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SPECIFIC PROCUREMENT NOTICE

REPUBLIC OF KENYA
MINISTRY OF AGRICULTURE AND LIVESTOCK DEVELOPMENT
STATE DEPARTMENT FOR AGRICULTURE

BUILDING RESILIENCE FOR FOOD AND NUTRITION SECURITY IN THE HORN OF
AFRICA (BREFONS)

ADVERTISEMENT

Date: 14-05-2024 Loan No: 2100150042746

Project ID No.: P-Z1-C00-081

DRILLING AND EQUIPPING OF BOREHOLES IN BREFONS COUNTIES (BARINGO,
TURKANA, WEST POKOT, ISIOLO, SAMBURU, MARSABIT AND GARISSA)

1. This Invitation for Bids follows the General Procurement Notice (GPN) for this project
that appeared in UNDB online AfDB-P2073738-11/23 of 27th November, 2023 and
on the African Development Bank Group’s Internet Website.

2. The Government of Kenya has received a loan from the African Development Bank
towards the cost of the Building Resilience for Food and Nutrition Security in The Horn
of Africa (BREFONS). It is intended that part of the Proceeds of this loan will be applied
to eligible payments under the contracts for Construction Works in Baringo, Turkana,
West Pokot, Isiolo, Samburu, Marsabit and Garissa Counties.

3. The Ministry of Agriculture and Livestock Development now invites sealed bids from
eligible bidders for the above works as below;

S/N | TENDER NUMBER TENDER DESCRIPTION BID
o SECURITY
(KES)
1. MOALD/BREFONS/T050/ | Drilling and Equipping of 300,000.00
2023-2024 Elan Borehole in Garissa
County
2. MOALD/BREFONS/T051/ | Drilling and Equipping of 300,000.00
2023-2024 Bahuri Borehole in Garissa
County
3. MOALD/BREFONS/T052/ | Drilling and Equipping of 310,000.00
2023-2024 Diiso Borehole in Garissa
County-Fafi Ward
4. MOALD/BREFONS/T053/ | Drilling and Equipping of 300,000.00
2023-2024 Gedi Village Borehole in




Garissa County- Nanighi
Ward

S. MOALD/BREFONS/T054/ | Drilling and Equipping of 300,000.00
2023-2024 Wardeer Borehole in Garissa
County
6. MOALD/BREFONS/T055/ | Drilling and Equipping of 300,000.00
2023-2024 Koranhindi Community
Borehole in Garissa County
7. MOALD/BREFONS/T056/ | Drilling and Equipping of 310,000.00
2023-2024 Damajale Borehole in
Garissa County
8. MOALD/BREFONS/T057/ | Drilling and Equipping of 300,000.00
2023-2024 Nunow Community Borehole
in Garissa County
0. MOALD/BREFONS/T058/ | Drilling and Equipping of 300,000.00
2023-2024 Shabah Community
Borehole in Garissa County
10. MOALD/BREFONS/T059/ Drilling and Equipping of 280,000.00
2023-2024 Birtakusan Borehole in
Garissa County
11. MOALD/BREFONS/T060/ | Drilling and Equipping of 270,000.00
2023-2024 Bulla-Adey Borehole in
Garissa County
12. | MOALD/BREFONS/T061/ | Drilling and Equipping of 280,000.00
2023-2024 Bula-Nadhir Borehole in
Garissa County
13. MOALD/BREFONS/TO62/ Drﬂling and Equipping of 300,000.00
2023-2024 Korissa Borehole in Garissa
County
14. MOALD/BREFONS/T063/ | Drilling and Equipping of 280,000.00
2023-2024 Akunoit Borehole in Isiolo
County
15. | MOALD/BREFONS/T064/ | Drilling and Equipping of 280,000.00
2023-2024 Sieku Kipsing Borehole in
Isiolo County
16. MOALD/BREFONS/TO65/ Drﬂ]jng and Equipping of 300,000.00
2023-2024 Alzakat Orphan Center
Borehole in Garissa County
17. MOALD/BREFONS/T066/ | Drilling and Equipping of 280,000.00
2023-2024 Bulapesa Borehole in Isiolo
County
18. MOALD/BREFONS/T067/ | Drilling and Equipping of 280,000.00
2023-2024 Biliqgi Dera Borehole in Isiolo
County
19. | MOALD/BREFONS/TO68/ | Drilling and Equipping of 270,000.00
2023-2024 Garfasa Borehole in Isiolo

County




20. | MOALD/BREFONS/T069/ | Drilling and Equipping of 280,000.00
2023-2024 Kombola Borehole in Isiolo
County
21. | MOALD/BREFONS/T070/ | Drilling and Equipping of 280,000.00
2023-2024 Burquge Borehole in Isiolo
County
22. | MOALD/BREFONS/TO071/ | Drilling and Equipping of 275,000.00
2023-2024 Bulesa Borehole in Isiolo
County
23. | MOALD/BREFONS/T072/ | Drilling and Equipping of 280,000.00
2023-2024 Lorengipi Community
Borehole in Turkana County
24. | MOALD/BREFONS/T073/ | Drilling and Equipping of 280,000.00
2023-2024 Akoro Community Borehole
in Turkana County
25. | MOALD/BREFONS/T074/ | Drilling and Equipping of 280,000.00
2023-2024 Konoo Community Borehole
in Turkana County
26. | MOALD/BREFONS/TO075/ | Drilling and Equipping of 280,000.00
2023-2024 Kakongu Community
Borehole in Turkana County
27. | MOALD/BREFONS/T076/ | Drilling and Equipping of 270,000.00
2023-2024 Chepnyirit Borehole in West
Pokot County
28. | MOALD/BREFONS/TO077/ | Drilling and Equipping of 270,000.00
2023-2024 Kapruwok Borehole in West
Pokot County
29. | MOALD/BREFONS/T078/ | Drilling and Equipping of 270,000.00
2023-2024 Chepgnos Borehole in West
Pokot County
30. MOALD/BREFONS/T079/ | Drilling and Equipping of 270,000.00
2023-2024 Katukumwok Borehole in
West Pokot County
31. MOALD/BREFONS/T080/ | Drilling and Equipping of 270,000.00
2023-2024 Kapunia Borehole in West
Pokot County
32. MOALD/BREFONS/T081/ | Drilling and Equipping of 270,000.00
2023-2024 Cheptamas Borehole in West
Pokot County
33. MOALD/BREFONS/T082/ | Drilling and Equipping of 270,000.00
2023-2024 Kopenu Borehole in West
Pokot County
34. MOALD/BREFONS/T083/ | Drilling and Equipping of 280,000.00
2023-2024 Lower Badassa Borehole in
Marsabit County
35. | MOALD/BREFONS/T084/ | Drilling and Equipping of 290,000.00
2023-2024 Malkalakole Borehole in

Marsabit County




36. | MOALD/BREFONS/T085/ | Drilling and Equipping of 290,000.00
2023-2024 Elle Dimtu Borehole in
Marsabit County
37. | MOALD/BREFONS/T086/ | Drilling and Equipping of 290,000.00
2023-2024 Dadach Lakole Community
Borehole in Marsabit County
38. | MOALD/BREFONS/T087/ | Drilling and Equipping of 290,000.00
2023-2024 Amballo Borehole in
Marsabit County
39. | MOALD/BREFONS/T088/ | Drilling and Equipping of 290,000.00
2023-2024 Alisirwa Borehole in
Marsabit County
40. | MOALD/BREFONS/T089/ | Drilling and Equipping of 290,000.00
2023-2024 Konnon Gos Borehole in
Marsabit County
41. | MOALD/BREFONS/T090/ | Drilling and Equipping of 280,000.00
2023-2024 Kambinye Borehole in
Marsabit County
42. | MOALD/BREFONS/T091/ | Drilling and Equipping of 280,000.00
2023-2024 Qachacha Borehole in
Marsabit County
43. | MOALD/BREFONS/T092/ | Drilling and Equipping of 270,000.00
2023-2024 Keleswa Borehole in
Samburu County
44. | MOALD/BREFONS/T093/ | Drilling and Equipping of 276,000.00
2023-2024 Tuum Borehole in Samburu
County
45. | MOALD/BREFONS/T094/ | Drilling and Equipping of 272,000.00
2023-2024 Loodua Borehole in
Samburu County
46. | MOALD/BREFONS/T095/ | Drilling and Equipping of 274,000.00
2023-2024 Lgotoi Borehole in Samburu
County
47. | MOALD/BREFONS/T096/ | Drilling and Equipping of 272,000.00
2023-2024 Maralal Sale- yard Borehole
in Samburu County
48. MOALD/BREFONS/T097/ Drilling and Equipping of 280,000.00
2023-2024 Saramati Borehole in
Samburu County
49. | MOALD/BREFONS/T098/ | Drilling and Equipping of 276,000.00
2023-2024 Silango-Nanyuki Borehole in
Samburu County
50. | MOALD/BREFONS/T099/ | Drilling and Equipping of 272,000.00
2023-2024 Ledero Community Borehole
Borehole in Samburu County
51. | MOALD/BREFONS/T100/ | Drilling and Equipping of 274,000.00
2023-2024 Lopisiro Primary School




Community Borehole in
Samburu County

52. MOALD/BREFONS/T101/ Drilling and Equipping of 272,000.00
2023-2024 Sirat-Ngilai Borehole in
Samburu County
53. | MOALD/BREFONS/T102/ | Drilling and Equipping of 280,000.00
2023-2024 Kiskis Community Borehole
in Baringo County
54. | MOALD/BREFONS/T0103 | Drilling and Equipping of 270,000.00
/2023-2024 Kapchumo Community
Borehole in Baringo County
55. MOALD/BREFONS/T104/ Drilling and Equipping of 280,000.00
2023-2024 Solian Community Borehole
in Baringo County
56. | MOALD/BREFONS/T105/ | Drilling and Equipping of 260,000.00
2023-2024 Larebor/Loitip Community
Borehole in Baringo County
57. MOALD/BREFONS/T106/ Drilling and Equipping of 280,000.00
2023-2024 Tilingwonin Community
Borehole in Baringo County
58. MOALD/BREFONS/T107/ Drilling and Equipping of 280,000.00
2023-2024 Kaburgei Community
Borehole in Baringo County
59. MOALD/BREFONS/T108/ Equipping of Koibatek ATC 280,000.00
2023-2024 Borehole in Baringo County
60. MOALD/BREFONS/TIOg/ Equipping of Kaptana 280,000.00
2023-2024 Borehole in Baringo County
61. | MOALD/BREFONS/T110/ | Drilling and Equipping of 280,000.00
2023-2024 Kabimoi Community
Borehole in Baringo County
62. | MOALD/BREFONS/T111/ | Drilling and Equipping of 280,000.00
2023-2024 Tartar Borehole in Baringo
County
63. | MOALD/BREFONS/T112/ | Equipping of Koisarat II 280,000.00
2023-2024 Borehole in Baringo County
64. | MOALD/BREFONS/T113/ | Equipping of Lochokia 280,000.00
2023-2024 Borehole in Baringo County
65. | MOALD/BREFONS/T114/ | Equipping of Cheplambus | 270,000.00
2023-2024 Borehole in Baringo County
006. MOALD/BREFONS/T115/ | Drilling and Equipping of 280,000.00
2023-2024 Kapkomoi Borehole in
Baringo County
67. | MOALD/BREFONS/T116/ | Drilling and Equipping of 280,000.00
2023-2024 Kipkoriony Community

Borehole in Baringo County




68. | MOALD/BREFONS/T117/ | Drilling and Equipping of 280,000.00
2023-2024 Ngaratuko Borehole in
Baringo County
69. | MOALD/BREFONS/T118/ | Drilling and Equipping of 280,000.00
2023-2024 Sankorok Borehole in
Baringo County
70. | MOALD/BREFONS/T119/ | Equipping of Sawaik 270,000.00
2023-2024 Borehole in Baringo County
71. MOALD/BREFONS/T120/ Equipping of Eldume 270,000.00
2023-2024 Borehole in Baringo County
72. | MOALD/BREFONS/T121/ | Equipping of Cheptewonin 300,000.00
2023-2024 Borehole in Baringo County
73. MOALD/BREFONS/TIQQ/ Equipping of Kaminia 140,000.00
2023-2024 Community Borehole in West
Pokot County
74. MOALD/BREFONS/T123/ Equipping of Kubi Baggassa 148,000.00
2023-2024 Borehole in Marsabit County
75. MOALD/BREFONS/T124/ Equipping of Ndambala 150,000.00
2023-2024 Fachana Borehole in

Marsabit County

4. Interested eligible bidders may obtain further information from the Office of the Project
Coordinator, Building Resilience for Food and Nutrition Security in The Horn of
Africa (BREFONS), Hill Plaza 9th Floor, Ngong Road P.O. Box 30028 00100 Nairobi.

5. A complete set of bidding documents may be down loaded from the Ministry’s web site
www.kilimo.go.ke

6. The provisions in the Instructions to Bidders and in the General Conditions of Contract
are the provisions of the African Development Bank Standard Bidding Document:
Procurement of Works.

7. Bids should be clearly marked Drilling and Equipping of Korissa Borehole in

Garissa County, Tender No. MOALD/BREFONS/T062/2023-2024 and deposited
at State Department for Agriculture Tender Box, situated at the Ground Floor,
Kilimo House, Cathedral Road or posted to:

Principal Secretary
State Department for Agriculture
Ministry of Agriculture and Livestock Development
Kilimo House, Cathedral Road
P. O. Box 30028-00100
NAIROBI

and should be received on or before Tuesday 11tt June, 2024 at 11.00 am local
time and MUST be accompanied by a bid guarantee as indicated in the table
above.

Bulky bid documents that cannot fit in the tender box should be dropped at the
Head: Supply Chain Management Office at Kilimo House, 4t Floor Room 4-2B.


http://www.kilimo.go.ke/

Bids will be opened in the presence of bidders’ representatives who choose to attend
at 11.00am on Tuesday 11tk June, 2024 at the Conference Room Kilimo House
7th Floor.

Head, Supply Chain Management Unit
State Department for Agriculture

FOR: PRINCIPAL SECRETARY



Section 1.

Section Il.

Section I11.

Section V.

Section V.

PART 1 - BIDDING PROCEDURES
Instructions to Bidders (ITB)

This Section provides relevant information to help Bidders prepare their bids.
Information is also provided on the submission, opening, and evaluation of bids
and on the award of Contracts.

Bid Data Sheet (BDS)

This Section consists of provisions that are specific to each procurement and that
supplement the information or requirements included in Section I, Instructions to
Bidders.

Evaluation and Qualification Criteria

This Section contains the criteria to determine the lowest evaluated bid and the
qualifications of the Bidder to perform the contract.

Bidding Forms

This Section contains the forms which are to be completed by the Bidder and
submitted as part of his Bid

Eligible Countries

This Section contains information regarding eligible countries.

PART 2 - EMPLOYER’S REQUIREMENTS



Section VI.  Requirements

This Section contains the Specification, the Drawings, and supplementary
information that describe the Works to be procured.

PART 3 — CONDITIONS OF CONTRACT AND CONTRACT FORMS
Section VII. General Conditions (GC)

This Section contains the general clauses to be applied in all contracts.
Section VIII. Particular Conditions (PC)

This Section consists of Contract Data and Specific Provisions which contains
clauses specific to each contract. The contents of this Section supplement the
General Conditions and shall be prepared by the Employer.

Section IX. Contract Forms

This Section contains forms which, once completed, will form part of the Contract.
The forms for Performance Security and Advance Payment Security, when
required, shall only be completed by the successful Bidder after contract award.
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1

Section I. Instructions to Bidders

1. Scope of Bid

2. Source of Funds

3. Fraud and
Corruption

A. General

1.1 The Employer indicated in Section Il, Bid Data Sheet (BDS) issues this

1.2

2.1

2.2

3.1

(@)

Bidding Document for the procurement of Works, as specified in
Section VI, Requirements. The name, identification, and number of
lots are provided in the BDS.

Unless otherwise stated, throughout this Bidding Document
definitions and interpretations shall be as prescribed in Section VI,
General Conditions.

The Borrower or Recipient (hereinafter called “Borrower”) indicated
in the BDS has applied for or received financing (hereinafter called
“funds”) from the African Development Bank? (hereinafter called “the
Bank”) toward the cost of the project named in the BDS. The
Borrower intends to apply a portion of the funds to eligible payments
under the contract(s) for which this Bidding Document is issued.

Payments by the Bank will be made only at the request of theBorrower
and upon approval by the Bank in accordance with the termsand
conditions of the financing agreement between the Borrower andthe
Bank (hereinafter called the Loan Agreement), and will be subjectin
all respects to the terms and conditions of that Loan Agreement. No
party other than the Borrower shall derive any rights from the Loan
Agreement or have any claim to the funds.

It is the Bank’s policy to require that Borrowers (including
beneficiaries of Bank Financing), as well as bidders, suppliers, and
contractors, and their agents (whether declared or not),
subcontractors, sub-consultants, service providers or suppliers, and
any personnel thereof, under Bank-financed contracts, observe the
highest standard of ethics during the procurement and execution of
such contracts?. In pursuance of this policy, the Bank:

defines, for the purposes of this provision, the terms set forth below
as follows:

The specific financing institution shall be as stipulated in the BDS.
2 In this context, any action to influence the procurement process or contract execution for undue advantage is

improper.
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(i)  “Corrupt Practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party3;

(i)  “Fraudulent Practice” any act or omission, including a
misrepresentation that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain financial or other benefit
or to avoid an obligation;

(iii) “Collusive Practice” is an arrangement between two or more
parties?, designed to achieve an improper purpose, including to
influence improperly the actions of another party; and

(iv) “Coercive Practice” is impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a partys;

(V) “Obstructive practice” is

(v.1) deliberately destroying, falsifying, altering, or concealing
of evidence material to the investigation or making false
statements to investigators in order to materially impede
a Bank investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or

(v.2) acts intended to materially impede the exercise of the
Bank’s inspection and audit rights provided for under
paragraph 3.1(e) below.

(b) will reject a proposal for award if it determines that the bidder
recommended for award, or any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/or their
employees has, directly or indirectly, engaged in Corrupt, Fraudulent,

8 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Bank staff and employees of other
organizations taking or reviewing procurement decisions.

4 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including
public officials) attempting either themselves, or through another person or entity not participating in the
procurement or selection process, to simulate competition or to establish bid prices at artificial, non -competitive levels,
or are privy to each other’s bid prices or other conditions.

5 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract
execution.
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Collusive, Coercive, or Obstructive Practices in competing for the
contract in question;

(c) will declare misprocurement and cancel the portion of the Financing
allocated to a contract if it determines at any time that representatives
of the Borrower or of a recipient of any part of the proceeds of such
Financing engaged in Corrupt, Fraudulent, Collusive, Coercive or
Obstructive Practices during the procurement or the implementation
of that contract, without the Borrower having taken timely and
appropriate action satisfactory to the Bank to address such practices
when they occur, including by failing to inform the Bank in a timely
manner at the time they knew of the practices;

(d) will sanction a firm or individual, at any time, in accordance with the
prevailing Bank’s sanctions procedures® including by publicly
declaring such firm or individual ineligible to bid for, or to be awarded
Bank-financed contracts either indefinitely or for a stated period of

time, (i) to be awarded a Bank-financed contract; (i) to be a nominated 7 sub-
contractor, consultant, supplier, or service provider of an otherwise eligible f
irm being awarded a Bank-financed contract; and

(e) will require that a clause be included in bidding documents and in
contracts financed by the Bank, requiring bidders, suppliers and
contractors and their sub-contractors, agents, personnel, consultants, service
providers, or suppliers, t0 permit the Bank to inspect all accountsand
records and other documents relating to the submission of bids and
contract performance and to have them audited by auditors appointed
by the Bank.

3.2 Furthermore, Bidders shall be aware of the provisions stated in
Section VII, General Conditions.

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, government-owned
entity—subject to ITB 4.5—or any combination of such entities
supported by a letter of intent to enter into an agreement or under an
existing agreement in the form of a joint venture, consortium, or

6 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon completion of
the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed
with other International Financial Institutions, including Multilateral Development Banks, or otherwise decided by the
Bank; and through the application of the Proposal for the Implementation of a Sanctions Process within the African
Development Bank Group; and (ii) as a result of temporary suspension or early temporary suspension in
connection with an on-going sanction proceeding. See footnote 18 and paragraph 9 of Appendix 1 of the Rules and
Procedures for Procurement of Goods and Works.

7 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used
depending on the particular bidding documents) is one which has either been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-howthat allow the bidder
to meet the qualification requirement for the particular bid; or (ii) appointed by the Borrower.”
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association (JVCA). In the case of a joint venture, consortium, or
association:

(@ unless otherwise specified in the BDS, all partners shall be
jointly and severally liable, and

(b) the JVCA shall nominate a Representative who shall have the
authority to conduct all businesses for and on behalf of any and
all the partners of the JVCA during the bidding process and, in
the event the JVCA is awarded the Contract, during contract
execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the

nationality of an eligible country, in accordance with the Bank’s
Rules and Procedures for Procurement of Goods and Works, and
as listed in Section V, Eligible Countries.® A Bidder shall be deemed
to have the nationality of a country if the Bidder is a citizen or is
constituted, incorporated, or registered and operates in conformity
with the provisions of the laws of that country. This criterion shall
also apply to the determination of the nationality of proposed
subcontractors or suppliers for any part of the Contract including
Related Services.

4.3 A Bidder shall not have a conflict of interest. All Bidders found to

have a conflict of interest shall be disqualified. A Bidder may be
considered to have a conflict of interest with one or more parties in
this bidding process, if:

(@ they have controlling partners in common; or

(b) they receive or have received any direct or indirect subsidy
from any of them; or

(c) theyhave the same legal representative for purposes of this bid,;
or

(d) they have a relationship with each other, directly or through
common third parties, that puts them in a position to have access
to information about or influence on the bid of another Bidder, or
influence the decisions of the Employer regarding this bidding
process; or

(e) a Bidder participates in more than one bid in this bidding
process. Participation by a Bidder in more than one Bid will
result in the disqualification of all Bids in which it is involved.
However, this does not limit the inclusion of the same

8

Including eligibility criteria for participation in the supply of goods, works and related services.
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4.4

4.5

4.6

4.7

4.8

4.9

subcontractor, not otherwise participating as a Bidder, in more
than one bid; or

() a Bidder participated as a consultant in the preparation of
Section VI, Requirements that are the subject of the bid.

(@ aBidder or any of its affiliates has been hired, or is proposed to
be hired, by the Employer or the Borrower for the supervision
of the contract.

A Bidder that is under a declaration of ineligibility by the Bank in
accordance with ITB Clause 3, at the date of the deadline for bid
submission or thereafter, shall be disqualified.

Government-owned entities in the Borrower’s country shall be
eligible only if they can establish that they (i) are legally and
financially autonomous, (ii) operate under the principles of
commercial law, and (iii) are not dependent agencies of the Employer
or the Borrower.

Biddersshall not be under execution of a Bid—Securing Declaration in
the Employer’s Country.

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

Firms from an eligible country shall be excluded if:

(@ asamatter of law or official regulation, the Borrower’s country
prohibits commercial relations with that country; or

(b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter V11 of the Charter of the
United Nations, the Borrower’s country prohibits any import of
Goods from that country or any payments to persons or entities
in that country.

In case a prequalification process has been conducted prior to the
bidding process, this bidding is open only to prequalified Bidders.

4.10 A firm sanctioned by the Bank in accordance with the above ITB

Clause 3.1 (d), or in accordance with the Bank’s policies on anti-
corruption and fraud and Bank’s sanctions procedures?®, shall be
ineligible to be awarded a Bank-financed contract, or to benefit from

9 See the Proposal for the Implementation of a Sanctions Process within the African Development Bank Group
and the Bank’s Whistleblowing and Complaints Handling Policy. The Bank’s sanctions procedures are publicly
disclosed on the Bank’s external website. ”
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a Bank-financed contract, financially or in any other manner, during
the period of time determined by the Bank

5. Eligible Goods 5.1 All Goodsand Related Services to be supplied under the Contract and
and Related financed by the Bank, shall have as their country of origin an eligible
Services country of the Bank in accordance with the Bank’s Rules and

Procedures for Procurement of Goods and Works, as listed in
Section V, Eligible Countries.

5.2 For purposes of this Clause, the term “Goods” includes commodities,
raw material, machinery, equipment, and industrial plants; and
“Related Services” includes services such as insurance,
transportation, installation, and commissioning, training, and initial
maintenance.

5.3 The term “country of origin” means the country where the Goods have
been mined, grown, cultivated, produced, manufactured, or
processed; or through manufacture, processing, or assembly, another
commercially recognized article results that differs substantially in its
basic characteristics from its imported components.

5.4 The nationality of the firm that produces, assembles, distributes, or
sells the Goods shall not determine their origin.

B. Contents of Bidding Document

6. Sgcti(_)ns of 6.1 The Bidding Document consist of Parts 1, 2, and 3, which include all
EB)L)dc?JIr%%nt the Sections indicated below, and should be read in conjunction with

any Addenda issued in accordance with 1TB 8.

PART 1 Bidding Procedures
e  Section I. Instructions to Bidders (ITB)
e Section Il. Bid Data Sheet (BDS)
e Section Ill. Evaluation and Qualification Criteria
e Section IV. Bidding Forms
e  Section V. Eligible Countries
PART 2 Employer’s Requirements
e  Section VI. Requirements
PART 3 Conditions of Contract and Contract Forms
e Section VII. General Conditions (GC)

e  Section VIII. Particular Conditions (PC)
e  Section IX. Contract Forms
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7. Clarification of
Bidding
Document, Site
Visit, Pre-Bid
Meeting

6.2 The Invitation for Bids issued by the Employer is not part of the

Bidding Document.

6.3 The Bidder shall obtain the Bidding Document from the source stated

by the Employer in the Invitation for Bids; otherwise the Employer is
not responsible for the completeness of the Bidding Document.

6.4 The Bidder is expected to examine all instructions, forms, terms, and

specifications in the Bidding Document. Failure to furnish all
information or documentation required by the Bidding Document
may result in the rejection of the bid.

7.1 A prospective Bidder requiring any clarification of the Bidding

Document shall contact the Employer in writing at the Employer’s
address indicated in the BDS or raise his enquiries during the pre-bid
meeting if provided for in accordance with ITB 7.4. The Employer
will respond to any request for clarification, provided that such
request is received prior to the deadline for submission of bids, within
the number of days specified in the BDS. The Employer response
shall be in writing with copies to all Bidders who have acquired the
Bidding Document in accordance with ITB 6.3, including a
description of the inquiry but without identifying its source. Should
the Employer deem it necessary to amend the Bidding Document as
a result of a request for clarification, it shall do so following the
procedure under ITB 8 and ITB 22.2.

7.2 Where applicable, the Bidder is advised to visit and examine the

7.3

7.4

project site and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and entering
into a contract for the provision of the Requirements. The costs of
visiting the site shall be at the Bidder’s own expense.

Pursuant to ITB 7.2, where the Bidder and any of its personnel or
agents have been granted permission by the Employer to enter upon
its premises and lands for the purpose of such visit, the Bidder, its
personnel, and agents will release and indemnify the Employer and
its personnel and agents from and against all liability in respect
thereof, and will be responsible for death or personal injury, loss of
or damage to property, and any other loss, damage, costs, and
expenses incurred as a result of the visit.

The Bidder’s designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will
be to clarify issues and to answer questions on any matter that may be
raised at that stage. If so provided for in the BDS, the Employer will
organize a site visit.
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7.5 The Bidder is requested, as far as possible, to submit any questions in
writing, to reach the Employer not later than one week before the
meeting.

7.6 Minutes of the pre-bid meeting, including the text of the questions
raised without identifying the source, and the responses given,
together with any responses prepared after the meeting, will be
transmitted promptly to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3. Any modification to the
Bidding Document that may become necessary as a result of the pre-
bid meeting shall be made by the Employer exclusively through the
issue of an Addendum pursuant to I'TB 8 and not through the minutes
of the pre-bid meeting.

7.7 Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8. Amendmentof 8.1 Atany time prior to the deadline for submission of bids, the Employer
Bidding may amend the Bidding Document by issuing addenda.

Document . -
8.2 Anyaddendumissued shall be part of the Bidding Document and shall

be communicated in writing to all who have obtained the Bidding
Document from the Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer may, at
its discretion, extend the deadline for the submission of bids, pursuant
to ITB 22.2

C. Preparation of Bids

9. Costof Bidding 9.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall not be responsible or
liable for those costs, regardless of the conduct or outcome of the
bidding process.

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant
passages in that language, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11. Documents 11.1 The Bid shall comprise the following:
Comprising the )
Bid (@ Letterof Bid
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(b) Completed Schedules as provided in Section IV, Bidding
Forms;

(c) Bid Security or Bid-Securing Declaration, in accordance with
ITB 19;

(d) at the Bidder’s option, alternative proposals, if permissible, in
accordance with ITB 13;

(e) written confirmation authorizing the signatory of the Bid to
commit the Bidder, in accordance with ITB 20.2;

() documentary evidence establishing the eligibility of the Goods
and Related Services offered by the Bidder, in accordance with
ITB 17.1,

(90 documentary evidence establishing the Bidder’s qualifications
in accordance with the requirements of Section I11, Evaluation
and Qualification Criteria, using the relevant forms furnished
in Section IV, Bidding Forms;

(h) documentary evidence as specified in the BDS, establishing the
conformity of the Technical Proposal offered by the Bidder with
the Bidding Document, using the relevant forms furnished in
Section IV, Bidding Forms;

(i)  inthe case of a bid submitted by a JVCA, JVCA agreement, or
letter of intent to enter into a JVCA including a draft agreement,
indicating at least the parts of the Requirements to be executed by
the respective partners;

() any other document required in the BDS.

12. Letter of Bid 12.1 The Bidder shall submit the Letter of Bid using the form furnished in
and Price Section 1V, Bidding Forms. This form must be completed without any
Schedules alterations to its format, and no substitutes shall be accepted. All blank

spaces shall be filled in with the information requested.

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative proposals shall not be
considered. If alternative proposals are permitted, their method of
evaluation shall be as stipulated in Section Ill, Evaluation and
Qualification Criteria.

13.2 When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS, as well as the
method of evaluating different times for completion.

13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the requirements of the bidding document
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must first price the Employer’s requirements as described in the
bidding document and shall further provide all information necessary
for a complete evaluation of the alternative by the Employer,
including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and
other relevant details. Only the technical alternatives, if any, of the
lowest evaluated Bidder conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the requirements,
and such parts shall be identified in the BDS, as will the method for
their evaluation, and described in Section VI, Requirements.

14. Bid Prices and 14.1 The prices and discounts quoted by the Bidderin the Letter of Bid and
Discounts in the Price Schedules shall conform to the requirements specified in
ITB 14.2.

14.2 Unless otherwise provided in the BDS and the General Conditions
(GC), the prices quoted by the Bidder shall be fixed.

14.3 The Bidder shall submit a bid for the whole of the works described in
ITB 1.1 by filling in prices for all items of the Works, as identified in
Section 1V, Bidding Forms. In case of admeasurement contracts, the
Biddershall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items against which no rate or price is entered
by the Bidder will not be paid for by the Employer when executed and
shall be deemed covered by the rates for other items and prices in the
Bill of Quantities.

14.4 The price to be quoted in the Letter of Bid shall be the total price of
the Bid, excluding any discounts offered.

14.5 Unconditional discounts, if any, and the methodology for their
application shall be quoted in the Letter of Bid, in accordance with
ITB 12.1.

14.6 If, pursuant to ITB 14.2, prices are adjustable, the Biddershall furnish
the indices and weightings for the price adjustment formula in the
Schedule of Adjustment Data in Section IV (Bidding Forms) and the
Employer may require the Bidder to justify its proposed indices and
weightings.

14.7 If so indicated in ITB 1.1, bids are invited for individual contracts or
for any combination of contracts (packages). Bidders wishing to offer
any price reduction for the award of more than one Contract shall
specify in their bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Price
reductions or discounts shall be submitted in accordance with ITB
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15.

16.

17.

18.

Currencies of
Bid and
Payment

Documents
Establishing the
Quialifications of
the Bidder

Documents
Establishing the
Eligibility of the
Goods and
Related Services

Period of
Validity of Bids

14.5, provided the bids for all contracts are submitted and opened at
the same time.

14.8 All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date 28 days prior to the
deadline for submission of bids, shall be included in the rates and
prices and the total bid price submitted by the Bidder.

15.1 The currency(ies) of the bid and the currency(ies) for payment shall
be as specified in the BDS.

16.1 To establish its qualifications to perform the Contract in accordance
with Section Ill, Evaluation and Qualification Criteria, the Bidder
shall provide the information requested in Section IV, Bidding
Forms.

16.2 Bidders, individually or in joint ventures, applying for eligibility for
margin of preference, if such margin applies pursuant to ITB 31.2,
shall supply all information required to satisfy the criteria for
eligibility as described in ITB 31.2.

17.1 To establish the eligibility of the Goods and Related Services in
accordance with ITB Clause 5, Bidders shall complete the forms,
included in Section IV, Bidding Forms.

18.1 Bids shall remain valid for the period specified in the BDS after the
bid submission deadline date prescribed by the Employer. A bid valid
for a shorter period shall be rejected by the Employer as non-
responsive.

18.2 In exceptional circumstances, prior tothe expiration of the bid validity
period, the Employer may request Bidders to extend the period of
validity of their bids. The request and the responses shall be made in
writing. If a bid security is requested in accordance with ITB 19, the
Bidder granting the request shall also extend the bid security for
twenty-eight (28) days beyond the deadline of the extended validity
period. A Bidder may refuse the request without forfeiting its bid
security. A Bidder granting the request shall not be required or
permitted to modify its bid, except as provided in ITB 18.3.

18.3 In the case of fixed price contracts, if the award is delayed by a period
exceeding fifty-six (56) days beyond the expiry of the initial bid
validity, the Contract price shall be adjusted as specified in the
request for extension. Bid evaluation shall be based on the Bid Price
without taking into consideration the above correction.
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19. Bid Security 19.1 The Bidder shall furnish as part of its bid, at the option of the
Employer, and as stipulated in the BDS, the original of either a Bid-
Securing Declaration or a bid security using the relevant form
included in Section 1V, Bidding Forms. In the case of a bid security,
the bid security amount and currency shall be as specified in the BDS.

19.2 A Bid-Securing Declaration shall use the form included in Section 1V,
Bidding Forms.

19.3 If a bid security is specified pursuant to ITB 19.1, the bid security
shall be a demand guarantee in any of the following forms at the
Bidder’s option:

(@ anunconditional guarantee issued by a bank or surety;
(b) anirrevocable letter of credit; or
(c) acashier’s or certified check;
from a reputable source from an eligible country. If the unconditional
guarantee is issued by an insurance company or a bonding company
located outside the Employer’s Country, the issuer shall have a
correspondent financial institution located in the Employer’s Country
to make it enforceable. In the case of a bank guarantee, the bid
security shall be submitted either using the Bid Security Form
included in Section IV, Bidding Forms or in another substantially
similar format approved by the Employer prior to bid submission. In
either case, the form must include the complete name of the Bidder.
The bid security shall be valid for twenty-eight days (28) beyond the
original validity period of the bid, or beyond any period of extension
if requested under 1TB 18.2.
19.4 Pursuant to the option stipulated at 1TB 19.1, any bid not accompanied
by a substantially responsive bid security or Bid-Securing
Declaration shall be rejected by the Employer as non-responsive.

19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of
unsuccessful Bidders shall be returned as promptly as possible upon
the successful Bidder’s furnishing of the performance security
pursuant to ITB 38.

19.6 The bid security of the successful Biddershall be returned as promptly
as possible once the successful Bidder has signed the Contract and
furnished the required performance security.

19.7 The bid security may be forfeited or the Bid-Securing Declaration
executed:

(@ if a Bidder withdraws its bid during the period of bid validity
specified by the Bidder in the Letter of Bid or
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(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 37; or
(i) furnish a performance security in accordance with ITB 38.

19.8 The Bid Security or the Bid Securing Declaration of a JVCA shall be
in the name of the JVCA that submits the bid. If the JVCA has not
been legally constituted into a legally enforceable JVCA at the time
of bidding, the Bid Security or the Bid Securing Declaration shall be
in the names of all future partners as named in the letter of intent
referred toin ITB 4.1.

19.9 If a Bid-Securing Declaration is executed in accordance with ITB
19.7, the Employer will declare the Bidder ineligible to be awarded a
contract by the Employer for the period of time stated in the Form of
Bid-Securing Declaration.

20. Format and 20.1 The Bidder shall prepare one original of the documents comprising
Signing of Bid the bid as described in ITB 11 and clearly mark it “ORIGINAL.” In
addition, the Bidder shall submit copies of the bid, in the number
specified in the BDS and clearly mark them “CopPy.” In the event of
any discrepancy betweenthe original and the copies, the original shall

prevail.

20.2 The original and all copies of the bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to sign
on behalf of the Bidder. This authorization shall consist of a written
confirmation as specified in the BDS and shall be attached to the bid.
The name and position held by each person signing the authorization
must be typed or printed below the signature. All pages of the bid
where entries have been made shall be signed or initialled by the
person signing the bid.

20.3 A bid submitted by a JVCA shall comply with the following
requirements:

(@  Unless not required in accordance with ITB 4.1 (a), be signed
S0 as to be legally binding on all partners and

(b) Include the Representative’s authorization referred to in ITB
4.1 (b), consisting of a power of attorney signed by those
legally authorized to sign on behalf of the JVCA.

20.4 Any amendments, interlineations, erasures, or overwriting shall be
valid only if they are signed or initialled by the person signing the
bid.

D. Submission and Opening of Bids
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21. Submission, 21.1 Bidders may always submit their bids by mail or by hand. If so
Sealing and specified in the BDS, bidders shall have the option of submitting their
Marking of Bids bids electronically. Procedures for submission, sealing and marking

are as follows:

(@ Bidders submitting bids by mail or by hand shall enclose the
original and copies of the Bid in separate sealed envelopes. If
so permitted in accordance with ITB 13, alternative proposals,
and copies thereof, shall also be placed in separate envelopes.
The envelopes shall be duly marked as “ORIGINAL,”
“ALTERNATIVE,” “ORIGINAL COPY,” and “ALTERNATIVE
CoprY” These envelopes shall then be enclosed in one single
package. The rest of the procedure shall be in accordance with
ITB 21.2 and 21.3.

(b) Bidders submitting bids electronically shall follow the
electronic bid submission procedures specified in the BDS.

21.2 The inner and outer envelopes shall:
(@  bear the name and address of the Bidder;
(b)  be addressed to the Employer in accordance with ITB 22.1;

() bear the specific identification of this bidding process
pursuant to ITB 1.1; and

(d) bear a warning not to open before the time and date for bid
opening

21.3 If envelopes and packages are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement or
premature opening of the bid.

22. Deadline for 22.1 Bids must be received by the Employer at the address and no later than
Submission of the date and time indicated in the BDS.
Bids

22.2 The Employer may, at its discretion, extend the deadline for the
submission of bids by amending the Bidding Document in accordance
with ITB 8, in which case all rights and obligations of the Employer
and Bidders previously subject to the deadline shall thereafter be
subject to the deadline as extended.

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after the deadline
for submission of bids, in accordance with ITB 22. Any bid received
by the Employer after the deadline for submission of bids shall be
declared late, rejected, and returned unopened to the Bidder.

24. Withdrawal, 24.1 A Bidder may withdraw, substitute, or modify its bid after it has been
Substitution, submitted by sending a written notice, duly signed by an authorized
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and

Modification of

Bids

25. Bid Opening

representative, and shall include a copy of the authorization in
accordance with 1TB 20.2., (except that withdrawal notices do not
require copies). The corresponding substitution or modification of the bid
must accompany the respective written notice. All notices must be:

(@ prepared and submitted in accordance with ITB 20and ITB 21
(except that withdrawals notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,”*“MODIFICATION;” and

(9)] received by the Employer prior to the deadline prescribed for
submission of bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be
returned unopened to the Bidders.

24.3 No bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of bids and the expiration of the
period of bid validity specified by the Bidder on the Letter of Bid or
any extension thereof.

25.1 The Employer shall conduct the bid opening in public, in the presence
of Bidders™ designated representatives and anyone who choose to
attend, and at the address, date and time specified in the BDS. Any
specific electronic bid opening procedures required if electronic
biddingis permitted in accordance with ITB 21.1, shall be as specified
in the BDS.

25.2 First, envelopes marked “Withdrawal” shall be opened and read out
and the envelope with the corresponding bid shall not be opened, but
returned to the Bidder. No bid withdrawal shall be permitted unless
the corresponding withdrawal notice contains a valid authorization to
request the withdrawaland is read out at bid opening. Next, envelopes
marked “Substitution” shall be opened and read out and exchanged
with the corresponding bid being substituted, and the substituted bid
shall not be opened, but returned to the Bidder. No bid substitution
shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read
out at bid opening. Envelopes marked “Modification” shall be opened
and read out with the corresponding bid. No bid modification shall be
permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at bid
opening. Only bids that are opened and read out at bid opening shall
be considered further.

25.3 The Employer shall open all other envelopes one at a time and read
out: the name of the Bidder, the Bid Price(s), any discounts and their
application methodology, alternative bids, the presence or absence of
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a bid security or Bid-Securing Declaration; and any other details as
the Employer may consider appropriate. Only discounts and
alternative bids read out at bid opening shall be considered for
evaluation. No bid shall be rejected at bid opening except for late bids,
in accordance with ITB 23.1.

25.4 The Employer shall prepare a record of the bid opening that shall

include, as a minimum: the name of the Bidder and whether there is a
withdrawal, substitution, or modification; the Bid Price, per lot if
applicable, including any discounts and alternative proposals; and the
presence or absence of a bid security or a Bid-Securing Declaration.
The Bidders’ representatives who are present shall be requested to
sign the record. The omission of a Bidder’s signature on the record
shall not invalidate the contents and effect of the record. A copy of the
record shall be distributed to all Bidders who submitted bids in time,
and posted online when electronic bidding is permitted.

E. Examination of Bids

26. Confidentiality 26.1 Information relating to the evaluation of bids shall not be disclosed to

27. Clarification of
Bids

26.2

26.3

27.1

27.2

Bidders or any other persons not officially concerned with such
process until information on Contract award is communicated to all
Bidders.

Any attempt by a Bidder to influence improperly the Employer in the
evaluation of the bids or Contract award decisions may result in the
rejection of its bid.

Notwithstanding 1TB 26.1, from the time of bid opening to the time
of Contract award, if any Bidder wishes to contact the Employer on
any matter related to the bidding process, it should do so in writing.

To assist in the examination, evaluation, and comparison of the bids,
and qualification of the Bidders, the Employer may, at its discretion,
ask any Bidderfor a clarification of its bid, allowing a reasonable time
for response. Any clarification submitted by a Bidder that is not in
response to a request by the Employer shall not be considered. The
Employer’s request for clarification and the response shall be in
writing. No change in the prices or substance of the bid shall be
sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the
bids, in accordance with ITB 29.

If a Bidder does not provide clarifications of its bid by the date and
time set in the Employer’s request for clarification, its bid may be
rejected.
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28. Determination  28.1 The Employer’s determination of a bid’s responsiveness is tobe based
of on the contents of the bid itself, as defined in ITB11.
Responsiveness

28.2 A substantially responsive bid is one that meets the requirements of
the Bidding Document without material deviation, reservation, or
omission.

(@  “Deviation” is a departure from the requirements specified in
the Bidding Document;

(b) “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the Bidding Document; and

(c) “Omission” is the failure to submit part or all of the information
or documentation required in the Bidding Document.

28.3 A material deviation, reservation, or omission is one that,
(@ if accepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Schedule of Requirements as
specified in Section VI; or

(i) limit in any substantial way, inconsistent with the
Bidding Document, the Employer]’s rights or the
Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive bids.

28.4 The Employer shall examine the technical aspects of the bid in
particular, to confirm that all requirements of Section VI have been
met without any material deviation, reservation, or omission.

28.5 If a bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.

28.6 Provided that a bid is substantially responsive, the Employer may
waive any quantifiable nonconformity in the bid that does not
constitute a material deviation, reservation or omission.

28.7 Provided that a bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the bid related to documentation
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29. Correction of
Arithmetical
Errors

30. Conversion to
Single Currency

28.8

requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the
bid. Failure of the Bidder to comply with the request may result in the
rejection of its bid.

Provided that a bid is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only, to reflect the price of the non-conforming item or
component. The adjustment shall be made using the methodology
indicated in Section I, Evaluation and Qualification Criteria.

F. Bid Evaluation and Comparison

29.1 The Employer shall use the criteria and methodologies indicated in

Section 111, Evaluation and Qualification Criteria. No other evaluation
criteria or methodologies shall be permitted

29.2 Provided that the bid is substantially responsive, the Employer shall

correct arithmetical errors as indicated in Section 111, Evaluation and
Quialification Criteria

29.3 If a Bidder does not accept the correction of errors, its bid shall be

declared non-responsive and its Bid Security shall be forfeited or the
Bid-Securing Declaration executed.

30.1 For evaluation and comparison purposes, the currency(ies) of the bid

shall be converted into a single currency as specified in Section I,
Evaluation and Qualification Criteria.

31. Bid Adjustments 31.1 For evaluation and comparison purposes the Employer shall adjust the

bid prices using the criteria and methodology specified in Section I,
Evaluation and Qualification Criteria.

31.2 Unless otherwise specified in the BDS, no margin of domestic or

regional preference shall apply. If a margin of preference applies, the
application methodology shall be as specified in Section IlI,
Evaluation and Qualification Criteria, and in accordance with the
provisions stipulated in the Bank’s Rules and Procedures for
Procurement of Goods and Works.

31.3 If in the opinion of the Employer the bid which results in the lowest

Evaluated Bid, is seriously unbalanced or front loaded or
substantially below the Employer’s estimates, the Employer may
require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the
schedule of estimated Contract payments, the Employer may require
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that the amount of the performance security be increased at the
expense of the Bidder to a level sufficient to protect the Employer
against financial loss in the event of default of the successful Bidder
under the Contract.

32. Qualification of  32.1 The Employer shall determine to its satisfaction whether the Bidder
the Bidder that is selected as having submitted the lowest evaluated and
substantially responsive bid meets the qualifying criteria specified in

Section I11, Evaluation and Qualification Criteria.

32.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the
Bidder, pursuant to ITB 16.

32.3 An affirmative determination shall be a prerequisite for award of the
Contract to the Bidder. A negative determination shall result in
disqualification of the bid, in which event the Employer shall proceed
to the next lowest evaluated bid to make a similar determination of
that Bidder’s qualifications to perform satisfactorily.

32.4 The capabilities of the manufacturers and subcontractors proposed in
its Bid to be used by the lowest evaluated Bidder for identified major
items of the Requirements will also be evaluated for acceptability in
accordance with the criteria and methodologies defined in Section 111,
Evaluation and Qualification Criteria. Their participation should be
confirmed with a letter of intent between the parties, as needed.
Should a manufacturer or subcontractor be determined to be
unacceptable, the Bid will not be rejected, but the Bidder will be
required to substitute an acceptable manufacturer or subcontractor
without any change to the bid price.

33. Comparison of ~ 33.1 Subject to ITB 29, 30 and 31, the Employer shall compare all

Bid substantially responsive bids to determine the lowest evaluated bid.

34. Employer’s 34.1 The Employer reserves the right to accept or reject any bid, and to
Right to Accept annul the bidding process and reject all bids at any time prior to
Any Bid, and to contract award, without thereby incurring any liability to Bidders. In
Reject Any or case of annulment, all bids submitted and specifically, bid securities,
All Bids shall be promptly returned to the Bidders.

G. Award of Contract

35. Award Criteria 35.1 Subject to ITB 34.1, the Employer shall award the Contract to the Bidder
whose offer has been determined to be the lowest evaluated bid and is
substantially responsive to the Bidding Document, providedfurther that
the Bidder is determined to be qualified to perform the Contract
satisfactorily.
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36. Notification of

Award

37. Signing of
Contract

36.1 Prior tothe expiration of the period of bid validity, the Employer shall

notify the successful Bidder, in writing, that its bid has been accepted.
The notification letter (hereinafter and in the Conditions of Contract
and Contract Forms called the “Letter of Acceptance”) shall specify
the sum that the Employer will pay the Contractor in consideration of
the execution and completion of the Works (hereinafter and in the
Contract Forms called “the Contract Price”).

36.2 Until a formal contract is prepared and executed, the notification of

award shall constitute a binding Contract.

36.3 At the same time, the Employer shall also notify all other Bidders of

(i)

the results of the bidding process, and shall publish in UNDB online
and at the Bank’s website (www.afdb.org), the results identifying the
bid and lot numbers and the following information: (i) name of each
Bidder who submitted a Bid; (ii) bid prices as read out at bid opening;
name and evaluated prices of each Bid that was evaluated; (iv) name
of bidders whose bids were rejected and the reasons for their rejection;
and (v) name of the winning Bidder, and the price it offered,as well as
the duration and summary scope of the contract awarded. After
publication of the award, unsuccessful bidders may request in writing
to the Employer for a debriefing seeking explanations on the grounds
on which their bids were not selected. The Employer shall promptly
respond in writing to any unsuccessful Bidder who, after Publication
of contract award, requests a debriefing.

37.1 Promptly upon notification, the Employer shall send the successful

Bidder the Contract Agreement.

37.2 Within twenty-eight (28) days of receipt of the Contract Agreement,

the successful Bidder shall sign, date, and return it to the Employer.

37.3 Upon the successful Bidder’s furnishing of the signed Contract

Agreement and Performance Security pursuant to ITB 38, the
Employer will discharge its Bid Security, pursuant to ITB 19.

37.4 Notwithstanding ITB 37.2 above, in case signing of the Contract

Agreement is prevented by any export restrictions attributable to the
Employer, to the country of the Employer, or to the use of the
products/goods, systems or services to be supplied, where such export
restrictions arise from trade regulations from a country supplying
those products/goods, systems or services, the Bidder shall not be
bound by its bid, always provided, however, that the Bidder can
demonstrate to the satisfaction of the Employer and of the Bank that
signing of the Contract Agreement has not been prevented by any lack
of diligence on the part of the Bidder in completing any formalities,
including applying for permits, authorizations and licenses necessary


http://www.afdb.org/
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38. Performance

Security

for the export of the products/goods, systems or services under the
terms of the Contract Agreement.

38.1 Within twenty-eight (28) days of the receipt of notification of award

from the Employer, the successful Bidder shall furnish the
performance security in accordance with the conditions of contract,
subject to ITB 31.3, using for that purpose the Performance Security
Form included in Section IX, Contract Forms, or another form
acceptable to the Employer. If the performance security furnished by
the successful Bidder is in the form of a bond, it shall be issued by a
bonding or insurance company that has been determined by the
successful Bidder to be acceptable to the Employer. A foreign
institution providing a bond shall have a correspondent financial
institution located in the Employer’s Country.

38.2 Failure of the successful Bidder to submit the above-mentioned

Performance Security or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the bid
security, or execution of the Bid-Securing Declaration. In that event
the Employer may award the Contract to the next lowest evaluated
Bidder whose offer is substantially responsive and is determined by
the Employer to be qualified to perform the Contract satisfactorily.
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Section Il. Bid Data Sheet

A. General

ITB11

The number of the Invitation for Bids is; MOALD/BREFONS/T062/2023-2024

ITB1.1

The Employer is: Principal Secretary, State Department for Agriculture,
Ministry of Agriculture and Livestock Development

ITB1.1

The name of the bidding process is: National Competitive Bidding

The identification number of the bidding process is:
MOALD/BREFONS/T062/2023-2024
The number and identification of lots comprising this bidding process are: N/A

ITB2.1

The Borrower is: Republic of Kenya

ITB2.1

The specific Bank financing institution is: African Development Fund

ITB2.1

The name of the Project is: Building Resilience for Food and Nutrition
Security in the Horn of Africa

ITB 4.1(a)

The individuals or firms in a joint venture, consortium or association “shall be”
jointly and severally liable.

ITB 4.4

A list of debarred firms is available at http://www.afdb.org/debarred

B. Contents of Bidding Document

ITB7.1

Attention: Project Coordinator

Street Address: Hill Plaza, Ngong Road P.O. Box 30028-00100 Nairobi, Kenya
Floor/Room number: 9t Floor

City: Nairobi

ZIP Code: N/A

Country: KENYA

Electronic mail address: npcbrefons@gmail.com

Requests for clarifications should be received by the Employer no later than ten
(10) days, prior to the deadline for submission of Bids.

ITB7.4

A Pre-Bid meeting “shall not” take place.



http://www.afdb.org/debarred
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C. Preparation of Bids

ITB 10.1 The language of the bid is: English

ITB 11.1 (h) The Bidder must provide thg following Documentary Eyidence to establish the
conformity of the Technical Proposal with the Bidding Document:

e Certificate of registration/incorporation

e Evidence of similar works undertaken in the past two years

e List of equipment proposed for the works (provide proof of
ownership, lease or hire)

e List of proposed personnel, signed CV’s and clear proposed
positions/tasks for each
Audited financial statements for the last three years
Clear work program/plan

ITB 11.1 (j) | The Bidder shall submit with its bid the following additional documents:
e Copy of the Bidder’s VAT registration certificate or equivalent

e Avalid tax compliance certificate

e Written authorization for the person signing the documents from the
company/Power of Attorney

e Joint venture agreement, in the required format, for those submitting
bids as joint ventures

e A bid guarantee from a Bank in the format given/attached and shall
be valid for twenty-eight days (28) beyond the original validity period
of the bid

e Duly filled and signed letter of bid in the company letterhead and in
the format attached.

ITB 13.1 Alternative bids are not permitted.

ITB 13.2 Alternatives to the Times for Completion “shall not be” permitted.

If alternatives to the Times for Completion are permitted, the evaluation method
will be as specified in Section 11, Evaluation and Qualification Criteria.

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the
Works, as further detailed in the Specification: “none”.

ITB 14.2 Prices “shall be” fixed.

ITB 14.6 The prices quoted by the Bidder “shall not be” subject to adjustment during the
performance of the Contract.

ITB 15.1 The currency of the bid and payment shall be: Kenya Shilling (KES)

ITB 18.1 The bid validity period shall be: 120 days.
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ITB 19.1 The Bidder shall furnish a bid security, in the amount of KES 300,000.00—
Bank Guarantee
ITB 201 In addition to the original of the Bid, the number of copies is: 1 copy
ITB 202 The written confirmation of authorization to sign on behalf of the Bidder shall
' indicate:

(@ The name and description of the documentation required to demonstrate the
authority of the signatory to sign the Bid such as a Power of Attorney,
authorization letter in company stationery; and

(b) In the case of Bids submitted by an existing or intended JVCA an
undertaking signed by all parties (i) stating that all parties shall be jointly
and severally liable, if so required in accordance with ITB 4.1(a), and (ii)
nominating a Representative who shall have the authority to conduct all
business for and on behalf of any and all the parties of the JVCA during the
bidding process and, in the event the JV is awarded the Contract, during
contract execution.”]

D. Submission and Opening of Bids
ITB 21.1 Bidders “shall not” have the option of submitting their bids electronically.
ITB 21.1 (b) The electronic bidding submission procedures shall be: None
ITB 22.1 For bid submission purposes only, the Employer’s address is:

Attention: Principal Secretary, State Department for Agriculture

Street Address: Cathedral Road

Floor/Room number: Ground Floor, State Department of Agriculture Tender

Box

City: Nairobi

ZIP Code: P.O. Box 30028-00100 Nairobi, Kenya

Country: KENYA

The deadline for bid submission is:

Date:11-06-2024

Time: 11.00am

ITB 25.1 The bid opening shall take place at:

Street Address: Cathedral Road, State Department for Agriculture,

Floor/Room number: 7t Floor Conference Room, Kilimo House

City: Nairobi

Country: Kenya

Date:11-06-2024

Time: 11.00am
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ITB 25.1 The electronic bid opening procedures shall be: None

F. Bid Evaluation and Comparison

ITB 31.2 A margin of domestic or regional preference “shall not” apply.
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Section Ill. Evaluation and Qualification Criteria

11

1.2
(@)

(b)

©)
(d)

13

14

1.5

L Evaluation Criteria and Methodology

Alternative Proposal (If permitted in accordance with ITB 13.1)

Technical Alternative None
Alternative Time for Completion None

Correction of Arithmetical Errors (In accordance with 1TB 29.1)

Where there are errors between the total of the amounts given under the column for
the price breakdown and the amount given under the Total Price, the former shall
prevail and the latter will be corrected accordingly

If there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Employer there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected,

If there isan error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (a) and (b) above.

Conversionto a Single Currency (In accordance with 1TB 30)
Not applicable.

Discounts (In accordance with ITB 14.5)

The Employer will adjust the Bid Price, using the methodology prescribed by the
Bidder in its Letter of Bid, to take account of the Discounts offered by the Bidder
in its Letter of Bid, as read out at the Bid Opening.

Quantifiable Nonmaterial Nonconformities (In accordance with
ITB 28.8)

The adjustment shall be made using the following methodology: [insert
methodology]
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16 Margin of Domestic or Regional Preference (If permitted in
accordancewith ITB 31.2)

None

1.7 Any other Criteria or Methodology

See Section Il & Section VIII
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2.

Qualification Criteria

2 Qualification (Without Prequalification)

2.1 Eligibility (TABLE)

2.2 Historical Contract Non-Performance (TABLE)
2.3 Financial Situation (TABLE)

2.4 Experience (TABLE)

2.5 Personnel (TABLE)

2.6

Equipment (TABLE)
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2. Qualification Tables (Without Prequalification)

Factor 2.1  Eligibility
Criteria
Bidder
Sub-Factor . Single Joint Venture, Consortium or Documentation
Requirement Entity Association Required
All partners Each At least one
combined partner partner
2.1.1 Nationality Nationality in accordance with ITB | Must meet Existing or Must meet N/A Form ELI-1.1 and 1.2,
4.2. requirement intended requirement with attachments
JVCA must
meet
requirement
2.1.2 Conflict of No- conflicts of interests as Must meet Existing or Must meet N/A Letter of Bid
Interest described in ITB 4.3. requirement intended requirement
JVCA must
meet
requirement
2.1.3 Bank Not having been declared ineligible | Must meet Existing Must meet N/A Letter of Bid
Ineligibility by the Bank as described in ITB requirement [ JVCA must | requirement
4.4, meet
requirement
2.1.4 Government Compliance with conditions of ITB | Must meet Must meet Must meet N/A Form ELI -1.1 and 1.2,
Owned Entity 4.5 requirement | requirement | requirement with attachments
2.1.5 Ineligibility Not having been excluded as a Letter of Bid
based on a United result of the Borrower’s country Existing
Nations resolution or | laws or official regulations, or by an | Must meet JVCA must Must meet N/A
Borrower’s country act of compliance with UN Security | requirement meet requirement
law Council resolution, in accordance requirement
with ITB 4.8
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JVCA

2.2 Historical Contract Non-Performance
Factor
Criteria
Bidder
Sub-Factor Joint Venture, Consortium or Documentati
ingle
Ent?ty All Each partner | At least
partners one
combined partner
2.2.1 History of Non-performance of a contract did not occur Form CON -2
non-performing within the last two (2) years prior to the Must ‘
contracts deadline for application submission, based on ust mee
. . . requirement Must meet
all information on fully settled disputes or by itself or requirement b
litigation. A fully settled dispute or litigation ag/ artner to N/A its%lf or as ar%lner N/A
is one that has been resolved in accordance pt to past or esistin
with the Dispute Resolution Mechanism under pag t(')r JV%A g
the respective contract, and where all appeal gi(/'é:g
instances available to the bidder have been
exhausted.
2.2.2 Failure to Not being under execution of Bid-Securing Must meet Letter of Bid
Sign Contract Declaration pursuant to 1TB 4.6 for two (2No) Must meet N/ A requirement by N/ A
Years requirement itself or as partner
toaJVCA
2.2.3 Pending All pending litigation shall in total not represent | Must meet Form CON -2
Litigation more than five percent (5%) of the Bidder’s requirement Must meet
net worth and shall be treated as resolved by itself or requirement by
against the Bidder. as partner to N/A itself or as partner N/A
past or to past or existing
existing JVCA




within the last three (3No ) years

the requirement

requirement
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Factor 2.3 Financial Situation
Criteria
Bidder Documentation
Sub-Factor - - — i
: ) Joint Venture, Consortium or Association Required
Requirement Single
Entit All partners Each part At least one
y combined ach partner partner
2.3.1 Historical Submission of audited balance sheets
Financial or if not required by the law of the
Performance bidder’s country, other financial
statements acceptable to the Employer,
for the last three[3No] years to
demonstrate the current soundness of
the bidders financial position and its
prospective long term profitability. Must meet N/A Must meet N/ A FormFIN - 3.1
() Audited accountsin requirement requirement with attachments
comparative form
(b) Valid Tax Compliance
(c) Cash flow statements
(Supported by Bank
statements)
2.3.2. Average Minimum average annual turnover Must meet Must meet
Annual Turnover | of KES 5 million, calculated as total
certified payments received for Must meet Must meet percent —
contracts in progress or completed, requirement | requirement ( %) of p:ercen'f) %) of the Form FIN -3.2
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Factor 2.3 Financial Situation
Criteria
Bidder Documentation
Sub-Factor - - — .
Requirement . Joint Venture, Consortium or Association Required
Single
Entit All partners Each part At least one
y combined ach partner partner
2.3.3. Financial The Bidder must demonstrate access
Resources to, or availability of, financial
resources such as liquid assets,
unencumbered real assets, lines of
credit, and other financial means, other
than any contractual advance payments
to meet:
the following cash-flow Must meet
requirement: fifty percent | Must meet Form FIN -3.3
Current ratio = Liguid Assets Must meet Must meet (50%) of the seventy five N
Liquid liabilities requirement | requirement requirement percent (75%) of
Greater than 1 the requirement Form CCC

and

Debt Ratio = Total Debt

Total Assets
Less than 1

and
(i1) the overall cash flow requirements
for this contract and its current
commitments.
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Factor

2.4  Experience

Sub-Factor

Criteria

Requirement

Bidder

Single
Entity

Joint Venture, Consortium or

Association

All
partners
combined

Each
partner

At least one
partner

Documentation
Required

2.4.1 General
Experience

Experience under contracts in the role of
contractor, subcontractor, or management
contractor for at least the last two [2No] years
prior to the applications submission deadline,
and with an activity in at least nine (9) months in
each year.

Must meet
requirement

N/A

Must meet
requirement

N/A

Form EXP-4.1

2.4.2 Specific
Experience

(a)Participation as contractor, management
contractor, or subcontractor, in at least two
(2No) borehole drilling and equipping
contracts of over 300 m borehole depths within
the last three (3No) years that have been
successfully and substantially completed similar
to the proposed Works. The similarity shall be
based on the physical size, complexity,

methods/technology or other characteristics as
described in Section VI, Requirements.

Must meet
requirement

Must meet
requirements
for all
characteristics

N/A

Must meet
requirement
for one
characteristic

Form EXP
2.4.2(a)

2.4.2 Specific
Experience

b) For the above or other contracts executed
during the period stipulated in 2.4.2(a) above, a
minimum experience in the following key
activities:

1. Drilling of boreholes

2. Pump Installation

3. Test pumping

4. solar pump installation

5. construction works

Must meet
requirements

Must meet
requirements

N/A

Must meet
requirements

Form EXP-
2.4.2(b)
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2.5

Personnel

The Bidder must demonstrate that it will have the personnel for the key positions that meet the following requirements:

NO. PERSONNEL QUALIFICATION NO. Experience REMARKS
1 Site Agent Diploma in Civil 1 5 years All from
Engineering/Water recognized
Engineering Institution
2 Geologist Higher National 1 5 years
Diploma/diploma in
geologist/drilling
technology
2 Driller Certificate in drilling 1 5 years
3 Foreman Certificate in Building 1 5 years
Construction
4 Welder Certificate In welding 1 5 years
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The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in
Section 1V, Bidding Forms.

26  Equipment

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter:

ITEM | TYPE OF EQUIPMENT NO. | CAPCITY REMARKS
NO.
1 Drilling Rig preferably Lorry Mounted 1 Able drill up to
300m

Lorry 10 ton

Pick up 1ton

Water boozer 1000 Litres

Vibrator

Concrete mixer
Welding machine
Mobile generator
Grinder

©| o] | o| ;| B w| o
e i
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Section IV. Bidding Forms

Table of Forms

LEtter OF Bid .....ooiiiiiicicee bbb 52
Bill of Quantities/SChedules OF PriCES........ccoiiiiiiiieiiee e e 55
Schedule of AdJUSEMENT DALA .......ccoiiiiiieie e 75
Summary of PaQymMeNnt CUITENCIES .......ccviiiiiiiieiieie ettt enre e 76
Form of Bid Security (Bank GUAIANTER) ..........cccoviiiiiiiiieesie e 78
Form of Bid Security (Bid BONd).........cooiiiiiiiiiiiieee e 80
Form of Bid-Securing Declaration ...t 82
TeChNICal Proposal..........ccoiiiiiiii e 83
SITE OFQANIZATION ...ttt b bbbttt ettt e bbb sbenne e 84
Y g ToTo I = (=] 1T o SRS 85
MODBIiZation SCREAUIE ........ooveeeee e 86
CoNSrUCION SCREAUIE ......oveeeeie et nre s 87
Contractor’s EQUIPIMENT .......c.oiiiiiiii it 88
(o] oJo YT =T o] o 1= PSSP 89
Resume of Proposed PerSONNEl ...........cooveiiiiiiiie et 90
L@ ] 10T SRS 91
Bidder’s QUAalIfICAtION ..........ccooiiiiiiece e 92
Bidder INfOrmation SNEEL...........ocoiiieiiee e 93
Party to JVCA Information ShEEL..........cccueii it 94
Historical Contract NON-PerfOrmMancCe ...........ccooveieiieiieie e 95
Current Contract Commitments / WOrKS in PrOgress .......ccvcvveiieiieiieiieieeie e e seesveenea 96
FINANCIAL STIUALION ...ttt sbe b 97
AVErage ANNUAL TUIMNOVET ....cviiiiiiiieite ettt ettt re e ste e teenre e e snaennas 99
FINANCIAI RESOUICTES ....eeuviivieiieee sttt et e e e e s e steeteeneesseenseaneesseeseenneenneanenas 100
LCT T gL Ll b o[- =T Lo SRS OPR 101
SPECITIC EXPEIIENCE ...t bbbttt b bt 102

Specific Experience in Key ACHVITIES .......cc.oiviiiiiiiecee s 104
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Letter of Bid

The Bidder MUST prepare the Letter of Bid on stationery with its letterhead clearly showing
the Bidder’s complete name and address.

Date:
Bidding No.:
Invitation for Bid No.:

To:
We, the undersigned, declare that:

(@ We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause 8;

() We offer to execute in conformity with the Bidding Documents the following Works:

() The total price of our Bid, excluding any discounts offered in item (d) below is:

(d) The discounts offered and the methodology for their application are:

(e) Our bid shall be valid for a period of [insert validity period as specified in ITB
18.1.] days from the date fixed for the bid submission deadline in accordance with the
Bidding Documents, and it shall remain binding upon us and may be accepted at any time
before the expiration of that period,;

M If price adjustment provisions apply, the Table(s) of Adjustment Data shall be considered
part of this Bid;

@ If our bid is accepted, we commit to obtain a performance security in accordance in
accordance with ITB 38 and GC 5.15, for the due performance of the Contract;

(h) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from eligible countries;

10 Include if price adjustment provisions apply in the Contract in accordance with PC Clause 5.10 Price
Adjustment.
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(i)

()

()

(0

(m)

(n)

(0)

()

@

)

We, including any subcontractors or suppliers for any part of the contract, do not have any
conflict of interest in accordance with ITB 4.3;

We are not participating, as a Bidder or as a subcontractor, in more than one bid in this
bidding process in accordance with 1TB 4.3, other than alternative offers submitted in
accordance with ITB 13;

Our firm, its affiliates or subsidiaries (including any Subcontractors or Suppliers for any
part of the contract), has not been declared ineligible by the Bank, or under execution of a
Bid-Securing Declaration in the Employer’s country, or underthe Employer’s country laws
or official regulations, or by an act of compliance with a decision of the United Nations
Security Council, in accordance with ITB 4.4, 4.6 and 4.8, respectively;

We are not a government owned entity / We are a government owned entity but meet the
requirements of ITB 4.5;

We are / are not under sanction by the World Bank, the IADB, EBRD or the AsDB for any
action of corruption and fraud in accordance with ITB 3. [If under sanction, please provide
details including date of start of sanction and duration].

We have paid, or will pay the following commissions, gratuities, or fees with respect to the
bidding process or execution of the Contract: 12

Name of Recipient Address Reason Amount

We undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force in
the country of the Employer, as such laws have been listed by the Employer in the bidding
documents for this contract.®

We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract
is prepared and executed;

We understand that you are not bound to accept the lowest evaluated bid or any other bid
that you may receive; and

If awarded the contract, the person named below shall act as Contractor’s Representative:

We accept the appointment of [Employer to insert full name and address of suggested
appointee] as the Adjudicator./ We do not accept the appointment of [Bidder to insert

11
12
13

Use one of the two options as appropriate.

If none has been paid or is to be paid, indicate “none”.

The Bank will accept the introduction of such undertaking at the request of the Borrowing country, provided the
arrangements governing such undertaking are satisfactory to the Bank.
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name suggested by Employer] as the Adjudicator, and propose instead that [Bidder to

insert alternative name] be appointed as the Adjudicator, whose daily fees and
biographical dataare attached.14

In the capacity of:

Signed:

Duly authorized to
sign the Bid for and on
behalf of:

14 Use one of the two options as appropriate.
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Bill of Quantities/Schedules of Prices

DRILLING AND EQUIPPING OF KORISSA BOREHOLE IN GARISSA COUNTY.

ITEM | DESCRIPTION OFFICIALUSE | TENDERER’S USE

GRAND SUMMARY AMOUNT

KSH CTS | KSH CTS

A TOTALS FOR THE PROPOSED DRILLING
AND EQUIPPING OF KORISSA
COMMUNITY BOREHOLE IN GARISSA
COUNTY

TOTAL

B Contingency Sum (10%)

GRAND TOTAL

CONTRACT SUM CARRIED TO FORM OF
TENDER

S G

DA T .

WITNESS NAME: ...

AD DD RESS: ...

SIGN: L
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SUMMARY FOR DRILLING AND EQUIPPING OF KORISSA BOREHOLE IN GARISSA

GANTY

Item

Description

Amount

Kshs

Cts

BILL NO. 01 PRELIMINARIES

A
B

BILL NO. 2
PROVISIONAL SUMS

BILL NO. 3:
DRILLING, DEVELOPMENT
and TEST PUMPING

BILL NO.4: SUPPLY AND
INSTALLATION OF
GRUNDFOS SOLAR PUMP

BILL NO.5: CONSTRUCTION
OF WATER KIOSK AND
INSTALLATION OF WATER
TANK

BILL NO.6: CONSTRUCTION
OF CATTLE TROUGH

BILL NO.7 FENCE

BILL NO.08: PRE-PRESSED
STEEL TANK AND TOWER

TOTAL CARRIED TO GRAND
SUMMARY

ITEM
NO.

ITEM DESCRIPTION

UNIT

QTY

RATE
(KSHS)

AMOUNT

KSHS

BILL NO.01
PRELIMINARIES AND GENERALS

Allow provision for insurance in
accordance with Clauses 21, 23 and 24 of
the Conditions of Contract 11 for Drilling

ITEM
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B

Allow provision for power and water
supply

ITEM

Mobilization and demobilize Plants and
Equipment including personnel including
setting up camp.

L/S

Provide for erection of and maintenance of
Project signboard as directed by Project
Manager.

NO

TOTAL (Carried to Summary)

UNIT

QTY

RATE
KSHS

AMOUNT

ITEM

DESCRIPTION

KSHS

CTS

BILL NO. 2
PROVISIONAL SUMS

The tenderer shall include in his/her
tender the following Provisional Sums to
be expended in whole or part thereof at
the discretion and on instructions of the
Project Manager.

Provide a provisional sum for supervision
to be expended as directed by project
Manager.

PS

700,000

700,000

Provide provisional sum to allow for site
accessibility, development of pumping
system design review as directed by the
Project Manager

LS

1,200,000

1,200,000

Provide for attendance for A & B

%

%

TOTAL BILL NO.02 CARRIED TO
SUMMARY
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

(KSHS)

KSHS

CTS

BILL No. 3:

DRILLING, DEVELOPMENT and
TEST PUMPING

TOTAL DEPTH:250M USING
MUD DRILLING METHOD.

Mobilization, transportation of machinery,
erection of camps and sanitary facilities and
demobilization

LS

Erecting and dismantling of drilling
equipment and other machinery at the site.

LS

Drilling of borehole of minimum
diameter 254mm through all types of
strata including disposal of excavated
materials, taking any remedial measures
to overcome caving-in, or over drilling to
accommodate sloughed material and
keeping drilling records as specified
between ground level and 250 metres
below ground level.

Drilling from 0 - 10m depth

10

Drilling from 10 -100m depth

90

Drilling from 100 - 200m depth

100

Drilling beyond 200m depth

50

T oM m o

Supply and install 205 mm internal
diameter plain steel casings in the borehole.

<lZ|Z2Z=Z

150

Ditto A1.5 but 206mm internal diameter
slotted steel casings.

<

100

Allow for taking samples of drill cuttings at
two (2) metres intervals

LS
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Supply and insert gravel pack (rounded 2-4
mm diameter).

Tons

10

Grout between the casing and the borehole
for top ten (10) metres.

LS

Physical development of the borehole
including inserting and removal of
development equipment;

HR

Chemical development of the borehole
including inserting and removal of
development equipment;

HR

Undertake Constant Discharge Test as
specified (24 hours for actual test pumping
and 8 hours for insertion and removal of
test pumping equipment)

HR

32

Undertake water Level observation and
record recovery.

HR

Carry out borehole sterilization

LS

|0

Install wellhead, well cap serial number and
cement slab of dimensions 1.0x1.0x1.0
metres around the wellhead.

LS

Supply of water and drilling fluids for
drilling operations and field camp

LS

Take water samples for laboratory analysis
(1 No. sample for Bacteriological and 1 No.
for Chemical each 15 litres).

LS

Allow for making good and surface
reinstatement at the borehole location to the
Project Manager’s satisfaction.

LS

TOTAL CARRIED TO SUMMARY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ALL PROVISIONAL

KSHS

KSHS | CTS
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BILL NO.04:

SUPPLY AND INSTALLATION OF
GRUNDFOS SOLAR PUMP-Assumed
Head =180m (PUMP TYPE SP17-20-
11KW with DISCHARGE of 7.2M3/hr
Powered by11KW motor and thirty (30)
Solar Panels of 545W capacity)

Supply, deliver to site and install
A Submersible Pump, SP17-20 complete with | UNIT 1
11KW motor or its approved equivalent.

Supply, delivery of Monocrystalline Photo
B Voltaic Solar Modules connected in Panels | UNIT 30
of 545W, 24Vdc

Erect an appropriate stand for the panels
made of 75mm stand pipes, 50 mm SHS
C members to support the panels, guard rails, | ITEM 1
permanent and movable ladders as shall be
approved by the PM

Supply, deliver to site and install
Submersible Pump control panel for SP17-

D 20 or its approved equivalent, 3-Phase, UNIT .
415Vac, 50Hz DOL
Supply, deliver to site and install matching

E solar disconnect switch. UNIT 1
Submersible cable- 4.0mm2/4-core flexible

F tough rubber M 250

G UG Cable- 4.0mm?/4-core M 20

H Electrode Cable- 1 mm?2 (Red and Black) M 250

| Supply, deliver tosite and install M 250
Submersible PVC pipes 40mm diameter

] Supply, deliver to site and install DN40 M 250
uPVC Class B Water pipes

K Supply, deliver to site and install No 1
PN6xXDN40 GS non-return valve (threaded) '
Supply, deliver to site and install P

L PN6xDNA40 gate valve (Female threaded No. 1
Pegler)

M Supply, deliver to site and install and test No 1
1.2m metre copper Earth electrode '

N Supply, deliver to site, install and test D6 x No. 9

120mm stainless steel Electrodes
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Install Earth electrode wire, 6.0mm?2 Copper

O cable (Green) M 10
Supply and Install GS Cable termination
P box of size 150mmx150mmx100mm depth No 1

with 35 amps, 2-way plastic cable
connector terminal blocks

Supply, deliver to site and install lockable 2
Q | flap steel top covers 2.0mm thickness to fit | No. 1
Borehole protection Chamber

Supply, deliver to site and install DN40
R Water metre, (threaded), type ABB, Range | No. 1
0 — 20 m3%hour

Supply, deliver to site and install Borehole
Steel Pipe Clamp of thickness 5.0mm with

S holes for smooth passage of DN40 Gl, No. 1
DN20 uPVC pipes, 2x1.0 mm? and 10.0
mm?2/4-core
Supply, deliver to site, install and test

T pressure gauge, approved type as Kent, No. 1

Range 0 — 15.0 kg/cm?

Supply, deliver to site and install RC cable

U route markers No. 1
v Suppl_y, deliver to site and use Borehole ITEM 1
sundries
Carry out electrical earth bonding and
W | wiring connections and connect to the earth | ITEM 1

led as directed by the Engineer.

Total billno.04 carried to summary for
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ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

BILL NO.5: CONSTRUCTION OF
WATER KIOSK WITH REINFORCED
PLATFORM FOR TANK AND
SOLAR MODULE

A. SUBSTRUCTURES

ELEMENT NO. 01-SUBSTRUCTURE

(ALL PROVISIONAL)

Excavate oversite to remove vegetable soil
average 150mm deep;wheel and deposit on
site n.e. 100M away in permanent spoils
heaps

SM

12

Ditto but to a depth of 300mm

CM

1.8

O

Excavate for pad foundation and strip
footing not exceeding 1000 mm deep.

CM

25

Disposal

Cart away excess excavated material to
spoil

CM

10

Hardcore

250mm thick filling: deposit, spread, level
and compact: to receive blinding

CM

50mm murram blinding to surface of
hardcore.

SM

Anti-Termite Treatment

Chemical anti-termite treatment executed
by Rentokil Laboratoties Limited or equal
and approved pest control firm under a ten
year gurantee, applied to surface of
excavation and floor

SM

12

Damp-Proof Membrane

500mm Gauge polythene damp-proof
membrane laid on blinded hardcore with
100mm folded side and end laps (measured
net-allow for laps)

SM

12
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Plain Concrete 1:4:8 mix in:

50 mm blinding bed under strip footing

CM

Reinforced Concrete 1:2:4- 20mm gauge
mix_in

150 mm floor slab

SM

12

300 mm thick Strip Footing

CM

2.16

600 x150mm thick pavement round the
perimeter walling

SM

1.08

Reinforcement

High Tensile Steel Reinforcement to B.S.
4483

Y12

NO

—

Y10

NO

SN

Y8

NO

Mesh Fabric Reinforcement to B.S.4483

Mesh reinforcement reference A 142
weighing 2.22kg per square metre laid in
bed with 300mm side and end laps
(Measured net allow for laps)

SM

17

MASONRY

Medium quarry dressed stone walling in
cement and sand (1:3)mortar:20 gauge X
25mm wide hoop iron reinforcement and
column-wall ties in every alternate course:
to

200mm walling in Foundation

SM

15

Hessian Based Bituminous Felt Damp-
Proof course to B.S.743 type 4A and
setting in cement and sand mortar

under 200mm walls

L.M

10

TOTAL ELEMENT 01

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO-02
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CONCRETE WORK AND WALLING

Reinforced Concrete 1:2:4- 20mm gauge
mix_in

Rings Beams;450x200

CM

0.9

W >

150mm roof slab and fetching bay

CM

1.8

Sawn formwork to

sides and soffits of beams

SM

9.7

O

Ditto but to sides and of columns

SM

19.2

Ditto but including props beneath the roof
slab and fetching bay

SM

12

Reinforcement

High Tensile Steel for columns, ring

beam and top slab Reinforcement to B.S.
4483

Y16mm Bars

NO

12

®

Y10mm Bars

NO

16

Y12mm Bars

NO

15

Walling

Medium quarry dressed stone walling in
cement and sand (1:3)mortar:20 gauge X
25mm wide hoop iron reinforcement and

column-wall ties in every alternate
course: to

200mm walling

SM

25

TOTAL ELEMENT 02

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO-03

DISPOSAL

Plastic downpipes;75mm diameter

L.M

W >

10,000 litres Plastic Roto tank or equivalent
and approved by RE

No

TOTAL ELEMENT 03
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ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO. 04

EINISHINGS

Cement and Sand (1:4) Screed and
Paving

FLOOR FINISHES

Cement and sand (1:4) paving: steel
trowelled: on concrete

.40mm thick floors to receive tiles

SM

10

w| >

Tiling on the floor including water fetching
area upto the bay deck as approved by RE

SM

20

12mm Two Coats Lime Plaster with stel
Trowel Finished to:

O

Internal walls and slab soffit

SM

35

Extenal walls including keying

SM

10

TOTAL ELEMENT 04

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO.5

DOORS

Steel Door

Standard single leaf steel door to the
satisfaction of the RE

NO.

TOTAL ELEMENT 05

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO.6

WINDOWS

2000x1200mm double leaf steel window as
directed by RE

NO

TOTAL ELEMENT 06

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS
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ELEMENT NO.07
PAINTING AND DECORATING
Prepare and apply three coats plastic
Internally
A. Plastered walls SM 45
B Ditto but to the doors and window surfaces | SM 10
as Directed by RE
TOTAL ELEMENT 07
ITEM | DESCRIPTION UNIT QTY | RATE | AMOUNT
ELEMENT NO.08 KSHS
PLUMBING WORKS KSHS CTS
A Gl union No 3
B Gl elbows No 3
C GIGV No 2
D GI Nipples No 11
E Water Meter No 1
F Non Return valve No 1
G Equal Tee No 5
H Gl bend No 4
ITEM | pegelr taps No 3
J Long threaded nipple No 2
K Class B Gl pipes No 2
L Ball Valve No 1
TOTAL ELEMENT 08
SUMMARY AMOUNT
ELEMENT NO. KSHS CTS

1. SUBSTRUCTURE

2. CONCRETE WORK AND WALLING

3. ROOFING AND RAINWATER
DISPOSAL
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4. FINISHING

5. DOORS

6. WIDOWS

7. PAINTING AND DECORATION

8. PLUMBING WORKS

SUB TOTAL

TOTAL CARRIED TO SUMMARY

ITEM

DESCRIPTION

UNIT

QTY

RATE
(KSHS)

AMOUNT

KSHS

CTS

BILL NO.07

WATER TROUGH

SUBSTRUCTURES

(ALL PROVISIONAL)

Excavate oversite to remove vegetable soil
average 150mm deep; wheel and deposit on
site n.e. 100M away in permanent spoils
heaps

SM

72.1

Hardcore

250mm thick filling: deposit, spread, level
and compact: to receive blinding

SM

72.1

50mm murram blinding to surface of
hardcore.

SM

72.1

Anti-Termite Treatment

Chemical anti-termite treatment executed
by Rentokil Laboratoties Limited or equal
and approved pest control firm under a ten-
year gurantee, applied to surface of
excavation and floor

SM

72.1

Damp-Proof Membrane
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G

500mm Gauge polythene damp-proof
membrane laid on blinded hardcore with
100mm folded side and end laps (measured
net-allow for laps)

SM

72.1

Reinforced Concrete 1:2:4- 20mm gauge
mix_in

150 mm floor slab

SM

72.1

150 mm thick Rc Walls

CM

3.85

Reinforcement

High Tensile Steel Reinforcement to B.S.
4483

Mesh Fabric Reinforcement to B.S.4483

Mesh reinforcement reference A 142
weighing 2.22kg per square metre laid in
bed with 300mm side and end laps
(Measured net allow for laps)

SM

159.5

PLUMBING

Supply and fit 32mm gate valve and
connect to supply main

NO

Supply and fit Ball Valve

NO

STEEL COVER

ACCess cover

NO

TOTAL CARRIED TO SUMMARY

ITEM
NO.

ITEM DESCRIPTION

UNIT

QTY

RATE
(KSHS)

AMOUNT

KSHS

CTS

BILL NO. 7
FENCE

FENCING

(ALL PROVISIONAL)

Clearing the site of bushes/trees

SM

1000
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B

Excavate for fencing poles bases from
exsisting ground level and not exceeding
1.50m deep.(225 x 225x500mm deep holes)

NO.

48

Concrete Work

Mass concrete 1:4: 8-

50 mm blinding bed under holes for
fencing posts

CM

0.2

Reinforced Concrete 1:2:4- 20mm gauge
mix_ in

225x225x450 Bases for Angle columns
sections

CM

1.5

MILD STEEL TOB.S. 449

Structural steel welded & Bolted joints

75x75x4.5mm Angle column section
(Length 2350mm spaced at 3 m c/c)

NO

48

75x75x5.0mm angle section for bracing at
corners and at every 30m span (Length
3600mm )

NO

12

GATE

Excavate for sides columns poles bases
from exsisting ground level and not
exceeding 1.50m deep.(225 x 225x500mm
deep holes)

NO.

Concrete Work

Mass concrete 1:4: 8-

50 mm blinding bed under holes for
fencing posts

CM

0.1

Reinforced Concrete 1:2:4- 20mm gauge
mix_ in

225x225x450 Bases for SHS columns

CM

0.1
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MILD STEEL TOB.S. 449

Structural steel welded & Bolted joints

0 100x100x4.0mm SHS column (Length NO. 3
2000mm)

P 75x75x3.0mm SHS LM 28.5

Q 50x50x3.0mm SHS LM 21
EENCING WIRE
Barbed wire

R Supply and fix Ngombe Double strand NO 2
Barbed wire 610mtrs, around the
perimeter;or equivalent
CHAIN LINK

S Supply and fix 3.0mm chain link 1.8 m high | SM 234
and twisted 3 times at the ends

T Bind the chain with a binding wire ROLLS | 2

TOTAL CARRIED TO SUMMARY

BILL NO.8: PRE-STRESSED STEEL TANK AND TOWER

ITEM

DESCRIPTION UNIT

QTY

RATE

AMOUNT

(KSHS

KSHS

KSHS

CTS

ELEMENT NO.O1

A.SUBSTRUCTURES

(ALL PROVISIONAL)

11

Excavation, including
maintaining and supporting
sides and keepings bottom free
from water and mud or other
fallen materials

Excavate oversite to remove
vegetable soil average 150mm
deep; wheel and deposit on site
n.e. 100M away in permanent
spoils heaps SM

50
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Excavate for Columns footing
not exceeding 1.50m deep,
from formation level

CM

31

Ditto on soft rock depth n.e.
1.5m

CM

31

Filling & disposal

Back filling selected excavated
materials around foundation.

CM

21

Plain Concrete 1:4:8 mix in:

50 mm blinding bed under
columns bases footing

CM

Reinforced Concrete 1:1.5:3-
25mm gauge mix in

Columns bases
2000x2000x450mm

CM

7.2

Stub columns of 400x400mm

CM

1.5

Sawn formwork to

sides columns bases

SM

15

sides stub columns

SM

13

Reinforcement

High Tensile Steel for
columns, ring beam and top

slab Reinforcement to B.S.
4483

T8mm Bars

KG

45

T16mm Bars

KG

550

SUB-TOTAL ELEMENT
NO.01 Sub-structure
CARRIED FORWARD

2.1

ELEMENT NO-02
B.SUPERSTRUCTURES

Steel Works-Mild steel to BS
449

Provide, fabricated and fix by
welding and bolted joints to
position, applied primer and
final coat after hosting at site
as per the drawings the

following steel elements as
directed by RE
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350x350x20mm
baseplate,with4.nos 22mmm
dia holes for 20mm dia MS
Bolt and nut NO 1

Provide 6mm MS mild plate,
B Cut for 200x100x6mm thick

web stiffener NO 1

20mm dia MS Bolt & Nut NO 16
D 152x152x23kg U/beams

Stanchions M 48

50x50x6mm angle line sections
E for diagonal and horizontal

bracing M 190

16mm dia MS Bolt NO 200
G Provide 12mm MS mild plate,

for cap plate NO 1

Tank Platform
H 254x146x31 UB M 12
I 203x133x25 UB M 36
] 2400x1200x3mm chequered

plate NO 7

50x50x6mm angle line sections
K for Vertical and horizontal
bracing M 85

32mm x1.5mm CHS class B
L pipe horizontal pipes with
16mm dia u bolts for fixing M 55

Provide 4mm MS mild plate,
M cut to shape and fix to support
the chequered plate NO 2

Pre-stressed steel panels

Provide and install Imx1m
galvanized steel panels for the

N tank to approval and assemble
to have 50 cubic tank size NO 50
Access Ladder
0 50x50x6mm angle line sections
for horizontal supports M 14
P 50x25x2mm angle line sections
for horizontal supports M 25
Q 50x6mm MS flat M 36
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PLUMBING WORKS

Supply and fix all pipes, joints
and collection tabs

ITEM

SUB-TOTAL ELEMENT
NO-02 CARRIED TO
COLLECTION

COLLECTION

SUB-TOTAL ELEMENT
NO.01 SUB-STRUCTURE

SUB-TOTAL ELEMENT
NO-02

TOTAL BILL NO:
CARRIED TO SUMMARY
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Schedule of Adjustment Data

Table A - Local Currency

Bidder’s Bidder’s
Index Index Source of Base Value
. Local Currency | Proposed
Code Description | Index and Date Amount Weighting
Nonadjustabl | — — — A
e B
c._
D:
E:
Total 1.00

Table B - Foreign Currency
Name of Currency:

If the Bidder wishes to quote in more than one foreign currency, this table should be repeated for
each foreign currency.

Index Index Source of Base Value Bidder’s . Equivalent in Bidder’s
Code Description Index and Date Currency in FC1 Proposed
P Type/Amount Weighting

Nonadjustable — — _ A

B:

C:

D:

E:

Total 1.00
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Summary of Payment Currencies

Table: Alternative A

[=T0] G insert name of Section of the Works

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities)
will have substantially different foreign and local currency requirements. The Employer should
insert the names of each Section of the Works.

A B C D
Rate of Percentage of
Local Currency
Amount of Exchange Equivalent L
Name of Payment Currency to Local Net Bid Price (NBP)
Currencv C ﬂ X B 200..C01D0
Local currency
1.00
Foreign Currency #1
Foreign Currency #2
Foreign Currency #3
o j??i*???????iﬁx;%{*?????P?
Net Bid Price i 100.00
if_’f“f“d’(_d"_d"_d’_’(_’(,(,{,'_,(’F’{’I(((W{_({_(}(}
Provisional Sums
Expressed in Local
[Currency | _ ¢100 .
BID PRICE JI.J;HJHJHJJ[JIJI/!.J(-J(H:H(H(HIHIJ{H{H(/(/(J:;)?//
JI.J JH fﬂ%”ﬁ:"‘% 'r.J VHIHI‘%!//}:;‘;‘{,‘;{’I{IJI/
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Table: Alternative B

To be used only with Alternative B Prices directly quoted in the currencies of payment.
(Clause ITB 15.1)

Summary of currencies of the bid for [insert name of Section of the Works]

Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:
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Form of Bid Security (Bank Guarantee)

[Bank’s Name, and Address of Issuing Branch or Office]

Beneficiary: [Name and Address of Employer]

Date:

BID GUARANTEE No.:

We have been informed that [name of the Bidder] (hereinafter

called "the Bidder") has submitted to you its bid dated (hereinafter called "the Bid™)

for the execution of [name of contract] under Invitation for Bids No.
(“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Employer, we [name of Bank] hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of [amount
in figures] ( ) [amount in words] upon receipt by us of your first demand in writing

accompanied by a written statement stating that the Bidder is in breach of its obligation(s) under
the bid conditions, because the Bidder:

(@ has withdrawnits Bid during the period of bid validity specified by the Bidder
in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by the Employer during the
period of bid validity, (i) fails or refuses to execute the Contract Form, if
required, or (ii) fails or refuses to furnish the performance security, in
accordance with ITB 38.

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of
the contract signed by the Bidder and the performance security issued to you upon the instruction
of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt
of a copy your notification to the Bidder of the name of the successful Bidder; or (ii) twenty-eight
days after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458.
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[signature(s)]
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Form of Bid Security (Bid Bond)

BOND NO.

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name,
legal title, and address of surety], authorized to transact business in [name of country of
Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of
Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]*®
[amount in words], for the payment of which sum, well and truly to be made, we, the said
Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS the Principal has submitted a written Bid to the Employer dated the day of
, 20__, for the construction of [name of Contract] (hereinafter called the “Bid”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
(@ withdraws its Bid during the period of bid validity specified in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by the Employer during the period
of Bid validity; (i) fails or refuses to execute the Contract Form, if required; or (ii)
fails or refuses to furnish the Performance Security in accordance with the
Instructions to Bidders;

then the Surety undertakes to immediately pay to the Employer up to the above amount upon
receipt of the Employer’s first written demand, without the Employer having to substantiate its
demand, provided that in its demand the Employer shall state that the demand arises from the
occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and
including the date 28 days after the date of expiration of the Bid validity as stated in the
Invitation to Bid or extended by the Employer at any time prior to this date, notice of which
extension(s) to the Surety being hereby waived.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be
executed in their respective names this day of 20..

Principal: Surety:
Corporate Seal (where appropriate)

15 The amount of the Bond shall be denominated in the currency of the Employer’s country or the equivalent
amount in a freely convertible currency.
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(Signature) (Signature)

(Printed name and title) (Printed name and title)
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Form of Bid-Securing Declaration

Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]

We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a Bid -Securing
Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any contract
with the Borrower for the period of time of [Employer to insert number of months or years]
starting on [insert date], if we are in breach of our obligation(s) under the bid conditions, because
we:

(@ have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or

(b) having been notified of the acceptance of our Bid by the Employer during the period of bid
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish
the Performance Security, in accordance with ITB 38.

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon
the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii)
twenty-eight days after the expiration of our Bid.

Signed: [insert signature of person whose name and capacity are shown] In the capacity of [insert
legal capacity of person signing the Bid-Securing Declaration]

Name: [insert complete name of person signing the Bid-Securing Declaration]
Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of : [insert date of signing]

Corporate Seal (where appropriate)

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all
partners to the Joint Venture that submits the bid.]
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Technical Proposal

Technical Proposal Forms

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Contractor’s Equipment

Personnel

Others
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Site Organization
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Method Statement
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Mobilization Schedule
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Construction Schedule
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Contractor’s Equipment

Form EQU

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section Ill, Evaluation and Qualification Criteria. A separate Form
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. The
Bidder shall provide all the information requested below, to the extent possible. Fields with asterisk (*) shall be
used for evaluation.

Type of EQuipment*
Equipment Name of manufacturer Model and power rating
Information

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

O owned O Rented O Leased O specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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Proposed Personnel

Form PER -1

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for each
of the positions listed in Section Ill, Evaluation and Qualification Criteria. The data on their experience should be
supplied using the Form below for each candidate.

1. Title of position
Name

2. Title of position
Name

3. Title of position
Name

4. Title of position
Name

5. Title of position
Name

6. Title of position
Name

etc. Title of position
Name
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Resume of Proposed Personnel

Form PER -2

The Bidder shall provide all the information requested below. Fields with asterix (*) shall be
used for evaluation.

employment

Position*
Personnel Name * Date of birth
information
Professional qualifications
Present Name of Employer

Address of Employer

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

From*

To*

Company, Project, Position, and Relevant Technical and Management
Experience*
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Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section Ill, Evaluation
and Qualification Criteria, the Biddershall provide the information requested in the corresponding
Information Sheets included hereunder.
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Bidder Information Sheet

FormELI-1.1
Date:
Bidding No.:
Invitation for Bid No.:
Page of pages

1. Bidder’s Legal Name

2. In case of Joint Venture, Consortium or Association (JVCA), legal name of each party:

3. Bidder’s actual or intended Country of Registration:

4. Bidder’s Year of Registration:

5. Bidder’s Legal Address in Country of Registration:

6. Bidder’s Authorized Representative Information
Name:

Address:

Telephone/Fax numbers:

Email Address:

\‘

. Attached are copies of original documents of:
Articles of Incorporation or Registration of firm named in 1, above, in accordance with
ITB Clauses 4.1 and 4.2.

I Incase of JVCA, letter of intent to form JVCA including a draft agreement, or JVCA
agreement, in accordance with ITB Clause 4.1

—

I Incase of government owned entity from the Employer’s country, documents establishing
legal and financial autonomy and compliance with the principles of commercial law, in
accordance with ITB Clause 4.5.
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Party to JVCA Information Sheet

FormELI - 1.2
Date:
Bidding No.:
Invitation for Bid No.:
Page of pages

1. Bidder’s Legal Name:

2. JVCA’s Party legal name:

3. JVCA’s Party Country of Registration:

4. JVCA’s Party Year of Registration:

5. JVCA’s Party Legal Addressin Country of Registration:

6. JVCA’s Party Authorized Representative Information
Name:

Address:

Telephone/Fax numbers:

Email Address:

7. Attached are copies of original documents of:

Y Atrticles of Incorporation or Registration of firm named in 1, above, in accordance with
ITB Clauses 4.1 and 4.2.

I In case of government owned entity from the Purchaser’s country, documents
establishing legal and financial autonomy and compliance with the principles of
commercial law, in accordance with ITB Clause 4.5.
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Historical Contract Non-Performance

Bidder’s Legal Name:

Form CON -2
Date:

JVCA Partner Legal Name:

Bidding No.:

Page of pages

Non-Performing Contracts in accordance with (Evaluation and Qualification Criteria)

Contract non-performance did not occur during the stipulated period, in accordance with
Sub-Factor 2.2.1 of Section Il1, Evaluation and Qualification Criteria.

I Contract non-performance during the stipulated period, in accordance with Sub-Factor
2.2.1 of Section I11, Evaluation and Qualification Criteria.

Year Outcome as
Percent of
Total Assets

Total Contract

Contract Identification Amount (current
value, US$

equivalent)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Pending Litigation, in accordance with Section Il1, Evaluation and Qualification Criteria

Qualification Criteria.

No pending litigation in accordance with Sub-Factor 2.2.3 of Section 11, Evaluation and

I Pending litigation in accordance with Sub-Factor 2.2.3 of Section I11, Evaluation and
Qualification Criteria, as indicated below

Year Outcome as

Percent of Contract Identification Amount (current
Total Assets value, US$
equivalent)

Total Contract

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:
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Current Contract Commitments / Works in Progress

Form CCC

Bidders and each partner to a JVCA should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

Name of contract Employer, Value of Estimated Average monthly
contact outstanding work completion date invoicing over last
address/tel/fax (current US$ six months

equivalent) (US$/month)

1.

2.

3.

4.

5.

etc.
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Financial Situation

Form FIN - 3.1

Historical Financial Performance

Bidder’s Legal Name: Date:

JVCA Partner Legal Name: Bidding No.:

Page

To be completed by the Bidder and, if JVCA, by each partner

of

pages

Financial Historic information for previous () years
information in | (US$ equivalent in 000s)

US$
equivalent

Year 1 Year2 | Year3 | Year... Yearn

Avg.

Avg.
Ratio

Information from Balance Sheet

Total Assets
(TA)

Total
Liabilities
(TL)

Net Worth
(Nw)

Current
Assets (CA)

Current
Liabilities
(CL)

Information from Income Statement

Total
Revenue (TR)

Profits Before
Taxes (PBT)
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I Attached are copies of financial statements (balance sheets, including all related notes, and
income statements) for the years required above complying with the following conditions:

Must reflect the financial situation of the Bidder or partner to a JVCA, and not sister or
parent companies

Historic financial statements must be audited by a certified accountant

Historic financial statements must be complete, including all notes to the financial
statements

Historic financial statements must correspond to accounting periods already completed and
audited (no statements for partial periods shall be requested or accepted)
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Average Annual Turnover

Form FIN — 3.2
Bidder’s Legal Name: Date:
JVCA Partner Legal Name: Bidding No.:
Page of pages
Annual turnover data (construction only)
Year Amount and Currency US$ equivalent

*Average
Annual
Construction
Turnover

*Average annual turnover calculated as total certified payments received for work in progress or
completed over the number of years specified in Section Ill, Evaluation and Qualification Criteria,
Sub-Factor 2.3.2, divided by that same number of years.
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Financial Resources

Form FIN — 3.3

Specify proposed sources of f inancing, such as liquid assets, unencumbered real assets, lines of credit, and
other f inancial means, net of current commitments, available to meet the total construction cash f low demands
of the subject contract or contracts as indicated in Section Ill, Evaluation and Qualification Criteria.

Source of financing Amount (US$ equivalent)
1.
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General Experience
Form EXP —2.4.1

Bidder’s Legal Name: Date:
JVCA Partner Legal Name: Bidding No.:

Page of pages
Starting | Ending e L
Month/ | Month/ Contract Identification Fé:)cliz é)rf

Year Year Years*

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest

year
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Specific Experience

Form EXP — 2.4.2(a)

Bidder’s Legal Name: Date:
JVCA Partner Legal Name: Bidding No.:
Page of pages
Similar Contract Number: [insert Information

specificnumber] of __[insert total
number of contracts required.

Contract Identification

Award date
Completion date

Role in Contract 0 0 0
Contractor Management | Subcontractor
Contractor
Total contract amount Eﬂs

If partner in a JVCA or subcontractor,
specify participation of total contract % US$
amount

Employer’s Name:
Address:

Telephone/fax number:
E-mail:
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Specific Experience (cont.)

Form EXP — 2.4.2(a) (cont.)

Bidder’s Legal Name: Page of pages
JVCA Partner Legal Name:

Similar Contract No.___[insert specific
number] of __[inserttotal number of
contracts] required

Description of the similarity in
accordance with Sub-Factor 2.4.2(a) of
Section 11, Evaluation and Qualification
Criteria:

Information

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate
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Specific Experience in Key Activities

Form EXP — 2.4.2(b)

Bidder’s Legal Name: Date:

JVCA Partner Legal Name: Bidding No.:

Subcontractor’s Legal Name: Page of pages
Information

Contract Identification

Award date
Completion date

Role in Contract 0 O 0
Contractor Management | Subcontractor
Contractor
Total contract amount uUS$
If partner in a JVCA or subcontractor,
specify participation of total contract % US$
amount

Employer’s Name:
Address:

Telephone/fax number:
E-mail:




Section IV. Bidding Forms 1-105

Specific Experience in Key Activities (cont.)

Form EXP — 2.4.2(b) (cont.)

Bidder’s Legal Name: Page of pages
JVCA Partner Legal Name:
Subcontractor’s Legal Name:

Information

Description of the key activities in
accordance with Sub-Factor 2.4.2(b) of
Section 11, Evaluation and Qualification
Criteria:

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate







Section V. Eligible Countries

Eligibility for the Provision of Goods. Works and Related Services in Bank-financed
Procurement

A. Provision at Paragraph 1.6 of the Bank’s Rules and Procedures for Procurement of
Goods and Works

1.6 The African Development Fund permits firms and individuals from all countries to offergoods,
works and services for ADF funded projects.
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Section VI. Requirements 2-110
TECHNICAL SPECIFICATION

Specifications

Wherever reference is made in the Contract to specific standardsand codesto be met by the goods
and materials to be furnished, and work performed or tested, the provisions of the latest current
edition or revision of the relevant standards and codes in effect shall apply, unless otherwise
expressly stated in the Contract. Where such standards and codes are national, or relate to a
particular country or region, other authoritative standards that ensure a substantially equal or
higher quality than the standards and codes specified will be accepted subject to the Project
Manager’s prior review and written consent. Differences between the standards specified and the
proposed alternative standards shall be fully described in writing by the Contractor and submitted
to the Project Manager at least 28 days prior to the date when the Contractor desires the Project
Manager’s consent. In the event the Project Manager determines that such proposed deviations
do not ensure substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.
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TECHNICAL SPECIFICATION
GENERAL

Description of the works

The contract works include:

Borehole drilling

Testing pumping

Supply and installation of solar panels and pump

Supply and Installation of a 10,000 litre Roto tank or an equally approved
plastic tank

Fencing of borehole compound

e Construction of a water Kiosk with slab for installing water tank.

e Pre-Steel 50CM Steel Tank and Tower

Provision of equipments material and labour

The contractor shall provide all equipments, transport consumable
materials and labour necessary for the satisfactory completion of the
works in compliance with the specifications herein. The Project Manager
reserves the right to inspect plant and materials prior to contractor
selection, and may reject plant or material that in his/her opinion is
substandard or inappropriate. The contractor shall provide full
descriptions of all plants to be deployed for these works. The contactor
shall present method statements describing in detail the proposed
approach to work.

The contactor shall provide summary detail of the experience of key
personnel to be deployed for these works.

Occupation of site

The employer will provide land on which the works shall be constructed.
The contractor shall be given possession of such parts of the site that he
requires for activities related to construction works including storage of
raw materials, equipments and setting up of camp during the period of
contract provided his operation does not interfere with the daily
activities of the employer.

The Contractor shall not enter upon or occupy with men, tools,
equipment and materials any land other than the land or right of way
provided by the employer

Diligent performance

The contractor shall at all times perform the Works diligently and in
accordance with sound professional practice. He/she shall not proceed
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from one stage of works to another without the express permission of the
Project Manager

Decisions regarding Temporary halt, discontinuing of any element or
part of any element of these works, or abandonment of these works, shall
be discussed jointly between the contractor and the Project Manager
before any further actions are authorized by the Engineer. The Project
Manager’s decision shall be final.

The Engineer will require a written submission justifying any steps taken by
the successful bidder taken without the Project Manager’s approval. An
unsatisfactory explanation shall lead to non-payment for works
undertaken without prior agreement, and may be included for
consideration as liquidated Damages.

Drawings
The project drawings shall comprise

(@ The drawings attached to tender documents

(b)  Such other drawings and/or sketches as are issued from time to time
by the Project Manager to deal with design modifications in response
to on-site conditions.

Record drawing

As the work proceeds the Contractor shall mark up ‘As Built’ details on
a set of prints of the contract Drawings modified to portray the works as
actually constructed and issue to the Project Manager for approval
within 7 days of completion of the works covered by each drawing.

Level datum

The Project Manager will establish on site temporary benchmark and
will assign a value to it. The Contractor shall establish and maintain such
additional benchmarks as are necessary; the form of such benchmarks
shall be approved by the Project Manager.

Contractor’s staff, communication, offices etc
General

The contractor shall advice the Project Manager at which of his offices
any notices may be served in accordance with the conditions of contract.

Language of correspondence and records

All communication from contractor to the Project Manager and the
Project Manager shall be in English language.
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All site books, time sheets, records, notes drawings, documents,
specifications etc. shall be in English language

Contractor’s duty staff & offices

At least one responsible senior representative of the contractor shall be
immediately available at all times and he shall be on site during normal
working hours.

To such representative shall be delegated full authority to confer with
Project Manager and to take all steps and to issue all those instructions
which may be required in an emergency to ensure the safety of all
personnel of the works and of all the Employer‘s and other property on
the site and in the immediate vicinity thereof. The Project Manager may
from time to time at his discretion after taking into consideration all the
prevailing conditions allow some relaxation of this clause but such
relaxation shall be made only with his written permission and subject
to any special conditions which he may then require.

The contractor shall provide and maintain at the site, offices for the use of
representative and to which written instructions by the Project Manager
can be delivered. Any instructions delivered to such offices shall be
deemed to have been delivered to the contractor.

Public Relations

The contractor shall designate within his site organization competent staff
whose responsibility shall be to ensure good relations.

The location of all yards, stores, workshops, offices, etc. shall be agreed
beforehand with the Project Manager and shall be such as to avoid
obstruction and nuisance to public and/or the client.

The contractor shall provide and maintain at or near the site suitable
and sufficient shelters, mess rooms, washrooms, latrines etc. as are
necessary and customary, to the satisfaction of the Project Manager
Project Manager and in accordance with the law and regulations of the
relevant authorities.

Accommodation for workmen
Where the contractor wishes to construct camp to accommodate his labour,
the following requirements shall be adhered to and shall also be subject to
the requirement made by the District or Provincial Administration or any
local Authority.

Demolition of contractor’s temporary structures

The Project Manager may at any time before the end of the period of
maintenance give the contractor notice in writing to demolish and remove
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those buildings and works which are no longer required, whereupon the title
to such buildings and works and materials connected therewith shall revert
to the contractor. After the demolition and removal of building and works
as required by the Project Manager and contractor shall level, clear,
restore and make good the sites and surrounding ground and fill in and
compact all latrines, drains, pits and similar works leaving the
satisfaction of the Project Manager.

First aid outfits

The contractors shall provide and maintain in an easily accessible place at the site
o fthe works adequate first aid outfits for the whole duration of the contract,
to the satisfaction of the Project Manager. The contractor shall have available
at all times a suitable vehicle for conveyance of the sick or injured people to
hospital.

Protective clothing

The contractor shall provide all protective or any other special clothing or
equipment for his employees that may be necessary.

Inspection by Project Manager during period of defects liability

The Project Manager will give the contractor due notice of his intention to carry out
any inspection during the period of Defects Liability and the contractor
shall hereupon arrange for a responsible representative to be present at the
times and dates named by the Project Manager. This representative shall
render all necessary assistance and take note all matters and things to which
his attention is directed by the Project Manager.

Advertisement

No advertisements shall be placed on any boarding or scaffolding erected for any
purpose connected with the contract without the written permission of the
Project Manager.

Site investigations

(@ Ground levels shown on the drawings are believed to be correct.
Should the contractor consider the levels shown to be inaccurate
he must draw the attention of the Project Manager to the
discrepancy before interfering with the existing ground.

(b) The Contractor must make such site investigations as he thinks fit
and satisfy him/her as to the nature of the ground and availability
of materials.



115

Work Programme

The contractor shall submit a work programme showing the sequence and
timing of the various stages in the execution of the works as per the
conditions of contract.

Facilities for the Project Manager
The Contractor shall provide for the Project Manager or his representative:

(@ Such instruments as are necessary to enable the Project Manager
to check the setting out and make such inspections as he may deem
necessary.

(b)  Such labour and assistance as may be required.
(0  Any facilities necessary to enable the Engineer to take samples
(d) Provide a temporary site office during the contract period.

Testing facilities

(@@ The Contractor shall provide laboratory facilities on site suitablefor
carrying out tests as shown:-

(i) Concrete

e Slump
¢ Crushing strength

(i) Aggregates

e Particle Size
e Impurities

(b) Should the contractor so wish he may make arrangements for the
necessary tests to be carried out by a Laboratory to be approved by the
Project Manager.

Water supply
The contractor will arrange to provide water for use in the camps and
on the works. The Contractor must provide any treatment necessary to
ensure it is suitable for use as in accordance to health regulations.

Electrical supply
The Contractor must provide his own source of electricity if he so requires.
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Security

The Contractor will be responsible for the security of the Works and of
site installations during the Contract period. He must provide such
fencing, watching & lighting as he deems necessary.

Description of the materials and workmanship
The following apply to all sections hereafter.

(@@ Materials

Materials, commodities, components and equipment are to be new and
unused unless otherwise specified. Handle, store, fix and protect all
commodities with care to ensure that they are in perfect condition when
incorporated into the work and handed over on completion.

(b) Manufacturer’s recommendation

Handle, store and fix every commodity strictly in accordance with the
printed or written recommendations of the manufacturer and/or
supplier. Supply the Project Manager with copies of the manufacturer’s
recommendations. Inform the Project Manager if the manufacturer’s
recommendations conflict with any other specified requirements, and
obtain his instructions before proceeding.

() Standards

Where commodities or workmanship are specified by reference to Kenya
Bureau of Standards (K.S.), or British Standards (B.S.) or Codes of
Practice (C.P.) or International (I.S.0.), or other standards, such
standards are deemed to be the latest published at the time of tendering,.
The Contractor will be deemed to have read and understood the
standards specified, and no claim for want of knowledge will be allowed.
The substitution of commodities or standards of workmanship
complying with other standards may be allowed at the discretion of the
Project Manager, but application for permission for such substitution
must be made in writing in sufficient time to allow adequate
investigation. Obtain Certificates of Compliance with standards and
supply to the Project Manager on request.

(d Local conditions

All materials, commodities, components and equipment must be
suitable for use in tropical climates.
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Samples

The Contractor shall submit to the Project Manager samples of materials
to be used in the works, the samples must be fairly representative of the
bulk to be supplied. Samples should be subject to relevant tests before
submission and Test Certificates should accompany the samples.

Clearing site on completion

The site, including borrow pits and spoil dumps shall be carefully tidied up on
completion, and shaped to avoid ponding, holes, and dangerous slopes.
The borrow pits and spoil dumps must be covered with topsoil neatly
trimmed and the whole site left in a tidy and satisfactory condition.

EARTHWORKS

Clearing in general

Clear the area of the permanent works, and borrow pits of all vegetation
and destroy by burning or otherwise.

Stripping top soil
N/A

Excavation and classification

Excavation shall be carried out to the lines and levels shown on the
drawings or to such other lines and levels as the Engineer may direct.

Excavation in excess of the lines and levels shown on the drawings or
without the approval of the Engineer will be rectified by the Contractor at
his expense in a manner approved by the Engineer.

Any patches of unsuitable ground in the bottom of the excavations shall be
excavated to such additional depth as the Engineer may direct.

Excavated material shall be taken to embankment fill or to spoil tip as
the Engineer may direct.

Excavation must be kept dry and the sides supported as necessary.
Excavation classification shall be as in the Ministry of Works Standard
Specification (MOWSS) Section 5.

Class 1 "Rock” or "Hard Material” shall include all materials which in the
opinion of the Project Manager requires blasting or the use of metal wedges
or the use of compressed air drilling for its removal or cannot be extracted
by ripping with a tractor of less than 180 hp. and rear mounted heavy
ripper. Individual boulders greater than 0.2 m3 in volume shall be
included in this class when their nature and size are such thatthey cannot
be removed without recourse to one of these methods.
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When a portion of excavation contains 75% or more by volume of boulders
of this order such portion shall be considered as class 1 material
throughout.

Class 2 "Normal" or "Soft Material" shall include all material, which, in the
opinion of the Engineer, does not require blasting and metal wedges and
sledge hammers, or compressed air drilling or rooting or ripping.

It shall include wearing course gravel stones and boulders less than 0.2
m?3 in volume that can be removed withoutrecourse to these methods.

Class 3 "Compacted Gravel” or "Decomposed Rock" shall include all
material such as consolidated murram and decomposed stratified rock,
stones or boulders less than 0.2 m3in volume which are harder than "soft"
or "normal” material in that they may be extracted by ripping as defined in
Class 1, or in confined spaces by hand excavation using compressor tools,
provided all other reasonable steps to the satisfaction of the Project
Manager have been taken to facilitate the removal by other methods.

"Waterlogged Material"” material (Class 2 and Class 3) that is excavated
in a waterlogged condition and necessitates de-watering and pumping
operations, provided all reasonable precautions have been taken by the
contractor to dewater the material to the satisfaction of the Project
Manager.

Blasting

The prior approval of the Project Manager must be obtained and the
methods approved if the Contractor wishes to remove rock by Blasting. The
handling and use of explosives must comply with the explosives act or the
department of mines and geology regulations. All necessary precautions to
prevent injury or Damage to person or property must be taken. Generally
blasting on the Weir site is to be avoided.

Borrow areas
N/A

Spoil tips
Surplus or unsuitable materials are to be disposed of in spoil tips to be
approved by the Project Manager. Spoil tips must be neatly graded,
properly drained, and have stable slopes and a tidy appearance.
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Earthfill

The embankment is to be built of selected soil as specified and shown
on the drawings. The earthfill shall be of cohesive material of low
permeability, with negligible organic matter.

Specially selected material free from stones shall be used in the cut off and
central zone; the upstream zone shall also be free of stones, the
downstream zone may have small quantities of stone not exceeding 25 mm.

Compaction of earthfill

Earth fill shall be placed and mechanically compacted in layers,
approximately horizontal, to give a finished thickness of not more than
150 mm after compaction to 95% of Proctor Maximum Dry Density.
Each layer shall be scarified to ensure a satisfactory bond with the next
overlying layer, and water shall be added if necessary to ensure uniform
moisture content. Subsequent layers will be placed only after the
previous layer has been ratified by the Project Manager.

Heavy rollers of a type and weight to be approved by the Project Manager
shall be used for compaction. In the cut off trench and other confined spaces
compaction in area which the rollers cannot serve shall be by means of
approved pneumatic tampers.

BOREHOLE DRILLING AND CONSTRUCTION

BOREHOLE DRILLING
GENERAL

Wherever reference is made in the Contract to specific standards and
codes to be met by the goods and materials to be furnished, and work
performed or tested, the provisions of the latest current edition or revision
of the relevant standards and codes in effect shall apply, unless otherwise
expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative
standards that ensure a substantially equal or higher quality than the
standards and codes specified will be accepted subject to the Project
Manager’s prior review and written consent.

This contract comprises the drilling, construction, development, test
pumping and water quality analysis.

REGULATIONS AND STANDARDS

The borehole shall be drilled at the site identified by the investigating
hydro-geologist and confirmed by Project manager. It shall be drilled to
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a depth specified in the hydrogeological survey report. It shall be drilled
through all strata encountered.

The Employer will acquire the relevant permits and Government
authorizations.

MOBILIZATION, DEMOBILIZATION AND RESTITUTION

)

The Contractor shall mobilize to the site in accordance with the Agreed
Programme. The sum for mobilization/demobilization shall include
transportation of machinery, erection, dismantling and preparation of
temporary camp as the Contractor deems necessary, provision of drilling
and development fluids (bentonite, foam, and water), water for camping,
personnel sanitary facilities.

The Contractor shall minimize disturbance to neighbouring plots. This
shall particularly include ensuring that bailed fines and pumped test
water are discharged in a manner that does not create a nuisance either
to the public or private property.

Site re-instatement under the conditions of contract shall include the
removal of all hydrocarbons spilled, leaked or otherwise released and
associated packaging and cotton waste. Site re-instatement is deemed
an integral part of mobilization. This activity shall be costed taking into
account the items above and expressed as a lump sum.

DRILLING

(2)

(b)

©

Unless otherwise approved by the Project Manager, drilling shall be by the
air hammer method, or by flush rotary drilling method. Drilling shall
continue through all strata encountered. Drilling fluids and additives
used must be approved by the Project Manager prior to use. The
Contractor shall provide the appropriate tools and equipment and
maintain them in good condition capable of operating to the
manufacturer’s rating to ensure a smooth, straight hole.

Drilling shall continue to the stipulated total depth at a minimum diameter
of 205mm (8 inches) to provide for a finished borehole of a cased internal
diameter of 152mm after allowing for 50mm thick gravel pack and
temporary casings as found necessary. The Project Manager reserves the
right to stop drilling operation if he considers that further drilling is
unlikely to be advantageous. In this event payment shall only be made for
the amount of work actually executed.

All materials used in the borehole construction other than temporary
works shall comply with the relevant standard specifications. A tolerance
in dimensions will be permitted provided that the material quality is not
inferior to specification and work is in no way impaired.
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(e) The boreholes shall be drilled straight and vertical.

SAMPLE COLLECTION, STORAGE AND RECORD KEEPING

(a)

(b)

©

()

Samples of the drill cuttings returned to the surface shall be collected
at two (2) metres intervals, dried and bagged. Each bag shall be clearly
marked with the sample depth interval and borehole number. The
Contractor shall record the depth and any zone of lost circulation for
which no sample was taken.

The Contractor shall maintain a log of the penetration rate on a metre by
metre basis, in minutes per meter drilled. A stopwatch shall be used for
this purpose so that only the net drilling time is recorded, excluding any
time taken in drilling disruptions.

The depth of any voids, or of particular rapid penetration, or
significant changes in rig noise shall also be noted.

Water level shall be measured and recorded at the start and end of every
shift, after significant breaks in activity (such as meal breaks), and during
periods of plant downtime (as appropriate). The water levels shall be
measured using a sounding and/or lighting dipper approved for use by
the Project Manager.

SUPPLY AND INSTALLATION OF CASINGS AND SCREENS

CASING AND SCREEN SPECIFICATIONS

a). Casings shall be new, 152mm (6 inches) internal diameter, black
pipe class B, with a minimum wall thickness of 4.0mm in 6 meter
lengths.

b). Mill slotted screens shall be constructed from new 152mm internal
diameter black pipe class B with a minimum wall thickness of 4.0mm.
Slots shall not exceed 1.0 mm in width, and should constitute not less
than 6.0% open space area. Gas slotted casing screens are not
acceptable.

CASINGS AND SCREEN INSTALLATION

(a). Before installation of the casings and screens, the Contractor shall

ensure that the hole is clear to the total depth and shall flush out any
backfilled materials present. The Project Manager shall provide the
design of the casings and screens string prior to installation by the
Contractor.

Casing jointing shall be by either flush square-section threading ortree
pass electric arc welding. Screens may be welded to casing, or
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screw-jointed by means of flush square-section threads. Externally
socket joints may be welded to the casing, or screw-jointed by means of
flush square-section threads. Externally socketed joints will not be
accepted. Where screwed joints are deemed by the Project Manager to
be below standard, joint shoulders shall be spot welded at 900mm
interval around the casing circumference at no extra cost. If screens and
casing are to be welded, the appropriate welding electrode must be used.

c). Duringwelding, casing and screen lengths must be held absolutely vertical
in order to ensure a plumb installation. All joints to be welded must be
levelled at the butt end; three continuous weld passes must bemade to
ensure a sound joint and the oxide coating be removed before the
second and third passes.

d). Burn-through and subsequent deposition of metal on the inside of the
casings and screens must be avoided. The base of the casing shall be
sealed, unless otherwise directed by the Project Manager, with a
circular plate of black pipe class B of thickness not less than 4.0mm (1/4
inch) fixed with a continuous weld to the casing strip. The appropriate
welding electrode shall be used. The weld passes will be made, with
oxide coating removed prior to the second and third passes.The top of
the casing straight shall terminate not less than 600mm above the
highest recorded level of ground at the site.

e). The contractor shall be responsible for the provision of temporary casings
as necessary, including the insertion and removal. Where the Project
Manager deems it necessary to have temporary casings left in the
borehole as a measure of securing the borehole, this will be indicated in
the item for other works in the bill of quantity.

ADMISSIBLE RATES

a.) Rates shall be expressed as supply and installation of casing or
screen per Unit Linear Metre.

SUPPLY AND INSTALLATION OF GRAVEL PACK
SPECIFICATIONS

a). The Contractor shall supply and install filter pack/formation
stabilizer. The material shall be 2-4 mm diameter, clean well rounded
riverbed siliceous gravel with no more than 5.0% non-siliceous
material. The pack must be approved by the Project Manager prior to
installation. Granular calcium hypochlorite will be introduced into the
annular space along the pack material at a concentration of 500
grammes per cubic metre of pack.
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The gravel pack shall be placed in the production boreholes to a
thickness of 50mm around the casing up to where all screen zones are
covered with the gravel as per the Project Manager’s satisfaction.

This will initiate the process of sterilizing the wellbore. The Contractor
shall provide the Project Manager with the bulk density of the pack
material (Kg/M3).

b). Installation of the filter pack/formation stabiliser may be water wash
down or reverse circulation methods. In the latter case a pump set or
airlift string shall be installed in the bore so as to encourage material
settlement. The filter pack shall terminate not less than 3.0 metres
above the uppermost screen when stabilized, or as otherwise directed
by the Project Manager. The Contractor shall provide a means by which
this level shall be measured.

ADMISSIBLE RATES

Rates shall be expressed as supply and installation of gravel pack per
Unit Cubic Metre.

INSTALLATION OF BACKFILL
SPECIFICATIONS

a).Backfill material shall comprise of fine clayey drill cuttings and
shall be installed from the top of the filter pack to 3.0 metres below
ground level unless otherwise directed by the Project Manager. The
installation method must ensure that no bridging occurs within the
annular space.

b).The Contractor shall measure the depth to the top of the backfill
and provide the means by which this level may be measured.

ADMISSIBLE RATES

Rates shall be expressed as installation of backfill per Unit Linear
Metre.

DEVELOPMENT

Development shall comprise both Physical and Chemical
development, and shall include the following operations:-

BOREHOLE CLEANING

a).The Contractor shall clean the borehole to its “completed depth” using
any of the methods listed below or as otherwise authorized by the
Project Manager:-
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e By bailer with percussion drilling rig

e By means of airlift, which may use a light or stable foam to assistin
the removal of materials from the borehole.
e By means of educator airlift, with or without light or stable foam.

b).Bailers and other down whole plant shall adopt diameter limits of half
a normal size or smaller (12.5mm or % inch) than the smallest casing
or screen diameter.

c).Water levels shall be measured and recorded at the start and end of
every shift, at significant breaks in activity (such as meal breaks), and
during periods of plant downtime (as appropriate). Water levels be
measured using a sounding and/or lighting dipper previously approved
by the Project Manager.

d).The borehole shall be deemed clean when measured drilled depth

has been reached and when insignificant or no materials is removed
from the base of the borehole. Cleaning costs shall be expressed as a
rate Per Hour.

CHEMICAL DEVELOPMENT

a).When the Project Manager has deemed the borehole clean; he may
instruct the Contractor to commence with Chemical development.
Chemical development shall comprise of an approved Polyphosphate
as a disaggregate that shall break down the silty concentrations, any
build up clay or silts, or other fine materials within and adjacent to the
borehole. The decision as whether chemical development shall be
adopted and what dosage rates shall be made by the Project Manager.

b). Typical dosage shall comprise of powdered Sodium Hexameta
phosphate dissolve in hot water. The polyphosphate shall be dosed at 10
to 15 Kg/m3 of water depending on the concentration of clays in the
aquifer matrix. This shall be mixed with calcium hypochlorite at a dose of
200grammes per cubic metre to inhibit bacteria activity. The volume of
polyphosphate dosed water shall be one and a half times the Volume
of water within the screen section.

c) Both polyphosphate and added water shall be introduced by means
of a pipe, the bottom end of that shall be located in the middle of the
screen section of the borehole. The Contractor may get the liquids into
the screened section using a jetting head if he wishes.

d). After dosing, the borehole shall be left overnight to allow
disaggregation to occur. The borehole shall then be subject to physical
development.

e).Chemical development costs shall be expressed as an Hour rate,
and include all labour and materials (including clean water) required
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for the operation. Chemical development undertaken by a Contractor
familiar with the technique shall take no longer than three (3) hours.

PHYSICAL DEVELOPMENT

(a).Physical development may adopt any of the commonly used methods,
including but not necessarily restricted to the following:-

Surging

Bailing

High Velocity Water Jetting

Airlift raw hiding

Airlift raw hiding with educator pipe.

b). Development shall be considered complete when the water
discharged is clear and contains no more than an estimated 5 parts per
million of suspended solids and the borehole has been restored to the
cleaned total depth or as otherwise directed by the Project Manager.

¢) The Contractor shall describe the method he proposes to adopt and
the plant required for physical development in his method statement.
Over pumping shall not be considered a development method. The
rate submitted by the Contractor for physical development is deemed
to include installation and removal of necessary plant. The quantities
given in the bills of quantities only apply to actual development time.
Costs for physical development shall be expressed as an Hour Rate.

AQUIFER TESTING

Borehole testing will be conducted according to British Standard BS 6316
(1992) (Code of Practise for Test Pumping of Water Wells). The following
elements are required.

A pre-test

A step drawdown test

A constant discharge test
A recovery test

INSTALLATION, PLANT AND METHODOLOGY

Pumping plant and dipping tube shall be installed in the borehole to
be tested. The Contractor shall investigate and agree with the Project
Manager the anticipated discharge and pump intake depth.

PUMPING PLANT
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i) Pumps used for test pumping may be electrical submersible or
surface-mounted turbine pumps or reciprocating pumps.

ii) Any pump used in tests must have a fully functioning non-return
valve either in the pump itself or in the rising main immediately above
the top of the pump.

ii)The Contractor must have pumps covering the anticipated
discharge range.

iv) The water pumped from the borehole shall be discharged to waste at
a distance and in such a manner that it does not pond or flow back
towards the borehole.

v) The Contractor must provide a generator or other prime mover for
powering the pump, as power is not necessarily available at the sites.

DISCHARGE MEASUREMENT AND CONTROL

Discharge measurements shall be by an approved accurate method,
such as an Orifice Plate, calibrated flow meter or a V-notch weir. If
volumetric methods are proposed, the Contractor will ensure the
container to be used has been calibrated. When time to fill
measurements is made, each discharge measurement shall be
calculated from the average of three time measurements. Discharge
shall vary by no more than 15%across each step of step drawdown
test, and across the constant discharge test.

WATER LEVEL MEASUREMENT

Water level measurements shall be by electric sounding and/or
lighting dipper, and shall be made in a dipper tube installed alongside
the test pump rising main and tied securely to it. The Project Manager
will check the dipper for stretch and any other inaccuracies prior to
accepting its use. Accuracy measurements must not be less than 1.0
cm. Water level measurements using an airline will not be acceptable on
the grounds of poor precision.

TIME MEASUREMENT

All times shall be measured by means of a stopwatch. The Contractor
shall ensure that spare batteries etc for all equipment are available
prior to commencing tests.

PRE-TEST

The pre-test will check all equipment, determine the range of discharge
for the step drawdown test and set the globe values for the first step
discharge rate. Pre-test shall not exceed three (3).
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STEP DRAWDOWN TEST

o The step drawdown test will comprise five (5) steps tests of sixty
(60) minutes each, with no recovery phase between successive
steps. The step drawdown test shall not start until water level has
returned to the true static water level, unless otherwise directed by
the Project Manager.

o Typically, individual step discharges would comprise 25%, 50%,
75%, 100% and 125% of the anticipated production discharge rate.

. Discharge increments shall be effected as nearly instantaneously
as possible and once set shall not be changed except by instruction
of the Project Manager.

J Discharge variations and measurement shall be effected by means
of the globe valve and manometer gauge as follows;

A globe valve of suitable diameter shall control the discharge and on
the upstream side of this, not closer than six (6) pipe diameters from
the valve, a manometer tapping and gauge will be installed such that
it can be clearly seen by any person using the valve. This will be used
during the step drawdown tests for the flow control purposes.

CONSTANT DISCHARGE TEST

Constant discharge test shall typically last not less than twenty four
(24) hours, or as otherwise determined by the Project Manager. A
water sample will be procured towards the end of the test for
subsequent analysis by a competent laboratory.

RECOVERY TEST AND REMOVAL OF PLANT

Recovery tests shall not continue for more than twenty four (24)
hours, or as otherwise directed by the Project Manager. Only after
the completion of recovery data collection may pumping and
ancillary plant be removed from the borehole, though above ground
components may be dismantled during the recovering phase.

ADMISSIBLE RATES

Rates of pumping and recovery are deemed to include the cost of
plant installation and removal. The rates are deemed inclusive of
installation, removal, plant use, testing and data collection.

WATER SAMPLING AND ANALYSIS
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J In the closing hour of the constant discharge test a water sample shall
be collected for chemical and bacteriological analysis by a competent
laboratory. The water samples shall be collected in containers
supplied by the laboratory, in the manner conventionally used by
the laboratory.

. The Contractor’s unit rate of sampling and analysis will include the
cost of analysis and transportation to and from the laboratory for the
sampling exercise.

BOREHOLE DISINFECTION

After removal of test equipment, the borehole shall be disinfected
with Chlorine/water solution at a concentration of 50 milligrams per
litre or greater of free chlorine. This will be sprayed into the borehole
so as to ensure that all exposed borehole wall surfaces are coated. In
preparing their Tenders, Contractors should allow for one (1) cubic
metre of solution per borehole. This item shall be costed as a unit
Lump Sum

BOREHOLE HEAD WORKS
SANITARY SEAL CASING

A sanitary seal shall be constructed at the wellhead. This shall
comprise the following elements:

. A 3.2 metre length of internal diameter 205 mm (8 inch) plain
black pipe class B sanitary steel casing installed around the
permanent casing string.

o A grout seal between the 254mm sanitary seal casing and the 152
mm Permanent casing string.

. A 1.0x1.0x1.0 metre reinforced concrete block (Y8/1:2:4) cast
around the Sanitary seal casings.

. A lockable steel cap.

GROUT SEAL

A sanitary ground seal shall be installed between the 152 mm (6 inch)
and 205 mm (8 inch) casings and grouted into place. Grout shall be a
cement slurry, or cement and fine sand and shall have a density of at
least 1175 Kg/It. This shall be introduced into the annular space from
the top of the inert backfill to the ground level, using a method that
must be approved by the Project Manager.

CONCRETE PLINTH
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The ground surface at the wellhead shall be excavated to a depth of
one (1) metre, and be one metre square, to allow s Concrete Plinth
to be cast. The 1.0x1.0x1.0 metre pit will be filled with concrete, to
be finished flush with the ground surface. Concrete shall be 1:2:4
OPC: sand: half-inch ballast. This must be cast with two 0.8 metre
lengths of 12 mm reinforcing steel bar welded to the205 mm (8
inch) casing, 0.7 metre below ground level.

TEMPORARY CAP

RECORDS

The top of the borehole shall be sealed with a cap that shall
comprise a round plate of mild steel, of thickness not less than
3.0mm. This will be continuously welded in single pass to the mild
steel borehole casing or should be lockable.

After completion of all works at the borehole, the Contractor shall
submit to the Project Manager within four (4) days a complete
document with the following additions:-

o Drilling penetration Log

. Geological Log

WRMA 009A Borehole Completion Record (Three CompleteSets of
Completion Reports shall be submitted.

TECHNICAL LITERATURE

ELECTRO -

A Tenderer must submit the following information together with
the Tender documents to assist in fair evaluation:-

Technical specifications on drilling rig and other ancillary
equipment (make, model, rated capacity etc)

Particulars and specifications of materials used in the construction
of the borehole.

Any other information the tenderer may deem is importantin
evaluation as well as BOOSTING his/her chances of winning the
tender.

MECHANICAL WORKS SPECIFICATIONS

ELECTRICAL WORKS

REGULATIONS AND STANDARDS
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The complete solar installation shall be carried out by a competent Contractor
and in accordance with the specifications and compliance with the following;

(a). Kenya Bureau of Standards

Regulations for the Solar/Electrical Equipment of Buildings (Latest Edition)
issued by the Institution of Electrical Engineers of Great Britain.

(c). IEC standards.
(d). Electric Power Act and the Rules made there under.
(e). Kenya Power & Lighting Co. Ltd Regulations and Bye-Laws.

Government Electric Specifications GES 1 and 2 which can be viewed at the
office of the Chief Electrical Engineer, Ministry of Roads, Public Works and
Housing.

(g). Industrial Safety Regulations currently in force.

SWITCH GEAR PANELS, DISTRIBUTION BOARDS ENCLOSURES,
INSTRUMENTATION PANELS, STARTER PANELS, BUS-BAR CHAMBERS,
CONSUMER UNITS, JUNCTION BOXES AND OTHER ELECTRICAL
ENCLOSURES

Unless otherwise specified, all shall be surface mounting, water tight, corrosion
resistant, vermin-proof, termite-proof, dust-proof and resistant to attack by oils
and grease. They shall be fabricated from heavy gauge 14swg, folded, spangled,
galvanized and rust protected sheet steel of minimum thickness 1.5mm. They

shall be finished in a two tone, heat resistant, non-peeling-off stoved gray
enamel paint or epoxy powder coating.

ELECTRIC CABLES
Unless otherwise specified, all cables shall be made of copper material and
conform to BSS 5004, 500/600 volts grade.
() UNARMOURED CABLES
They shall be PVC insulated.
(i)). ARMOURED CABLES
They shall be PVC SWA PVC copper cables.

(). BOREHOLE CABLES

They shall be made from tough flexible rubber material that will not allow
water to seep through when submerged in the borehole water.
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GS CABLE TRUNKING

The trunking shall be manufactured from heavy duty hot dip galvanized mild
steel sheet of minimum thickness 1.15 mm with screw-in and twist-to lock top
lid.

PUMP SET STARTER

It shall be 3-Phase, 415 V ac, 50/60 Hz Direct-On line. It shall be in a water tight,
front access, hinged door, lockable enclosure, comprising of the following
components among others fully wired and labelled.

The starter shall be Telemecanique, ASEA, MEM, Crabtree, Siemens, Klockner-
Moeller or Sprecher-Schuh. It shall be fully wired and 3 No. sets of schematic and
control wiring drawings MUST be supplied along with the starter.

- Appropriate rating contactors.

- Appropriate rating thermal overload.

- Start, Stop/Reset push buttons (green marked “START”, black marked
“STOP/RESET").

- Integral TPN (MCB) type 2.

- 1 No. 50x50mm AC ammeter of appropriate range.

- 1 No.50x50mm AC voltmeter of range 0-500 vac.c/w protection MCB/ fuse

- Over/Under voltage and phase failure protection relay set at 380 and 440
vac.

- 2 No. Water level control relays.

- Pilot indicator lights (green marked “PUMP RUN”, red marked “OVER
LOAD TRIPPED”, yellow marked ‘BOREHOLE LOW’, white marked
“TANK HIGH” etc.

- Hours run counter range 0-99999 hours.

- Cable terminal blocks of appropriate rating.

BOREHOLE MOTOR
The motor shall be the two pole canned asynchronous, 3 phase, 415vac,

squirrel cage, induction type, continuously rated and of minimum CLASS “B”
insulation.

The entire body including the shaft shall be made of heavy duty stainless steel

material.
The motor shall be supplied complete with 3 lead copper tail cable.

BOREHOLE PUMPS
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The pumps shall be the high pressure, vertical mounting, multi-stage,
centrifugal type running at a full load speed of not less than 2800 rpm.

The entire pump body including the strainer, cable guard, non -return valve,
impellers, shaft, locking nuts and washers shall be made of heavy duty stainless
steel material.

The bearings shall be the water lubricated type, wear resistant.

The impeller(s) shall be hydraulically and dynamically balanced.
WATER LEVEL CONTROL ELECTRODES

All the electrodes shall be made of stainless steel material AISI 304 as
Omron F03-01, Londex, Ascoor similar approved quality made of stainless
steel.

BOREHOLE ELECTRODES

They shall be of size 6.0 mm diameter and 120mm length (D6x120mm) and in
their tough moulded shrouds.

WATER TANK ELECTRODES

They shall be of size 6.0mm diameter and varying length dependent on the depth
of the tank or intended control water levels. They shall be in a circular, water tight,
electrically insulated (500 vac) tough moulded enclosures with screw top and
knock-outs for 20mm diameter conduit and rubber grommets. The electrodes
shall have tough plastic ring separators of size D75x3mm thick fixed at 300mm
intervals for the entire length.

BOREHOLE COMBINED PIPE AND CASING CLAMP

The clamp shall be the heavy duty type. It shall comprise of 3 pieces; the bottom
half clamps to the borehole casing, while the top portion which rests on the top
of the casing clamps to the pipe column and holds it centrally in the casing bore.
The clamp covers the bore and so prevents foreign matter falling into the borehole.
The clamps shall be made of steel material of minimum thickness 6mm.

BOREHOLE SUNDRIES

Unless otherwise specified, the words “BOREHOLE SUNDRIES” shall mean the
following items to be used in the installation, support and inter-connection of the
borehole pump and drop pipes to the rising mains. Unless otherwise specified,
the GI fittings shall be of the same diameter as the drop pipes.

-6 rolls of 6metre water proof adhesive rubber tape.
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- 1 No. Tee, 4 No. sockets, 4 No. nipples, 2 No. 90°bends, 1 No. plug.
- 2 No packet of 250mm plastic cable ties
- 4 Litres of Boss black type COLAS RC.

RC CABLE AND PIPE ROUTE MARKERS

They shall be of size 1100mmLx200mmWx80mmT with the words “POWER
CABLE”OR “WATER PIPE” in 40mm height letters mould cast in black indelible
colour in the concrete. They shall be caste using Y8 RC concrete of mix ratio (mix
ratio 1:3:6).

HATARI TILES

The tiles shall be used to cover the underground armoured cables for protection
against mechanical damage. They shall be of size 300mmLx150mmWx30mmT
with the word “HATARI” in 40mm height letters mould cast in the concrete. They
shall be pre-cast using concrete of mix ratio (mix ratio 1:3:6).

LIGHTING FITTINGS AND SOCKET OUTLETS
LIGHTING FITTINGS

Unless otherwise specified, they shall be rated so as to operate on single phase,
220-240vac, 50/60 Hz power supply mains.

INDOOR LIGHTING FOR OFFICES

Unless otherwise specified, they shall be the energy saving type, 1200mm single
fluorescent fitting as Thorn, Crab-Tree or Philips, power factor compensated
and complete with choke, tube and starter.

NOTE
Pump house lighting shall be water tight and corrosion resistant to water.
EXTERNAL WALL FITTED LIGHTING FITTINGS

Unless otherwise specified, the fittings shall be the tungsten bulkhead type,
Thorn, Crab-Tree or Philips IP65, dust-tight and jet-proof and rated 100 watts.
The body shall be made of pressure die cast aluminium material and stoved
with light gray enamel paint.

The diffuser shall be patterned mould glass bowl with captive vandal-proof nylon
retaining screws, gasket seal to glass and heat resistant cable sleeves.

GS BOREHOLE PROTECTION COVER

The cover shall be all weather-proof, rectangular in shape with pitched top (3°).
The cover shall be fabricated from hot dip galvanized heavy gauge (16swg) sheet
steel plate of minimum thickness 1.75mm. It shall have GS solid handles and
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pad locking facilities on the opposite sides. The cover shall be in an L-SHAPED
steel frame (25x25x2.5mm thick).

WIRING METHODS OF ELECTRICAL INSTALLATIONS AT MEDIUM AND
LOW VOLTAGEE

SYSTEM “A”

Plastic insulated cables enclosed in screwed steel conduit or trunking on the
surface of walls and ceilings or in the roof space.

SYSTEM “B”

Plastic insulated wires armoured cables laid on the surface of walls, cable trays, in
cable trenches or ducts.

SYSTEM “C”

Plastic insulated cables clipped to the roof members and run in metal or plastic
conduit drops concealed in walls or ducts formed in the fabric of the building.

PERFORATED CABLE TRAYS

The tray shall be U-shaped, fabricated from hot dip galvanized heavy gauge
(16swg) sheet steel plate of minimum thickness 1.5mm.

The tray shall have 2 no. GS brackets firmly welded at the back for wall
mounting. The perforations shall be 25mmLx2.5mmW spaced at 15mm
interval.

CHEQUERED PLATES

The plate shall be fabricated from hot galvanized heavy gauge (12swg) sheet steel
plate of minimum thickness 3.0mm with serrated top side.

SYSTEM BONDING

All non-conducting metallic parts which form part of the electrical system or are
within the vicinity /route of the electrical system shall be effectively bonded to the
main earthing system.

EARTHING SYSTEM

All the electrical installation earthing conductors shall be connected to the
earth electrode through an earth lead. The earth lead shall be firmly connected
to the electrode by means of the clamp, after which a thin film of grease or
Vaseline shall be applied at the clamp area for protection against corrosion.
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SOLAR PANNELS (Photo Voltaic Solar Modules)

The contractor shall supply and install solar panels and all the necessary
accessories as manufactured by Solar World or Yingli Solar and should comply
with the following standards:
e High efficiency multi crystalline solar cells with minimum 15% energy
conversion rates to provide maximum power even under weak lights.
e High transmission rate tempered glass with an anti-reflection coating to
increase the power output and provide mechanical strength
e Multi-function water proof junction box for easy connection.
e 25 year power output warranty.

ELECTRICAL /SOLAR INSTALLATION TEST RESULTS

The Contractor shall at the end of the electrical installation work carry out
electrical tests on the system and ensure that the results are compliant with the
[.LE.E. Regulations and Kenya Power & Lighting Co. Ltd Regulations and Bye
Laws currently in force before the system performance tests are carried out.

Electrical parameters to be tested are;

— Insulation between phases ........c...cccceiviviiiiiiinnns Mega ohms

— Insulation between phases and Earth ...................... Mega ohms
— Earth continuity test..........occoviiiiiiiiii Ohms

— Earth Electrode test ........ccooooviiiiiiiiiiiieen, Ohms

— Earth loop impedance test..........ccovvviviiiiiiinnennnnn. Ohms

— Earth lead test ........ccoiiiiiiiiii e, Ohms

AVAILABILITY OF SPARE PARTS

The Contractor shall indicate local registered companies which stock spares
and carry out repairs/ maintenance of the equipments installed (solar panels,
motor, pump starter etc).

TECHNICAL LITERATURE

a) The bidder MUST submit adequate technical literature to assist in
evaluation. The literature information shall INCLUDE;

— Performance curves for the pump set (CAPACITY VS HEAD,
EFFICIENCY, and POWER CONSUMPTION etc).

— Make, type model and country of origin of the pump, motor, pump
starter etc.

— Specifications of materials used in the construction of the
components of the pump, motor etc.
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— Any other information the bidder may deem is important in
evaluation as well as BOOSTING his/her chances of winning the bid.

b) The winner of the bid must submit the following;

1 No. set of the User Manual for the pump set.

Written Warranty document of minimum 12 months for the pump set,
starter etc.

1No.SET of original film and 3 No. SETS each of as-fitted electrical
schematic drawings, control wiring drawings for main switch gear, pump
starter, cabling and water pipe lay out between borehole and tank.

TANKS, SUPPORT STRUCTURES AND ANCILLARIES

REGULATIONS AND STANDARDS

The complete work shall be carried out as per the specifications and complying
with the following regulations and standards:

a) World health Organization Safety Regulations and Standards

b) Kenya Bureau of Standards

TECHNICAL SPECIFICATIONS

TANK

a)

b)

The tank shall be cylindrical in construction, vertical mounting with a
strong base. It shall be non-toxic and non-absorbent. It shall be made from
high density polyethylene plastic material, extruded with minimum 2%
carbon black for long lasting. The process of manufacture shall be 100%
free stress and provide a final seamless product that does not leak,does
not impart any taste or residue.

The tank shall be double layered and ribbed (inside white and outside
black). The tank shall be resistant to chemicals, sunrays. The tank shall
be supplied complete with water tight GI pipe connection firings fitted in
position and lockable top lid.
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TANK SUPPORT TOWER ASSEMBLY

b)

d)

The tank support tower shall be able to support the weight of the tank
full of water, with a safety factor of 1.5.

TOWER COLUMNS

The tower columns shall be four (4) in number. The columns shall be
constructed from 100x100x 4mm SHS as per the drawings.

TANK SUPPORT PLATFORM

The platform shall be made of 150x100x3mm RHS with a chequered plate
on top of the steel members.

PERIPHERY WALK WAY, GUARD RAILS

The periphery walk way shall be made from chequered steel plates of
thickness 4.0 mm while the guard rails shall be L-shaped steel section of
dimensions 32x32x2.5mm thickness, with two welded reinforcement runs
of solid steel of diameter 8.0 mm at the middle and top.

ACCESS LADDERS

The access ladders shall be fabricated from solid steel sections of size 38
mm wx4.0mm thicknesses. The steps shall be made from solid steel
material of diameter 10mm and spaced at 220mm interval. The ladders
shall have semi-circular protection gauges constructed from steel plate
strips of dimensions 25mm wx2.5mm thickness welded at 300mm
interval up to 900mm above the platform. The gauge will be reinforced
using vertical steel plate strips of size 20mm wx2.5mm thicknesses.

WATER LEVEL INDICATOR

The tanks shall be supplied complete with water level indicator assembly
comprising of the float ball, wire rope, pulley, position brackets, weight all
made of stainless steel material. The indicator scale shall bemade
from vitreous enamel material and mounted on GS plate. The scale shall be
calibrated in 100mm height black lettering both in litres and cubic metres.
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CONCRETE WORKS

General
(@ Code of practice

All workmanship, materials, tests and performances in connection
with the reinforced concrete work are to be in conformity with the
latest edition of British Standard Code of Practice (B.S. 8110 for
“Structural Use of Concrete”) where not inconsistent with these
specifications.

(b) Contractor’s plant

Not less than 30 days prior to the installation of the Contractor’s plant
and equipment for processing, handling, transporting, storing and
proportioning ingredients, and for mixing, transporting and placing
concrete, the Contractor shall submit drawings for approval by the
Project Manager, showing proposed general plant arrangements,
together with a general description of the equipment he proposes to
use.

After completion of installation, the operation of the plant and equipment
shall be subject to the approval of the Project Manager.

Materials
Cement

Cement, unless otherwise specified, shall be Portland cement of the Blue
Triangle brand, or Bamburi Portland Cement brand, Mombasa cement
brand or any other brand which comply with the requirements of B.S.12
and is approved by the Project Manager. The cement Shall not contain
reactive volcanic ash (of not more than 10% of total weight) and the
quantity of insoluble residue permitted in B.S. 12 may be exceeded. A
manufacturer’s Certificate of Test in accordance with B.S. shall be
supplied for each consignment delivered to site.

Should the Contractor require using cement of the rapid hardening variety,
he shall obtain the approval of the Project Manager and also obtain any
instructions regarding the modifications to the preambles caused thereby.
Any additional costthat may be caused by the use of the rapid hardening
cement shall be at the Contractor’s expense.

Cement may be delivered to site either in bags or in bulk. If delivered in
bags, each bag shall be properly sealed and marked with the
manufacturer’s name and on the site is to be stored in a weather-proof
shed of adequate dimensions with a raised floor. Each consignment
shall be kept separate and marked so thatit may be used in the sequence
in which it was received. Any bag found to contain cement
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which has set or partly set shall be completely discarded and not used
in the Works. Bags shall not be stored more than 1500 mm in height.

If delivered in bulk the cement shall be stored in a weather-proof silo either
provided by the cement supplier or by the Contractor, but in either case
the silo shall be to the approval of the Engineer.

Aggregates

The aggregates shall conform to the requirements of B.S. 882 and the
sources and all types of all aggregates are to be approved in all respects
by the Project Manager before work commences.

The grading of aggregates shall be one within the limits set out in B.S.
882 and as later specified and the grading, once approved, shall be
adhered to through out the Works and not varied without the approval
of the Project Manager. Fine aggregate shall be clean, coarse, siliceous
sand of good, sharp, hard quality and shall be free from lumps of stone,
earth, loam, dust, salt, organic matter and any other deleterious
substances. It shall be graded within the limits set outin zone 1 or 2 of
B.S. 882.

Coarse aggregate shall be good, hard, clean approved black trap or
similar stone, free from dust, decomposed stone, clay, earthy matter,
foreign substances or friable thin elongated or laminated pieces. It shall be
graded within the limits of Table 1 of B.S. 882 for its respective
nominal size.

If in the opinion of the Project Manager the aggregate meets the above
requirements, but is dirty or adulterated in any manner it shall be
screened and/or washed with clean water if he so directs at the
Contractor’s expense.

Aggregates shall be delivered to the site in their prescribed sizes or grading

and shall be stockpiled on paved areas or boarded platforms in separate
units to avoid intermixing.

Fine aggregate

Fine aggregate shall be sand free from impurities and complying with
British Standard No. 882. Grading zone 2 of Table 2.

Coarse aggregate

Coarse aggregate shall be hard crushed rock free from impurities and
complying with British Standard No. 882 "graded aggregate” 20 mm to 5
mm nominal size as Table 1.
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Water

Water for concrete shall be free from impurities, complying with BS 3148

Hardcore

Hardcore for filling under floors shall be good, hard stone ballast or quarry
waste, to the approval of the the Project Manager, broken to pass through
not greater than a 150 mm ring or to be 75% of the finished thickness of
the layers being compacted, whichever is the lesser. Hardcore shall be free
from all weeds, roots, vegetable soil, clay, black cotton soil or other
unstable materials.

It shall be graded with smaller stones and fine materials to give a dense
compact mass after consolidation. Sufficient fine material shall be added
to each layer to give gradation of material as necessary to obtain a solid
compact mass after rolling. Hardcore filling is to be laid in layers each of a
consolidated thickness not exceeding 250 mm. Each layer shall be
compacted by at least 8 passes of a 10-tonne smooth-wheeled roller or a 2-
tonne vibrating roller until all movement ceases. Sufficient water is to be
added to obtain maximum compaction to the the Project Manager’s
approval. To each layer a 25 mm thick layer of sand complying with the
specification of fine aggregate for concrete shall be spread over the surface
and forced into the hardcore by the use of a vibrating roller weighing not
less than 2 tones. This operation should be carried out when the
materials are dry and repeated whilst the sand is well watered. Should all
the sand be absorbed the the Project Manager may require a further layer
to be applied and the process repeated.

The top surface of the hardcore shall be leveled or graded to fall as required,
and shall then be blinded with a layer of similar material broken to 25 mm
gauge and finished with a 10-tonne smooth-wheeled roller. The surface so
obtained shall be to the Engineer’s approval.

Compacted hardcore

Sand

The sub-grade shall be compacted by a smooth-wheeled roller of 8 to 10
tonnes weight or the vibrating roller of minimum 1300 Kg., or other
approved plant. The number of coverage shall be at least 10 and there shall
be a 50% overlap of successive coverage. If so instructed by the Engineer,
water shall be added during compaction to obtain optimum water content.
Filling shall be compacted as above but in maximum 200 mm deep
layers.

The sand shall be as described for fine aggregate but that for plastering
shall be light in colour and well graded to a suitable fineness in accordance
with the nature of work in order to obtain the finish directed.
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Finishes
General

The Contractor will be required from an early stage in the contract to
prepare samples, for the approval of the the Project Manager, of the
various concrete finishes specified hereafter. Samples are to be
prepared using the same materials and the same methods of
construction, compaction, curing, etc. as the Contractor proposes to use
for executing the full quantity of the work. A record of the mix, water
content, method of compaction, any additives used, etc., is to be kept for
each sample prepared. When the Project Manager has approved a
sample it will be kept on site in an approved location. The finishes in
construction will be expected to be up to a standard equal to the
approved sample. Consistency in cement colour, and the colour, grading
and quality of aggregates must be maintained in all finished concrete
work.

Mortars

Cement mortar shall consist of one part of Portland cement to three parts
sand by volume. The cement/lime mortar shall consist of one part of
Portland cement, one part of lime and six parts of sand by volume.

The ingredients of mortar shall be measured in proper gauge boxes on
a boarded platform, the ingredients being thoroughly mixed dry, and
again whilst adding water. In the case of cement/lime mortar, sand and
lime shall be mixed first and then the cement added.

All mortar is to be thoroughly mixed to a uniform consistency with only
sufficient water to obtain a plastic condition suitable for toweling. No
mortar that has commenced to set is to be used or re-mixed for use.

Tamped finish

Areas so specified shall be finished at the time of casting with a tamped
finish to the Engineer’s approval produced by an edge board. Board marks
are to be made to a true pattern and will generally be at right angles to the
traffic flow. Haphazard or diagonal tamping will not be accepted.

Fair face

Fair face surfaces shall be clean, smooth, even, true to form, line and
level, and free from all board marks, joint marks, honeycombing, pitting,
and other blemishes. Forms are to be provided with a smooth lining of
plywood, steel, or other approved material which will achieve the
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required finish without any general rubbing down. Rubbing down will only
be permitted to remove any projecting fins at corners or joints.

Fine face

Fine face surfaces shall be for Fair face above, but to a higher standard
obtained from forms provided with an impervious sheet lining of metalor
plastics faced plywood in large panels arranged in an approved pattern.
Rubbing down shall only be permitted after an inspection by the Project
Manager. The finished surfaces shall be capable of receiving a painted
finish.

Chisel-dressed finish

Chisel-dressed finish is to be carried out on any grade of concrete but
not until it is at least 30 days old. The surfaces are to be fully chisel-
dressed to remove a maximum of 12 mm (average 9 mm) of the surface
by shearing and exposing the aggregate without excessive cracking of
the surrounding matrix. Arises of columns, beams, etc., are pre-formed
fair face with timber fillets set in the formwork and care must be taken
in working up to these to preserve a clean line.

For vertical surfaces of walls and columns particular care must be taken
to remove all sharp projections. For beam soffits this requirement is not
necessary. All surfaces requiring this treatment are to have margins
chisel-dressed by hand for a minimum width of 75 mm commencing
from the fillet edge. Thereafter, mechanical chisel-dressing may be
used, but the Contractor must ensure that a uniform texture and even
plane surface is achieved. The use of sharply pointed steel tools for both
hand and mechanical chisel-dressing is essential. Upon completion the
surfaces are to be thoroughly wire brushed and washed down.

Protection of finishes

Wherever possible, in-situ exposed concrete finishes should be
commenced at the highest level and worked progressively down the
building. Precaution shall be taken to avoid staining or discoloration of
previously finished concrete faces by leakage of grout from newly placed
concrete. The Contractor shall, during all stages of construction,
adequately protect all concrete finishes from Damage by leaking grout,
knocking, paint stains, falling plaster, etc. In cases of balustrade walls to
staircases and members where Damage is otherwise likely, concrete
finishes shall be protected by cladding with timber, Celotex, or other
approved sheeting. All Sub-contractors shall be informed accordingly on
the precautions to be taken.
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Blinding
All blinding concrete to be 1:3:6, or as otherwise instructed by the
Project Manager in writing.

Formwork

The method and system of formwork which the Contractor proposes to
use shall be approved of by the Project Manager before construction
commences. Formwork shall be substantially and rigidly constructed of
timber or steel or pre-cast concrete or other approved material.

All timber for formwork shall be good, sound, clean, sawn, well- seasoned
timber, free from warps and loose knots and of scantings sufficiently strong
for their purpose.

Construction of formwork

All formwork shall be of sufficient thickness and with joints close
enough to prevent undue leakage of liquid from the concrete and fixed
to proper alignment, level and plumb and supported on sufficiently
strong bearers, shores, braces, plates etc. properly held together by bolts or
other fastenings to prevent displacement, vibration or movement bythe
weight of materials, men and plant on same and so wedged and clamped
as to permit easing and removal of the formwork without jarring the
concrete. Where formwork is supported on previously constructed
portions of the reinforced concrete structural frame, the Contractor
shall by consultation with the Project Manager ensure that the
supporting concrete is capable of carrying the load and/or sufficiently
propped from lower floors or portions of the frame to permit the load to
be temporarily carried during construction.

Soffits shall be erected with an upward camber of 5 mm for each 5 meters
of horizontal span or as directed by the Project Manager.

Great care shall be taken to make and maintain all joints in the formwork
as tight as possible, to prevent the leakage of grout during vibration. All
faulty joints shall be caulked to the Project Manager’s approval before
concreting. The formwork shall be sufficiently rigid to ensure that no
distortion or bulging occurs under the effects of vibration. If at any
time the formwork is insufficiently rigid or in any way defective the
Contractor shall strengthen or improve such formwork as the Project
Manager may direct.

The Contractor’s attention is drawn to the various surface textures and
applied finishes required and the faces of formwork next to the concrete
must be of such material and construction and be sufficiently true to
provide a concrete surface which will in each particular case permit the
specified surface treatment or applied finish.
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All surfaces which will be in contact with concrete shall be oiled or greased
to prevent adhesion of mortar. Oil or grease shall be of a non- staining
mineral type applied as a thin film before the reinforcement is placed.
Surplus moisture shall be removed from the forms prior to placing of the
concrete.

Temporary openings shall be provided at the base of columns, wall and
beam forms and at any other points where necessary to facilitate cleaning
and inspection immediately before the pouring of concrete. Before the
concrete is placed the shuttering shall be trued-up and any water
accumulated therein shall be removed. All sawdust, nails, chips and other
debris shall be washed out or otherwise removed from within the
formwork. The reinforcement shall then be inspected for accuracy of
fixing. Immediately before placing the concrete the formwork shall be well
wetted and inspection openings shall be closed. The erection, easing,
striking and removing of all formwork must be done under the personal
supervision of a competent foreman, and any Damage occurring through
faulty formwork or its incorrect removal shall be made good by the
Contractor at his own expense.

After removal of formwork, all projections, fins etc., on the concrete surface
shall be chipped off, and made good to the requirements of the Project
Manager. Any voids or honeycombing shall be treated as described in
“Faulty Concrete”.

Stripping formwork

All formwork shall be removed without undue vibration or shock and
without Damage to the concrete. No formwork shall be removed without
the prior consent of the Engineer and the minimum periods that shall
elapse between the placing of the concrete and the striking of the formwork
will be as follows:

Beam sides, wall and columns 2 days
Slab Soffits (props left under) 3 days
Beam Soffits 7 days

Removal of props (partly subject to 7 days
Concrete cube strength being satisfactory) to:

Slabs 10 days
Beams 14 days
Cantilevered Beams and Slabs 28 days

If the Contractor wishes to take advantage of the shorter stripping times
permitted for beams and slab soffits when props are left in place, he
must so design his formwork that sufficient props are agreed with the
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Project Manager can remain in their original positions without being
moved in any way until the expiry of the minimum time for removal of
props. Stripping and re-propping will not be permitted.

The above times may be reduced in certain circumstances, at the discretion
of the Engineer provided an approved method is adopted at the
Contractor’s expense to ensure that the required concrete strength is
attained before the forms are stripped.

Solid strips in composite slabs shall be considered as beams. The tops of
retaining walls shall be adequately supported with stout raking props at
intervals required by the Engineer. These props are not to be removed until
7 days after casting of the floor slab is over.

Supporting props to wall and beam soffits

When directed by the Project Manager, supporting props to wall and beam
soffits are to be left in position until the completion of the whole of the
reinforced concrete structure. The props are to be to the approval of the
Engineer and the Contractor must submit the suggested method of
propping to the Engineer prior to removal of formwork to the relevant
surfaces.

Concrete mixes

Concrete to be used shall be of the classes specified in "Ministry of Works
standard Specification" Section 17.

Class Nomi | Trial Strength in| Where used in
nal N/mm? this Contract
mix
7 day | 28 day
15 1:3:6 | 13 19.5 Surround to
pipes
25 1:2:4 | 25 32.5 Spillway lining,
walls

Concrete mixing and placing

The concrete shall be mixed only in approved power-driven mixers of a
type and capacity suitable for the work, and in any event not smaller
than 0.04/0.28 c.u.m. capacity. The mixer shall be equipped with an
accurate water measuring device. All materials shall be thoroughly
mixed dry before water is added and the mixing of each batch shall
continue for a period of not less than two minutes after the water has
been added and until there is a uniform distribution of the materials and
the mass is uniform in colour.
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The entire contents of the mixed drum shall be discharged before
recharging. The volume of mixed material shall not exceed the rated
capacity of the mixer. Whenever the mixer is started, 10% extra cement
shall be added to the first batch and no extra payment will be made on this
account.

As a check on concrete consistency slump tests may be carried out and
shall be in accordance with B.S. 1881. The Contractor shall provide the
necessary apparatus and carry out such tests as are required. The slump
of the concrete made with the specified water content, using dry
materials, shall be determined and the water to be added under wet
conditions shall be so reduced as to give approximately the same slump.

The concrete shall be mixed as near to the place where itis required as
is practicable, and only as much as is required for a specified section of the
work shall be mixed at one time, such sections being commenced and
finished in one operation without delay. All concrete must be efficiently
handled and used in the Works within twenty (20) minutes of mixing. It
shall be discarded from the mixer direct either into receptacles or
barrows and shall be distributed by approved means which do not cause
separation or otherwise impair the quality of the concrete. Approved
mechanical means of handling will be encouraged, but the use of chutes for
placing concrete is subject to prior approval of the Project Manager.

Concrete shall be placed from a height not exceeding 1,500 mm directly into
its permanent position and shall not be worked along the shutters to that
position. Unless otherwise approved, concrete shall be placed in a single
operation to the full thickness of slabs, beams, and similar members, and
shall be placed in horizontal layers not exceeding 1,500 mm deep in the
walls and similar members.

Concrete in columns may be placed to a height of 4 meters with careful
placing and vibration and satisfactory results. Where the height of the
column exceeds 4 meters suitable openings must be left in the shutters
so that this maximum lift is not exceeded.

Concrete shall be placed continuously until completion of the part of the
work between construction joints as specified hereinafter or of a part of the
approved extent. At the completion of a specified or approved parta
construction joint of the form and in the positions hereinafter specified
shall be made. If stopping of concrete be unavoidable elsewhere, a
construction joint shall be made where the work is stopped. A record of all
such joints shall be made by the Contractor and a copy supplied to the
Project Manager.

Any accumulation of set concrete on the reinforcement shall be removed by
wire brushing before further concrete is placed. The Contractor shall
provide runways for concreting to the satisfaction of the Project



147

Manager. Under no circumstances will the runways be allowed to rest
on the reinforcement. Care shall be taken that the concrete is not
disturbed or subjected to vibrations and shocks during the setting
period. Mixing machines, platforms and barrows shall be clean before
commencing mixing and be cleaned on every cessation of work. Where
concrete is laid on hardcore or other absorbent materials, the base shall
be suitable and sufficiently wetted before the concrete is deposited.

Works cube tests

Work cubes are to be made at intervals as required by the Project
Manager in accordance with C.P. 114, and the Contractor shall provide
a continuous record of the concrete work. The cubes shall be made in
approved 150 mm moulds in strict accordance with the Code of Practice.
Three cubes shall be made on each occasion. Each cube shall be marked
with a distinguishing number (numbers) to run consecutively and the
date, and a record shall be kept o site giving the following particulars:-

a) Cube No.

b) Date made

c) Location in work

d) 7-Day Test, Date, Strength
e) 28-Day Test, Date, Strength

Cubes shall be forwarded, carriage paid, to an approved Testing Authority,
in time to be tested two at 7 days and the remaining one at the discretion
of the Project Manager. No cube shall be dispatched within three days of
casting. Copies of all Works Cube Tests shall be forwarded to the Project
Manager and one shall be retained on site. If the strengths required above
are not attained and maintained during the carrying out of the contract,
the Contractor will be required to increase the proportion of cement
and/or substitute better aggregates so as to give concrete which does
comply with the requirements of the contract. The Contractor may be
required to remove and replace at his own cost any concrete which fails to
attain the required strength as ascertained by Works Cube Tests.

Compaction

At all times during which the concrete is being placed, the Contractor
shall provide adequate trained and experienced labour to ensure that
the concrete is compacted in the forms to the satisfaction of the Project
Manager. Concrete shall not be placed at a rate greater than will permit
satisfactory compaction or to a depth greater than 400 mm before it is
compacted.

During and immediately after placing, the concrete shall be thoroughly
compacted by means of continuous tamping, spading, slicing and
vibration. Vibration is required for all concrete of classes 40, 35, 25,
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and 20. Care shall be taken to fill every part of the forms, to work the
concrete under and around the reinforcement without displacing it to avoid
disturbing recently placed concrete which has began to set. Any water
accumulating on the surface of newly placed concrete shall be removed and
no further concrete shall be placed thereon until such water is removed.

Internal vibrators shall be of a frequency not less than 7000 cycles per
minute and shall have a rotating eccentric weight of at least 0.05 Kg.
with an eccentricity of not more than 12 mm. Such vibrators shall
visibly affect the concrete within a radius of 250 mm from the vibrator.
Internal vibrators shall not be inserted between layers of reinforcement
less than one and one half times the diameter of the vibrators apart.
Contact between the vibrators and reinforcement, and vibrators and
formwork shall be avoided. Internal vibrators shall be inserted vertically
into the concrete at not more than 500 mm centers and shall be moved
constantly from place to place. No internal vibrator shall be permitted
to remain in any one position for more than ten seconds and it shall be
withdrawn very slowly from the concrete.

In consolidating each layer of concrete the vibrating head shall be allowed
to penetrate and re-vibrate the concrete in the upper portion of the
underlying layer. In the area where newly placed concrete in each layer
joins previously placed concrete more than usual vibration shall be
performed, the vibrator penetrating deeply at close intervals along these
contacts. Layers of concrete shall not be placed until layers previously
placed have been vibrated thoroughly as specified. Vibrators shall not be
used to move concrete from place to place in the formwork.

At least one internal vibrator shall be of the high frequency, low amplitude type
applied with the principal direction of vibration in the horizontal plane.
They shall be attached directly to the forms at no more than 1200 mm
centers. In addition to internal and external vibration the upper surface
of suspended floor slabs shall be leveled by tamping or vibrating to receive
finishes. Vibrating elements shall be of the low frequency high amplitude
type operating at a speed of not less than 3000 r.p.m.

Curing and protection

Care must be taken that no concrete is allowed to become prematurely
dry and the fresh concrete must be carefully protected, within two hours of
placing, from rain, sun and wind by means of Hessian sacking, polythene
sheeting, or other approved means. This protective layer and the concrete
itself must be kept continuously wet for at least 7 days after the concrete
has been placed. The contractor will be required to provide complete
coverage of all fresh concrete for a period of 7 days. Hessian or
polythene sheeting shall be in the maximum widths obtainable and shall
be secured against wind. The Contractor will not be permitted to use old
cement bags, Hessian or other materials in small pieces.
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Concrete in foundations and other underground work shall be protected
from admixture with falling earth during and after placing. Traffic or
loading must not be allowed on the concrete until the concrete is
sufficiently matured, and in no case shall traffic or loading be of such
magnitude as to cause deflection or other movement in the formwork or
Damage to the concrete members. Where directed by the Project Manager
props may be required to be left in position under slabs and other members
for greater periods than those specified hereafter.

Faulty concrete

Any concrete which fails to comply with these specifications, or which
shows signs of setting before it is placed shall be taken out and removed
from site. Where concrete is found to be defective after it has set, the
concrete shall be cut out and replaced in accordance with the Project
Manager’s instructions. On no account shall any faulty, honeycombed, or
otherwise defective concrete be repaired or patched until the Project
Manager has made an inspection and issued instructions for the repair.
The whole cost whatsoever, which might be occasioned by the need to
remove faulty concrete, shall be borne by the Contractor.

Pre-cast units
Pre-cast reinforced concrete slabs to be made to sizes as shown in the
Drawings. Slabs to be cast with Grade 25 concrete in approved
formwork, suitably vibrated and cured for 28 days before use.

REINFORCEMENT

Material

Reinforcement shall be as specified by the Project Manager.

Bending and placing reinforcement

Reinforcement shall be cleaned before placing and secured with space
blocks in the correct position. It shall be bound with suitable wire and have
such cover as shown on the drawings.

Strength of reinforcement

Characteristic strengths of reinforcement are as given in B.S. 4449,
4461, and 4483. Refer to 503.

Rod reinforcement

The steel reinforcement shall comply with the latest requirements of the
following British Standards:-
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BRC

Fixing

Hot Rolled bars for the Reinforcement of concrete to B.S. 4449
(metric units)

Cold worked steel for the reinforcement of concrete to B.S. 4461 (metric
units)

The Contractor will be required to submit a test certificate of the rollings.
Reinforcement shall be stored on racks above ground level. All
reinforcement shall be free from loose mill scale or rust, grease, paint or
other substances likely to reduce the bond between the steel and the
concrete.

The BRC should be electrically cross-welded steel wire mesh
reinforcement to B.S. 4483: 1969, or as directed by the Project Manager,
and of the size and weight specified in the Drawings.

The fabric shall be free from scale, dust, rust, grease or other substance
likely to reduce the bond between the steel and the concrete and shall
be laid with a minimum 300 mm laps and bound with No. 18 S W.G.
annealed iron wire.

reinforcement

Reinforcement shall be accurately bent to the shapes and dimensions
shown on the Drawings and in accordance with B.S. 4466 (1969).
Reinforcement must be cut and bent cold and no welded joints will be
permitted, unless so detailed. Reinforcement shall be accurately placed
as shown on the Drawings, and before and during concreting, shall be
secured against displacement by using No. 18 S.W.G. annealed binding
wire or suitable clips at intersections, and shall be supported by
concrete or metal supports, spacers or metal hangers to ensure the
correct position. No concreting shall be commenced until the Project
Manager has inspected the reinforcement in position and until his
approval has been obtained and Contractor has given two clear days’
notice of intention to concrete.

The Contractor is responsible for maintaining the reinforcement in its
correct position, according to the drawings, before and during
concreting. During concreting, a competent steel fixer must be in
attendance to adjust and correct the position of any reinforcement
which may be displaced. The vibrators are not to come into contact with
the reinforcement.

Position and correctness of reinforcement

Irrespective of whether any inspection and/or approval of the fixing of the
reinforcement has been carried out as in C above, it shall be the
Contractor’s sole responsibility to ensure that the reinforcement
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complies with the details on the Drawings and is fixed exactly in the
positions shown therein and in the positions to give the prescribed cover.
The Contractor will be held entirely responsible for any failure or defect in
any portion of the reinforced concrete structure and including any
consequent delay, claims, third party claims. etc., where it is shown that the
reinforcement has been incorrectly positioned or is incorrect in size or
quantity with respect to the detailed Drawings.

Concrete cover to reinforcement

Unless otherwise directed, the concrete cover to rod reinforcement over
main bars in any face shall be:-

Foundations against blinding 50 mm
Strip foundations 40 mm
Columns/Floor slab 40 mm
Beams 25 mm

Projecting reinforcement

Where reinforcement projects from a concreted section of the structure
and this reinforcement is expected to remain exposed for some time, it
is to be coated with a cement grout to prevent rust staining on the finished
concrete. This grout is to be brushed off the reinforcement prior to the
continuation of concreting.

Fixtures

No openings, chases, holes or other voids shall be formed in the concrete without
the prior approval of the Project Manager. Details of any fixtures to be
permanently built into the concrete including the proposed position of all
electrical conduits 25 mm and over in diameter shall be submitted to the
Project Manager for his approval before being placed.

Chases, holes, etc., in concrete

The Contractor shall be responsible for the co-ordination with the
Electrical and other Sub-Contractors for incorporating electrical
conduits, pipes, fixing blocks, chases and holes in concrete members as
required and must ensure that adequate notice is given to such Sub-
Contractors informing them when concrete members incorporating the
above are to be poured. The Contractor shall submit full details of these
items to the Engineer for approval before the work is put in hand. All
fixing blocks, chases, holes, etc., to be left in the concrete shall be
accurately set out and cast with the concrete. Unless otherwise
instructed by the Project Manager, all electrical conduit to be positioned
within the reinforced concrete shall be fixed inside the steel cages of
beams and columns and between the top and bottom steel layers in the
slabs and similar members.
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The proposed position of all electrical conduits 25 mm and over in
diameter which are to be enclose in the concrete shall be shown
accurately on a plan to be submitted to the Engineer, whose approval
shall be obtained before any such conduit is placed.
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| Specification
PARTICULAR SPECIFICATIONS
A PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED againstitems of “preliminaries” in the tenderer’s
priced Bills of Quantities. The contractor is advised to read and understand
all preliminary items.
B | DESCRIPTION OF THE WORKS
The contract works include:
e Borehole drilling
e Testing pumping
e Supply and installation of solar panels and pump
e Supply and Installation of a 10,000 litre Roto tank or an equally
approved plastic tank
e Fencing of borehole compound
e Construction of a water Kiosk with slab for installing water tank.
e Pre-stressed 50CM steel tank and tower
Note: All the above works should be as per the attached drawings and Bills of quantities.
LOCATION OF THE SITE
The site is situated in Korissa location, Fafi ward, Fafi subcounty in
Garissa County
¢ | FLOOR AREAS
To be done as per description in bill of quantities and technical drawings
D | MEASUREMENTS
In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in
accordance with the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with the said
Conditions.
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LOCATION OF SITE

IS ASINDICATED ELSEWHERE

SIGNING OF THE TENDER DOCUMENTS

The authorised person shall append his / her signature and / or
company‘s rubberstamp on each and every page of tender document in
which entries have been made.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the
works including ordinary and special dust screens, hoardings, barriers,
warning signs, etc as directed by the Project Manager and as necessary for
the adequate propping and protection of existing property, finishes,
workmen employed on the site, employer's agents and the public. Any
damage or loss incurred due to the insufficiency of such protection must
be made good by the Contractor. All protective devices are to be removed
on completion of the works and any necessary making good consequent
upon this is to be executed to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all
finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and cart away from
site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal unless
it is certified by the Project Manager that such damage or breakage was
inevitable as a result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion
of the works, remove and clear away all plant, equipment, rubbish,




2-155

Section VI. Requirements

unused materials and stains and leave in a clean and tidy state to the
reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses
due to any of the contract conditions, or by any other reason whatsoever,
he shall present such a claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claim shall be entertained upon the
expiry of the said contact period.

PAYMENTS

The tenderer’s attention is drawn to the General Conditions of Contract
and the Particular Conditions of Contract

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities. The
Contractor is thus instructed to take reasonable care in the execution of
the works as to prevent accidents, damage or loss and disruption of
activities being carried out by the Client. The Contractor shall allow in his
rates any expense he deemed necessary by taking such care within the
site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site
are completed, as the facility will be operating as usual during the course of
the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

LABOUR CAMPS
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The Contractor shall be allowed to house labour on site

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of the Client.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with
the said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for
both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that
he/she may incur by having to complete these works within the stipulated
contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors
and nominated suppliers.

EXISTING SERVICES
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Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support,
maintenance and protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with clause 31 of the
Conditions of Contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors
progress in relation to the progress chart and should it be found necessary
the ‘PROJECT MANAGER’ shall inform the Contractor in writing that his
actual performance on site is not satisfactory .In all such cases the
Contractor shall accelerate his rate of performance production and
progress by all means such as additional labour, plant, e.t.c and working
overtime all at his cost.

PERFORMANCE BOND

A guarantee of 10 % of the contract sum will be required in accordance. No
payment on account for the works executed will be made to the contractor
until he has submitted the Performance guarantee to the Project Manager
duly signed, sealed and stamped from an approved Bank.

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter accompanying
these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX




2-158 Section VI. Requirements

The Contractor’s attention is drawn to the Legal Notice in the Finance Act
part 3 Section 21(b) operative from 1st September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include
allowance in his rates and prices for prices for VAT and any other
Government taxes currently in force.
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ITEM | DESCRIPTION

_ GENERAL PRELIMINARIES

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's
priced Bills of Quantities and Specification.
The Contractor shall be deemed to have included in his prices or rates for
the various items in the Bills of Quantities or Specification for all costs
involved in complying with all the requirements for the proper execution
of the whole of the works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated
and shall be all the requirements for the proper execution of the whole
of the works in the Contract.

Ha Shall mean hectares

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.
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EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in
each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare facilities;
provision of special scaffolding where necessary; providing space for
office accommodation and for storage of plant and materials; providing
light and water for their work: clearing away rubbish; unloading
checking and hoisting: providing electric power and removing and
replacing duct covers, pipe casings and the like necessary for the
execution and testing of Sub- Contractors' work and being responsible
for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated),pay all demurrage charges, load and transport to site
where necessary, unload, store, unpack, assemble as necessary,
distribute to position, hoist and fix only.

EMPLOYER
As defined in the conditions of contract

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be
deemed to imply the Project Manager as defined in of the Conditions of
Contract or such person or persons as may be duly authorised to
represent him on behalf of the Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined
above

QUANTITY SURVEYOR
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The term "Quantity Surveyor"” shall be deemed to mean "The P.M." as
defined above.

ELECTRICAL ENGINEER

The term "Electrical Engineer"” shall be deemed to mean "The P.M." as
defined above

MECHANICAL ENGINEER
The term "Mechanical Engineer” shall be deemed to mean "The P.M." as
defined

:‘;TRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills
of Quantities

BOND.
The Contractor shall find and submit on the Form of Tender as given in
the instructions to bid and SPN

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for
the works exceptin so far as may be stated otherwise herein and except for
such items specifically and only required for the use of nominated Sub-
Contractors as described herein. No timber used for scaffolding,
formwork or temporary works of any kind shall be used afterwards in
the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at
such hours and by such routes as may be permitted by the competent
authorities.

MATERIALS AND WORKMANSHIP.
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All materials and workmanship used in the execution of the work shall
be of the best quality and description unless otherwise stated. The
Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also ensure they are
onsite when required for use in the works. The Bills of Quantities shall
not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the PROJECT MANAGER at the time of taking
deliver thereof, as having received them in good order and condition,
and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or materials
which will be supplied by the PROJECT MANAGER at the current
market prices including Customs Duty and V.AT., all at the
Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the
site weather proof lock-up sheds and make good damaged or disturbed
surfaces upon completion to the satisfaction of the PROJECT MANAGER
Nominated Sub-Contractors are to be made liable for the cost of any
storage accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials
or workmanship including concrete test cubes required for the works
that may be called for by the PROJECT MANAGER for his approval until
such samples are approved by the PROJECT MANAGER and the
PROJECT MANAGER, may reject any materials or workmanship not in
his opinion to be up to approved samples. The PROJECT MANAGER
shall arrange for the testing of such materials as he may at his discretion
deem desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the PROJECT MANAGER. The
Contractor shall pay for the testing in accordance with the current scale
of testing charges laid down by the Ministry of Roads, Housing and Public
Works.
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The procedure for submitting samples of materials for testing and the
method of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub- contractors' work.

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations
in connection with the employment of Labour and other matters relatedto
the execution of the works. In particular the Contractor's attention is
drawn to the provisions of the Factory Act 1950 and his tender must
include for all costs arising or resulting from compliance with any Act,
Order or Regulation relating to Insurances, pensions and holidays for
workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement,
housing, security and control of labour, labour camps, passes for transport,
etc. It is most important that the Contractor, before tendering, shall
obtain from the relevant Authority the fullest information regarding all
such regulations and/or restrictions which may affect the organisation of
the works, supply and control of labour, etc., and allow accordingly in his
tender. No claim in respect of want of knowledge in this connection will be
entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the
works stores, materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and other
precautions as necessary to ensure security against theft, loss or
damage and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make
good any damage to public or private roads arising from or consequent
upon the execution of the works to the satisfaction of the local and other
competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be
held responsible for and shall make good all such damage arising from the

execution of this contract at his own expense to the
satisfaction of the PROJECT MANAGER
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VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site
the location of which is described in the Particular Preliminaries hereof. He
shall be deemed to have acquainted himself therewith as to its nature,
position, means of access or any other matter which, may affect his tender.
No claim arising from his failure to comply with this recommendation will
be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor must
allow for building any necessary temporary access roads for the
transport of the materials, plant and workmen as may be required for
the complete execution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc.,
and make good and reinstate all works and surfaces disturbed to the
satisfaction of the PROJECT MANAGER The Contractor should also
allow for relocating existing fence (approx. 30 metres long).

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined on
site by the PROJECT MANAGER.

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site
and afterwards dismantle the site office of the standard type, complete
with furniture. He shall also provide a strong metal trunk complete with
strong hasp and staple fastening and two keys. He shall provide, erect
and maintain a lock-up type water or bucket closet for the sole use of
the PROJECT MANAGER including making temporary connections to
the drain where applicable to the satisfaction of Government and
Medical Officer of Health and shall provide services of cleaner and pay
all conservancy charges and keep both office and closet in a clean and
sanitary condition from commencement to the completion of the works
and dismantle and make good disturbed surfaces. The office and closet




2-165

Section VI. Requirements

shall be completed before the Contractor is permitted to commence the
works. The Contractor shall make available on the Site as and when
required by the "PROJECT MANAGER" a modern and accurate level
together with leveling staff, ranging rods and 50 metre metallic or linen
tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary
water, electric light and power required for use in the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must
also provide temporary tanks and meters as required at his own cost
and clear away when no longer required and make good on completion
to the entire satisfaction of the PROJECT MANAGER. The Contractor
shall pay all charges in connection herewith. No guarantee is given or
implied that sufficient water will be available from mains and the
Contractor must make his own arrangements for augmenting this
supply at his own cost. Nominated Sub--contractors are to be made
liable for the cost of any water or electric current used and for any
installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the
Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the PROJECT MANAGER.

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at all
times during normal working hours have access to the works and to the
yards and workshops of the Contractor and sub-Contractors or other
places where work is being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard
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Method of Measurement. Such sums are net and no addition shall be
made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills
of Quantities shall have the meaning stated in Section A item A7 (ii) of
the Standard Method of Measurement. Persons or firms nominated by
the PROJECT MANAGER to execute work or to provide and fix materials
or goods are described herein as Nominated Sub-Contractors.Persons or
firms so nominated to supply goods or materials are described herein
as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole
of the works including the works of Nominated Sub-Contractors; one copy
to be handed to the PROJECT MANAGER and a further copy to be
retained on Site. Progress to be recorded and chart to be amendedas
necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect of
each of them added to the Contract sum. The Contractor shall produce
to the PROJECT MANAGER such quotations, invoices or bills, properly
receipted, as may be necessary to show the actual details of the sums
paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted
in the final account pro-rata to the amount paid. [tems of "attendance"

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be
accepted of any work for which a P.C. Sum is included in these Bill of
Quantities profit and attendance will be allowed at the same rate as it
would be if the work were executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.
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In the final account all Provisional Sums shall be deducted and the value
of the work properly executed in respect of them upon the PROJECT
MANAGER's order added to the Contract Sum. Such work shall be
valued as described for Variations, but should any part of the work be
executed by a Nominated Sub-Contractor, the value of such work or
articles for the work to be supplied by a Nominated Supplier, the value
of such work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills of
Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors
in every respect. Unless otherwise described the Contractor is to provide
for such Sub-Contractors any or all of the facilities described in these
Preliminaries. The Contractor should price for these with the nominated
Sub-contract Contractor's work concerned in the P.C. Sums under the
description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the
right to place a "Direct Contract” for any goods or services required in the
works which are covered by a P.C. Sum in the Bills of Quantities and to
pay for the same direct. In any such instances, profit relative to the P.C.
Sum the priced Bills of Quantities will be adjusted as describedfor P.C.
Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their work
and also for use of his ordinary scaffolding. The Contractor, however, shall
not be required to erect any special scaffolding for them. The Contractor
shall perform such cutting away for and making good after the work of
such tradesmen or persons as may be ordered by the PROJECT MANAGER
and the work will be measured and paid for to the extent executed at
rates provided in these Bills.

INSURANCE
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The Contractor shall insure as required in the Conditions of Contract. No
payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by
production of an Insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clauses have been complied with
in all respects. Thereafter the PROJECT MANAGER shall from time to
time ascertain that premiums are duly paid up by the Contractor who
shall if called upon to do so, produce the receipted premium renewals
for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subjectto
remeasurementin order to ascertain the actual quantity executed for which
payment will be made. All "Provisional”" and other work liable to
adjustment under this Contract shall left uncovered for a reasonable time
to allow all measurements needed for such adjustment to be taken by the
PROJECT MANAGER Immediately the work is ready for measuring, the
Contractor shall give notice to the PROJECT MANAGER. If the Contractor
makes default in these respects he shall if the PROJECT MANAGER so
directs uncover the work to enable all measurements to be taken and
afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case
be ignored. The Contractor shall be deemed to have made allowance in
his prices generally to cover any items against which no price has been
inserted in the priced Bills of Quantities. All items of measured work shall
be priced in detail and the Tenders containing

Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall be carried
out at the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special
regulations laid down by the PROJECT MANAGER governing the use
and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS
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Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the PROJECT MANAGER directs
otherwise such materials shall be dealt with as provided in the Contract.
Such materials shall only be used in the works, in substitution of
materials which the Contractor would otherwise have had to supply with
the written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due allowance for the
value of the materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing, casing up, covering or such other means
as may be necessary to avoid damage to the satisfaction of the PROJECT
MANAGER and remove such protection when no longer required and make
good any damage which may nevertheless have been done at completion
free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all plant,
scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except where such treatment might cause damage) and
clean all floors, sanitary fittings, glass inside and outside and any other
parts of the works and remove all marks, blemishes, stains and defects
from joinery, fittings and decorated surfaces generally, polish door
furniture and bright parts of metalwork and leave the whole of the
buildings watertight, clean, perfect and fit for occupation to the approval of
the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor is referred
to the Ministry of Roads, Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is
issued as a separate document, and which shall be allowed in all
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respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or
adjacent to the site before payment is effected unless specifically
exempted by the PROJECT MANAGER. This includes the materials of
the Main Contractor, Nominated Sub-Contractors and Nominated
Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a
hoarding 2400 mm high consisting of iron sheets gauge 30 on 100 x 50
mm 2nd grade treated sawn cypress timber posts firmly secured at
1800 mm centres with two 75 x 50 mm 2nd grade treated sawn cypress
timber rails. The Contractor is in addition required to take all
precautions necessary for the safe custody of the works, materials,
plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in the
kind of work involved who shall give his whole experience in the kind of
work involved and shall give his whole time to the superintendence of
the works. Such Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the Project Manager and
such directions shall be deemed to have been given to the Contractor in
accordance with the Conditions of Contract.
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Drawings

All the necessary drawings will be provided ona CD
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Supplementary Information




PART 3 — Conditions of Contract and
Contract Forms
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Section VII. General Conditions (GC)

These General Conditions (GC), read in conjunction with the Particular Conditions (PC) and
other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.
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1.1.13
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1115

1.1.16

1117

Section VII. General Conditions

[Name of Employer]
[Name of Contract]

General Provisions

Definitions

In the Conditions of Contract (“these Conditions”), which include Particular
Conditions, and these General Conditions, the following wordsand expressions
shall have the meanings stated. Words indicating persons or parties include
corporations and other legal entities, except where the context requires otherwise.

The Contract

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter
of Bid, these Conditions, the Specification, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter of
Acceptance.

“Contract Agreement” means the contract agreement referred to in GC Clause
1.6 [Contract Agreement].

“Letter of Acceptance” means the letter of formal acceptance, signed by the
Employer, of the Letter of Bid, including any annexed memoranda comprising
agreements between and signed by both Parties. If there is no such letter of
acceptance, the expression “Letter of Acceptance” means the Contract
Agreement and the date of issuing or receiving the Letter of Acceptance means
the date of signing the Contract Agreement.

“Letter of Bid” means the document entitled letter of bid, which was completed
by the Contractor and includes the signed offer to the Employer for the Works.

“Specification” means the document entitled specification, as included in the
Contract, and any additions and modifications to the specification in accordance
with the Contract. Such document specifies the Works.

“Drawings” means the drawings of the Works, as included in the Contract, and
any additional and modified drawings issued by (or on behalf of) the Employer
in accordance with the Contract.

“Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Bid, as included in the Contract. Such
document may include the Bill of Quantities, data, lists, and schedules of rates
and/or prices.
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11138

1.1.1.10

11111
1.1.2
1121
1122

1.1.2.3

1124

1.1.25

1.1.26
1.1.2.7
1.1.2.8

1.13

1131

1132

1.1.3.3

1.1.34

1.1.35

1.1.3.6

The Activity Schedule is a schedule of the activities comprising the construction,
installation, testing, and commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity, which is used for valuations and for
assessing the effects of Variations and Compensation Events.

“Bid” means the Letter of Bid and all other documents which the Contractor
submitted with the Letter of Bid, as included in the Contract.

PC means Particular Conditions
Parties and Persons
“Party” means the Employer or the Contractor, as the context requires.

“Employer” means the person named as employer in the Particular Conditions
and the legal successors in title to this person.

“Contractor” means the person(s) named as contractor in the Letter of Bid
accepted by the Employer and the legal successors in title to this person(s).

“Project Manager” is the person named in the PC (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement
of the Project Manager) who is responsible for supervising the execution of the
Works and administering the Contract.

“Subcontractor” means any person named in the Contract as a subcontractor, or
any person appointed as a subcontractor, for a part of the Works; and the legal
successors in title to each of these persons.

“Bank” means the financing institution (if any) named in the PC.
“Borrower” means the person (if any) named as the borrower in the PC.

The “Adjudicator” is the person appointed jointly by the Employer and the
Contractor to resolve disputes in the first instance, as provided for in GC Clause
1.32.

Dates, Tests, Periods and Completion

“Base Date” means the date 28 days prior to the latest date for submission of the
Bid.

“Commencement Date” means the date notified under the PC.

“Completion Date” means the date for completion of the Works, or a Section (as

the case may be) as certified by the Project Manager, in accordance with GC
Clause 7.1.1, and as stipulated in the PC.

“Test on Completion” means the tests (if any) which are specified in the Contract
and which are carried out in accordance with the Specification for the purpose of
issuing the “Certificate of Completion of the Works”.

“Taking-Over Certificate” or “Certificate of Completion of the Works” means a
certificate issued under GC Clause 7.1 [Completion].

“day” means a calendar day and “year” means 365 days.
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1.1.3.7

114

1141

1.14.2

1.1.4.3

1.15
1151

1152

1.1.53

1154

1.1.55

1.1.56
1157

11538

1.16

1161

1.16.2
1.1.6.3

“Dayworks” are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

Money and Payments

“Initial Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying of
any defects.

“Contract Price” means the price defined in GC Clause 4.1 [Contract Price], and
includes adjustments in accordance with the Contract.

“Compensation Events” are those defined in GC Clause 4.7 [Compensation
Events] hereunder.

Works and Goods

“Contractor’s Equipment” means all apparatus, machinery, vehicles and other
things required for the execution and completion of the Works and the remedying
of any defects. However, Contractor’s Equipment excludes Temporary Works,
Employer’s Equipment (if any), Plant, Materials and any other things intended to
form or forming part of the Permanent Works.

“Goods” means Contractor’s Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

“Materials” means things of all kinds (other than Plant) intended to form or
forming part of the Permanent Works, including the supply-only materials (if
any) to be supplied by the Contractor under the Contract.

“Permanent Works” means the permanent works to be executed by the Contractor
under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or
forming part of the Permanent Works, including vehicles purchased for the
Employer and relating to the construction or operation of the Works.

“Section” means a part of the Works specified in the PC as a Section (if any).

“Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of the
Permanent Works and the remedying of any defects.

“Works” mean the Permanent Works and the Temporary Works, or either of them
as appropriate, and as described in the PC.

Other Definitions

“Contractor’s Documents” means the calculations, computer programs and other
software, drawings, manuals, models and other documents of a technical nature
(if any) supplied by the Contractor under the Contract.

“Country” means the country in which the Site (or most of it) is located.
“Force Majeure” is defined in GC Clause 6.1 [Force Majeure].
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1164

1.1.65

1.1.6.6

1.1.6.8

1.1.6.9

1.2
121

1.2.2

1.2.3

13
131

“Laws” means all national (or state) legislation, statutes, ordinances and other
laws, and regulations and by-laws of any legally constituted public authority.

“Performance Security” means the security (or securities, if any) under GC
Clause 4.15 [Securities].

“Site” means the places where the Permanent Works are to be executed including
storage and working areas and to which Plant and Materials are to be delivered,
and any other places as may be specified in the PC as forming part of the Site.

“Unforeseeable” or “Unforeseen” means not reasonably foreseeable by an
experienced Contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as
a variation under GC Clause 4.3 [Variations].

Interpretation
Interpretation In the Contract, except where the context requires otherwise:
(@ wordsindicating one gender include all genders;

(b) words indicating the singular also include the plural and words indicating
the plural also include the singular;

()  provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;

(d)  “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record,

(e) the word “tender” is synonymous with “bid” and “tenderer” with “bidder”
and the words “tender documents” with “bidding documents”.

The marginal words and other headings shall not be taken into consideration in
the interpretation of these Conditions.

If sectional completion is specified in the PC, references in the GC to the Works,
the Completion Date, and the Intended Completion Date apply to any Section of
the Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

Communications

Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges, these
communications shall be:

(@ inwriting and delivered by hand (against receipt), sent by mail or courier,
or transmitted using any of the agreed systems of electronic transmission
as stated in the PC; and

(b) delivered, sent or transmitted to the address for the recipient’s
communications as stated in the PC. However:
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1.3.2

1.3.3

14
141

1.4.2

(i) if therecipient gives notice of another address, communications
shall thereafter be delivered accordingly; and

(i)  if the recipient has not stated otherwise when requesting an
approval or consent, it may be sent to the address from which the
request was issued

Approvals, certificates, consents and determinations shall not be unreasonably
withheld or delayed. When a certificate is issued toa Party, the certifier shall send
a copy to the other Party.

When a notice is issued to a Party, by the other Party or the Project Manager, a
copy shall be sent to the Project Manager or the other Party, as the case may be.

Law and Language

The Contract shall be governed by the law of the country or other jurisdiction
stated in the PC.

The ruling language of the Contract shall be that stated in the PC.

The language for communications shall be that stated in the PC. If no language
is stated there, the language for communications shall be the ruling language of
the Contract.

Supporting documents and printed literature that are part of the Contract may be
in another language provided they are accompanied by an accurate translation of
the relevant passages in the language specified, in which case, for purposes of
interpretation of the Contract, this translation shall govern.

The Contractor shall bear all costs of translation to the governing language and
all risks of the accuracy of such translation, for documents provided by the
Contractor.
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1.5
151

1.5.2

1.6
16.1

1.7
1.7.1

1.8
18.1

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. For the purposes of interpretation, the priority of the documents shall
be in accordance with the following sequence:

(@) the Contract Agreement (if any),
(9)] the Letter of Acceptance,

© the Bid,

(d) the Particular Conditions

(e) these General Conditions,

M the Specification,

@ the Drawings, and

(h) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Project Manager
shall issue any necessary clarification or instruction.

Contract Agreement

The Parties shall enter into a Contract Agreement within 28 days after the
Contractor receives the Letter of Acceptance, unless the Particular Conditions
establish otherwise. The Contract Agreement shall be based upon the relevant
form provided in Section 1X, Contract Forms. The costs of stamp duties and
similar charges (if any) imposed by law in connection with entry into the Contract
Agreement shall be borne by the Employer.

Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or
interest in or under the Contract. However, either Party:

(@ may assign the whole or any part with the prior agreement of the other
Party, at the sole discretion of such other Party, and

(b) may, as security in favour of a bank or financial institution, assign its right
toany moneys due, or to become due, under the Contract.

Care and Supply of Documents

The Specification and Drawings shall be in the custody and care of the Employer.
Unless otherwise stated in the Contract, two copies of the Contract and of each
subsequent Drawing shall be supplied to the Contractor, who may make or
request further copies at the cost of the Contractor.
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1.8.2

1.8.3

1.8.4

1.9
19.1

19.2

1.10
1.10.1

1.10.2

Each of the Contractor’s Documents shall be in the custody and care of the
Contractor, unless and until taken over by the Employer. Unless otherwise stated
in the Contract, the Contractor shall supply to the Project Manager six copies of
each of the Contractor’s Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named
in the Specification, the Contractor’s Documents (if any), the Drawings and
Variations and other communications given under the Contract. The Employer’s
Personnel shall have the right of access to all these documents at all reasonable
times.

If a Party becomes aware of an error or defect in a document which was prepared
for use in executing the Works, the Party shall promptly give notice to the other
Party of such error or defect.

Confidential Details

The Contractor’s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in order to
verify the Contractor’s compliance with the Contract and allow its proper
implementation.

Each of them shall treat the details of the Contract as private and confidential,
except to the extent necessary to carry out their respective obligations under the
Contract or to comply with applicable Laws. Each of them shall not publish or
disclose any particulars of the Works prepared by the other Party without the
previous agreement of the other Party. However, the Contractor shall be
permitted to disclose any publicly available information, or information
otherwise required to establish his qualifications to compete for other projects.

Notwithstanding the above, the Contractor may furnish to its Subcontractor(s)
such documents, data and other information it receives from the Employer to the
extent required for the Subcontractor(s) to perform its work under the Contract,
in which event the Contractor shall obtain from such Subcontractor(s) an
undertaking of confidentiality similar to that imposed on the Contractor under
this Clause.

Compliance with Laws
The Contractor shall, in performing the Contract, comply with applicable Laws.

Unless otherwise stated in the Particular Conditions:

(@ the Employer shall acquire and pay for all permits, approvals and/or
licenses from all local, state or national government authorities or public
service undertakings in the Employer’s Country, which (i) such authorities
or undertakings require the Employer to obtain in the Employer’s name,
and (i) are necessary for the execution of the Contract, including those
required for the performance by both the Contractor and the Employer of
their respective obligations under the Contract;
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1.11
1111

1.12
1121

1.12.2

1.13

1.13.1

1.14
1.14.1

(b) the Contractor shall acquire and pay for all permits, approvals and/or
licenses from all local, state or national government authorities or public
service undertakings in the Employer’s Country, which such authorities or
undertakings require the Contractor to obtain in its name and which are
necessary for the performance of the Contract, including, without
limitation, visas for the Contractor’s and Subcontractor’s personnel and
entry permits for all imported Contractor’s Equipment. The Contractor
shall acquire all other permits, approvals and/or licenses that are not the
responsibility of the Employer under GC Clause 1.10.2(a) hereof and that
are necessary for the performance of the Contract. The Contractor shall
indemnify and hold harmless the Employer from and against any and all
liabilities, damages, claims, fines, penalties and expenses of whatever
nature arising or resulting from the violation of such laws by the Employer
or its personnel, including the Subcontractors and their personnel, but
without prejudice to GC Clause 1.10.1 hereof.

Joint and Several Liability

If the Contractor is a joint venture, consortium, or association (JVCA) of two or
more persons, all such persons shall be jointly and severally bound to the
Employer for the fulfilment of the provisions of the Contract, unless otherwise
specified in the PC, and shall designate one of such persons to act as a leader with
authority to bind the JVCA. The composition or the constitution of the JVCA
shall not be altered without the prior consent of the Employer.

Inspections and Audit by the Bank

The Contractor shall permit the Bank and/or persons appointed by the Bank to
inspect the Site and/or the Contractor’s accounts and records relating to the
performance of the Contract and to have such accounts and records audited by
auditors appointed by the Bank if required by the Bank.

The Contractor shall maintain all documents and records related to the Contract
fora period of three (3) years after completion of the Works. The Contractor shall
provide any documents necessary for the investigation of allegations of fraud,
collusion, coercion, obstruction or corruption and require its employees or agents
with knowledge of the Contract to respond to questions from the Bank.

Project Manager’s Decisions

Except where otherwise specifically stated, the Project Manager shall decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Project Manager may delegate any of his duties and responsibilities and may
cancel any delegation after notifying the Contractor.
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1.15
1.151

1.16
1.16.1

1.16.2

1.17
1171

1.18
1.18.1

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but
may not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

Personnel and Equipment

The Contractor shall employ the key personnel and use the equipment identified
in its Bid, to carry out the Works or other personnel and equipment approved by
the Project Manager. The Project Manager shall approve any proposed
replacement of key personnel and equipment only if their relevant qualifications
or characteristics are substantially equal to or better than those proposed in the
Bid.

If the Project Manager asks the Contractor to remove a person who is a member
of the Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule
of Other Contractors, as referred to in the PC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Employer may
modify the Schedule of Other Contractors, and shall notify the Contractor of any
such modification.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor carries the risks which this Contract states are Contractor’s
risks.
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1.19
1.19.1

1.19.2

1.20
1.20.1

1.21
1.21.1

Employer’s Risks

From the Start Date until the Defects Liability Certificate has been issued, the
following are Employer’s risks:

(@ The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due to

(i)  use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works or

(i)  negligence, breach of statutory duty, or interference with any legal
right by the Employer or by any person employed by or contracted
to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in the Employer’s design,
or due to war or radioactive contamination directly affecting the country
where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued,
the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s
risk except loss or damage due to

(@ aDefect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an
Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

Contractor’s Risks

From the Starting Date until the Defects Liability Certificate has been issued, the
risks of personal injury, death, and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and Equipment) which are not
Employer’s risks are Contractor’s risks.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the PC for the following events
which are due to the Contractor’s risks:

(@ loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) personal injury or death.
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Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Commencement
Date. All such insurance shall provide for compensation to be payable in the types
and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of the
Project Manager.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the PC, supplemented by any information available to the Bidder.
Contractors to Construct the Works

The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

Approval by the Project Manager

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, who is to approve them if they comply
with the Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Project Manager before
this use.
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Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the PC, the Employer shall
be deemed to have delayed the start of the relevant activities, and this shall be a
Compensation Event.

Access to the Site

The Contractor shall allow the Project Manager and any person authorized by the
Project Manager access to the Site and to any place where work in connection
with the Contract is being carried out or is intended to be carried out.

Instructions

The Contractor shall carry out all instructions of the Project Manager which
comply with the applicable laws where the Site is located.

Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Employer and the Contractor,
at thetime of the Employer’s issuance of the Letter of Acceptance. If, in the Letter
of Acceptance, the Employer does not agree on the appointment of the
Adjudicator, the Employer will request the Appointing Authority designated in
the PC, to appoint the Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Employer and the Contractor
agree that the Adjudicator is not functioning in accordance with the provisions of
the Contract, a new Adjudicator shall be jointly appointed by the Employer and
the Contractor. In case of disagreement between the Employer and the Contractor,
within 30 days, the Adjudicator shall be designated by the AppointingAuthority
designated in the PC at the request of either party, within 14 days of receipt of
such request.

Procedure for Disputes
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If the Contractor believes that a decision taken by the Project Manager was either
outside the authority given to the Project Manager by the Contract or that the
decision was wrongly taken, the decision shall be referred to the Adjudicator
within 14 days of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days of receipt of a
notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified in the PC, together
with reimbursable expenses of the types specified in the PC, and the cost shall be
divided equally between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of the Adjudicator
to an Arbitrator within 28 days of the Adjudicator’s written decision. If neither
party refers the dispute to arbitration within the above 28 days, the Adjudicator’s
decision shall be final and binding.

The arbitration shall be conducted in accordance with the arbitration procedures
published by the institution named and in the place specified in the PC.

Time Control

Programme

Within the time stated in the PC, after the date of the Letter of Acceptance, the
Contractor shall submit to the Project Manager for approval a Programme
showing the general methods, arrangements, order, and timing for all the
activities in the Works. In the case of a lump sum contract, the activities in the
Programme shall be consistent with those in the Activity Schedule.

An update of the Programme shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated
Programme at intervals no longer than the period stated in the PC. If the
Contractor does not submit an updated Programme within this period, the Project
Manager may withhold the amount stated in the PC from the next payment
certificate and continue to withhold this amount until the next payment after the
date on which the overdue Programme has been submitted. In the case of a lump
sum contract, the Contractor shall provide an updated Activity Schedule within 14
days of being instructed to by the Project Manager.

The Project Manager’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Project
Manager again at any time. A revised Programme shall show the effect of
Variations and Compensation Events.

Extension of the Intended Completion Date
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The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project
Manager for a decision upon the effect of a Compensation Event or Variation and
submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended Completion
Date.

Acceleration

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Employer accepts these
proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a Variation.

Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of
any activity within the Works.

Management Meetings

Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review
the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

The Project Manager shall record the business of management meetings and
provide copies of the record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken shall be decided by the
Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
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Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon
as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Project Manager.

Quiality Control

Identifying Defects

The Project Manager shall check the Contractor’s work and notify the Contractor
of any Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in
the Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no Defect,
the test shall be a Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the
end of the Defects Liability Period, which begins at Completion, and is defined in
the PC. The Defects Liability Period shall be extended for as long as Defects
remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
Defect within the length of time specified by the Project Manager’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project
Manager’s notice, the Project Manager shall assess the cost of having the Defect
corrected, and the Contractor shall pay this amount.

Cost Control

Contract Price
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In the case of an admeasurement contract, the Bill of Quantities shall contain
priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for
the quantity of the work accomplished at the rate in the Bill of Quantities for each
item.

In the case of a lump sum contract, the Activity Schedule shall contain the priced
activities for the Works to be performed by the Contractor. The Activity Schedule
is used to monitor and control the performance of activities on which basis the
Contractor will be paid. If payment for Materials on Site shall be made separately,
the Contractor shall show delivery of Materials to the Site separately on the
Activity Schedule.

Changes in the Contract Price
In the case of an admeasurement contract:

(@  If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent, provided the
change exceeds 1 percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in quantities if
thereby the Initial Contract Price is exceeded by more than 15 percent,
except with the prior approval of the Employer.

() If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the Bill of
Quantities.

In the case of a lump sum contract, the Activity Schedule shall be amended by
the Contractor to accommodate changes of Programme or method of working
made at the Contractor’s own discretion. Prices in the Activity Schedule shall not
be altered when the Contractor makes such changes to the Activity Schedule.

Variations

All Variations shall be included in updated Programs, and, in the case of a lump
sum contract, also in the Activity Schedule, produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying
out the Variation when requested to do so by the Project Manager. The Project
Manager shall assess the quotation, which shall be given within seven (7) days of
the request or within any longer period stated by the Project Manager and before
the Variation is ordered.
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If the Contractor’s quotation is unreasonable, the Project Manager may order the
Variation and make a change to the Contract Price, which shall be based on the
Project Manager’s own forecast of the effects of the Variation on the Contractor’s
costs.

If the Project Manager decides that the urgency of varying the work would
prevent a quotation being given and considered without delaying the work, no
quotation shall be given and the Variation shall be treated as a Compensation
Event.

The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation corresponds
to an item description in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GC Clause

4.2.1 or the timing of its execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to calculate the value of the
Variation. If the cost per unit of quantity changes, or if the nature or timing of the
work in the Variation does not correspond with items in the Bill of Quantities,
the quotation by the Contractor shall be in the form of new rates for the relevant
items of work.

Cash Flow Forecasts

When the Program, or, in the case of a lump sum contract, the Activity Schedule,
is updated, the Contractor shall provide the Project Manager with an updated cash
flow forecast. The cash flow forecast shall include different currencies, as defined
in the Contract, converted as necessary using the Contract exchange rates.

Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

The Project Manager shall check the Contractor’s monthly statement and certify
the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise:

(@ Inthe case of an admeasurement contract, the value of the quantities of
work in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed shall
comprise the value of completed activities in the Activity Schedule.
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The value of work executed shall include the valuation of Variations and
Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

Payments

Payments shall be adjusted for deductions for advance payments and retention.
The Employer shall pay the Contractor the amounts certified by the Project
Manager within 28 days of the date of each certificate. If the Employer makes a
late payment, the Contractor shall be paid interest on the late payment in the next
payment. Interest shall be calculated from the date by which the payment should
have been made up to the date when the late payment is made at the prevailing
rate of interest for commercial borrowing for each of the currencies in which
payments are made.

If an amount certified is increased in a later certificate or as a result of an award
by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been certified in the absence
of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in
the proportions of currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be
paid for by the Employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation Events
The following shall be Compensation Events:

(@ The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GC Clause 1.29.

(b) The Employer modifies the Schedule of Other Contractors in a way that
affects the work of the Contractor under the Contract.

() The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

(H  Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from the
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information issued to bidders (including the Site Investigation Reports),
from information available publicly and from a visual inspection of the Site.

(@ The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety
or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and they
cause delay or extra cost to the Contractor.

(i)  The advance payment is delayed.
())  The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

If a Compensation Event would cause additional cost or would prevent the work
being completed before the Intended Completion Date, the Contract Price shall
be increased and/or the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each Compensation Event
upon the Contractor’s forecast cost has been provided by the Contractor, it shall
be assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager’s own
forecast. The Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor’s not having given
early warning or not having cooperated with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other
levies are changed between the date 28 days before the submission of bids for the
Contract and the date of the last Completion certificate. The adjustment shall be
the change in the amount of tax payable by the Contractor, provided such changes
are not already reflected in the Contract Price or are a result of GC Clause 4.10.
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Currencies

Where payments are made in currencies other than the currency of the
Employer’s country specified in the PC, the exchange rates used for calculating
the amounts to be paid shall be the exchange rates stated in the Contractor’s Bid.

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for
in the PC. If so provided, the amounts certified in each payment certificate, before
deducting for Advance Payment, shall be adjusted by applying the respective price
adjustment factor to the payment amounts due in each currency. A separate
formula of the type indicated below applies to each Contract currency:

Pc = Ac+ Bc Imc/loc
where:

Pc is the adjustment factor for the portion of the Contract Price payable in a
specific currency “c.”

Ac and B are coefficients!6 specified in the PC, representing the
nonadjustable and adjustable portions, respectively, of the Contract Price
payable in that specific currency “c;” and

Imc is the index prevailing at the end of the month being invoiced and loc is
the index prevailing 28 days before Bid opening for inputs payable; bothin
the specific currency “c.”

If the value of the index is changed after it has been used in a calculation, the
calculation shall be corrected and an adjustment made in the next payment
certificate. The index value shall be deemed to take account of all changes in cost
due to fluctuations in costs.

Retention

The Employer shall retain from each payment due to the Contractor the
proportion stated inthe PC until Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project
Manager, in accordance with GC Clause 7.1.1, half the total amount retained
shall be repaid to the Contractor and half when the Defects Liability Period has
passed and the Project Manager has certified that all Defects notified by the
Project Manager to the Contractor before the end of this period have been
corrected. The Contractor may substitute retention money with an “on demand”
Bank guarantee.

16 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable portionof
the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other
nonadjustable components. The sum of the adjustments for each currency is added to the Contract Price.
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Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the PC for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the PC. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Project Manager shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor shall
be paid interest on the overpayment, calculated from the date of payment to the
date of repayment, at the rates specified in GC Clause 4.6.1.

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated
in the PC for each day (less any days for which the Contractor is paid for
acceleration) that the Completion is earlier than the Intended Completion Date.
The Project Manager shall certify that the Works are complete, although they may
not be due to be complete.

Advance Payment

The Employer shall make advance payment to the Contractor of the amounts
stated in the PC by the date stated in the PC, against provision by the Contractor
of an Unconditional Bank Guarantee in a form and by a bank acceptable to the
Employer in amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has been repaid, but
the amount of the Guarantee shall be progressively reduced by the amounts repaid
by the Contractor. Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant,
Materials, and mobilization expenses required specifically for execution of the
Contract. The Contractor shall demonstrate that advance payment has been used
in this way by supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate amounts from
payments otherwise due to the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated
Damages.

Securities
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The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
specified in the PC, by a bank or surety acceptable to the Employer, and
denominated in the types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a date 28 days
from the date of issue of the Certificate of Completion in the case of a Bank
Guarantee, and until one year from the date of issue of the Completion Certificate
in the case of a Performance Bond.

Dayworks

If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small
additional amounts of work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractoron forms
approved by the Project Manager. Each completed form shall be verified and
signed by the Project Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damage arises
from the Contractor’s acts or omissions.



Section VII. General Conditions 3-201

5.1
.11

5.2
521

5.3
531

Staff and Labour

Forced Labour

The Contractor shall not employ forced labour, which consists of any work or
service, not voluntarily performed, that is exacted from an individual under threat
of force or penalty, and includes any kind of involuntary or compulsory labour,
such as indentured labour, bonded labour or similar labour-contracting
arrangements.

Child Labour

The Contractor shall not employ children in a manner that is economically
exploitative, or is likely to be hazardous, or to interfere with the child's education,
or to be harmful to the child's health or physical, mental, spiritual, moral, or social
development. Where the relevant labour laws have provisions for employment of
minors, the Contractor shall follow those laws applicable to the Contractor.
Children below the age of 18 years shall not be employed in dangerous work.

Workers’ Organizations

In countries where the relevant labour laws recognize workers’ rights to form and
to join workers’ organisations of their choosing without interference and to
bargain collectively, the Contractor shall comply with such laws. Where the
relevant labour laws substantially restrict workers’ organisations, the Contractor
shall enable alternative means for Contractor’s Personnel to express their
grievances and protect their rights regarding working conditions and terms of
employment. In either case described above, and where the relevant labour laws
are silent, the Contractor shall not discourage Contractor’s Personnel from
forming or joining workers’ organisations of their choosing or from bargaining
collectively, and shall not discriminate or retaliate against the Contractor’s
Personnel who participate, or seek to participate, in such organisations and
bargain collectively. The Contractor shall engage with such workers
representatives. Worker organisations are expected to fairly represent the workers
in the workforce.
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Non-Discrimination and Equal Opportunity

The Contractor shall not make employment decisions on the basis of personal
characteristics unrelated to inherent job requirements. The Contractor shall base
the employment relationship on the principle of equal opportunity and fair
treatment, and shall not discriminate with respect to aspects of the employment
relationship, including recruitment and hiring, compensation (including wages
and benefits), working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. In countries
where the relevant labour laws provide for non-discrimination in employment,
the Contractor shall comply with such laws. When the relevant labour laws are
silent on non-discrimination in employment, the Contractor shall meet this
Clause’s requirements. Special measures of protection or assistance to remedy
past discrimination or selection for a particular job based on inherent
requirements of the job shall not be deemed discrimination.
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Force Majeure

Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance:
(@  which is beyond a Party’s control,

(b)  which such Party could not reasonably have provided against before
entering into the Contract,

(c)  which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d)  which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i)  war, hostilities (whether war be declared or not), invasion, act of
foreign enemies,

(i)  rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or
civil war,

(i) riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) munitions of war, explosive materials, ionising radiation or
contamination by radio-activity, except as may be attributable to the
Contractor’s use of such munitions, explosives, radiation or radio-
activity, and

(v) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under
the Contract by Force Majeure, then it shall give notice to the other Party of the
event or circumstances constituting the Force Majeure and shall specify the
obligations, the performance of which is or will be prevented. The notice shall be
given within 14 days after the Party became aware, or should have become aware,
of the relevant event or circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations
for so long as such Force Majeure prevents it from performing them.
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6.3
6.3.1

6.3.2

6.4
6.4.1

6.4.2

6.5
6.5.1

6.6
6.6.1

Notwithstanding any other provision of this Clause, Force Majeure shall not
apply to obligations of either Party to make payments to the other Party under the
Contract

Duty to Minimise Delay

Each Party shall at all times use all reasonable endeavours to minimise any delay
in the performance of the Contract as a result of Force Majeure.

A Party shall give notice to the other Party when it ceases to be affected by the
Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing its substantial obligations under
the Contract by Force Majeure of which notice has been given under GC Clause
6.2 [Notice of Force Majeure], and suffers delay and/or incurs Cost by reason of
such Force Majeure, the Contractor shall be entitled subject to GC Clause 1.32.1
[Procedure for Disputes] to:

(@ an extension of time for any such delay, if completion is or will be delayed,
under GC Clause 2.2 [Extension of the Intended Completion Date], and

(b) if the event or circumstance is of the kind described in sub-paragraphs (i)
to (iv) of GC Clause 6.1 [Definition of Force Majeure] and, in the case of
GC Clause 6.1.1(d)(ii) to (iv), occurs in the Country, payment of any such
Cost, including the costs of rectifying or replacing the Works and/or Goods
damaged or destructed by Force Majeure, to the extent they are not
indemnified through the insurance policy referred to in GC Clause 1.21
[Insurance].

After receiving this notice, the Project Manager shall proceed in accordance with
GC Clause 1.13 [Project Manager’s Decisions] to agree or determine these
matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the
Works to relief from force majeure on terms additional to or broader than those
specified in this Clause, such additional or broader force majeure events or
circumstances shall not excuse the Contractor’s non-performance or entitle him
to relief under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a
continuous period of 84 days by reason of Force Majeure of which notice has
been given under GC Clause 6.2 [Notice of Force Majeure], or for multiple
periods which total more than 140 days due to the same notified Force Majeure,
then either Party may give to the other Party a notice of termination of the
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6.6.2

6.7
6.7.1

Contract. In this event, the termination shall take effect 7 days after the notice is
given, and the Contractor shall proceed in accordance with GC Clause 7.5.5.

Upon such termination, the Project Manager shall determine the value of the work
done and issue a Payment Certificate which shall include:

(@ the amounts payable for any work carried out for which a price is stated in
the Contract;

(b) the Cost of Plant and Materials ordered for the Works which have been
delivered to the Contractor, or of which the Contractor is liable to accept
delivery: this Plant and Materials shall become the property of (and be at
the risk of) the Employer when paid for by the Employer, and the
Contractor shall place the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were reasonably and
necessarily incurred by the Contractor in the expectation of completing the
Works;

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from
the Site and the return of these items to the Contractor’s works in his
country (or to any other destination at no greater cost); and

(e)  the Cost of repatriation of the Contractor’s staff and labour employed
wholly in connection with the Works at the date of termination.

Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance
outside the control of the Parties (including, but not limited to, Force Majeure)
arises which makes it impossible or unlawful for either or both Parties to fulfill
its or their contractual obligations or which, under the law governing the
Contract, entitles the Parties to be released from further performance of the
Contract, then upon notice by either Party to the other Party of such event or
circumstance:

(@ the Parties shall be discharged from further performance, without prejudice
to the rights of either Party in respect of any previous breach of the
Contract, and

(b) the sum payable by the Employer to the Contractor shall be the same as
would have been payable under GC Clause 6.6 [Optional Termination,
Payment and Release] if the Contract had been terminated under GC
Clause 6.6.
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7.3.1
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7.4.2

7.5
7.5.1

7.5.2

Finishing the Contract

Completion

The Contractor shall request the Project Manager to issue a Certificate of
Completion of the Works, and the Project Manager shall do so upon deciding that
the whole of the Works is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Project Manager’s issuing a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the
total amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor’s account if it is correct and complete.
If it is not, the Project Manager shall issue within 56 days a schedule that states
the scope of the corrections or additions that are necessary. If the Final Account
is still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the PC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the PC pursuant to GC Clause 7.4.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold the amount stated in the
PC from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(@ the Contractor stops work for 28 days when no stoppage of work is shown
on the current Programme and the stoppage has not been authorized by the
Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;
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7.5.3
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755

7.6
7.6.1

7.6.2

7.6.3

@)

(d) apayment certified by the Project Manager is not paid by the Employer to
the Contractor within 84 days of the date of the Project Manager’s
certificate;

(e) the Project Manager gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Project Manager;

(H  the Contractor does not maintain a Security, which is required;

(@ the Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid,
as defined in the PC; or

(h) if the Contractor, as determined by the Employer, based on reasonable
evidence, has engaged in corrupt or fraudulent practices in competing for
or in executing the Contract, pursuant to GC Clause 7.6 [Fraud and
Corruption].

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under GC Clause 7.5.2 above,
the Project Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Fraud and Corruption

If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in
executing the Contract, then the Employer may, after giving 14 days notice to the
Contractor, terminate the Contractor's employment under the Contract and expel
him from the Site, and the provisions of GC Clause 7.5 [Termination] shall apply
as if such expulsion had been made under GC Clause 7.5.2.

Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, coercive or obstructive practice during the execution of the work then
that employee shall be removed in accordance with GC Clause 1.16.2.

It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank
Financing), as well as bidders, suppliers, and contractors, and their agents
(whether declared or not), subcontractors, sub-consultants, service providers or
suppliers, and any personnel thereof, observe the highest standard of ethics during
the procurement and execution of Bank-financed contractst’. In pursuance of this
policy, the Bank:

defines, for the purposes of this provision, the terms set forth below as follows:

171n this context, any action to influence the procurement process or contract execution for undue advantage is

improper.
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(1) “Corrupt Practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party:s;

(i) “Fraudulent Practice” is any act or omission, including a misrepresentation
that knowingly or recklessly misleads, or attempts to mislead, a party*°to
obtain financial or other benefit or toavoid an obligation;

(iif)  “Collusive Practice” is an arrangement between two or more parties?,
designed to achieve an improper purpose, including to influence improperly
the actions of another party; and

(iv)  “Coercive Practice”isimpairing or harming, or threatening toimpair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party2;

(v) “obstructive practice” is

(v.1) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation, or

(v.2) acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under clause 1.12 [Inspections and Audits by the
Bank]

(b) will reject a proposal for award if it determines that the bidder recommended for
award or any of its personnel, or its agents, or its sub-consultants, sub-contractors,
service providers, suppliers and/or their employees, has, directly or indirectly
engaged in Corrupt, Fraudulent, Collusive, Coercive or Obstructive Practices in
competing for the contract in question;

© will declare misprocurement and cancel the portion of the Financing allocated toa
contract if it determines at any time that representatives of the Borrower or of a
recipient of any part of the proceeds of such Financing engaged in Corrupt,
Fraudulent, Collusive, Coercive or Obstructive Practices during the procurement
or the implementation of that contract, without the Borrower having taken timely
and appropriate action satisfactory to the Bank to address such practices when

18 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official” includes Bank staff and employees of other
organizations taking or reviewing procurement decisions.

19 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation”

relate to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement
process or contract execution.

20 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public

officials) attempting either themselves, or through another person or entity not participating in the procurement or selection
process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy to each
other’s bid prices or other conditions.

21 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract

execution.
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7.7
7.7.1

7.7.2

7.8

they occur, including by failing to inform the Bank in a timely manner at the time
they knew of the practices;

will sanction a firm or individual, at any time, in accordance with the prevailing
Bank’s sanctions procedures??, including by publicly declaring such firm or
individual ineligible either indefinitely or for a stated period of time, (i) to be
awarded Bank-financed contracts and (ii) to be a nominated 23 sub-contractor,
consultant, supplier, or service provider of an otherwise eligible firm being
awarded a Bank-financed contract; and

will require that a clause be included in bidding documents and in contracts
financed by the Bank, requiring bidders, suppliers and contractors and their sub-
contractors, agents, personnel, consultants, service providers, or suppliers to
permit the Bank to inspect all accounts and records and other documents relating
to the submission of bids and contract performance and to have them audited by
auditors appointed by the Bank.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work
done and Materials ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the value of the work
not completed, as indicated in the PC. Additional Liquidated Damages shall not
apply. If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall issue
a certificate for the value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the certificate.

Property

22 firmor an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon completion of the
Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed
with other International Financial Institutions, including Multilateral Development Banks, or otherwise decided by the
Bank; and through the application of the Proposal for the Implementation of a Sanctions Process within the African
Development Bank Group; and (ii) as a result of temporary suspension or early temporary suspension in
connection with an on-going sanction proceeding. See footnote 18 and paragraph 9 of Appendix 1 of the Rules and
Procedures for Procurement of Goods and Works.

23 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used
depending on the particular bidding documents) is one which has either been: (i) included b y the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the
bidder to meet the qualification requirement for the particular bid; or (ii) appointed by the Borrower.”
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7.9
7.9.1
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7.11.2

7.11.3

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer if the Contract is terminated because
of the Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried
out afterwards to which a commitment was made.

Suspension of Bank Financing

In the event that the Bank suspends the Financing to the Employer, from which
part of the payments to the Contractor are being made:

(@ The Employer is obligated to notify the Contractor of such suspension
within 7 days of having received the Bank’s suspension notice.

(b) If the Contractor has not received sums due it within the 28 days for
payment provided forin GC Clause 4.6.1, the Contractor may immediately
issue a 14-day termination notice.

Eligibility>*

The Contractor shall have the nationality from an eligible country of the Bank in
accordance with the Bank’s Rules and Procedures for Procurement of Goods
and Works, as listed in Section V, Eligible Countries. The Contractor shall be
deemed to have the nationality of a country if the Contractor is a citizen or is
constituted, or incorporated, and operates in conformity with the provisions of the
laws of that country. This criterion shall also apply to the determination of the

nationality of proposed subcontractors or suppliers for any part of the Contract
including related services.

The materials, equipment and services to be supplied under the Contract shall
have their origin in eligible source countries and all expenditures under the
Contract will be limited to such materials, equipment, and services. At the
Employer’s request, the Contractor may be required to provide evidence of the
origin of materials, equipment and services.

For purposes of GC Clause 7.11.1, “origin” means the place where the materials
and equipment are mined, grown, produced or manufactured, and from which the
services are provided. Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its basic
characteristics or in purpose or utility from its components.

24 For the purposes of Eligibility, the provisions of the Bank’s Rules and Procedures for Procurement of Goods
and Works have been presented in detail at Section V, Eligible Countries.
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Section VIII. Particular Conditions

Section VIII. Particular Conditions

1. General Provisions

GC1l122

The Employer is: Principal Secretary, State Department for Agriculture,
Ministry of Agriculture and Livestock Development

GC1l1.24

The Project Manager is:
Project Engineer
BREFONS

Hill Plaza 9t Floor

GC1l126

The Bank is: Africa Development Fund

GC1.1.27

The Borrower is: Republic of Kenya

GC1l132

The Commencement Date shall be: not later than 14 days after site handing
over

GC1.133

The Completion Date for the whole of the Works shall be: four (4) months
after commencement of works.

GC1156

If Sections are to be used: N/A

GC11538

The contract works include:
Description of the works

The contract works include:
Borehole drilling
Testing pumping
Supply and installation of solar panels and pump
Supply and Installation of a 10,000 litre Roto tank or an
equally approved plastic tank
Fencing of borehole compound
e Construction of a water Kiosk with slab for installing water
tank.
e Pre-stressed 50CM steel tank and tower
Note: All the above works should be as per the attached drawings and Bills of
guantities.

GC1.1.6.6

LOCATION OF THE SITE
The site is situated in Korissa location, Fafi ward, Fafi sub county
in Garissa County

GC1.23

Sectional Completions shall not be applicable.

213
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GC 1.2.4(i)

The following documents also form part of the Contract:
a) the Letter of Acceptance
b) the Bid
c) All Addenda, if any
d) the Particular Conditions
e) the General Conditions
f) the Specification
g) the Drawings; and
h) the completed Schedules,

GC 13.1(3)

The Electronic Transmission System is: None

GC 1.3.1(b)

The Employer’s address for the purpose of communications is:
Project Coordinator,

Attention: Project coordinator

Building Resilience for Food and Nutrition

Security in The Horn of Africa,

State Department for Agriculture

Ministry of Agriculture and Livestock Development

Hill Plaza, 9t Floor

P.O. Box 30028, 00100 Nairobi

Email: npcbrefons@gmail.com

The Contractor’s address for the purpose of communications is: [state full
address, telephone, fax and e-mail]

GC1l4.1

The governing law is that of: Republic of Kenya
The ruling language is: English

The language for communications is: English

GC1l6.1

The Parties shall enter into contract within 28 days after the Contractor
receives the Letter of Acceptance.

GC 1.10.2(a)

Permits, approvals and/or licenses, or public service undertakings to be
acquired by the Employer: as in the specifications

GC 1.10.2(b)

Permits, approvals and/or licenses, or public service undertakings to be
acquired by the Contractor: as in the specifications

GC1.111

The individuals or firms in a joint venture, consortium or association shall be

jointly and severally liable.

GC1.171

Schedule of Other Contractors: None

GC1.211

The minimum insurance amounts and deductibles shall be:

(@) forloss or damage to the Works, Plant and Materials: KES 100,000.00
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(b) forloss or damage to Equipment: KES 50,000.00
(c)  forloss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: KES 50,000.00
(d) for personal injury or death:
(i)  of the Contractor’s employees: KES 50,000.00
(i)  of other people: KES 100,000.00
GC1.22.1 Site Investigation Reports shall include: design report, drawings and any
other investigation as may be required by the engineer
GC1.28.1 The Site Possession Date(s) shall be not later than 14 days after contract
signing
GC1.31.1 & | Appointing Authority for the Adjudicator:
1.31.2 Chartered Institute of Arbitrators, Kenya
P.O. Box 50163 - 00200 Nairobi, Kenya
Email Address: info@ciarbkenya.org
GC 1323 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
as per as body’s policy
GC1.324 Institution whose arbitration procedures shall be used: Chartered Institute of
Arbitrators, Kenya
The place of arbitration shall be: Nairobi, Kenya]
2. Time Contyol
GC211 The Contractor shall submit for approval a Programme for the Works within 7
days from the date of the Letter of Acceptance.
GC2.13 The period between Programme updates is 30 days.
The amount to be withheld for late submission of an updated Programme is:
10% of amount due in next certificate
3. Quality Contfol
GC33.1 The Defects Liability Period is: 60 days.
4. Cost Control
GC491 The currency of the Employer’s country is: Kenya Shillings
GC4.10.1 The Contract “shall not” be subject to price adjustment, in accordance with
GC Clause 4.10.1, and the following information regarding coefficients



mailto:info@ciarbkenya.org

3-216 Section VIII. Particular Conditions

GC4.11.1 The proportion of payments retained is: 10%

GC4.12.1 The Liquidated Damages for the whole of the Works are 0.05 of the final
Contract Price, per day. The maximum amount of Liquidated Damages for the
whole of the Works is 5% of the final Contract Price.

GC4.13.1 The Bonus for the whole of the Works is 0% of the final Contract Price, per
day. The maximum amount of Bonus for the whole of the Works-is0%ofthe———
final Contract Price.

GC4.14.1 The Advance Payment shall be: 10% of the contract sum and shall be paid to
the Contractor no later than: 60 days

GC4.15.1 The Performance Security amount is: 10% of contract sum in the form of:
(@ Bank Guarantee:

[A Bank Guarantee shall be unconditional (on demand) (see Section IX,
Contract Forms).
7. Finishing the Contract

GC74.1 The date by which operating and maintenance manuals are required shall be:
date of completion of works
The date by which “as built” drawings are required shall be: date of
completion of works

GC74.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GC Clause 7.7.1
shall be: KES 100,000.00

GC7.5.2(9) | The maximum number of daysis: 30 days

GC7.7.1 The percentage to apply to the value of the work not completed, representing

the Employer’s additional cost for completing the Works, shall be: 100% of
work not done




Section IX. Contract Forms 3-217

Section IX. Contract Forms

This Section contains Contract Forms which, once completed, will constitute part of the
Contract. The forms for Contract Agreement, Performance Security and Advance Payment
Security, when required, shall only be completed by the successful Bidder, after contract award

Table of Forms

Letter of Acceptance 218
Contract Agreement 219
Option I: Performance Security 221
Option Il: Performance Bond 223
Advance Payment Security 225
Retention Money Security 227

217
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Letter of Acceptance

[on letterhead paper of the Employer]

This is to notify you that your Bid dated .. . . [Insert date] . . . . for execution of the ... ... ..
. .[insert name of the contract and identification number] .......... for the amount of . .
...... [insert amount (s) in figures and words and name(s) of currency(ies)], as corrected
and modified in accordance with the Instructions to Bidders is hereby accepted by us.

You are requested to furnish the Performance Security in the amount of [insert amount (S) in
figures and words and name(s) of currency(ies)] within 28 days?® in accordance with the
Conditions of Contract, using for that purpose the Performance Security Form included in
Section IX (Contract Forms) of the Bidding Document.

We accept the appointment of [Employer to insert full name and address of alternative
appointee proposed by Bidder in Letter of Bid] as the Adjudicator. / We do not accept the
appointment of [Employer to insert full name and address of alternative appointee
proposed by Bidder in Letter of Bid] as the Adjudicator. And, consequently, the provisions
of GC Clause 1.31 shall apply.26

AULNOTIZEA STGNATUIE: ...ttt bbbttt b ettt b e se e
Name and Title OF SIGNALOIY: .....ooviiiie e
INAME OF AGEINCY: .ttt b ettt b e bbbt b et e e et e b et sbe b

Attachment: Contract Agreement

25
26

Or, the alternative deadline stipulated in the Particular Conditions.
Use one of the two options as appropriate.
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Contract Agreement

THIS CONTRACT AGREEMENT is made on the [ insert: number | day of [ insert:
month ], [ insert: year ].

BETWEEN

1) [insert complete name of the Employer], a [insert description of type of legal
entity, for example, an agency of the Ministry of.....] of the Government of {insert
name of Country of the Employer}, or corporation incorporated under the laws of
{ insert name of Country of the Employer } and having its principal place of
business at [ insert address of the Employer ] (hereinafter called “the Employer”),

and

@) [insert name of the Contractor], a corporation incorporated under the laws of
[insert: country of Contractor] and having its principal place of business at [insert:
address of Contractor] (hereinafter called “the Contractor™).

WHEREAS the Employer invited bids for the Works, described as [insert brief description
of the Works] and has accepted a Bid by the Contractor for the execution and completion of
these Works and the remedying of any defects therein, and the Employer agrees to pay the
Contractor the Contract Price or such other sum as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

The following documents shall be deemed to form and be read and construed as partof this
Agreement. This Agreement shall prevail over all other Contract documents.

(@) the Letter of Acceptance

(b) the Bid

(c) the Addenda Nos.. . .. [insert addenda numbers if any]. . ...
(d) the Particular Conditions

(e) the General Conditions

(f) the Specification

(g) the Drawings; and

(h) the completed Schedules,

3. In consideration of the payments to be made by the Employer to the Contractor as
indicated in this Agreement, the Contractor hereby covenants with the Employer to execute
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the Works and to remedy defects therein in conformity in all respects with the provisions of
the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or suchother
sum as may become payable underthe provisions of the Contract at the times and in themanner
prescribed by the Contract.

Agreement to be executed in accordance with the laws of .......... [insert name of the
borrowing country].......... on the day, month and year indicated above.

Signed by: Signed by:

For and on behalf of the Employer for and on behalf the Contractor
In the presence of: in the presence of:

Witness, Name, Signature, Address, Date

Witness, Name, Signature, Address, Date
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Option I: Performance Security

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the
instructions indicated]

Date: [insert date (e.g., day, month, and year)]

Bidding Process Reference: [insert no. and title of bidding process]

Bank’s Branch or Office: [insert complete name of Guarantor]
Beneficiary: [insert complete name of Employer]

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number]

We have been informed that [insert complete name of the Contractor] (hereinafter called "the
Contractor") has entered into Contract No. [insert number] dated [insert day and month],
[insert year] with you, for the execution and completion of [insert description of the Works]
and the remedying of any defects therein (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a Performance
Guarantee is required.

At the request of the Employer, we hereby irrevocably undertake to pay you any sum(s) not
exceeding [insert amount(s?’) in figures and words] such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of your first
demand in writing declaring the Contractor to be in default under the Contract, without cavil or
argument, or your needing to prove or to show grounds or reasons for your demand or the sum
specified therein.

27 The Bank shall insert the amount(s) specified in the PC and denominated, as specified in the PC, either in
the currency(ies) of the Contract or a freely convertible currency acceptable to the Employer.
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This Guarantee shall expire no later than the [insert number] day of [insert month], [insert
year],28and any demand for payment under it must be received by us at this office on or before
that date. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC
Publication No. 458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.

[signatures of authorized representatives of the bank]

28

Insert the date twenty-eight days after the expected completion date. The Employer should note that in the
event of an extension of the time for completion of the Contract, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-
time extension of this guarantee for a period not to exceed [six months][one year], in response to the
Employer’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.”]
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Option II: Performance Bond

By this Bond as Principal (hereinafter called “the Contractor”)and

] as Surety
(hereinafter called “the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Employer™) in the amount of , for the

payment of which sum well and truly to be made in the types and proportions of currencies in
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the

day of , 20 , for in
accordance with the documents, plans, specifications, and amendments thereto, which to the
extent herein provided for, are by reference made part hereof and are hereinafter referred to as
the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto), then this
obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever the
Contractor shall be, and declared by the Employer to be, in default under the Contract, the
Employer having performed the Employer’s obligations thereunder, the Surety may promptly
remedy the default, or shall promptly:

(1) complete the Contract in accordance with its terms and conditions; or

(2) obtain a Bid or bids from qualified Biddersfor submission to the Employer for completing the
Contract in accordance with its terms and conditions, and upon determination by the Employer
and the Surety of the lowest responsive Bidder,arrange for a Contract between suchBidder and
Employer and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract
Price; but not exceeding, including other costs and damages for which the Surety may be liable
hereunder, the amount set forth in the first paragraph hereof. The term “Balanceof the Contract
Price,” as used in this paragraph, shall mean the total amount payable by Employer to
Contractor under the Contract, less the amount properly paid by Employer to Contractor; or

(3) pay the Employer the amount required by Employer to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.



3-224 Section IX. Contract Forms

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of
the issuing of the Taking-Over Certificate.

No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Employer named herein or the heirs, executors, administrators, successors, and
assigns of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly attested by the
signature of his legal representative, this day of 20..
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Advance Payment Security

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the
instructions indicated.]

Date: [insert date (e.g., day, month, and year) of Bid Submission]

Bidding Process Reference: [insert number and title of bidding process]

[bank’s letterhead]
Beneficiary: [insert legal name and address of Employer]

ADVANCE PAYMENT GUARANTEE No.: [insert Advance Payment Guarantee no.]

We have been informed that . . . . . [insert name of the Contractor].......... (hereinafter called
“the Contractor”) has entered into Contract No. . . . .. [insert reference number of the
Contract]. . . . dated [insert day and month], [insert year].............. with you, for the execution
of ...... [insert name of contract and brief description of Works] (hereinafter called “the
Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum ... [insert currency and amount in figures]®. ... (........ [insert currency
and amount in words]....... ) is to be made against an advance payment guarantee.

At the request of the Employer, we. . ... [insert name of the Bank] ......... hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of ............. [insert
currency and amount in figures]*. .. ... (.o [insert currency and amount in words]. . .

.. ) upon receipt by us of your first demand in writing accompanied by a written statement
stating that the Contractor is in breach of its obligation under the Contract because the
Contractor used the advance payment for purposes other than performing his obligations under
the Contract or the costs of mobilization in respect of the Works.

It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number .
.. .. [insert Contractor’s account number]. . . .. at.......... [insert name and address of the
Bank]. ...

2% The Guarantor shall insert an amount representing the amount of the advance payment denominated either in
the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency
acceptable to the Employer
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The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that eighty (80) percent
of the Contract Price has been certified for payment, or on the . . . dayof....... , 30,
whichever is earlier. Consequently, any demand for payment under this guarantee must be
received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded..

.. . [Seal of Bank and Signature(s)]. . . .

All italicized text (including footnotes) is for guidance on how to prepare this demand
guarantee and shall be deleted from the final document.

30 Insert the expected expiration date of the Time for Completion. The Employer should note that in the
event of an extension of the time for completion of the Contract, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a
one-time extension of this guarantee fora period not to exceed [insert number of months], in response to the
Employer’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.]



3-227 Section IX. Contract Forms

Retention Money Security

Demand Guarantee

[insert Bank’s Name, and Address of Issuing Branch or

Office]
Beneficiary: [insert Name and Address of Employer]
Date: [insert date (e.g., day, month, and year)]

RETENTION MONEY GUARANTEE No.: [insert Retention Money Guarantee no.]

We have been informed that [insert name of Contractor] (hereinafter
called "the Contractor™) has entered into Contract No. [insert reference
number of contract] dated [insert date] with you, for the execution of

[insert name of contract and brief description of Works]
(hereinafter called “the Contract").

Furthermore, we understand that, according to the conditions of the Contract, when the
Taking-Over Certificate has been issued for the Works and the first half of the Retention
Money has been certified for payment, payment of [insert either “the second half of the
Retention Money”, or, if the amount guaranteed under the Performance Guarantee,
when the Taking-Over Certificate is issued, is less than half of the Retention Money,
“the difference between half of the Retention Money and the amount guaranteed under
the Performance Security”] is to be made against a Retention Money guarantee.

At the request of the Employer, we [insert name of Bank] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
[insert amount in figures] () [insert amount in words]* upon receipt by us
of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation under the Contract because the Contractor used the
advance payment for purposes other than the costs of mobilization in respect of the Works.

1 The Guarantor shall insert an amount representing the amount of the second half of the Retention
Money or, if the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is
issued is less than half of the Retention Money, the difference between half of the Retention Money and the
amount guaranteed under the Performance Security and denominated either in the currency(ies) of the
second half of the Retention Money as specified in the Contract, or in a freely convertible currency
acceptable to the Employer.
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Itis a condition for any claim and payment under this guarantee to be made that the payment
of the second half of the Retention Money referred to above must have been received by the
Contractor on its account number [insert Contractor’s account number] at
[insert name and address of the Bank].

This guarantee shall expire, at the latest, 21 days after the date when the Employer has
received a copy of the Performance Certificate issued by the Project Manager.
Consequently, any demand for payment under this guarantee must be received by us at this
office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication
No. 458.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.
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