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SPECIFIC PROCUREMENT NOTICE

REPUBLIC OF ENYA
MINISTRY OF AGRICULTURE AND LIVESTOCK DEVELOPMENT
STATE DEPARTMENT FOR AGRICULTURE

Development of Agriculture Technology Innovation Centres (DATIC)

ADVERTISEMENT
Date: 2" June, 2026

DRILLING AND EQUIPPING NYALILBUCH SOLAR POWERED
BOREHOLE IN SOIN-SIGOWET CONSTITUENCY, KERICHO
COUNTY

1. The Ministry of Agriculture and Livestock Development has received funds from the
Government of Kenya and intends to utilize the same towards development of
infrastructure under Development of Agriculture Technology Innovation Centres
(DATIC)

2. The Ministry of Agriculture and Livestock Development now invites sealed tenders

from eligible tenderers for the works as shown in the table below:



Table 1: Tenders

DEVELOPMENT OF AGRICULTURE TECHNOLOGY INNOVATION CENTRES (DATIC) &
DEVELOPMENT OF AGGREGATION CENTERS (DAC)

BID SECURITY
S/No. | Tender No. Tender Description SECU
(Kes)
MOALD/SDA/ENG/DAC/01/2025- Constru.ctlo.n of. Kiamakuu Aggr.egatlon 1,190,000
1. Centre in Tigania Central Constituency,
2026
Meru County
i installati f|4
MOALD/SDA/ENG/DAC/02/2025- Supply, delivery ?n(,j insta a_tlon 9 00,000
2. 2026 Mama shops for Litein — Ngoina - in
Bureti Constituency, Kericho County
Construction of Ndaraweta Mogindo | 800,000
3 MOALD/SDA/ENG/DAC/03/2025- Aggregation and Fertilizer Centre in
' 2026 Bomet Central Constituency, Bomet
County
i i i d | 895,000
MOALD/SDA/ENG/DAC/04/2025- Con_s_tructlon of Tal_ta Aggregat_lon and | 895,
4, 2026 fertilizer Centre in Kuresoi South
Constituency, Nakuru County
i 664,140
MOALD/SDA/ENG/DAC/05/2025- Bakule Aggregation Centre and ’
5. 2026 (Phase II) in Soy Constituency, Uasin
Gishu County
Agricultural farm access roads in | 700,000
MOALD/SDA/ENG/DATIC/01/2025- | <onoin (Kobel = Satiet ~Nyangombe ~
6. 2026 Komirmir — Chepcheigo — Muramet —
Kigonor — Aregeriot Roads) in Konoin
Constituency, Bomet County
MOALD/SDA/ENG/DATIC/02/2025- Rghapllltatlon Klvuno.Phase II Dam in | 1,500,000
7. Kipkelion East Constituency, Kericho
2026
County
Agricultural farm access roads in | 920,875
Kuresoi South (Tirigoi — Kapkembu —
Chemusian Factory, Lelpanga — Taach
8 MOALD/SDA/ENG/DATIC/03/2025- ASIS Factory — Kiplemeiywo, TETA
' 2026 Primary — Shamba Ndefu, Sinendet —
Koisegut, and Bararget Centre -
Bararget Dispensary Roads) in Kuresoi
South Constituency, Nakuru County
i inN 72
MOALD/SDA/ENG/DATIC/04/2025- Agricultural farm access roads in Nyota | 666,0
9, 2026 Ward (Masaita — Mwae, Kamwaura —
Lelaitich, = Chepkinoiyo —  Jasho




Githunguri, and Lamju - Mawingu
Primary — Bomas Roads) in Kuresoi
North Constituency, Nakuru County

MOALD/SDA/ENG/DATIC/05/2025- Construction of Abaqgfin Water Pan in | 1,482,599

10. 2026 Waijir East Constituency, Wajir County
MOALD/SDA/ENG/DATIC/06/2025- Co_nstrucpon of Sokororbei I_=armers
11. Bridge, in Chepalungu Constituency,
2026
Bomet County
MOALD/SDA/ENG/DATIC/07/2025- Dr.|II|ng and Equipping of. Eblgogq 390,000
12. 2026 Primary School Borehole in Bobasi
Constituency, Kisii County
MOALD/SDA/ENG/DATIC/08/2025- Drilling a.nd I.Eqw.pplng of Ngendalel 444,271
13. Borehole in Soin/Sigowet Constituency,
2026 :
Kericho County
i Drilling and Equipping of Nyalilbuch | 414,270
14, MOALD/SDA/ENG/DATIC/05/2025 Borehole in Soin/Sigowet Constituency,

2026

Kericho County

Interested eligible tenderers may obtain further information from the Office of the
Engineering Secretary, State Department for Agriculture, Kilimo House, 5% Floor,
Room 5-4B, Cathedral Road, P.O. Box 30028 00100, Nairobi.

A complete set of tendering documents may be downloaded from the Ministry’s
Website www.kilimo.go.ke.

The provisions in the Instructions to Tenderers and in the General Conditions of
Contract are the provisions of the Public Procurement and Asset Disposal Act,
2015 for Procurement of Works.

Tenders should be clearly marked as detailed in Table 1 (Tender Description and
Tender No.) and deposited at State Department for Agriculture Tender Box,
situated at the Ground Floor, Kilimo House, Cathedral Road or posted to:

Principal Secretary
State Department for Agriculture

Ministry of Agriculture and Livestock Development
Kilimo House, Cathedral Road
P. 0. Box 30028 - 00100
NAIROBI
All tenders should be received on or before Wednesday, 17t" June, 2026 at

11.00am Local Time and MUST be accompanied by a BID GUARANTEE as



http://www.kilimo.go.ke/

indicated in the table above.

8. Bulky Tender documents that cannot fit in the tender box should be dropped at the
Head: Supply Chain Management Office at Kilimo House, 4™ Floor Room 4-2B.

9. Tenders will be opened in the presence of tenderers’ representatives at 11.00am on
Wednesday, 17% June, 2026 at the Kilimo House, ASCU, Boardroom,
Ministry of Agriculture and Livestock Development Head Office, Cathedral
Road, Nairobi, Kenya.

Head: Supply Chain Management Unit
State Department for Agriculture

For: PRINCIPAL SECRETARY



PART 1:

Section 1.

Section II.

Section III.

Section 1V.

PART 2:

Section V.

PART 3:

Section VI.

TENDERING PROCEDURES

Instructions To Tenderers (ITT)

This Section provides relevant information to help Tenderers prepare
their Tender. Information is also provided on the submission,

opening, and evaluation of Tender and on the award of Contracts.

Tender Data Sheet (TDS)

This Section consists of provisions that are specific to each
procurement and that supplement the information or requirements

included in Section I, Instructions to Tenderers.

Evaluation and Qualification Criteria

This Section contains the criteria for evaluation of the Tenders and

the qualifications of the Tenderer to perform the contract.

Tendering Forms

This Section contains the forms which are to be completed by the

Tenderer and submitted as part of the Tender

EMPLOYER’S REQUIREMENTS

Requirements

This Section contains the Specification, the Drawings, and

supplementary information that describe the Works to be procured.

CONDITIONS OF CONTRACT AND CONTRACT FORMS

General Conditions (GC)

This Section contains the general clauses to be applied in the

contract.



Section VII.

Section VIII.

Particular Conditions (PC)

This Section consists of Contract Data and Specific Provisions which
contains clauses specific to each contract. The contents of this
Section supplement the General Conditions and shall be prepared by

the Employer.
Contract Forms

This Section contains forms which, once completed, will form part of
the Contract. The forms for Performance Security when required,
shall only be completed by the successful Tenderer after contract

award.
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1.1

2.1

2.2

2.3

Section I. Instructions to Tenderers

General Provisions
Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The name,
identification, and number of lots (contracts) of this Tender Document are specified
in the TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public
Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in
corruption”. The tender submitted by a person shall include a declaration that the
person shall not engage in any corrupt or fraudulent practice and a declaration that
the person or his or her sub-contractors are not debarred from participating in public
procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act
2010, regarding collusive practices in contracting. Any tenderer found to have
engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions
may be imposed. To this effect, Tenders shall be required to complete and sign the
“Certificate of Independent Tender Determination” annexed to the Form of Tender.

Unfair Competitive Advantage - Fairness and transparency in the tender process
require that the firms or their Affiliates competing for a specific assignment do not
derive a competitive advantage from having provided consulting services related to
this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that
would in that respect give such firm any unfair competitive advantage over competing
firms.



2.4

3.1

3.2

3.3

Unfair Competitive Advantage -Fairness and transparency in the tender process
require that the Firms or their Affiliates competing for a specific assignment do not
derive a competitive advantage from having provided consulting services related to
this tender being tendered for. The Procuring Entity shall indicate in the TDS firms (if
any) that provided consulting services for the contract being tendered for. The
Procuring Entity shall check whether the owners or controllers of the Tenderer are
same as those that provided consulting services. The Procuring Entity shall, upon
request, make available to any tenderer information that would give such firm unfair
competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or
institution subject to ITT 3.7 or any combination of such entities in the form of a joint
venture (JV) under an existing agreement or with the intent to enter into such an
agreement supported by a letter of intent. Public employees and their close relatives
(spouses, children, brothers, sisters and uncles and aunts) are not eligible to
participate in the tender. In the case of a joint venture, all members shall be jointly
and severally liable for the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who shall have the authority
to conduct all business for and on behalf of any and all the members of the JV during
the tendering process and, in the event the ]V is awarded the Contract, during
contract execution. The maximum number of JV members shall be specified in the
TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister.
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not
be eligible to tender or be awarded a contract. Public Officers are also not allowed to
participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict
of interest shall be disqualified. A tenderer may be considered to have a conflict of
interest for the purpose of this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control
with another tenderer; or
b) Receives or has received any direct or indirect subsidy from another



3.4

3.5

C)
d)

9)

h)

tenderer; or

Has the same legal representative as another tenderer; or

Has a relationship with another tenderer, directly or through common third

parties, that puts it in a position to influence the tender of another tenderer,

or influence the decisions of the Procuring Entity regarding this tendering
process; or

Any of its affiliates participated as a consultant in the preparation of the

design or technical specifications of the works that are the subject of the

tender; or

any of its affiliates has been hired (or is proposed to be hired) by the

Procuring Entity as Engineer for the Contract implementation; or

Would be providing goods, works, or non-consulting services resulting from

or directly related to consulting services for the preparation or

implementation of the contract specified in this Tender Document or

Has a close business or family relationship with a professional staff of the

Procuring Entity who:

i) are directly or indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the Tender
evaluation process of such contract; or

i) would be involved in the implementation or supervision of such
Contract unless the conflict stemming from such relationship has
been resolved in a manner acceptable to the Procuring Entity
throughout the tendering process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or
fraudulent practice. A tenderer that is proven to have been involved any of these
practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than
one Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification
of all Tenders in which the firm is involved. A firm that is not a tenderer or a JV
member may participate as a subcontractor in more than one tender. Members of a
joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender.



3.6

3.7

3.8

3.9

A Tenderer may have the nationality of any country, subject to the restrictions
pursuant to ITT 4.8.A Tenderer shall be deemed to have the nationality of a country
if the Tenderer is constituted, incorporated or registered in and operates in conformity
with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its
registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub- consultants for
any part of the Contract including related Services.

Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded a contract. The list of debarred firms and individuals
is available from the website of PPRA www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions may be eligible to compete
and be awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal
public entity of the state Government and/or public administration, (ii) financially
autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and (iii) operating under commercial law and vested with
legal rights and liabilities similar to any commercial enterprise to enable it compete
with firms in the private sector on an equal basis.

A Firms and individuals may be ineligible if their countries of origin (a) as a matter of

law or official regulations, Kenya prohibits commercial relations with that country, or
(b) by an act of compliance with a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits any
import of goods or contracting of works or services from that country, or any
payments to any country, person, or entity in that country. A tenderer shall provide
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the
Procuring Entity shall reasonably request.


http://www.ppra.go.ke/

3.10

3.11

3.12

3.13

Foreign tenderers are required to source at least forty (40%) percent of their contract
inputs (in supplies, subcontracts and labor) from national suppliers and contractors.
To this end, a foreign tenderer shall provide in its tender documentary evidence that
this requirement is met. Foreign tenderers not meeting this criterion will be
automatically disqualified. Information required to enable the Procuring Entity
determine if this condition is met shall be provided in for this purpose is be provided
in “"SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”.

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in
Kenya and has less than 51 percent ownership by Kenyan Citizens. JVs are considered
as foreign tenderers if the individual member firms are not registered in Kenya or if
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens.
The 1V shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with
a Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract
award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services
are prohibited unless they are exempt in accordance with the provisions of Section 25
of the Competition Act, 2010. JVs will be required to seek for exemption from the
Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity
to seek such exemption as a condition of award and signature of contract. Application
for exemption from the Competition Authority of Kenya may be accessed from the
website www.cak.go.ke



http://www.nca.go.ke/
http://www.cak.go.ke/

3.14

4.1

4.2

5.1

5.2

5.3

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by
producing a valid tax clearance certificate or tax exemption certificate issued by the
Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their
origin in any country that is not eligible under ITT 3.9. At the Procuring Entity's
request, Tenderers may be required to provide evidence of the origin of Goods,
equipment and services.

Any goods, works and production processes with characteristics that have been
declared by the relevant national environmental protection agency or by other
competent authority as harmful to human beings and to the environment shall not be
eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of
his/her tender, and the Procuring Entity will in no case be responsible or liable for
those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that
may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the tenderer's own
expense.

The Tenderer and any of its personnel or agents will be granted permission by the
Procuring Entity to enter upon its premises and lands for the purpose of such visit.
The Tenderer shall indemnify the Procuring Entity against all liability arising from
death or personal injury, loss of or damage to property, and any other losses and
expenses incurred as a result of the inspection.



5.4

6.1

6.2

6.3

The tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including charts,
as necessary or required.

Contents of Tender Documents
Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections
specified below, and which should be read in conjunction with any Addenda issued in
accordance with ITT 8.

PART 1 Tendering Procedures
i) Section I - Instructions to Tenderers (ITT)
i) Section II - Tender Data Sheet (TDS)
iii) Section III - Evaluation and Qualification Criteria
iv) Section IV - Tendering Forms
PART 2 Works Requirements
i) Section V - Drawings
ii) Section VI - Specifications
iii) Section VII - Bills of Quantities
PART 3 Conditions of Contract and Contract Forms
i) Section VIII - General Conditions of Contract (GCC)
i) Section IX - Special Conditions of Contract (SC)
i) Section X - Contract Forms

The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of
the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not
responsible for the completeness of the Tender document, responses to requests for
clarification, the minutes of the pre-Tender meeting (if any), or Addenda to the Tender
document in accordance with ITT 8. In case of any contradiction, documents obtained
directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications
in the Tender Document and to furnish with its Tender all information and
documentation as is required by the Tender document.



7.1

8.1

8.2

8.3

8.4

Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the Site of the Required Services and its surroundings and obtain
all information that may be necessary for preparing the Tender and entering into a

contract for the Services. The costs of visiting the Site shall be at the Tenderer's own
expense.

Pre-Tender Meeting

The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held,
when and where. The Procuring Entity shall also specify in the TDS if a pre-arranged
pretender site visit will be held and when. The Tenderer's designated representative
is invited to attend a pre-arranged pretender visit of the site of the works. The purpose
of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring
Entity not later than the period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the
site of the works, if applicable, including the text of the questions asked by Tenderers
and the responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Tenderers who have acquired the Tender
Documents in accordance with ITT 6.3. Minutes shall not identify the source of the
questions asked.

The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of
the pre-Tender meeting and the pre-arranged pretender visit of the site of the works
at the web page identified in the TDS. Any modification to the Tender Documents that
may become necessary as a result of the pre-tender meeting and the pre-arranged
pretender site visit, shall be made by the Procuring Entity exclusively through the
issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-
Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for
disqualification of a Tenderer.
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11

9.1

10.1

10.2

10.3

11.1

Clarification and amendments of Tender Documents

A Tenderer requiring any clarification of the Tender Document shall contact the
Procuring Entity in writing at the Procuring Entity's address specified in the TDS or
raise its enquiries during the pre-Tender meeting and the pre- arranged pretender
visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring
Entity will respond in writing to any request for clarification, provided that such
request is received no later than the period specified in the TDS prior to the deadline
for submission of tenders. The Procuring Entity shall forward copies of its response to
all tenderers who have acquired the Tender Documents in accordance with ITT 6.3,
including a description of the inquiry but without identifying its source. If specified in
the TDS, the Procuring Entity shall also promptly publish its response at the web page
identified in the TDS. Should the clarification result in changes to the essential
elements of the Tender Documents, the Procuring Entity shall amend the Tender
Documents appropriately following the procedure under ITT 8.4.

Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, the Procuring Entity may
amend the Tendering document by issuing addenda.

Any addendum issued shall be part of the tendering document and shall be
communicated in writing to all who have obtained the tendering document from the
Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

To give prospective Tenderers reasonable time in which to take an addendum into
account in preparing their Tenders, the Procuring Entity shall extend, as necessary,
the deadline for submission of Tenders, in accordance with ITT 25.2 below.

Preparation of Tenders
Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of
its Tender, and the Procuring Entity shall not be responsible or liable for those costs,
regardless of the conduct or outcome of the tendering process.
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12.1

13.1

13.2

13.3

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender
exchanged by the tenderer and the Procuring Entity, shall be written in the English
Language. Supporting documents and printed literature that are part of the Tender
may be in another language provided they are accompanied by an accurate and
notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 14;

b) Schedules including priced Bill of Quantities, completed in accordance with
ITT 14 and ITT 16;

C) Tender Security or Tender-Securing Declaration, in accordance with ITT
21.1;

d) Alternative Tender, if permissible, in accordance with ITT 15;

e) Authorization: written confirmation authorizing the signatory of the Tender
to commit the Tenderer, in accordance with ITT 22.3;

f) Qualifications:  documentary evidence in accordance with ITT
19establishing the Tenderer's qualifications to perform the Contract if its
Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 18;

h) Any other document required in the TDS.
In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of
a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed Agreement. The Tenderer shall chronologically
serialize pages of all tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and
gratuities, if any, paid or to be paid to agents or any other party relating to this
Tender.
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14.1

15.1
15.2

15.3

16.1

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared
using the relevant forms furnished in Section IV, Tendering Forms. The forms must
be completed without any alterations to the text, and no substitutes shall be accepted
except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect
will be included in the TDS, and the method of evaluating different alternative times
for completion will be described in Section III, Evaluation and Qualification Criteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical
alternatives to the requirements of the Tender Documents must first price the
Procuring Entity's design as described in the Tender Documents and shall further
provide all information necessary for a complete evaluation of the alternative by the
Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Tenderer with the Winning
Tender conforming to the basic technical requirements shall be considered by the
Procuring Entity. When specified in the TDS, Tenderers are permitted to submit
alternative technical solutions for specified parts of the Works, and such parts will be
identified in the TDS, as will the method for their evaluating, and described in Section
VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in
the Form of Tender and in the Bill of Quantities shall conform to the requirements
specified below.
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16.4
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The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items against which no rate or price is entered by the Tenderer shall
be deemed covered by the rates for other items in the Bill of Quantities and will not
be paid for separately by the Procuring Entity. An item not listed in the priced Bill of
Quantities shall be assumed to be not included in the Tender, and provided that the
Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added
to the Tender price and the equivalent total cost of the Tender so determined will be
used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be
the total price of the Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in
the Form of Tender, in accordance with ITT 14.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or
are not subject to adjustment during the performance of the Contract in accordance
with the provisions of the Conditions of Contract, except in cases where the contract
is subject to fluctuations and adjustments, not fixed price. In such a case, the
Tenderer shall furnish the indices and weightings for the price adjustment formulae
in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer
to justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts)or for any combination
of lots (packages), tenderers wishing to offer discounts for the award of more than
one Contract shall specify in their Tender the price reductions applicable to each
package, or alternatively, to individual Contracts within the package. Discounts shall
be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts)
are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause, as of the date 30 days prior to the deadline for submission of
Tenders, shall be included in the rates and prices and the total Tender Price submitted
by the Tenderer.

Currencies of Tender and Payment

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall
be quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A
Tenderer expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside Kenya shall device own ways of getting foreign currency to
meet those expenditures.
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19.1

19.2
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Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work
methods, equipment, personnel, schedule and any other information as stipulated in
Section IV, Tender Forms, in sufficient detail to demonstrate the adequacy of the
Tenderer's proposal to meet the work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms,
to establish Tenderer's eligibility in accordance with ITT 4.

In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information
requested in the corresponding information sheets included in Section IV, Tender
Forms.

A margin of preference will not be allowed. Preference and reservations will be
allowed, individually or in joint ventures. Applying for eligibility for Preference and
reservations shall supply all information required to satisfy the criteria for eligibility
specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether,
according to the classification established by the Procuring Entity, a contractor or
group of contractors qualifies for a margin of preference. Further the information will
enable the Procuring Entity identify any actual or potential conflict of interest in
relation to the procurement and/or contract management processes, or a possibility
of collusion between tenderers, and thereby help to prevent any corrupt influence in
relation to the procurement process or contract management.

The purpose of the information described in ITT 19.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it
would be justified for a tenderer to keep information relating to its ownership and
control confidential where it is tendering to undertake public sector work and receive
public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity
as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.
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The Tenderer shall provide further documentary proof, information or authorizations
that the Procuring Entity may request in relation to ownership and control which
information on any changes to the information which was provided by the tenderer
under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion
of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be
complete, current and accurate as at the date of provision to the Procuring Entity. In
submitting the information required pursuant to these requirements, the Tenderer
shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender
will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable
steps, to verify to a reasonable degree the information submitted by a tenderer
pursuant to these requirements, then the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained
by the Procuring Entity (whether through its own enquiries, through notification by
the public or otherwise), shows any conflict of interest which could materially and
improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified
from the procurement process,
i) if the contract has been awarded to that tenderer, the contract award will

be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities
for investigation of whether the tenderer or any other persons have
committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete,
inaccurate or out-of-date, or attempts to obstruct the verification process, then the
consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable
satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or
recklessness of the tenderer.
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20.1

20.2

20.3

21.1

21.2

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The
Tender Validity period starts from the date fixed for the Tender submission deadline
(as prescribed by the Procuring Entity in accordance with ITT 24). A Tender valid for
a shorter period shall be rejected by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may request Tenderers to extend the period of validity of their
Tenders. The request and the responses shall be made in writing. If a Tender Security
is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) days
beyond the deadline of the extended validity period. A Tenderer may refuse the
request without forfeiting its Tender security. A Tenderer granting the request shall
not be required or permitted to modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in
the TDS days beyond the expiry of the initial tender validity period, the Contract price
shall be determined as follows:

a) in the case of fixed price contracts, the Contract price shall be the tender
price adjusted by the factor specified in the TDS;
b) in the case of adjustable price contracts, no adjustment shall be made; or

in any case, tender evaluation shall be based on the tender price without
taking into consideration the applicable correction from those indicated
above.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration
or a Tender Security as specified in the TDS, in original form and, in the case of a
Tender Security, in the amount and currency specified in the TDS. A Tender-Securing
Declaration shall use the form included in Section 1V, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a
demand guarantee in any of the following forms at the Tenderer's option:

a) an unconditional Bank Guarantee issued by reputable commercial bank);
or

b) an irrevocable letter of credit;

C) a Banker's cheque issued by a reputable commercial bank; or

d) another security specified in the TDS,
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If an unconditional bank guarantee is issued by a bank located outside Kenya, the
issuing bank shall have a correspondent bank located in Kenya to make it enforceable.
The Tender Security shall be valid for thirty (30) days beyond the original validity
period of the Tender, or beyond any period of extension if requested under ITT 20.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1,
any Tender not accompanied by a substantially responsive Tender Security or Tender-
Securing Declaration shall be rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of
unsuccessful Tenderers shall be returned as promptly as possible upon the successful
Tenderer's signing the Contract and furnishing the Performance Security and any
other documents required in the TDS. The Procuring Entity shall also promptly return
the tender security to the tenderers where the procurement proceedings are
terminated, all tenders were determined nonresponsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as
possible once the successful Tenderer has signed the Contract and furnished the
required Performance Security, and any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) if @ Tenderer withdraws its Tender during the period of Tender validity
specified by the Tenderer on the Form of Tender, or any extension thereto
provided by the Tenderer; or

b) if the successful Tenderer fails to:

C) sign the Contract in accordance with ITT 50; or

d) furnish a Performance Security and if required in the TDS, and any other
documents required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend
to the PPRA that PPRA debars the Tenderer from participating in public procurement
as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name
of the JV that submits the Tender. If the JV has not been legally constituted into a
legally enforceable JV at the time of tendering, the Tender Security or the Tender-
Securing Declaration shall be in the names of all future members as named in the
letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
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Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 13 and clearly mark it "ORIGINAL.” Alternative Tenders, if permitted
in accordance with ITT 15, shall be clearly marked “"ALTERNATIVE.” In addition, the
Tenderer shall submit copies of the Tender, in the number specified in the TDS and
clearly mark them “COPY.” In the event of any discrepancy between the original and
the copies, the original shall prevail.

Tenderers shall mark as "CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets,
or commercial or financially sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and
shall be signed by a person duly authorized to sign on behalf of the Tenderer. This
authorization shall consist of a written confirmation as specified in the TDS and shall
be attached to the Tender. The name and position held by each person signing the
authorization must be typed or printed below the signature. All pages of the Tender
where entries or amendments have been made shall be signed or initialed by the
person signing the Tender.

In case the Tenderer is a ]V, the Tender shall be signed by an authorized
representative of the JV on behalf of the JV, and to be legally binding on all the
members as evidenced by a power of attorney signed by their legally authorized
representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or
initialed by the person signing the Tender.

Submission and Opening of Tenders
Sealing and Marking of Tenders

Depending on the sizes or quantities or weight of the tender documents, a tenderer
may use an envelope, package or container. The Tenderer shall deliver the Tender in
a single sealed envelope, or in a single sealed package, or in a single sealed container
bearing the name and Reference number of the Tender, addressed to the Procuring
Entity and a warning not to open before the time and date for Tender opening date.
Within the single envelope, package or container, the Tenderer shall place the
following separate, sealed envelopes:

a) in an envelope or package or container marked “"ORIGINAL", all documents
comprising the Tender, as described in ITT 11; and
b) in an envelope or package or container marked “COPIES”, all required
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23.2

24.1

24.2

25.1

copies of the Tender; and
C) if alternative Tenders are permitted in accordance with ITT 15, and if
relevant:
i. in an envelope or package or container marked “ORIGINAL —
ALTERNATIVE TENDER”, the alternative Tender; and
ii. in the envelope or package or container marked “COPIES-
ALTERNATIVE TENDER”, all required copies of the alternative

Tender.
The inner envelopes or packages or containers shall:
a) bear the name and address of the Procuring Entity.
b) bear the name and address of the Tenderer; and
C) bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the
Procuring Entity will assume no responsibility for the misplacement or premature
opening of the Tender. Tenders that are misplaced or opened prematurely will not be
accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS
and no later than the date and time also specified in the TDS. When so specified in
the TDS, Tenderers shall have the option of submitting their Tenders electronically.
Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of
Tenders by amending the Tender Documents in accordance with ITT 8, in which case
all rights and obligations of the Procuring Entity and Tenderers previously subject to
the deadline shall thereafter be subject to the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of tenders, in accordance with ITT 24. Any Tender received by the
Procuring Entity after the deadline for submission of Tenders shall be declared late,
rejected, and returned unopened to the Tenderer.



26

27

26.1

26.2

26.3

27.1

27.2

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted
by sending a written notice, duly signed by an authorized representative, and shall
include a copy of the authorization in accordance with ITT 22.3, (except that
withdrawal notices do not require copies). The corresponding substitution or
modification of the Tender must accompany the respective written notice. All notices
must be:

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that
withdrawals notices do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“"MODIFICATION;"” and

b) received by the Procuring Entity prior to the deadline prescribed for submission
of Tenders, in accordance with ITT 24.

Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned
unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender validity
specified by the Tenderer on the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly
open and read out all Tenders received by the deadline, at the date, time and place
specified in the TDS, in the presence of Tenderers' designated representatives who
chooses to attend. Any specific electronic Tender opening procedures required if
electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in
the TDS.

First, envelopes marked “WITHDRAWAL" shall be opened and read out and the
envelopes with the corresponding Tender shall not be opened, but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is read
out at Tender opening.
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Next, envelopes marked “SUBSTITUTION” shall be opened and read out and
exchanged with the corresponding Tender being substituted, and the substituted
Tender shall not be opened, but returned to the Tenderer. No Tender substitution
shall be permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION" shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name
of the Tenderer and whether there is a modification; the total Tender Price, per lot
(contract) if applicable, including any discounts and alternative Tenders; the presence
or absence of a Tender Security or Tender-Securing Declaration, if required; and any
other details as the Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at
Tender opening shall be considered further for evaluation. The Form of Tender and
pages of the Bills of Quantities are to be initialed by the members of the tender
opening committee attending the opening. The number of representatives of the
Procuring Entity to sign shall be specified in the TDS.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any
Tender nor reject any Tender (except for late Tenders, in accordance with ITT 25.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include,
as a minimum:

a) the name of the Tenderer and whether there is a withdrawal, substitution,
or modification;
b) the Tender Price, per lot (contract) if applicable, including any discounts;

C) any alternative Tenders;
d) the presence or absence of a Tender Security, if one was required.
e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the
minutes. The omission of a Tenderer's signature on the minutes shall not invalidate
the contents and effect of the minutes. A copy of the tender opening register shall be
distributed to all Tenderers upon request.
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28.1

28.2

28.3

29.1

29.2

30.1

Evaluation and Comparison of Tenders
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract
award shall not be disclosed to Tenderers or any other persons not officially concerned
with the Tender process until information on Intention to Award the Contract is
transmitted to all Tenderers in accordance with ITT 46.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the
Tenders or Contract award decisions may result in the rejection of its tender.

Notwithstanding ITT 28.2, from the time of tender opening to the time of contract
award, if a tenderer wishes to contact the Procuring Entity on any matter related to
the tendering process, it shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and
qualification of the tenderers, the Procuring Entity may, at its discretion, ask any
tenderer for a clarification of its tender, given a reasonable time for a response. Any
clarification submitted by a tenderer that is not in response to a request by the
Procuring Entity shall not be considered. The Procuring Entity's request for clarification
and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

If a tenderer does not provide clarifications of its tender by the date and time set in
the Procuring Entity's request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender
document;
b) “Reservation” is the setting of limiting conditions or withholding from

complete acceptance of the requirements specified in the tender
document; and

C) “Omission” is the failure to submit part or all of the information or
documentation required in the Tender document.
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Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on
the contents of the tender itself, as defined in ITT 13.

A substantially responsive Tender is one that meets the requirements of the Tender
document without material deviation, reservation, or omission. A material
deviation, reservation, or omission is one that, if accepted, would:

a) affect in any substantial way the scope, quality, or performance of the
Works specified in the Contract; or
b) limit in any substantial way, inconsistent with the tender document, the

Procuring Entity's rights or the tenderer's obligations under the proposed
contract; or

C) if rectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 18, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document,
it shall be rejected by the Procuring Entity and may not subsequently be made
responsive by correction of the material deviation, reservation, or omission.

Non-material non-conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any
non-conformities in the tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request
that the tenderer submit the necessary information or documentation, within a
reasonable period, to rectify nonmaterial non-conformities in the tender related to
documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of
the tenderer to comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect,
the Tender Price shall be adjusted, for comparison purposes only, to reflect the price
of a missing or non-conforming item or component in the manner specified in the
TDS.
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35.1
35.2

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or amendment in any
way by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle
errors on the following basis:

a) Any error detected if considered a major deviation that affects the
substance of the tender, shall lead to disqualification of the tender as non-
responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit
price, quantity, and subtotal and total bid price shall be considered as a
major deviation that affects the substance of the tender and shall lead to
disqualification of the tender as non-responsive. and

C) if there is a discrepancy between words and figures, the amount in words
shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of
a ward.

Currency provisions

Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other
than in Kenya shillings will be determined non-responsive and rejected.

Margin of Preference and Reservations
No margin of preference shall be allowed on contracts for small works.

Where it is intended to reserve the contract to specific groups under Small and
Medium Enterprises, or enterprise of women, youth and/or persons living with
disability, who are appropriately registered as such by the authority to be specified in
the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses/firms belonging to those specified groups are the only
ones eligible to tender. Otherwise if no so stated, the invitation will be open to all
tenderers.
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Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute
any specific elements of the Works by subcontractors selected in advance by the
Procuring Entity.

Tenderers may propose subcontracting up to the percentage of total value of
contracts or the volume of works as specified in the TDS. Subcontractors proposed by
the Tenderer shall be fully qualified for their parts of the Works.

The subcontractor's qualifications shall not be used by the Tenderer to qualify for the
Works unless their specialized parts of the Works were previously designated by the
Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as
'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the
Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and
Section III, Evaluation and Qualification Criteria. No other evaluation criteria or
methodologies shall be permitted. By applying the criteria and methodologies the
Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT
40.

To evaluate a Tender, the Procuring Entity shall consider the following:

i) price adjustment due to discounts offered in accordance with ITT 16;

i) converting the amount resulting from applying (a) and (b) above, if
relevant, to a single currency in accordance with ITT 39;

iii) price adjustment due to quantifiable nonmaterial non-conformities in
accordance with ITT 30.3; and

iv) any additional evaluation factors specified in the TDS and Section III,
Evaluation and Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be considered in Tender
evaluation.
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40

37.4

38.1

39.1

39.2

39.3

40.1

40.2

In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one
or more lots and the methodology to determine the lowest evaluated cost of the lot
(contract) combinations, including any discounts offered in the Form of Tender, is
specified in Section III, Evaluation and Qualification Criteria.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 38.2 to determine the Tender that has
the lowest evaluated cost.

Abnormally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the
capability of the Tenderer in regards to the Tenderer's ability to perform the Contract
for the offered Tender Price or that genuine competition between Tenderers is
compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring
Entity shall seek written clarifications from the Tenderer, including detailed price
analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any other
requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity
determines that the Tenderer has failed to demonstrate its capability to perform the
Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.

Abnormally High Tenders

An abnormally high price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that
the Procuring Entity is concerned that it (the Procuring Entity) may not be getting
value for money or it may be paying too high a price for the contract compared with
market prices or that genuine competition between Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey
of the market prices, check if the estimated cost of the contract is correct and review
the Tender Documents to check if the specifications, scope of work and conditions of
contract are contributory to the abnormally high tenders. The Procuring Entity may
also seek written clarification from the tenderer on the reason for the high tender
price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of
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41
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42
42.1

the contract, the Procuring Entity may accept or not accept the tender
depending on the Procuring Entity's budget considerations.

i) If specifications, scope of work and/or conditions of contract are
contributory to the abnormally high tender prices, the Procuring Entity shall
reject all tenders and may retender for the contract based on revised
estimates, specifications, scope of work and conditions of contract, as the
case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high
because genuine competition between tenderers is compromised (often due to
collusion, corruption or other manipulations), the Procuring Entity shall reject all
Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest
evaluated price is seriously unbalanced and/or front loaded, the Procuring Entity may
require the Tenderer to provide written clarifications. Clarifications may include
detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the
Tender document.

After the evaluation of the information and detailed price analyses presented by the
Tenderer, the Procuring Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at
the expense of the Tenderer to a level not exceeding a 30% of the Contract
Price; or

C) agree on a payment mode that eliminates the inherent risk of the Procuring

Entity paying too much for undelivered works; or
d) reject the Tender,

Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer
that is selected as having submitted the lowest evaluated cost and substantially
responsive Tender, meets the qualifying criteria specified in Section III, Evaluation
and Qualification Criteria.
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The determination shall be based upon an examination of the documentary evidence
of the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The
determination shall not take into consideration the qualifications of other firms such
as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the Tender document), or any other firm(s)
different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in
which event the Procuring Entity shall proceed to the Tenderer who offers a
substantially responsive Tender with the next lowest evaluated price to make a similar
determination of that Tenderer's qualifications to perform satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the
capability of the Tenderer in regards to the Tenderer's ability to perform the Contract
for the offered Tender Price.

In the event of identification of a potentially Abnormally Low Tender, the Procuring
Entity shall seek written clarifications from the Tenderer, including detailed price
analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any other
requirements of the Tender document.

After evaluation of the price analyses, if the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the
offered Tender Price, the Procuring Entity shall reject the Tender.

Best Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall
determine the Best Evaluated Tender. The Best Evaluated Tender is the Tender of the
Tenderer that meets the Qualification Criteria and whose Tender has been determined
to be:

a) Most responsive to the Tender document; and
b) the lowest evaluated price.
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Procuring Entity's Right to Accept Any Tender, and to Reject Any or All
Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul
the Tender process and reject all Tenders at any time prior to Contract Award, without
thereby incurring any liability to Tenderers. In case of annulment, all Tenderers shall
be notified with reasons and all Tenders submitted and specifically, Tender securities,
shall be promptly returned to the Tenderers.

Award of Contract
Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender
has been determined to be the Lowest Evaluated Tender.

Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a Contract /
Notification of award to all tenderers which shall contain, at a minimum, the following
information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;
C) a statement of the reason(s) the tender of the unsuccessful tenderer to

whom the letter is addressed was unsuccessful, unless the price
information in (c) above already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint
during the standstill period;

Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14
days to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract
with the successful Tenderer.
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Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 46, an unsuccessful tenderer may make a written request to the
Procuring Entity for a debriefing on specific issues or concerns regarding their tender.
The Procuring Entity shall provide the debriefing within five days of receipt of the
request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The
Tenderer shall bear its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill
Period specified in ITT 42.1, upon addressing a complaint that has been filed within
the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the
successful Tenderer. The letter of award shall request the successful tenderer to
furnish the Performance Security within 21days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into
contract and upon the parties meeting their respective statutory requirements, the
Procuring Entity shall send the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful
Tenderer shall sign, date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification
of award and before expiry of the tender validity period

Appointment of Adjudicator

The Procuring Entity proposes the person named in the TDS to be appointed as
Adjudicator under the Contract, at the hourly fee specified in the TDS, plus
reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer
should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the Special Conditions of Contract
(SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint
the Adjudicator.
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Performance Security

Within twenty-one (21) days of the receipt of the Letter of Acceptance from the
Procuring Entity, the successful Tenderer shall furnish the Performance Security and,
any other documents required in the TDS, in accordance with the General Conditions
of Contract, subject to ITT 40.2 (b), using the Performance Security and other Forms
included in Section X, Contract Forms, or another form acceptable to the Procuring
Entity. A foreign institution providing a bank guarantee shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance
Security and other documents required in the TDS, or sign the Contract shall
constitute sufficient grounds for the annulment of the award and forfeiture of the
Tender Security. In that event the Procuring Entity may award the Contract to the
Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than
Kenya shillings five million shillings.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the
awarded contract at its notice boards and websites; and on the Website of the
Authority. At the minimum, the notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of
its scope and the selection method used;

C) the name of the successful Tenderer, the final total contract price, the
contract duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as

read out at Tender opening.
Procurement Related Complaints and Administrative Review

The procedures for making Procurement-related Complaints are as specified in the
TDS.

A request for administrative review shall be made in the form provided under contract
forms



1.2 Section II. Tender Data Sheet (TDS)

ITT
REFERENCE

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT1.1

The number of the Invitation for Tenders is:
MOALD/SDA/ENG/DATIC/09/2025-2026

ITT1.1

The Procuring Entity is:

Principal Secretary,

State Department for Agriculture,

Ministry of Agriculture and Livestock Development

ITT1.1

The name of the Tendering process is: National Competitive Bidding

The identification number of the tendering process is:
MOALD/SDA/ENG/DATIC/09/2025-2026

B. Contents of Tender Document

ITT 8.1

A. Pre-Tender conference “shall not” take place

B. A pre-arranged pretender visit of the site of the works “shall not” take
place

ITT9.1

For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

Principal Secretary,
State Department for Agriculture,
Ministry of Agriculture and Livestock Development

C. Preparation of Tenders

ITP 13.1 (h)

The Tenderer shall submit the following Documentary Evidence to establish
the conformity of the Technical Proposal with the Bidding Document:
+ Evidence of similar works undertaken in the past two years
¢ List of equipment proposed for the works (provide proof of
ownership, lease or hire)
¢ List of proposed personnel, signed CV’s and clear proposed
positions/tasks for each




ITT

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

REFERENCE
+ Audited financial statements for the last three years
¢ Clear work program/plan
ITT15.1 Alternative Tenders “shall not be"” considered.
ITT 15.2 Alternative times for completion “shall not be” permitted.
ITT15.4 Alternative technical solutions shall be permitted for the following parts of
the Works: “None”
ITT 16.5 The prices quoted by the Tenderer shall be: “fixed”
ITT 20.1 The Tender validity period shall be 120 days
ITT 20.3 (a) | (a).The delayed to exceeding N/A number of days.
(b).The Tender price shall be adjusted by the following percentages of the
tender price:

(i) By N/A % of the local currency portion of the Contract price
adjusted to reflect local inflation during the period of extension,
and

(i) By N/A % the foreign currency portion of the Contract price
adjusted to reflect the international inflation during the period of
extension.

ITT 21.1 A Tender Security “shall be” required.
A Tender-Securing Declaration “shall be” required.
If a Tender Security shall be required, the amount and currency of the
Tender Security shall be 10% of Tender Sum in Kenya Shillings
ITT 22.1 In addition to the original of the Tender, the number of copies is: 1 copy
ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer

shall consist of:

(@). The name and description of the documentation required to
demonstrate the authority of the signatory to sign the Bid such as a
Power of Attorney, authorization letter in company stationery; and

(b). In the case of Bids submitted by an existing or intended JVCA an
undertaking signed by all parties (i) stating that all parties shall be
jointly and severally liable, if so, required in accordance with ITB




ITT
REFERENCE

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

4.1(a), and (ii) nominating a Representative who shall have the
authority to conduct all business for and on behalf of any and all the
parties of the JVCA during the bidding process and, in the event the
JV is awarded the Contract, during contract execution.”]

D. Submission and Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:

Attention: Principal Secretary, State Department for Agriculture
Street Address: Cathedral Road

Floor/Room number: Ground Floor, State Department for Agriculture
Tender Box

City: Nairobi

ZIP Code: P.O. Box 30028-00100, Nairobi, Kenya

Country: KENYA

The deadline for bid submission is: Date: 17/06/2026

Time: 11.00am
Tenders shall shall not submit tenders electronically.

ITT 27.1

The Tender opening shall take place at the time and the address for Opening
of Tenders provided below:

Street Address: Cathedral Road, State Department for Agriculture,
Floor/Room number: ASCU Boardroom, Kilimo House

City: Nairobi

Country: Kenya

Date: 17/06/2026

Time: 11.00am

E. Evaluation, and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the [insert “average” or
“highest”] price of the item or component as quoted in other substantially
responsive Tenders. If the price of the item or component cannot be derived
from the price of other substantially responsive Tenders, the Procuring Entity
shall use its best estimate.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria
in Section III, Evaluation and Qualification Criteria.
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PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

REFERENCE
ITT 51.1 The person named to be appointed as Adjudicator is Chartered Institute
of Arbitrators, Kenya
P.0. Box 50163 - 00200
Nairobi, Kenya
Email Address: info@ciarbkenya.org
ITT52.2 | The Tenderer shall submit with its bid the following mandatory

additional documents:

¢

¢

Certificate of registration/incorporation

Copy of the Bidder's VAT registration certificate or
equivalent

A valid tax compliance certificate

Written authorization for the person signing the
documents from the company/Power of Attorney
Joint venture agreement, in the required format, for
those submitting bids as joint ventures

A bid guarantee from a Bank in the format
given/attached and shall be valid for twenty-eight
days (28) beyond the original validity period of the bid
Duly filled and signed letter of bid in the company

letterhead and in the format attached.
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1.3
1.3.1

Section III. Evaluation and Qualification Criteria
Evaluation Criteria and Methodology

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should
indicate the Kenya Shilling equivalent using the rate of exchange determined as
follows:

a) For construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts
for that year is to be converted) was originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract
signature.

c) Exchange rates shall be taken from the publicly available source identified in the
ITT 14.3. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and
qualify tenderers. No other factors, methods or criteria shall be used other than
specified in this tender document. The Tenderer shall provide all the information
requested in the forms included in Section IV, Tendering Forms. The Procuring Entity
should use the Standard Tender Evaluation Document for Goods and Works for
evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets
the qualification criteria, (ii) has been determined to be substantially responsive to
the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender
price shall be selected for award of contract.



Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all
respects the eligibility criteria and other requirements in the ITT, and that the tender
is complete in all aspects in meeting the requirements of “Part 2 — Procuring Entity's
Works Requirements”, including checking for tenders with unacceptable errors,
abnormally low tenders, abnormally high tenders and tenders that are front loaded.
The Standard Tender Evaluation Report Document for Goods and Works for evaluating
Tenders provides very clear guide on how to deal with review of these requirements.
Tenders that do not pass the Preliminary Examination will be considered irresponsive
and will not be considered further.

Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria
listed in ITT 35.2 (a) — (c) the following criteria shall apply:

i) Alternative Completion Times, if permitted under ITT 13.2, will be
evaluated as follows: NONE
i) Alternative Technical Solutions for specified parts of the Works, if

permitted under ITT 13.4, will be evaluated as follows: NONE
iii) Other Criteria; if permitted under ITT 35.2(d): NONE

Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are
evaluated on basis of Lots and the lowest evaluated tenderer identified for each Lot.
The Procuring Entity will select one Option of the two Options listed below for award
of Contracts.

OPTION 1

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract
for that Lot, provided the tenderer meets the Eligibility and Qualification
Criteria for that Lot.

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts
for all won Lots, provided the tenderer meets the aggregate Eligibility and
Qualification Criteria for all the Lots. The tenderer will be awarded the
combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.



OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)]
and determine the combinations with the lowest evaluated price. Tenders will then be
awarded to the Tenderer or Tenderers in the combinations provided the tenderer
meets the aggregate Eligibility and Qualification Criteria for all the won Lots.

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part
2- Works Requirements. Only the technical alternatives, if any, of the Tenderer with
the Best Evaluated Tender conforming to the basic technical requirements shall be
considered by the Procuring Entity.

Margin of Preference is not applicable
Post qualification and Contract ward (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be
awarded to the lowest evaluated tenderer, subject to confirmation of pre-
qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that
has been determined to be the lowest evaluated tenderer shall be
considered for contract award, subject to meeting each of the following
conditions.

i) The Tenderer shall demonstrate that it has access to, or has
available, liquid assets, unencumbered real assets, lines of credit,
and other financial means (independent of any contractual advance
p ay m e nt) sufficient to meet t h e constructoncashflowof
Kenya Shillings

ii) Minimum average annual construction turnover of Kenya Shillings

[insert amount], equivalent calculated as
total certified payments received for contracts in progress and/or
completed within the last  [insert of year] years.

iii) Atleast (insert number) of contract(s) of a similar nature executed
within Kenya, or the East African Community or abroad, that have
been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of
minimum value Kenya shillings equivalent.

iv) Contractor's Representative and Key Personnel, which are specified
as




Vi)

Contractors key equipment listed on the table “Contractor's
Equipment” below and more specifically listed as [specify
requirements for each lot as applicable]

Other conditions depending on their seriousness.

(a).

(b).

(c).

History of non-performing contracts:

Tenderer and each member of ]V in case the Tenderer is a
JV, shall demonstrate that non-performance of a contract
did not occur because of the default of the Tenderer, or the
member of a JV in the last (specify years). The required
information shall be furnished in the appropriate form.
Pending Litigation

Financial position and prospective long-term profitability of
the Single Tenderer, and in the case the Tenderer is a 1V,
of each member of the 1V, shall remain sound according to
criteria established with respect to Financial Capability
under Paragraph (i) above if all pending litigation will be
resolved against the Tenderer. Tenderer shall provide
information on pending litigations in the appropriate form.
Litigation History
There shall be no consistent history of court/arbitral award
decisions against the Tenderer, in the last (specify
years). All parties to the contract shall furnish the
information in the appropriate form about any litigation or
arbitration resulting from contracts completed or ongoing
under its execution over the years specified. A consistent
history of awards against the Tenderer or any member of a
JV may result in rejection of the tender
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1.3.2 Qualification Tables (Without Prequalification)
Qualification Form Summary
1 2 3 4 5
For Procuring
Item | Qualification ies . . Document  To  be Entity’s Use
. Qualification Requirement Completed by g as
No. | Subject Tenderer (Qualification met
or Not Met)
1. Nationality Nationality in accordance with ITT 3.6 Forms ELI — 1.1 and 1.2,
with attachments
2. Tax Obligations for | Has produced a current tax clearance certificate | Form of Tender
Kenyan Tenderers or tax exemption certificate issued by the the
Kenya Revenue Authority in accordance with ITT
3.14.
3. Conflict of Interest No conflicts of interest in accordance with ITT | Form of Tender
3.3
4. PPRA Eligibility Not having been declared ineligible by the PPRA | Form of Tender
as described in ITT 3.8
5. State- owned | Meets conditions of ITT 3.7 Forms ELI — 1.1 and 1.2,
Enterprise with attachments
6. Goods,  equipment | To have their origin in any country that is not Forms ELI — 1.1 and 1.2,
and services to be | determined ineligible under ITT 4.1 with attachments
supplied under the
contract
7. History of Non- | Non-performance of a contract did not occur as a | Form CON-2
Performing Contracts | result of contractor default since 1%t January
[.....].
8. Suspension Based on | Not under suspension based on-execution of a | Form of Tender
Execution of | Tender/Proposal Securing Declaration pursuant
Tender/Proposal to ITT 19.9
Securing Declaration
by the Procuring
Entity
0. Pending Litigation Tender’s financial position and prospective long- | Form CON — 2




1 2 3 4 5
For Procuring
Item | Qualification Qualification Requirement 23:1uprlnei::l b Il;s Entity’s Use
No. | Subject Tenderer (Qualification met
or Not Met)
term profitability still sound according to criteria
established in 3.1 and assuming that all pending
litigation will NOT be resolved against the
Tenderer.
10. Litigation History No consistent history of court/arbitral award Form CON -2
decisions against the Tenderer since 1% January
[insert year]
11. Financial Capabilities | (i) The Tenderer shall demonstrate that it has | Form FIN — 3.1, with

access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and
other financial means (independent of any
contractual advance payment) sufficient to meet
the construction cash flow requirements
estimated as Kenya Shillings [insert amount]
equivalent for the subject contract(s) net of the
Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash
flow requirements on works currently in progress
and for future contract commitments.

(iiif) The audited balance sheets or, if not required
by the laws of the Tenderer’s country, other
financial statements acceptable to the Procuring
Entity, for the last [insert number of years] years
shall be submitted and must demonstrate the
current soundness of the Tenderer’s financial
position and indicate its prospective long-term

attachments




1 2 3 4 5
For Procuring
Item | Qualification Qualification Requirement 23:1uprlnei::l b Il;s Entity’s Use
No. | Subject Tenderer (Qualification met
or Not Met)
profitability.
12. Average Annual | Minimum average annual construction turnover | Form FIN — 3.2
Construction of Kenya Shillings [insert amount], equivalent
Turnover calculated as total certified payments received for
contracts in progress and/or completed within the
last [insert of year] years, divided by [insert
number of years] years
13. General Construction | Experience under construction contracts in the Form EXP —4.1
Experience role of prime contractor, JV member, sub-
contractor, or management contractor for at least
the last [insert number of years] years, starting
1%t January [insert year].
14. Specific Construction | A minimum number of [state the number] similar | Form EXP 4.2(a)

& Contract
Management
Experience

contracts specified below that have been
satisfactorily and substantially completed as a
prime contractor, joint venture member,
management contractor or sub-contractor
between 1st January [insert year] and tender
submission deadline i.e. .... (number) contracts,
each of minimum value Kenya shillings...............
equivalent.

[In case the Works are to be tender as individual
contracts under multiple contract procedure, the
minimum number of contracts required for
purposes of evaluating qualification shall be
selected from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on
the following: [Based on Section VII, Scope of




1 2 3 4 5
For Procuring
Item | Qualification Qualification Requirement 23:1urlnei::l T Il;e Entity’s Use
No. | Subject q Ten dperer y (Qualification met
or Not Met)

Works, specify the minimum key requirements in
terms of physical size, complexity, construction
method, technology and/or other characteristics
including part of the requirements that may be
met by specialized subcontractors, if permitted in
accordance with ITT 34.3]




Historical Contract Non-Performance

performing
contracts

performance of
a contract did
not occur
within the last
two (2) years
prior to the
deadline for
application
submission,
based on all
information on

fully  settled
disputes or
litigation. A
fully  settled
dispute or
litigation is

one that has

requirement by
itself or as
partner to past
or existing JVCA

requirement by
itself or as
partner to past
or existing JVCA

Factor Historical Contract Non-Performance
Criteria
Bidder .
Sub-Factor . Joint Venture, Consortium or Association Doc;meptactllon
Requirement Single Entity | All partners | Each partner | Atleastone equire
combined partner
History of non- | Non- Must meet | N/ A Must meet [N/ A Form CON - 2




been resolved
in accordance

with the Dispute
Resolution
Mechanism
under the
respective
contract, and
where all appeal

instances

available to the

bidder have

been

exhausted.
Failure to Not being Must meet | N/A Must meet | N/ A Letter of Bid
Sign Contract under requirement requirement by

] itself or as

execution  of partner to a

Bid-Securing JVCA

Declaration

pursuant  to

ITB 4.6 for

two (2No)

years
Pending All pending Must meet | N/A Must meet [ N/ A Form CON - 2
Litigation litigation shall | reduirement by requirement by

in total not
represent
more than

itself or as
partner to past
or existing JVCA

itself or as
partner to past
or existing JVCA




five  percent
(5%) of the
Bidder's  net
worth and

shall be
treated as
resolved

against the
Bidder.




Financial Situation

Factor Financial Situation
Criteria
Bidder
Sub- Joint Ven:ure, _Ct:psortium or Documentation
. . ssociation .
Factor Requirement ::t?tls All Each At least Required
partners partner one
combined partner
Historical Submission of audited balance | Must meet [N/ A Must meet [N/ A Form FIN - 3.1
Financial sheets or other financial | reauirement requirement with attachments
Performance | statements acceptable to the
Employer, for the |last
three[3No] years to
demonstrate the current
soundness of the bidder’s financial
position and its prospective long-
term profitability.
(@) Audited accounts in
comparative form
(b) valid Tax Compliance
(c) Cash flow statements
(Supported by Bank
statements)
Average Minimum average annual Must meet | Must meet | Must meet Must meet Form FIN -3.2
Annual turnover of KES 5 million, | réduirement  requirement




Turnover

calculated as total certified
payments received for contracts in
progress or completed, within

the last three (3No) years

percent
( %)
of the

requirement

percent
( %)
of the

requirement

Financial
Resources

The Bidder
access to, or availability of, financial

must demonstrate

resources such as liquid

assets, unencumbered real assets,

lines of credit, and other financial

means, other than any contractual

advance payments to meet:

(i.) the
requirement:

Current ratio = Liquid Assets/Liquid
liabilities

following  cash-flow

Greater than 1
and

Debt Ratio = Total Debt/Total Assets

Less than 1

and

(i.) the overall cash flow
requirements for this
contract and its current

commitments.

Must meet
requirement

Must meet
requirement

Must meet

fifty percent
(50%) of
the
requirement

Must meet
seventy five
percent

(75%) of the
requirement

Form FIN 3.3
+
Form CCC




Experience

two (2No) borehole
drilling and equipping
contracts of over 300m
borehole depth within
the last three (3No)

years that have been

Factor Experience
Criteria
Bidder
Joint Venture, _Copsortlum or Documentation
Sub-Factor . . Association .
Requirement Single Required
Entity All Each At least
partners partner one
combined partner
General Experience under contracts in Must meet |N/A Must meet |N/A Form EXP-4.1
Experience the role of contractor requirement requirement
subcontractor, or management
contractor for at least in the
last two [2No] years prior to
the applications submission
deadline and with an activity in
at least each year.
Specific (a) Participation as contractor, Must meet | Must meet|[N/A Must meet | Form EXP 2.4.2(a)
Experience management contractor, or requirement | requirements requirement
_ ' for all for one
subcontractor, in at least characteristics characteristic




successfully and
substantially completed
similar to the proposed
Works. The similarity shall
be based on the physical
size, complexity,
methods/technology or
other characteristics as
described in Section V,
Requirements.

Specific
Experience

(b)

For the above or other
contracts executed during
the period stipulated in
2.4.2(a) above, a minimum
experience in the following
key activities:

1. Drilling Of Boreholes
2. Pump Installation

3. Test Pumping

4, Solar Pump Installation

5. Construction Works

Must meet
requirements

Must  meet
requirements

N/A

Must meet
requirements

Form
2.4.2(b)

EXP-




Personnel

The Bidder must demonstrate that it will have the personnel for the key positions that meet the following requirements:

No. | PERSONNEL | QUALIFICATION NO. | Experience | REMARKS
Site Agent Diploma in Civil Engineering/Water Engineering 1 5 years All from recognized
2. | Geologist Higher National Diploma/diploma in geologist/drilling | 1 5 years Institution
technology
3. | Driller Certificate in drilling 1 5 years
4. | Foreman Certificate in Building Construction 1 5 years
5. | Welder Certificate In welding 1 5 years

The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in

Section 1V, Bidding Forms.




Equipment
The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter either by ownership

or lease:
ITEM No. | TYPE OF EQUIPMENT NO. CAPACITY REMARKS

1. Drilling Rig preferably Lorry Mounted 1 Able Drill Up to 400m
2. Lorry 1 10 ton
3. Pick up 1 1 ton
4. Water boozer 1 1000 Litres
5. vibrator 1
6. Concrete mixer 1
7. Welding machine 1
8. Mobile generator 1
9. Grinder 1
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Form of Tender
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

Date of this Tender submission: ............. [insert date (as day, month and year) of Tender
submission] Tender Name and Identification No.:
.................... [insert identification] .......cccccvvervnniniensnnin e,

Lo TSP [Insert complete name of Procuring Entity]

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills
of Quantities for the execution of the above-named Works, we, the undersigned offer
to construct and complete the Works and remedy any defects therein for the sum

of Kenya Shillings [[Amount in figures] Kenya Shillings [amount in

The above amount includes foreign currency amount (s) of [state figure or a

percentage and currency] [figures]

2. We undertake, if our tender is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Project Manager's notice to commence,
and to complete the whole of the Works comprised in the Contract within the time
stated in the Special Conditions of Contract.

3. We agree to adhere by this tender until [Insert date], and it shall remain binding
upon us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this tender together
with your written acceptance thereof, shall constitute a binding Contract between
us. We further understand that you are not bound to accept the lowest or any
tender you may receive.

5. We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender
document, including Addenda issued in accordance with ITT 28;

i) Eligibility: We meet the eligibility requirements and have no conflict of interest
in accordance with ITT 3 and 4;

i) Tender-Securing Declaration: We have not been suspended nor declared
ineligible by the Procuring Entity based on execution of a Tender-Securing or



vii)

viii)

Xi)

Xii)

Proposal-Securing Declaration in the Procuring Entity's Country in accordance
with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents
and in accordance with the implementation and completion specified in the
construction schedule, the following Works: [insert a brief description of the
Works];

Tender Price: The total price of our Tender, excluding any discounts offered in
item 1 above is [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]

Tender Validity Period: Our Tender shall be valid for the period specified in TDS
18.1 (as amended, if applicable) from the date fixed for the Tender submission
deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain
binding upon us and may be accepted at any time before the expiration of that
period;

Performance Security: If our Tender is accepted, we commit to obtain a
Performance Security in accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an
individual Tender, and we are not participating in any other Tender(s) as a Joint
Venture member or as a subcontractor, and meet the requirements of ITT 3.4,
other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors,
suppliers, Project Manager, manufacturers, or service providers for any part of
the contract, are not subject to, and not controlled by any entity or individual
that is subject to, a temporary suspension or a debarment imposed by the
Public Procurement Regulatory Authority or any other entity of the Government
of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete
the other] [We are not a state-owned enterprise or institution] / [We are a
state-owned enterprise or institution but meet the requirements of ITT 3.8];

Binding Contract: We understand that this Tender, together with your written
acceptance thereof included in your Letter of Acceptance, shall constitute a
binding contract between us, until a formal contract is prepared and executed;




xiii) Fraud and Corruption: We hereby certify that we have taken steps to ensure
that no person acting for us or on our behalf engages in any type of Fraud and
Corruption;

xiv) Collusive practices: We hereby certify and confirm that the tender is genuine,
non-collusive and made with the intention of accepting the contract if awarded.
To this effect we have signed the “Certificate of Independent Tender
Determination” attached below.

xv) We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal, during the procurement process and the
execution of any resulting contract.

xvi) Beneficial Ownership Information: We commit to provide to the procuring
entity the Beneficial Ownership Information in conformity with the Beneficial
Ownership Disclosure Form upon receipt of notification of intention to enter
into a contract in the event we are the successful tenderer in this subject
procurement proceeding.

xvii) We, the Tenderer, have duly completed, signed and stamped the following

Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish
we are not in any conflict to interest.

b) Certificate of Independent Tender Determination — to declare that we
completed the tender without colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a
contract, not engage in any form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons
Participating in Public Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud
and corruption informed as in “"Appendix 1- Fraud and Corruption” attached to the
Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the
Tenderer: **[insert complete name of person duly authorized to sign the Tender]



Title of the person signing the Tender: [insert complete title of the person signing the
Tender]
Signature of the person named above: [insert signature of person whose name and

capacity are shown above] Date signed [insert date of signing] day of [insert month],
[insert year]

Date signed



BOREHOLE IN SOIN-SIGOWET CONSTITUENCY, KERICHO COUNTY

Bill of Quantities/Schedules of Prices

DRILLING AND EQUIPPING NYALILBUCH SOLAR POWERED

GRAND SUMMARY FOR DRILLING AND EQUIPPING NYALILBUCH SOLAR
POWERED BOREHOLE IN SOIN-SIGOWET CONSTITUENCY, KERICHO
COUNTY
BILL No. DESCRIPTION CONTRACT AMOUNT
(KES)
Bill No. 1 Preliminaries and General
Bill No. 2 Drilling and Construction of the Borehole
Bill No. 3 Equipping of the Borehole
Bill No. 4 Construction of 100M3 Reinforced Concrete Water
Tank
Bill No. 5 Construction of 1No. Standard Water Kiosks
Bill No. 6 Construction of 1No. Cattle Water Trough
Bill No. 7 Construction of Pit Latrine
Bill No. 8 Plumbing Works/Conveyance
Bill No. 9 Construction of Auxiliary Structures
SUB-TOTAL 1
ADD 10% CONTINGENCIES
SUB-TOTAL 2
ADD 16% VAT
TOTAL
BILL NO.01: PRELIMINARY AND GENERAL
ITEM | DESCRIPTION UNIT QUANTITY | RATE AMOUNT
NO. (KES) (KES)
1.1 Water Resources Authority (WRA) Fee Lumpsum
1.2 Provide, erect and maintain sign boards at Item

locations shown by the Project engineer at site of
works.




13

Establish, maintain and remove Contractor's
camps, offices, facilities, etc. at the end of the
contract. The Employer has no available land to
offer for the Contractor's Camp. Identification and
procurement of suitable land for Contractor's use,
obligation and responsibility of the Contractor.
whether rented or purchased is the obligation
and responsibility of the Contractor.

Lumpsum

14

Allow for project design, built drawings and
maintenance of operation manuals

Lumpsum

300,000

300,000

1.5

Environmental Impact Assessment Reports

Lumpsum

250,000

250,000

1.6

Allow for project supervision

Lumpsum

1,200,000

1,200,000

1.7

Allow for strengthening of farmer groups

Lumpsum

1,000,000

1,000,000

1.8

Allow for profits for item 1.4 to 1.7

%

TOTAL BILL NO. 01 CARRIED TO GRAND
SUMMARY

BILL NO.

02: DRILLLING AND CONSTRUCTION OF THE BOREHOLE

ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(KES)

AMOUNT
(KES)

2.1

Mobilization and demolition of contractor’s plant
and equipment including but not limited to
drilling units, tank erection equipment, test
pumping equipment, borehole development
equipment, materials, personnel other required
supplies.and other required supplies.

LS

2.2

Allow for full borehole diagnosis to establish
components functionality iclude analysis of the
pump, solar panels and components, borehole
flushing and cleaning, test pumping and water
quality analysis.

LS

2.3

Drilling one borehole with finished internal
diameter 8" to the required maximum depth.

i) From ground level to100 m

100

ii) From 101m to 200m

<

100

iii) From 201m to 300m

100

2.4

Supply and installation of plain steel 6" (152mm)
Class B steel casing - 4.5 mm thickness

PCS

35

2.5

Supply and installation of slotted steel casings 6"
(152mm) Class B diameter - 4.5 mm thickness.

PCS

13

2.6

Installation of gravel pack (2- 4mm) (not laterite)
to at least 3m above top screen.

Ton

2.7

Grout between the casing and the borehole for top
ten metres

Ls

2.8

Borehole development by airlifting and/or surging
for minimum of 4hrs, with estimate of discharge
and static water level measurement.

Hr

2.9

Test Pumping for 24 hours, draw-down, yield
recovery and data analysis

Hrs

24

2.10

Supply and Installation of surface casing (To be
Retained)




211

Collect water samples and carry out full water
quality analysis (chemical and bacteriological
analysis) for in a reputable laboratory acceptable
to the Project Manager and submit water quality
test report.

LS

2.12

Install 6" well head steel cap and cement slab of
dimensions 1.0MX1.0MX10M

Ls

2.13

Complete the prescribe WRA Borehole drilling
completion report and submit to WRA

LS

2.14

Processing of Water Abstraction Permit

LS

2.15

Allow costs for providing water for all
requirements of the contract, field camp,
drilling works etc.

LS

TOTAL BILL NO. 02 CARRIED TO GRAND
SUMMARY

BILL NO

.03: EQUIPPING THE BOREHOLE

ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(KES)

AMOUNT
(KES)

3.1

Provide, install and commission a submersible
pump capable of delivering 10m3/hr against a
head of 300m or as directed by the Project
engineer. NB: Indicate the make of the pump and
motor. Size of casing is 8"

Pump Make: ........cceeeeeee.

Country of Origin: ............

Make of Motor: ................

NB: Indicate the make of the pump and motor.
Size of casing is 8”.

Pump Make: .....cccceeveeennnn.

Country of Origin: ............

Make of Motor: ................

No.

3.2

Provide, install and commission a 3 Phase,
415Vac, COL Monocrystalline Photo Voltaic
Solar Modules connected in Panels for the above
pump comprising of the following: -

a) Appropriate rating contactor

b) Appropriate rating thermal overload relay

¢) Over/under voltage phase failure protection
relay

d) Voltmeter

e) Voltmeter selection switch

f) Water level relay

g) Appropriate Ammeter

h) Appropriate MCCB for the mains

i) Appropriate MCCB for the control circuit

j) Start, Stop/reset push button (Green marked
“"START", and Black/Red

Marked “"STOP/RESET")

No.




k) Pilot indicator lights (green marked “PUMP
RUN", red marked "OVER LOAD TRIPPED”,
yellow

marked "BOREHOLE LOW”, white marked

“TANK HIGH" etc.

1) Hours run counter range 0

—99999 hours

m) Cable looping box of appropriate rating

NB: A schematic and control wiring diagram
MUST be supplied with the starter.

3.3

2" class B G.I rising main pipe c/w crane sockets
to the surface and pipe locking clamp.

300

3.4

Provide and install one 2” bulk flow meter class B
(type and make to be approved by the Project
engineer) c/w Non- Return Valve at the well
head. Rate to include all pipe and fittings at the
well head.

No.

3.5

1" Dipper tube complete

300

3.6

Electrode cable

300

3.7

Electrode pencils

3.8

Submersible cable rubber sheathed, 10mm?, 3-
core armored cable.

200

3.9

Submersible cable rubber sheathed, 10mm?, 4-
core underground armored cable.

100

3.1

Submersible cable rubber sheathed 1.5mm?, 2
core underground armored cable.

M

60

3.11

63A switch fuse “MEM" or equivalent

NO

3.12

Construction of a well- ventilated pump house
2mX2m with concrete roof slab reinforced with
Y12 at 150 c/c both directions. Rate to include
provision of steel door of gauge 16 metal plate
complete with one anti-theft and weather resistant
padlocks and pump chamber all to the approval of
the project engineer.

LUMPSUM

3.14

Provide and install solar module for electricity
supply at the borehole site. The solar panels
electricity supply should match the pump duty
specified in 3.1 above or as directed by the
Project Engineer

LUMPSUM

3.15

Allow a sum for testing and commissioning of the
borehole equipping works.

LUMPSUM

TOTAL BILL NO. 03 CARRIED TO GRAND
SUMMARY

BILL NO.

04: Construction of 100M3 Reinforced Concrete

Water Tank

Item
No.

Description

Unit

Quantity

Rate
(KES)

Amount
(KES)

4.1 —=TESTING, DISINFECTION &
COMMISSIONING

Testing




4.1.1 Testing & Commissioning of installed 100 m3 Nr 1.00
RC tank; hydrostatic test, disinfection &
chlorination as specified

4.1.2 Pressure testing of associated pipework; not m 110.00
exceeding 12 bar
4.2 —EXCAVATION FOR FOUNDATIONS
(Footprint 8.50m x 6.00m)

4.2.1 Excavation of topsoil; depth not exceeding m3 12.75
0.25m; tank footprint

4.2.2 Excavation in material other than topsoil/rock; m3 12.75
depth 0.25—0.50m

4.2.3 Excavation in material other than topsoil/rock; m3 25.50
depth 0.50-1.00m

4.24 Excavation in rock (20% allowance); any depth m3 10.00
4.3—=TRIMMING, PREPARATION &
DISPOSAL

43.1 Trimming of excavated surfaces; material other m?2 51.00
than topsoil/rock

4.3.2 Preparation of excavated surfaces to receive fill & | m?2 51.00
permanent works; material other than topsoil/rock

433 Preparation of excavated surfaces to receive fill & | m?2 51.00
permanent works; rock

4.3.4 Disposal of excavated topsoil; cart away to m3 12.75
approved tip

435 Disposal of excavated material other than m3 25.50
topsoil/rock; cart away

4.3.6 Disposal of excavated rock; cart away m3 10.00
4.4 —=FILLING & BACKFILL

4.4.1 Approved red soil compacted to 98% MDD in m3 18.70
layers <200mm; backfill around tank walls

4.4.2 Imported 300mm gravel sub-base compacted to m3 7.65
98% MDD in layers <150mm; below blinding

44.3 Hard basaltic hardcore, well compacted, blinded m3 16.50
with crusher dust; 250mm finished thickness
under base slab & valve chambers
45— IN-SITU CONCRETE

45.1 Prescribed mix C15P blinding concrete; 20mm m3 3.70
aggregate; 75mm thick under base slab &
chambers

45.2 Designed mix C35A structural concrete; OPC to m3 29.50
BS12; 20mm aggregate; waterproof admixture;
ALL structural elements

45.3 RC base slab 300mm thick; 7.50%5.00m m3 11.25

454 RC walls 250mm thick; perimeter 25.00m; height | m3 18.75
3.00m

455 RC roof slab 200mm thick; 8.00x5.50m m3 8.80

456 Overflow/scour chamber; 1.20%x1.20x1.50m m3 1.50
walls & base in C35A

457 Inlet valve chamber; 1.20x1.20x1.50m in C35A | m3 1.50

458 Outlet valve chamber; 1.20x1.20x1.50m in m3 1.50

C35A

CONCRETE ANCILLARIES

4.6 = FORMWORK (Fair Finish)




4.6.1

Plane vertical sides — internal faces (water-
retaining finish); 25.00m perimeter x 3.00m
height

m2

75.00

4.6.2

Plane vertical sides — external faces; 27.00m
perimeter X 3.00m height

m?2

81.00

46.3

Soffit formwork to roof slab 200mm; 8.00x5.50m

m2

44.00

46.4

Formwork to chamber walls (overflow + inlet +
outlet —3 No.)

m2

28.80

4.7 — STEEL REINFORCEMENT (HY BS
4449; fy=500 N/mm2)

4.7.1

Deformed HY bars dia. 8,10,12,16mm; base slab,
walls, roof slab & chambers — supply, cut, bend &
fix

3.95

4.7.2

Steel fabric BS4483 A252; 3.95kg/m?2; roof slab
top mat

44.00

4.8 —=JOINTS & WATERSTOPS

48.1

Open surface plain joint; avg width <0.5m;
construction joints in base slab

25.00

4.8.2

Open surface joint with compressible filler; avg
width <0.5m; expansion joints

25.00

4.8.3

PVC centre-bulb waterstop 150—200mm wide;
wall-to-wall joints

25.00

484

PVC or rubber waterstop 350mm wide; floor/wall
kicker joint

25.00

4.8.5

20x20mm rebate sealant; polysulphide joint
sealant; all exposed joints

50.00

4.9 — INSERTS (Labour only; fittings in
Section J)

491

Inlet, outlet, overflow & washout pipe inserts cast
into concrete walls

Nr

6.00

492

Roof vent inserts cast into slab

Nr

4.00

4.9.3

Roof drain inserts cast into slab

Nr

4.00

494

Perforated roof drainage pipe inserts

30.00

4.10 = PIPEWORK, FITTINGS & VALVES

4.10.1

Supply & install precast concrete pipes DN300;
underground drainage to overflow & scour;
including bedding, jointing & backfill

PC Sum

1.00

4.10.2

Supply, lay, joint & test GRP/DI pipes & fittings
for tank connections: inlet DN100, outlet DN150,
overflow DN150, scour DN100; gate valves,
check valves, air release valves, flanged specials
as drawings; complete installation

LS

4.11 — MANHOLES & CHAMBERS (RC
200mm walls)

4111

Reservoir scour/overflow chamber; 200mm thick
RC walls; 1.50x1.50m plan; depth 1.20m; base
slab

Nr

1.00

411.2

Inlet valve chamber; 200mm thick RC walls;
1.50%1.50m plan; depth 1.50m; base slab; GMS
frame & cover

Nr

1.00

411.3

Outlet valve chamber; 200mm thick RC walls;
1.50%1.50m plan; depth 1.50m; base slab; GMS
frame & cover

Nr

1.00

4.12 — MISCELLANEOUS METALWORK




4121

SS 304 internal access ladder with safety loops; m
65x65x6mm SS flat stringers; non-slip rungs;
height 3.20m

3.20

4122

HDG MS external access ladder; 65x10mm flat m
stringers; 20mm dia. rungs at 300mm c/c; safety
hoops from 2.50m; height 3.00m

3.00

4.12.3

6mm MS chequered plate access hatch Nr
600%x600mm; 40x40x5mm angle iron frame;
padlock latch; hot-dip galvanised; 2 Nr.

2.00

4.12.4

HDG MS mushroom air vent 150mm dia.; Nr
screwed mesh insect screen; welded to pipe
sleeve cast into slab; 4 Nr.

4.00

4.13 - BRICKWORK, BLOCKWORK &
MASONRY

4131

200mm ashlar masonry in cement-lime mortar m2
1:1:6; vertical straight walls; perimeter surround;
includes reinforcement at horizontal joints

72.00

4.14 — PAINTING & SURFACE
PROTECTION

4141

Two coats cement paint on rendered external RC | m2
walls; ext. perimeter 2x(8.00+5.50)x3.00m

81.00

4142

Two coats waterproof render (1:3 cement-sand + | m2
SBR additive) internal walls & base; water-
retaining face

75.00

4143

Two coats bituminous tanking paint to external m2
buried wall face below FGL

54.00

4144

Construct valve chamber 2000mm X 1000 mm No
and depth n.e 1.5m as directed by resident
engineer.

2.00

Total of BILL NO. 04 carried to Summary

BILL No

.05: CONSTRUCTION OF 1No. STANDARD WATER KIOSKS

ITEM
NO.

DESCRIPTION UNIT

QUANTITY

RATE
(KES)

AMOUNT
(KES)

5.1

SUBSTRUCTURE

Excavation including maintaining and
supporting sides and keeping bottoms free
from water and mud or other fallen material.

511

Excavate oversite average 150 mm deep to SM
remove vegetable soil and cart away to spoil
heaps average distance 10 m from site

512

Excavate trenches not exceeding 0.9 metre deep. | CM

5.13

Extra over excavation for excavating in rock. CM

Backfilling and Disposal

5.14

Backfiling selected excavated material around CM
foundation

5.15

Load excavated material and cart away within CM
20m from site.

Filling

5.1.6

Level and compact bottom of foundations to SM
receive concrete

5.1.7

200 mm Hardcore filling levelled and blinded SM
with 50mm thick murram to receive concrete




Anti-Termite Treatment

5.1.8

Apply gladiator or equal and approved anti-
termite

treatment to surfaces of excavation.

SM

Concrete Works

Plain Concrete 1:3:6 - 20 mm gauge mix in: -

5.1.9

100 mm Slab

SM

5.1.10

50mm thick blinding

SM

5.1.11

Reinforced Concrete 1:2:4 - 20 mm gauge mix in;

- Foundation

CM

Reinforcement

5.1.12

High Tensile Steel Reinforcement to BS 4461 8
mm Bars.

KG

45

Sawn Formwork to: -

5.1.13

Edge of slab over 75 mm but not exceeding 150
mm high. Machine Cut Stone Walling in Cement
and Sand (1:3) Mortar:

LM

5.1.14

150 mm Walling.

SM

6.5

5.1.15

Hessian - Based Bituminous Felt Damp - Proof
Course to BS 743 Type 4A and setting in Cement
and Sand Mortar (1:3) horizontally, lapped 100
mm at joints (measured net - allow for laps):
Under 150 mm walls

LM

8.5

5.2

FLOOR SLAB

Reinforced Concrete 1:2:4 - 20mm Gauge mix in:

521

Concrete for 125mm thick floor slab

CM

1.3

High Tensile Steel Reinforcement to BS 4461:

522

10 mm Bars

KG

200

Mild Steel Reinforcement to BS 4461:

5.2.3

6 mm Bars

KG

5.3

WALLING

Selected medium Chisel Dressed Stone Walling
in Cement and Sand (1:3) Mortar, one side
finished with neat recessed flush horizontal joints
and flush vertical joints including 19 mm wide
galvanized hoop iron in alternate courses.

531

200 mm Walling

SM

30

5.4

FINISHINGS

Cement and Sand (1:3) Screed and Paving Grout
Finished Smooth with a Steel Trowel

541

25 mm Paving

SM

3.5

5.4.2

20 mm thick Plaster cement sand mortar 1:3.
Grout Finished Smooth with a Steel Trowel to
Stonework, internally

SM

16.5

543

Cement and Sand (1:3) Render Plinth, minimum
height 300 mm

LM

7.5

5.4.4

Beam 250mm high

LM

5.4.5

Key joints to external surfaces of wall.

SM

145




5.5 DOORS AND WINDOWS
Doors
551 1000mmx2050 metal door with frame and locking | No. 1
system. Frame to be 75mmx75mmx4.5mm angle
sections and metal plate to be 16 gauge (1.5mm
thick). Door to receive 2 coats of red oxide
primer.
Windows
55.2 950mmx1060 metal window with frame and No. 1
locking system. Frame to be
75mmx75mmx4.5mm angle sections and metal
plate to be 16 gauge (1.5mm thick). Window to
receive 2 coats of red oxide primer.
5.6 PAINTING
Prepare and apply one coat of primer and two
high gloss finishing coats to: -
Externally
5.6.1 Plastered walls above floor SM 9.5
Prepare and apply three coats plastic emulsion
premium paint, to: -
Internally
5.6.2 Plastered walls above floor SM 7
Prepare, Prime and Apply three coats hard gloss
oil premium paint to metal work.
5.6.3 Surfaces door and window LM 7
5.7 PLUMBING WORKS
Supply and fix the following pipes and fittings
within the water kiosk
5.7.1 Pegelr Taps NO 2
5.7.2 Gl Pipe LM 15
573 Gl Elbow NO 3
574 Gl Union NO 3
5.75 Gl Tee NO 3
5.7.6 Water Meter NO 1
5.7.7 Ball Valve NO 1
5.7.8 Non-Return Valve NO 1
579 Long Threaded Nipple NO 2
TOTAL BILL NO. 05 CARRIED TO GRAND
SUMMARY
BILL NO.06: CATTLE WATER TROUGH
ITEM DESCRIPTION UNIT QUANTITY | RATE AMOUNT
NO. (KES) (KES)
SUBSTRUCTURES (ALL PROVISIONAL)
Excavate over site to remove vegetable soil
average 150mm deep; wheel and deposit on site
6.1 N.E. 170M away in permanent spoils heaps SM 72.1
Hardcore




6.2 250mm thick filling: deposit,spread, level and SM 72.1
compact: to receive blinding

6.3 50mm murram blinding to surface of hardcore. SM 72.1
Anti-Termite Treatment

6.4 Chemical anti-termite treatment executed by SM 72.1
Rentokil Laboratories Limited or equal and
approved pest control firm under a ten-year
guarantee, applied to surface of excavation and
floor
Damp-Proof Membrane

6.5 500mm Gauge polythene damp- proof membrane | SM 72.1
laid on blinded hardcore with 170mm folded side
and end laps (measured net-allow for laps)
Reinforced Concrete 1:2:4- 20mm

6.6 150 mm floor slab CM 17.8

6.7 150 mm thick Rc Walls CM 3.85
Reinforcement
High Tensile Steel Reinforcement to B.S. 4483

6.8 Y8 KG 30

6.9 Y10 KG 40
Mesh Fabric Reinforcement to B.S.4483

6.1 Mesh reinforcement reference A 142 weighing SM 1150
2.22kg per square metre laid in bed with 300mm
side and end laps (Measured net allow for laps)
PLUMBING

6.11 Supply and fit 32mm gate valve and connect to NO 1
supply main

6.12 Supply and fit Ball Valve NO 1
STEEL COVER

6.13 Access cover NO 1
TOTAL BILL NO 06 CARRIED TO
SUMMARY
BILL NO.7: PIT LATRINES

ITEM DESCRIPTION Unit Qty Rate Amount

(Ksh) (Ksh)

7.1 SUBSTRUCTURES
Excavation, including maintaining and supporting
sides and keeping bottoms free from water and
mud or other fallen material.

7.1.1 Clear site of turf, grasses etc and cart away. SM 16.32
Excavate over site to remove top vegetable soil.

7.1.2 Excavate for strip footing not exceeding 1.50m CM 13.6
deep.

7.1.3 Back filling selected excavated materials around M 13.6
foundation.
7.2 PIT LATRINE.

7.2.1 Excavate for pit latrine not exceeding 1.50m CM 4.7

deep.




7.2.2 Ditto 1.50 — 3.0 m deep. CM 4.7
7.2.3 Ditto 3.0 -4.5m deep. CM 4.7
7.2.4 Extra over excavation for excavating in rock class | CM 4.7
1
Hardcore
7.2.5 250mm filling, deposit, spread, level and to CM 2.68
receive blinding.
7.2.6 50mm quarry dud blinding to surface of hard SM 10.72
core.
Anti-Termite Treatment.
7.2.7 Chemical anti-termite treatment executed by SM 16.32
Rentokil Laboratories Limited or equal and
approved pest control firm under a ten year
guarantee. applied to surface of excavation and
floor.
Plain Concrete 1:4:8 mix in:
7.2.8 50 mm blinding bed under strip footing SM 9.1
Reinforced Concrete 1:2:4-20mm gauge mix in
7.29 Ground floor slab SM 13.9 SM 13.9
7.2.10 Strip Footing CM 1.85 CM 1.85
7.2.11 Ground floor beams: SM 0.7
Reinforcement
High Tensile Steel Reinforcement to B.S. 4483
7.2.12 D8mm Bars KG 11.75 KG 11.75
7.2.13 D10mm Bars KG 40 KG 40
7.2.14 D12mm Bars KG 65 KG 65
Sawn formwork to
7.2.15 sides and soffits of beams SM 6.9
7.2.16 Horizontal soffits of suspended slab SM 4.48
Medium quarry dressed stone walling in
cement and sand (1:3)mortar:20 gauge x
25mm wide hoop iron reinforcement and
column-wall ties in every alternate course: to
7.2.17 200 mm walling SM 40.3
7.2.18 100 mm walling SM 4.84
Reinforcement
High Tensile Steel Reinforcement to B.S. 4483
BRC MESH A98.Weighing 2.22kg per square
metre:200mm laps (measured net)
7.2.19 Ground floor slab SM 13.44
ROOFING AND RAINWATER DISPOSAL
Sawn Treated Cypress
7.2.20 75mmx50mm Braces, ties, strut, and posts. LM 17
7.2.21 100 x 50mm wall plate. LM 10.2
Wrought Treated Cypress
7.2.22 _200mm x75mm Fascia or barge board LM 13.6




Roof Covering 28 Gauge Corrugated IT5 Iron.
Sheeting and Accessories as Manufactured by
Gal sheet K Ltd or equal and approved.

7.2.23

Roofing Covering with 1 Corrugation side laps
nailed to timber Purlins with galvanized roofing
nails with rubber washers (Measured out and
allow for laps)

SM

13.2

VENT PIPES

AA

100 mm Diameters Upvc pipes

No.

FINSHES

DOOR

AB

Single door; 50 mm thick ; 820 x 2100 mm
high:mahogany veneered both sides.

No.

FLOOR

Cement and sand (7:4) paving: steel trowelled: on
concrete.

AC

40mm thick floors to receive tiles

SM

16.32

WALL

12mm lime plaster:steel trowelled finish:on
blockwork:to

AD

Walls(internals)

SM

135

12mm Cement and sand (1:4) backing:
woodfloat finish: to received wall tiles and
cladding.steel trowelled finish:on blockwork:to

AE

Walls(internals)

SM

26.7

AF

Walls tites(terrazzo including grouting and all
other materials and laying to completions)

SM

26.7

Prepare and apply three coats approved
emulsion paint to:

AG

Plastered walls

SM

13.5

Total of Bill 7 carried to Summary

#REF!

BILL NO.

08: PLUMBING WORKS/CONVEYANCE

ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(KES)

AMOUNT
(KES)

8.1

Excavation of pipe trench

M3

300

8.2

Supply and install 50mm Gl pipe to the inlet of
the tank with all the associated fittings

100

8.3

Supply and joint 90mm dia. steel pipes including
all jointing materials for the overflow and wash
out of the tank

20

8.4

Construction of Valve chambers measuring
600mmm X 600mm

NO

8.5

Supply and installation of 90mm gate valves to be
fitted to the tank washout

NO

8.6

Supply, install and joint including all jointing
materials 90mm diameter sluice valves to B.S
163.

NO

8.7

Supply and install 90mm HDPE water pipes PE80
up to 14 bars

1,000




8.8 Supply of assorted fittings (provisional) as LumpSum 1
directed by Project engineer
TOTAL BILL NO. 07 CARRIED TO GRAND
SUMMARY
BILL No. 09: CONSTRUCTION OF AUXILLIARY STRUCTURES
ITEM DESCRIPTION UNIT QUANTITY | RATE AMOUNT
NO. (KES) (KES)
9 PERIMETER FENCE
Dam Site Fencing (Perimeter = 50m)
9.1 Excavate for fencing posts bases from existing NO 20
ground level and not exceeding 1.50m deep. (300
X 300x800mm deep holes)
9.2 50 mm blinding bed under holes for fencing posts | CM 0.04
Reinforced concrete posts and gates
9.3 Install 100x125x2400 cranked concrete post NO 20
94 Install 100x125 x2600 concrete post (corner NO 12
posts) for bracing at corners and at every 20m
span (Length 2600mm)
9.5 Mortise all the posts in mass Reinforced Concrete | CM 1.24
1:2:4 - 20mm gauge surround
Gates
9.6 Supply and install mild steel gate 1No. as per the | NO 1
drawing (6m Long)
High Tensile wire
9.7 Supply and fix 6 strands of high tensile (4.5mm) LM 300
galvanized iron wire on the concrete posts
Chain Link
9.8 Supply and install on the fence of the Boreholea | LM 50

2.4m high, 11G (mesh spacing of 50x50mm)
chain link (3.00mm link wire) as per the provided
drawing

TOTAL BILL NO. 09 CARRIED TO GRAND
SUMMARY




Form of Bid Security (Bank Guarantee)
Beneficiary:

Request for Tenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1.  We have been informed that (here in after called "the
Applicant") has submitted or will submit to the Beneficiary its Tender (here in
after called" the Tender") for the execution of __under Request for Tenders No.

("the ITT").

2.  Furthermore, we understand that, according to the Beneficiary's conditions,
Tenders must be supported by a Tender guarantee.

3.  Atthe request of the Applicant, we, as Guarantor, hereby irrevocably undertake

to pay the Beneficiary any sum or sums not exceeding in total an amount of

( ) upon receipt by us

of the Beneficiary's complying demand, supported by the Beneficiary's

statement, whether in the demand itself or a separate signed document
accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth
in the Applicant's Letter of Tender (“the Tender Validity Period”), or any
extension thereto provided by the Applicant; or

(b) having been notified of the acceptance of its Tender by the Beneficiary
during the Tender Validity Period or any extension there to provided by
the Applicant, (i) has failed to execute the contract agreement, or (ii)
has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon
our receipt of copies of the contract agreement signed by the Applicant and the
Performance Security and, or (b) if the Applicant is not the successful Tenderer,
upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to
the Applicant of the results of the Tendering process; or (ii) thirty days after



the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received
by us at the office indicated above on or before that date.

[signature(s)]



Form of Tender Security (Insurance Guarantee)

TENDER GUARANTEE No.:

1.

Whereas [Name of the tenderer]  (hereinafter called “the tenderer”) has

submitted its tender dated [Date of submission of tender] for the

[Name and/or description of the tender] (hereinafter called “the Tender”) for the
execution of under Request for Tenders No. (“the ITT").

KNOW ALL PEOPLE by these presents that WE of [Name of
Insurance Company] having our registered officeat ... (hereinafter
called “the Guarantor”), are bound unto [Name of Procuring Entity]
(hereinafter called “the Procuring Entity”) in the sumof (Currency
and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and
severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the
Principal’s Letter of Tender (“the Tender Validity Period”), or any extension
thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity
during the Tender Validity Period or any extension thereto provided by the
Principal; (i) failed to execute the Contract agreement; or (ii) has failed to
furnish the Performance Security, in accordance with the Instructions to
tenderers ("ITT") of the Procuring Entity’s Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the
above amount upon receipt of the Procuring Entity's first written demand, without
the Procuring Entity having to substantiate its demand, provided that in its demand
the Procuring Entity shall state that the demand arises from the occurrence of any
of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our



receipt of copies of the contract agreement signed by the Applicant and the
Performance Security and, or (b) if the Applicant is not the successful Tenderer,
upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii)twenty-eight days after the
end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by
us at the office indicated above on or before that date.

[Date] [Signature of the Guarantor]

[Witness] [Seal]



Tender Securing Declaration Form

Date: ... [insert date (as day, month and year) of Tender Submission] ..
Tender No.__._. ... [insert number of tendering process]. .
TO: o [insert complete name of Purchaser]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported
by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for
tendering in any contract with the Purchaser for the period of time of [insert
number of months or years] starting on [insert date], if we are in breach of
our obligation(s) under the bid conditions, because we — (a) have withdrawn
our tender during the period of tender validity specified by us in the
Tendering Data Sheet; or (b) having been notified of the acceptance of our
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to
execute the Contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are

not the successful Tenderer(s), upon the earlier of:

a) our receipt of a copy of your notification of the name of the successful
Tenderer; or

b) thirty days after the expiration of our Tender.

I/We understand that if I am/we are/in a Joint Venture, the Tender Securing
Declaration must be in the name of the Joint Venture that submits the bid,
and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as
named in the letter of intent.

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]

Dated on day of

[Insert date of signing] Seal or stamp.



Self - Declaration Forms
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED
IN THE MATTER OF THE PUBLIC PROCUREMENTAND ASSET

DISPOSALACT 2015.
I, , of Post Office Box being a resident of in the
Republicof ... do hereby make a statement as follows: -
1. THAT I am the Company Secretary/ Chief Executive/Managing

Director/Principal Officer/Directorof .. (insert name of the
Company) who is a Bidder in respect of Tender No. . for oo
________________________ (insert name of the
Procuring entity) and duly authorized and competent to make this
statement.

THAT the aforesaid Bidder, its Directors and subcontractors have not been
debarred from participating in procurement proceeding under Part IV of the
Act.

THAT what is deponed to herein above is true to the best of my knowledge,

information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE
IN ANY CORRUPT OR FRAUDULENT PRACTICE

I, of P. O. Box being a resident of in the Republic

of o do hereby make a statement as follows: -
1.  THAT I am the Chief Executive/Managing Director/Principal Officer/Director
of (insert name of the Company) who is a Bidder in

respect of Tender No.._ . for (insert

tender title/description) for ... (insert name of the Procuring
entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will
not engage in any corrupt or fraudulent practice and has not been requested
to pay any inducement to any member of the Board, Management, Staff
and/or employees and/or agentsof ... (insert name of the
Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have
not offered any inducement to any member of the Board, Management, Staff
and/or employees and/or agents of (name of the procuring

entity)

4.  THAT the aforesaid Bidder will not engage /has not engaged in any corrosive
practice with other bidders participating in the subject tender

5. THAT what is deponed to herein above is true to the best of my knowledge
information and belief.

(Title) Signature) (Date)
Bidder's Official Stamp



Declaration And Commitment To The Code Of Ethics

| . (person) on behalf of (Name of the Business/
Company/Firm) declare that I have read and fully understood
the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the
Code of Ethics for persons participating in Public Procurement and Asset Disposal and my

responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons
participating in Public Procurement and Asset Disposal.

Name of Authorized signatory

Positon.
Date

(Company Seal/ Rubber Stamp where applicable)

Witness



Appendix 1- Fraud And Corruption

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and
its Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption,
and similar offences, shall apply with respect to Public Procurement Processes and
Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and
any of their Personnel, involved and engaged in procurement under Kenya's Laws and
Regulation, observe the highest standard of ethics during the procurement process,
selection and contract execution of all contracts, and refrain from Fraud and Corruption
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.
Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive,
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement
including consequences for offences committed. A few of the provisions noted below
highlight Kenya's policy of no tolerance for such practices and behavior: -

1) a person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any
procurement or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that
sub-section commits an offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be:
a. disqualified from entering into a contract for a procurement or asset

disposal proceeding; or
b. if @ contract has already been entered into with the person, the contract
shall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not
limit any legal remedy the procuring entity may have;

5) An employee or agent of the procuring entity or a member of the Board or
committee of the procuring entity who has a conflict of interest with respect to a



6)

7)

procurement: -

a.
b.

shall not take part in the procurement proceedings;

shall not, after a procurement contract has been entered into, take part in
any decision relating to the procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract,
or a member of the group of bidders to whom the contract was awarded,
but the subcontractor appointed shall meet all the requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from
doing anything prohibited under that subsection, but for that subsection, would

have been within his or her duties shall disclose the conflict of interest to the

procuring entity;
If a person contravenes subsection (1) with respect to a conflict of interest

described in subsection (5)(a) and the contract is awarded to the person or his

relative or to another person in whom one of them had a direct or indirect

pecuniary interest, the contract shall be terminated and all costs incurred by the
public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring

Entity:

Defines broadly, for the purposes of the above provisions, the terms set

forth below as follows:

i) “Corrupt practice” is the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence improperly
the actions of another party;

i) “Fraudulent practice” is any act or omission, including
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain financial or other benefit or
to avoid an obligation;

iii) “Collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

iv) “Coercive practice” is impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of
the party to influence improperly the actions of a party;

V) “Obstructive practice” is:

o deliberately destroying, falsifying, altering, or concealing of
evidence material to the investigation or making false



statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority
(PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or
threatening, harassing, or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

o acts intended to materially impede the exercise of the
PPRA's or the appointed authority's inspection and audit
rights provided for under paragraph 2.3 e. below.

b. Defines more specifically, in accordance with the above procurement Act
provisions set forth for fraudulent and collusive practices as follows:
"Fraudulent practice" includes a misrepresentation of fact in order to
influence a procurement or disposal process or the exercise of a contract
to the detriment of the procuring entity or the tenderer or the contractor,
and includes collusive practices amongst tenderers prior to or after tender
submission designed to establish tender prices at artificial non-competitive
levels and to deprive the procuring entity of the benefits of free and open
competition.

C. Rejects a proposal for award! of a contract if PPRA determines that the firm
or individual recommended for award, any of its personnel, or its agents,
or its sub-consultants, sub-contractors, service providers, suppliers and/ or
their employees, has, directly or indirectly, engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices in competing for the contract in
question;

d. Pursuant to the Kenya's above stated Acts and Regulations, may sanction
or recommend to appropriate authority (ies) for sanctioning and debarment
of a firm or individual, as applicable under the Acts and Regulations;

e. Requires that a clause be included in Tender documents and Request for
Proposal documents requiring (i) Tenderers (applicants/proposers),

1 1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation,
(i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a
nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated
service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing
a material modification to any existing contract.



Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the
PPRA or any other appropriate authority appointed by Government of
Kenya to inspect? all accounts, records and other documents relating to the
procurement process, selection and/or contract execution, and to have
them audited by auditors appointed by the PPRA or any other appropriate
authority appointed by Government of Kenya; and

f. Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to
submit along with their Applications/Tenders/Proposals a “Self-Declaration
Form” as included in the procurement document declaring that they and
all parties involved in the procurement process and contract execution have
not engaged/will not engage in any corrupt or fraudulent practices.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address
specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to:
accessing and examining a firm's or individual's financial records and information, and making copies
thereof as relevant; accessing and examining any other documents, data and information (whether in hard
copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as
relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits;
and obtaining third party verification of information



Technical Proposal:

Provide a description of the sections detailed below

1.

N o Uk WD

Site Organization
Method Statement
Mobilization Schedule
Construction Schedule
Contractor’s Equipment
Personnel

Others



Technical Proposal Forms

Site Organization

Site Organization




Method Statement

Method Statement




Mobilization Schedule

Mobilization Schedule




Construction Schedule

Construction Schedule




Contractor’s Equipment
Form EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer. The Tenderer shall provide all the information requested below, to the extent possible. Fields with
asterisk (*) shall be used for evaluation.

Type of Equipment*

Equipment
Information

Name of manufacturer Model and power rating

Capacity* Year of manufacture*

Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

[0 owned * Rented * Leased * Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner

Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements

Details of rental / lease / manufacture agreements specific to the project




Proposed Personnel
Form PER-1

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for each
of the positions listed in Section III, Evaluation and Qualification Criteria. The data on their experience should
be supplied using the Form below for each candidate.

1. Title of position

Name

2. Title of position

Name

3. Title of position

Name

4. Title of position

Name

5. Title of position

Name

6. Title of position

Name

etc. Title of position

Name




Resume of Proposed Personnel
FormPER-2

The Bidder shall provide all the information requested below. Fields with asterix (*) shall be used
for evaluation.

Position*
Personnel Information Name * Date Of Birth
Professional Qualifications
Present Employment Name Of Employer
Address Of Employer
Telephone Contact (Manager/Personnel Officer)
Fax E-Mail
Job Title Years With Present Employer

Summarize professional experience in reverse chronological order. Indicate particular technical
and managerial experience relevant to the project.

From* | To* | Company, Project, Position, and Relevant Technical and Management Experience*




Others



Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria, the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.



Tenderer Information Sheet

FormELI-1.1
Tenderer Information Form
Date:
ITT No.:
ITT Title:
Page of pages

. Tenderer's Name:

6

7. In case of Joint Venture (JV), name of each member:
8. Tenderer's actual or intended country of registration:
9

. [indicate country of Constitution]

10. Tenderer's actual or intended year of incorporation:

11.Tenderer's legal address [in country of registration]:

12. Tenderer's authorized representative information

Name:

Address:

Telephone/Fax numbers:
E-mail address:

13. Attached are copies of original documents of

¢ Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above, in accordance with
ITT 3.6

¢ In case of 1V, letter of intent to form JV or JV agreement, in accordance with ITT
3.5

¢ In case of state-owned enterprise or institution, in accordance with ITT 3.8,
documents establishing:

1 Legal and financial autonomy
© Operation under commercial law

1 Establishing that the Tenderer is not under the supervision of the
Procuring Entity

14. Included are the organizational chart and a list of Board of Directors.




Party to JVCA Information Sheet
Form ELI - 1.2

Date:
ITT No.:

ITT Title:

Page of pages

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

oA wWN=

JV member’s authorized representative information

Name:
Address:
Telephone/Fax numbers:

E-mail address:

7. Attached are copies of original documents of

¢ Articles of Incorporation (or equivalent documents of constitution or association),
and/or registration documents of the legal entity named above, in accordance with
ITT 3.6.

+ In case of a state-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and that they are
not under the supervision of the Procuring Entity, in accordance with ITT 3.8.

8. Included are the organizational chart and a list of Board of Directors.




Historical Contract Non-Performance
Form CON - 2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’'s Name:

Date:

JV Member’s Name
ITT No.:

ITT Title:

Page

of pages

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

[

Contract non-performance did not occur during the stipulated period specified in
Section III, Evaluation and Qualification Criteria, Sub-Factor 2.1.
Contract(s) not performed during the stipulated period specified in Section III,
Evaluation and Qualification Criteria, requirement 2.1

Total Contract

Address  of Procuring Entity: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Amount
Non- (current value,
Year performed Contract Identification currency,
portion of exchange rate
contract and Kenya
Shilling
equivalent)
[insert  [insert amount Contract Identification: [indicate complete contract[insert amount]
year] @and name/ number, and any other identification]
percentage] [Name of Procuring Entity: [insert full name]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

[

No pending litigation in accordance with Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.3.
Pending litigation in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.3 as indicated below.

Year of

Amount in | Contract Identification ‘Total Contract




dispute | dispute

(currency)

Amount
(currency),
Kenya Shilling
Equivalent
(exchange rate)

Contract Identification:
Name of Procuring  Entity:
Address of Procuring Entity:

Matter in dispute:
Party who initiated the dispute: __
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

0 No Litigation History in accordance with Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.4.
0 Litigation History in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.4 as indicated below.
Total Contract
Amount
Year of Outcome as . . (currency),
award percentage of | Contract Identification Kenya Shilling
Net Worth .
Equivalent

(exchange rate)




[insert
year]

[insert
percentage]

Contract Identification: [indicate
complete contract name, number,
and any other identification]
Name of Procuring Entity: [insert
full name]

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Procuring Entity” or
“Contractor”]

Reason(s) for Litigation and award
decision [indicate main reason(s)]

[insert amount]




Financial Situation
Historical Financial Performance

Form FIN - 3.1

Tenderer’'s Name:
Date:
JV Member’s Name
ITT No.:
ITT Title:
Page of pages
Type of Financial Historic information for previous years,
information
in (amount in currency, currency, exchange rate*, USD
L equivalent)

Yearl | Year2 | Year3 | Year4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth
(NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)




Type of Financial Historic information for previous years,
information
in (amount in currency, currency, exchange rate*, USD
equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

1 Attached are copies of financial statements (balance sheets, including all related notes,
and income statements) for the years required above complying with the following
conditions:
¢ Must reflect the financial situation of the Bidder or partner to a JVCA, and not sister
or parent companies

¢ Historic financial statements must be audited by a certified accountant

¢ Historic financial statements must be complete, including all notes to the financial
statements

¢ Historic financial statements must correspond to accounting periods already
completed and audited (no statements for partial periods shall be requested or

accepted)



Average Annual Turnover

Form FIN - 3.2
Tenderer’'s Name:
Date:
JV Member’s Name
ITT No.:
ITT Title:
Page of pages
Annual Turnover Data (Construction Only)
Amount Kenya Shilling
Year Currency Exchange rate equivalent

[indicate [insert amount and indicate

year] currency]

Average

Annual

Construction

Turnover *
* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.
* Average annual turnover calculated as total certified payments received for work in

progress or completed over the number of years specified in Section III, Evaluation
and Qualification Criteria, Sub-Factor 3.2, divided by that same number of years.




Financial Resources

Form FIN - 3.3

Specify proposed sources of financing, such as liquid assets, unencumbered real
assets, lines of credit, and other financial means, net of current commitments,
available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section III, Evaluation and Qualification Criteria

No. | source Of Financing Amount (Kenya Shilling Equivalent)

1.




Current Contract Commitments/Works in Progress
Form FIN - 3.4

Tenderers and each member to a JV should provide information on their current
commitments on all contracts that have been awarded, or for which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which an

unqualified, full completion certificate has yet to be issued.

Average
Value of
Procuring Outstanding Ih:\?:lt:r:n;
Entity’s Work Over Last
No. Name of Contact [Current Estimated Six

Contract Address Kenya Completion Date Months

Tel ' Shilling [Kenya

' /month Shilling
Equivalent] /month)]

Q| RN =




General Experience
Form EXP - 4.1

Tenderer’'s Name:
Date:

JV Member’s Name
ITT No.:

ITT Title:

Page of pages

Starting | Ending | Years Contract Identification Role of
Year Year Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

o List calendar year for years with contracts with at least nine (9) months activity per
year starting with the earliest year



Tenderer’'s Name:

Specific Experience
Form EXP - 4.2(a)

Date:

JV Member’s Name

ITT No.:

ITT Title:

Page of pages

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Memberin  Management Sub-
Contractor OJV Contractor contractor

O O O

Total Contract Amount

Kenya Shilling

in total Contract amount

If member in a JV or sub-
contractor, specify participation

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:




Specific Experience (cont.)
Form EXP - 4.2(a) (cont.)

Tenderer’'s Name:

Date:

JV Member’s Name

ITT No.:

ITT Title:

Page of pages

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section III:

Amount

Physical size of required works items

Complexity

Methods/Technology

Construction rate for key activities

ORI =

Other Characteristics




Specific Experience in Key Activities
Form EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer’'s Name:

Date:

Tenderer’s JV Member’s Name
Sub-contractor's Name3 (as per ITT 34):

ITT No.:

ITT Title:

Page of pages

All Sub-contractors for key activities must complete the information in this form as per ITT
34 and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in  [Management|Sub-
Contractor gV Contractor |contractor
O O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate ofiTotal quantity in [Percentage Actual
production, as applicable)the contract participation Quantity
performed under the contract per(i) (ii) Performed
year or part of the year (i) x (i)
Year 1
Year 2
Year 3
Year 4

3 If applicable



Information

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2. Activity No. Two
3.




Specific Experience in Key Activities (cont.)
Form EXP - 4.2(b) (cont.)
Tenderer’'s Name:
Date:
Tenderer’s JV Member’s Name
Sub-contractor's Name4 (as per ITT 34):

ITT No.:

ITT Title:

Page of pages

Similar Contract No. [insert specific | Information
number] of [insert total number of
contracts] required

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section III,
Evaluation and Qualification Criteria:

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate

4 1f applicable



2.0 PART 2: EMPLOYER'S REQUIREMENTS

2.1 Section V. Requirements
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Technical Specification

Specifications

Wherever reference is made in the Contract to specific standards and codes to be
met by the goods and materials to be furnished, and work performed or tested,
the provisions of the latest current edition or revision of the relevant standards and
codes in effect shall apply, unless otherwise expressly stated in the Contract. Where
such standards and codes are national, or relate to a particular country or region,
other authoritative standards that ensure a substantially equal or higher quality than
the standards and codes specified will be accepted subject to the Project Manager’s
prior review and written consent. Differences between the standards specified and
the proposed alternative standards shall be fully described in writing by the Contractor
and submitted to the Project Manager at least 28 days prior to the date when the
Contractor desires the Project Manager’s consent. In the event the Project Manager
determines that such proposed deviations do not ensure substantially equal or higher

quality, the Contractor shall comply with the standards specified in the documents.



TECHNICAL SPECIFICATION GENERAL

Description of the Works:
The contract works include:

¢

¢

¢

¢

Drilling and Construction of the Borehole

Borehole Test Pumping

Equipping of the Borehole

Supply and Installation of Solar Panels

Construction of Reinforced Concrete Water Tank
Construction of 1No. Standard Community Water Kiosk
Construction of 1No. Cattle Water Trough

Construction of 1No Pit Latrine

Conveyance and Plumbing Works

Construction of Auxiliary Structures

Provision of Equipment Material and Labour:

The contractor shall provide all equipment, transport consumable materials and
labour necessary for the satisfactory completion of the works in compliance
with the specifications herein. The Project Manager reserves the right to inspect
plant and materials prior to contractor selection, and may reject plant or
material that in his/her opinion is substandard or inappropriate. The contractor
shall provide full descriptions of all plants to be deployed for these works. The
contactor shall present method statements describing in detail the proposed

approach to work.

The contactor shall provide summary detail of the experience of key personnel

to be deployed for these works.

Occupation Of Site:

The employer will provide land on which the works shall be constructed. The
contractor shall be given possession of such parts of the site that he requires
for activities related to construction works including storage of raw materials,




equipment and setting up of camp during the period of contract provided his
operation does not interfere with the daily activities of the employer.

The Contractor shall not enter upon or occupy with men, tools, equipment and
materials any land other than the land or right of way provided by the employer

Diligent Performance:
The contractor shall at all times perform the Works diligently and in accordance
with sound professional practice. He/she shall not proceed from one stage of
works to another without the express permission of the Project Manager

Decisions regarding Temporary halt, discontinuing of any element or part of
any element of these works, or abandonment of these works, shall be discussed
jointly between the contractor and the Project Manager before any further
actions are authorized by the Engineer. The Project Manager’s decision shall be
final.

The Engineer will require a written submission justifying any steps taken by the
successful bidder taken without the Project Manager’s approval. An
unsatisfactory explanation shall lead to non -payment for works undertaken
without prior agreement, and may be included for consideration as liquidated
Damages.

Drawings:
The project drawings shall comprise:

(@) The drawings attached to tender documents

(b) Such other drawings and/or sketches as are issued from time to time
by the Project Manager to deal with design modifications in response
to on-site conditions.

Record Drawing:
As the work proceeds the Contractor shall markup ‘As Built’ details on a set of
prints of the contract Drawings modified to portray the works as actually
constructed and issue to the Project Manager for approval within 7 days of
completion of the works covered by each drawing.

Level Datum:
The Project Manager will establish on site temporary benchmark and will



assign a value to it. The Contractor shall establish and maintain such additional
benchmarks as are necessary; the form of such benchmarks shall be approved
by the Project Manager.

Contractor’s Staff, Communication, Offices etc.:

General
The contractor shall advice the Project Manager at which of his offices any
notices may be served in accordance with the conditions of contract.

Language of Correspondence and Records:
All communication from contractor to the Project Manager and the Project
Manager shall be in English language.

All site books, time sheets, records, notes drawings, documents, specifications
etc. shall be in English language

Contractor’s Duty Staff & Offices:
At least one responsible senior representative of the contractor shall be
immediately available at all times and he shall be on site during normal working
hours.

To such representative shall be delegated full authority to confer with Project
Manager and to take all steps and to issue all those instructions which may be
required in an emergency to ensure the safety of all personnel of the works
and of all the Employer’s and other property on the site and in the immediate
vicinity thereof. The Project Manager may from time to time at his discretion
after taking into consideration all the prevailing conditions allow some
relaxation of this clause but such relaxation shall be made only with his written
permission and subject to any special conditions which he may then require.

The contractor shall provide and maintain at the site, offices for the use of
representative and to which written instructions by the Project Manager can be
delivered. Any instructions delivered to such offices shall be deemed to have
been delivered to the contractor.

Public Relations:
The contractor shall designate within his site organization competent staff
whose responsibility shall be to ensure good relations.



The location of all yards, stores, workshops, offices, etc. shall be agreed
beforehand with the Project Manager and shall be such as to avoid obstruction
and nuisance to public and/or the client.

The contractor shall provide and maintain at or near the site suitable and
sufficient shelters, mess rooms, washrooms, latrines etc. as are necessary and
customary, to the satisfaction of the Project Manager Project Manager and in
accordance with the law and regulations of the relevant authorities.

Accommodation for Workmen:
Where the contractor wishes to construct camp to accommodate his labour, the
following requirements shall be adhered to and shall also be subject to the
requirement made by the District or Provincial Administration or any local
Authority.

Demolition of Contractor’'s Temporary Structures
The Project Manager may at any time before the end of the period of
maintenance give the contractor notice in writing to demolish and remove

those buildings and works which are no longer required, whereupon the title to
such buildings and works and materials connected therewith shall revert to the
contractor. After the demolition and removal of building and works as required
by the Project Manager and contractor shall level, clear, restore and make good
the sites and surrounding ground and fill in and compact all latrines, drains,
pits and similar works leaving the satisfaction of the Project Manager.

First Aid Outfits:
The contractors shall provide and maintain in an easily accessible place at the
site of the works adequate first aid outfits for the whole duration of the contract,
to the satisfaction of the Project Manager. The contractor shall have available
at all times a suitable vehicle for conveyance of the sick or injured people to
hospital.

Protective Clothing:
The contractor shall provide all protective or any other special clothing or
equipment for his employees that may be necessary.

Inspection by Project Manager during Period of Defects Liability:



The Project Manager will give the contractor due notice of his intention to carry
out any inspection during the period of Defects Liability and the contractor shall
hereupon arrange for a responsible representative to be present at the times and
dates named by the Project Manager. This representative shall render all
necessary assistance and take note all matters and things to which his attention
is directed by the Project Manager.

Advertisement:
No advertisements shall be placed on any boarding or scaffolding erected for any
purpose connected with the contract without the written permission of the
Project Manager.

Site investigations:

(a). Ground levels shown on the drawings are believed to be correct. Should
the contractor consider the levels shown to be inaccurate he must draw
the attention of the Project Manager to the discrepancy before interfering
with the existing ground.

(b). The Contractor must make such site investigations as he thinks fit and
satisfy him/her as to the nature of the ground and availability of materials.

Work Programme:
The contractor shall submit a work programme showing the sequence and timing
of the various stages in the execution of the works as per the conditions of
contract.

Facilities for the Project Manager:
The Contractor shall provide for the Project Manager or his representative:

(a). Such instruments as are necessary to enable the Project Manager to check
the setting out and make such inspections as he may deem necessary.

(b). Such labour and assistance as may be required.

(c). Any facilities necessary to enable the Engineer to take samples

(d). Provide a temporary site office during the contract period.

Testing Facilities:
(a). The Contractor shall provide laboratory facilities on site suitable for
carrying out tests as shown: -



(i.) Concrete
¢ Slump
¢ Crushing strength
(ii.)  Aggregates
¢ Particle Size
¢ Impurities
(b). Should the contractor so wish he may make arrangements for the
necessary tests to be carried out by a Laboratory to be approved by the
Project Manager.

Water Supply:
The contractor will arrange to provide water for use in the camps and on the
works. The Contractor must provide any treatment necessary to ensure it is
suitable for use as in accordance to health regulations.

Electrical Supply:
The Contractor must provide his own source of electricity if he so requires.

Security:
The Contractor will be responsible for the security of the Works and of site
installations during the Contract period. He must provide such fencing,
watching & lighting as he deems necessary.

Description of the Materials and Workmanship:
The following apply to all section’s hereafter.

(a). Materials
Materials, commaodities, components and equipment are to be new and
unused unless otherwise specified. Handle, store, fix and protect all
commodities with care to ensure that they are in perfect condition when
incorporated into the work and handed over on completion.

(b). Manufacturer’s recommendation
Handle, store and fix every commodity strictly in accordance with the
printed or written recommendations of the manufacturer and/or supplier.
Supply the Project Manager with copies of the manufacturer’s
recommendations. Inform the Project Manager if the manufacturer’s
recommendations conflict with any other specified requirements, and



obtain his instructions before proceeding.

(c). Standards

Where commodities or workmanship are specified by reference to Kenya
Bureau of Standards (K.S.), or British Standards (B.S.) or Codes of
Practice (C.P.) or International (I.5.0.), or other standards, such
standards are deemed to be the latest published at the time of tendering.
The Contractor will be deemed to have read and understood the
standards specified, and no claim for want of knowledge will be allowed.
The substitution of commodities or standards of workmanship complying
with other standards may be allowed at the discretion of the Project
Manager, but application for permission for such substitution must be
made in writing in sufficient time to allow adequate investigation. Obtain
Certificates of Compliance with standards and supply to the Project
Manager on request.

(d). Local conditions
All materials, commaodities, components and equipment must be suitable
for use in tropical climates.

Samples:
The Contractor shall submit to the Project Manager samples of materials to be
used in the works; the samples must be fairly representative of the bulk to be
supplied. Samples should be subject to relevant tests before submission and
Test Certificates should accompany the samples.

Clearing Site on Completion:
The site, including borrow pits and spoil dumps shall be carefully tidied up on
completion, and shaped to avoid ponding, holes, and dangerous slopes. The
borrow pits and spoil dumps must be covered with topsoil neatly trimmed
and the whole site left in a tidy and satisfactory condition.



EARTHWORKS

Clearing in General:
Clear the area of the permanent works, and borrow pits of all vegetation and
destroy by burning or otherwise.

Stripping Top Soil:
N/A

Excavation and Classification:
Excavation shall be carried out to the lines and levels shown on the drawings
or to such other lines and levels as the Engineer may direct.

Excavation in excess of the lines and levels shown on the drawings or without
the approval of the Engineer will be rectified by the Contractor at his expense
in @ manner approved by the Engineer.

Any patches of unsuitable ground in the bottom of the excavations shall be
excavated to such additional depth as the Engineer may direct.

Excavated material shall be taken to embankment fill or to spoil tip as the
Engineer may direct.

Excavation must be kept dry and the sides supported as necessary. Excavation
classification shall be as in the Ministry of Works Standard Specification
(MOWSS) Section 5.

Class 1 "Rock" or "Hard Material" shall include all materials which in the opinion
of the Project Manager requires blasting or the use of metal wedges or the use
of compressed air drilling for its removal or cannot be extracted by ripping with
a tractor of less than 180 hp. and rear mounted heavy ripper. Individual
boulders greater than 0.2 m3in volume shall be included in this class when their
nature and size are such that they cannot be removed without recourse to one
of these methods.

When a portion of excavation contains 75% or more by volume of boulders
of this order such portion shall be considered as class 1 material throughout.



Class 2 "Normal" or "Soft Material" shall include all material, which, in the

opinion of the Engineer, does not require blasting and metal wedges and sledge
hammers, or compressed air drilling or rooting or ripping.

It shall include wearing course gravel stones and boulders less than 0.2 m3 in
volume that can be removed without recourse to these methods.

Class 3 "Compacted Gravel" or "Decomposed Rock" shall include all material

such as consolidated murram and decomposed stratified rock, stones or
boulders less than 0.2 m3in volume which are harder than "soft" or "normal"
material in that they may be extracted by ripping as defined in Class 1, or in
confined spaces by hand excavation using compressor tools, provided all other
reasonable steps to the satisfaction of the Project Manager have been taken to
facilitate the removal by other methods.

"Waterlogged Material" material (Class 2 and Class 3) that is excavated in a
waterlogged condition and necessitates de-watering and pumping operations,

provided all reasonable precautions have been taken by the contractor to
dewater the material to the satisfaction of the Project Manager.

Blasting:
The prior approval of the Project Manager must be obtained and the methods
approved if the Contractor wishes to remove rock by Blasting. The handling
and use of explosives must comply with the explosives act or the department
of mines and geology regulations. All necessary precautions to prevent injury or
Damage to person or property must be taken. Generally blasting on the Weir site
is to be avoided.

Borrow Areas:
N/A

Spoil Tips:
Surplus or unsuitable materials are to be disposed of in spoil tips to be approved
by the Project Manager. Spoil tips must be neatly graded, properly drained, and
have stable slopes and a tidy appearance.

Earthfill:
The embankment is to be built of selected soil as specified and shown on the



drawings. The earthfill shall be of cohesive material of low permeability, with
negligible organic matter.

Specially selected material free from stones shall be used in the cut off and
central zone; the upstream zone shall also be free of stones; the downstream
zone may have small quantities of stone not exceeding 25 mm.

Compaction of Earthfill:
Earth fill shall be placed and mechanically compacted in layers, approximately
horizontal, to give a finished thickness of not more than

150 mm after compaction to 95% of Proctor Maximum Dry Density. Each layer
shall be scarified to ensure a satisfactory bond with the next overlying layer,
and water shall be added if necessary to ensure uniform moisture content.
Subsequent layers will be placed only after the previous layer has been ratified
by the Project Manager.

Heavy rollers of a type and weight to be approved by the Project Manager shall
be used for compaction. In the cut off trench and other confined spaces
compaction in area which the rollers cannot serve shall be by means of
approved pneumatic tampers.



BOREHOLE DRILLING AND CONSTRUCTION

BOREHOLEDRILLING GENERAL:

Wherever reference is made in the Contract to specific standards and codes
to be met by the goods and materials to be furnished, and work performed or
tested, the provisions of the latest current edition or revision of the relevant
standards and codes in effect shall apply, unless otherwise expressly stated in
the Contract. Where such standards and codes are national, or relate to a
particular country or region, other authoritative standards that ensure a
substantially equal or higher quality than the standards and codes specified
will be accepted subject to the Project Manager’s prior review and written
consent.

This contract comprises the drilling, construction, development, test pumping
and water quality analysis.

REGULATIONS AND STANDARDS:
The borehole shall be drilled at the site identified by the investigating hydro-
geologist and confirmed by Project manager. It shall be drilled to a depth
specified in the hydrogeological survey report. It shall be drilled through all
strata encountered.

The Employer will acquire the relevant permits and Government authorizations.

MOBILIZATION, DEMOBILIZATION AND RESTITUTION:

(a). The Contractor shall mobilize to the site in accordance with the Agreed
Programme. The sum for mobilization/demobilization shall include
transportation of machinery, erection, dismantling and preparation of
temporary camp as the Contractor deems necessary, provision of drilling
and development fluids (bentonite, foam, and water), water for camping,
personnel sanitary facilities.

(b). The Contractor shall minimize disturbance to neighbouring plots. This shall
particularly include ensuring that bailed fines and pumped test water are
discharged in a manner that does not create a nuisance either to the public



(©).

or private property.

Site re-instatement under the conditions of contract shall include the
removal of all hydrocarbons spilled, leaked or otherwise released and
associated packaging and cotton waste. Site re-instatement is deemed an
integral part of mobilization. This activity shall be costed taking into
account the items above and expressed as a lump sum.

DRILLING:

(a).

(b).

().

(d).

Unless otherwise approved by the Project Manager, drilling shall be by the
air hammer method, or by flush rotary drilling method. Drilling shall
continue through all strata encountered. Drilling fluids and additives used
must be approved by the Project Manager prior to use. The Contractor
shall provide the appropriate tools and equipment and maintain them in
good condition capable of operating to the manufacturer’s rating to ensure
a smooth, straight hole.

Drilling shall continue to the stipulated total depth at a minimum diameter
of 205mm (8 inches) to provide for a finished borehole of a cased internal
diameter of 152mm after allowing for 50mm thick gravel pack and
temporary casings as found necessary. The Project Manager reserves the
right to stop drilling operation if he considers that further drilling is unlikely
to be advantageous. In this event payment shall only be made for the
amount of work actually executed.

All materials used in the borehole construction other than temporary works
shall comply with the relevant standard specifications. A tolerance in
dimensions will be permitted provided that the material quality is not
inferior to specification and work is in no way impaired.

The boreholes shall be drilled straight and vertical.

SAMPLE COLLECTION, STORAGE AND RECORD KEEPING:

(a).

Samples of the drill cuttings returned to the surface shall be collected
at two (2) meters intervals, dried and bagged. Each bag shall be clearly
marked with the sample depth interval and borehole number. The
Contractor shall record the depth and any zone of lost circulation for which
no sample was taken.



(b).

().

(d).

The Contractor shall maintain a log of the penetration rate on a Metre-
by-Metre basis, in minutes per meter drilled. A stopwatch shall be used
for this purpose so that only the net drilling time is recorded, excluding
any time taken in drilling disruptions.

The depth of any voids, or of particular rapid penetration, or significant
changes in rig noise shall also be noted.

Water level shall be measured and recorded at the start and end of every
shift, after significant breaks in activity (such as meal breaks), and during
periods of plant downtime (as appropriate). The water levels shall be
measured using a sounding and/or lighting dipper approved for use by
the Project Manager.

SUPPLY AND INSTALLATION OF CASINGS AND SCREENS CASING AND
SCREEN SPECIFICATIONS:

(@).

(b).

Casings shall be new, 152mm (6 inches) internal diameter, black pipe class
B, with a minimum wall thickness of 4.0mm in 6meter lengths.

Mill slotted screens shall be constructed from new 152mm internal diameter
black pipe class B with a minimum wall thickness of 4.0mm. Slots shall
not exceed 1.0 mm in width, and should constitute not less than 6.0%
open space area. Gas slotted casing screens are not acceptable.

CASINGS AND SCREEN INSTALLATION:

(a).

Before installation of the casings and screens, the Contractor shall ensure
that the hole is clear to the total depth and shall flush out any backfilled
materials present. T h e Project Manager shall provide the design of the
casings and screens string prior to installation by the Contractor.

(b). Casing jointing shall be by either flush square-section threading or tree pass

electric arc welding. Screens may be welded to casing, or screw-jointed by
means of flush square-section threads. Externally socket joints may be
welded to the casing, or screw-jointed by means of flush square-section
threads. Externally socketed joints will not be accepted. Where screwed
joints are deemed by the Project Manager to be below standard, joint
shoulders shall be spot welded at 900mm interval around the casing
circumference at no extra cost. If screens and casing are to be welded,



the appropriate welding electrode must be used.

(c). During welding, casing and screen lengths must be held absolutely vertical
in order to ensure a plumb installation. All joints to be welded must be
levelled at the butt end; three continuous weld passes must be made to
ensure a sound joint and the oxide coating be removed before the second
and third passes.

(d). Burn-through and subsequent deposition of metal on the inside of the
casings and screens must be avoided. The base of the casing shall be
sealed, unless otherwise directed by the Project Manager, with a circular
plate of black pipe class B of thickness not less than 4.0mm (/4 inch) fixed
with a continuous weld to the casing strip. The appropriate welding
electrode shall be used. The weld passes will be made, with oxide coating
removed prior to the second and third passes. The top of the casing
straight shall terminate not less than 600mm above the highest recorded
level of ground at the site.

(e). The contractor shall be responsible for the provision of temporary casings
as necessary, including the insertion and removal. Where the Project
Manager deems it necessary to have temporary casings left in the borehole
as a measure of securing the borehole, this will be indicated in the item
for other works in the bill of quantity.

ADMISSIBLE RATES:

(a). Rates shall be expressed as supply and installation of casing or screen per
Unit Linear Metre.

SUPPLY AND INSTALLATION OF GRAVELPACK SPECIFICATIONS:

(a). The Contractor shall supply and install filter pack/formation stabilizer. The
material shall be 2-4 mm diameter, clean well rounded riverbed siliceous
gravel with no more than 5.0% non-siliceous material. The pack must be
approved by the Project Manager prior to installation. Granular calcium
hypochlorite will be introduced into the annular space along the pack
material at a concentration of 500 grammes per cubic metre of pack.

The gravel pack shall be placed in the production boreholes to a



thickness of 50mm around the casing up to where all screen zones are
covered with the gravel as per the Project Manager’s satisfaction.

This will initiate the process of sterilizing the wellbore. The Contractor shall
provide the Project Manager with the bulk density of the pack material

(Kg/M3).

(b). Installation of the filter pack/formation stabiliser may be water wash down
or reverse circulation methods. In the latter case a pump set or airlift string
shall be installed in the bore so as to encourage material settlement. The
filter pack shall terminate not less than 3.0 metres above the uppermost
screen when stabilized, or as otherwise directed by the Project Manager.
The Contractor shall provide a means by which this level shall be measured.

ADMISSIBLE RATES:
Rates shall be expressed as supply and installation of gravel pack per Unit Cubic
Metre.

INSTALLATION OF BACKFILL SPECIFICATIONS:

(a). Backfill material shall comprise of fine clayey drill cuttings and shall be
installed from the top of the filter pack to 3.0 metres below ground level
unless otherwise directed by the Project Manager. The installation method
must ensure that no bridging occurs within the annular space.

(b). The Contractor shall measure the depth to the top of the backfill and
provide the means by which this level may be measured.

ADMISSIBLE RATES:
Rates shall be expressed as installation of backfill per Unit Linear Metre.

DEVELOPMENT:
Development shall comprise both Physical and Chemical development, and
shall include the following operations: -

BOREHOLE CLEANING:

(a). The Contractor shall clean the borehole to its “completed depth” using any
of the methods listed below or as otherwise authorized by the Project



o

Manager: -

By bailer with percussion drilling rig

By means of airlift, which may use a light or stable foam to assist in the
removal of materials from the borehole.

By means of educator airlift, with or without light or stable foam.

(b). Bailers and other down whole plant shall adopt diameter limits of half a

().

(d).

normal size or smaller (12.5mm or 2 inch) than the smallest casing or
screen diameter.

Water levels shall be measured and recorded at the start and end of every
shift, at significant breaks in activity (such as meal breaks), and during
periods of plant downtime (as appropriate). Water levels be measured
using a sounding and/or lighting dipper previously approved by the Project
Manager.

The borehole shall be deemed clean when measured drilled depth has
been reached and when insignificant or no materials is removed from the
base of the borehole. Cleaning costs shall be expressed as a rate Per Hour.

CHEMICAL DEVELOPMENT:

(@). When the Project Manager has deemed the borehole clean; he may

(b).

instruct the Contractor to commence with Chemical development.
Chemical development shall comprise of an approved Polyphosphate as a
disaggregate that shall break down the silty concentrations, any build up
clay or silts, or other fine materials within and adjacent to the borehole.
The decision as whether chemical development shall be adopted and what
dosage rates shall be made by the Project Manager.

Typical dosage shall comprise of powdered Sodium Hexameta phosphate
dissolve in hot water. The polyphosphate shall be dosed at 10 to 15 Kg/m3
of water depending on the concentration of clays in the aquifer matrix.
This shall be mixed with calcium hypochlorite at a dose of 200grammes
per cubic metre to inhibit bacteria activity. The volume of polyphosphate
dosed water shall be one and a half times the Volume of water within the
screen section.



(c). Both polyphosphate and added water shall be introduced by means of a
pipe, the bottom end of that shall be located in the middle of the screen
section of the borehole. The Contractor may get the liquids into the
screened section using a jetting head if he wishes.

(d). After dosing, the borehole shall be left overnight to allow disaggregation
to occur. The borehole shall then be subject to physical development.

(e). Chemical development costs shall be expressed as an Hour rate, and
include all labour and materials (including clean water) required for the
operation. Chemical development undertaken by a Contractor familiar with
the technique shall take no longer than three (3) hours.

PHYSICAL DEVELOPMENT:

(i.) Physical development may adopt any of the commonly used methods,
including but not necessarily restricted to the following: -

e Surging

e Bailing

e High Velocity Water Jetting

e Airlift raw hiding

e Airlift raw hiding with educator pipe.

(ii.) Development shall be considered complete when the water discharged
is clear and contains no more than an estimated 5 parts per million of
suspended solids and the borehole has been restored to the cleaned total
depth or as otherwise directed by the Project Manager.

(iii.) The Contractor shall describe the method he proposes to adopt and the
plant required for physical development in his method statement. Over
pumping shall not be considered a development method. The rate
submitted by the Contractor for physical development is deemed to include
installation and removal of necessary plant. The quantities given in the bills
of quantities only apply to actual development time. Costs for physical
development shall be expressed as an Hour Rate.

AQUIFER TESTING:
Borehole testing will be conducted according to British Standard BS 6316



(1992) (Code of Practice for Test Pumping of Water Wells). The following
elements are required.

o A pre-test
o A step drawdown test
= A constant discharge test

o A recovery test

INSTALLATION, PLANT AND METHODOLOGY:
Pumping plant and dipping tube shall be installed in the borehole to be tested.
The Contractor shall investigate and agree with the Project Manager the
anticipated discharge and pump intake depth.

PUMPING PLANT:
(i.) Pumps used for test pumping may be electrical submersible or surface-
mounted turbine pumps or reciprocating pumps.

(ii.) Any pump used in tests must have a fully functioning non-return valve
either in the pump itself or in the rising main immediately above the top of
the pump.

(iii.) The Contractor must have pumps covering the anticipated discharge range.

(iv.) The water pumped from the borehole shall be discharged to waste at a
distance and in such a manner that it does not pond or flow back towards
the borehole.

(v.) The Contractor must provide a generator or other prime mover for
powering the pump, as power is not necessarily available at the sites.

DISCHARGE MEASUREMENT AND CONTROL.:

Discharge measurements shall be by an approved accurate method, such as an
Orifice Plate, calibrated flow meter or a V-notch weir. If volumetric methods are
proposed, the Contractor will ensure the container to be used has been
calibrated. When time to fill measurements is made, each discharge
measurement shall be calculated from the average of three time
measurements. Discharge shall vary by no more than 15%across each step
of step drawdown test, and across the constant discharge test.



WATER LEVEL MEASUREMENT:
Water level measurements shall be by electric sounding and/or lighting dipper,

a n d shall be made in a dipper tube installed alongside the test pump rising

main and tied securely to it. The Project Manager will check the dipper for stretch

and any other inaccuracies prior to accepting its use. Accuracy measurements

must not be less than 1.0 cm. Water level measurements using an airline will

not be acceptable on the grounds of poor precision.

TIME MEASUREMENT:
All times shall be measured by means of a stopwatch. The Contractor shall
ensure that spare batteries etc for all equipment are available prior to

commencing tests.

PRE-TEST:
The pre-test will check all equipment, determine the range of discharge for the
step drawdown test and set the globe values for the first step discharge rate. Pre-

test shall not exceed three (3).

STEP DRAWDOWN TEST:

The step drawdown test will comprise five (5) steps tests of sixty (60) minutes
each, with no recovery phase between successive steps. The step drawdown
test shall not start until water level has returned to the true static water level,
unless otherwise directed by the Project Manager.

Typically, individual step discharges would comprise 25%, 50%, 75%, 100%
and 125% of the anticipated production discharge rate.

Discharge increments shall be affected as nearly instantaneously as possible
and once set shall not be changed except by instruction of the Project
Manager.

Discharge variations and measurement shall be effected by means of the
globe valve and manometer gauge as follows;

A globe valve of suitable diameter shall control the discharge and on the
upstream side of this, not closer than six (6) pipe diameters from the valve,
a manometer tapping and gauge will be installed such that it can be clearly
seen by any person using the valve. This will be used during the step



drawdown tests for the flow control purposes.

CONSTANT DISCHARGE TEST:
Constant discharge test shall typically last not less than twenty-four (24) hours, or
as otherwise determined by the Project Manager. A water sample will be
procured towards the end of the test for subsequent analysis by a competent
laboratory.

RECOVERY TEST AND REMOVAL OF PLANT:
Recovery tests shall not continue for more than twenty-fo ur (24) hours, or
as otherwise directed by the Project Manager. Only after the completion of
recovery data collection may pumping and ancillary plant be removed from
the borehole, though above ground components may be dismantled during the
recovering phase.

ADMISSIBLE RATES:
Rates of pumping and recovery are deemed to include the cost of plant
installation and removal. The rates are deemed inclusive of installation,
removal, plant use, testing and data collection.

WATER SAMPLING AND ANALYSIS:
» In the closing hour of the constant discharge test a water sample shall be
collected for chemical and bacteriological analysis by a competent laboratory.
The water samples shall be collected in containers supplied by the laboratory,
in the manner conventionally used by the laboratory.

= The Contractor’s unit rate of sampling and analysis will include the cost of
analysis and transportation to and from the laboratory for the sampling
exercise.

BOREHOLE DISINFECTION:
After removal of test equipment, the borehole shall be disinfected with
Chlorine/water solution at a concentration of 50 milligrams per litre or greater
of free chlorine. This will be sprayed into the borehole so as to ensure that all
exposed borehole wall surfaces are coated. In preparing their Tenders,
Contractors should allow for one (1) cubic metre of solution per borehole. This
item shall be costed as a unit Lump Sum



BOREHOLE HEAD WORKS SANITARY SEAL CASING:

A sanitary seal shall be constructed at the wellhead. This shall comprise the
following elements:

= A 3.2 metre length of internal diameter 205 mm (8 inch) plain black pipe
class B sanitary steel casing installed around the permanent casing string.

= A grout seal between the 254mm sanitary seal casing and the 152 mm
Permanent casing string.

= A 1.0x1.0x1.0 metre reinforced concrete block (Y8/1:2:4) cast around the
Sanitary seal casings.

» Alockable steel cap.

GROUT SEAL:
A sanitary ground seal shall be installed between the 152 mm (6 inch) and
205 mm (8 inch) casings and grouted into place. Grout shall be a cement slurry,
or cement and fine sand and shall have a density of at least 1175 Kg/It. This
shall be introduced into the annular space from the top of the inert backfill to

the ground level, using a method that must be approved by the Project
Manager.

CONCRETE PLINTH:
The ground surface at the wellhead shall be excavated to a depth of one (1)
metre, and be one metre square, to allow s Concrete Plinth to be cast. The
1.0x1.0x1.0 metre pit will be filled with concrete, to be finished flush with the
ground surface. Concrete shall be 1:2:4 OPC: sand: half-inch ballast. This must
be cast with two 0.8 metre lengths of 12 mm reinforcing steel bar welded to
the 205 mm (8 inch) casing, 0.7 metre below ground level.

TEMPORARYCAP:
The top of the borehole shall be sealed with a cap that shall comprise a
round plate of mild steel, of thickness not less than 3.0mm. This will be
continuously welded in single pass to the mild steel borehole casing or should
be lockable.

RECORDS:
After completion of all works at the borehole, the Contractor shall submit to
the Project Manager within four (4) days a complete document with the



following additions: -

Drilling penetration Log

Geological Log

WRMA 009A Borehole Completion Record (Three Complete Sets of
Completion Reports shall be submitted.

TECHNICAL LITERATURE:
A Tenderer must submit the following information together with the Tender

documents to assist in fair evaluation: -

ELECTRO -

Technical specifications on drilling rig and other ancillary equipment
(make, model, rated capacity etc)

Particulars and specifications of materials used in the construction of the
borehole.

Any other information the tenderer may deem is important in evaluation
as well as BOOSTING his/her chances of winning the tender.

MECHANICAL WORKS SPECIFICATIONS ELECTRICAL WORKS

REGULATIONS AND STANDARDS:
The complete solar installation shall be carried out by a competent Contractor

and in

(a).
(b).

(©).
(d).
(e).

().

(9).

accordance with the specifications and compliance with the following;

Kenya Bureau of Standards

Regulations for the Solar/Electrical Equipment of Buildings (Latest
Edition) issued by the Institution of Electrical Engineers of Great Britain.
IEC standards.

Electric Power Act and the Rules made there under.

Kenya Power & Lighting Co. Ltd Regulations and Bye-Laws.
Government Electric Specifications GES 1 and 2 which can be viewed
at the office of the Chief Electrical Engineer, Ministry of Roads, Public
Works and Housing.

Industrial Safety Regulations currently in force.

SWITCH GEAR PANELS, DISTRIBUTION BOARDS ENCLOSURES,
INSTRUMENTATION PANELS, STARTER PANELS, BUS-BAR CHAMBERS,
CONSUMER UNITS, JUNCTION BOXES AND OTHER ELECTRICAL
ENCLOSURES:



Unless otherwise specified, all shall be surface mounting, water tight, corrosion
resistant, vermin-proof, termite-proof, dust-proof and resistant to attack by oils
and grease. They shall be fabricated from heavy gauge 14swg, folded, spangled,
galvanized and rust protected sheet steel of minimum thickness 1.5mm. They
shall be finished in a two tone, heat resistant, non-peeling-off stoved gray
enamel paint or epoxy powder coating.

ELECTRIC CABLES:
Unless otherwise specified, all cables shall be made of copper material and
conform to BSS 5004, 500/600 volts grade.

(1) UNARMOURED CABLES
They shall be PVC insulated.
(2) ARMOURED CABLES
They shall be PVC SWA PVC copper cables.
(3) BOREHOLE CABLES
They shall be made from tough flexible rubber material that will not allow
water to seep through when submerged in the borehole water.

GS CABLE TRUNKING:
The trunking shall be manufactured from heavy duty hot dip galvaniz ed mild
steel sheet of minimum thickness 1.15 mm with screw-in and twist-to lock top
lid.

PUMP SET STARTER:
It shall be 3-Phase, 415 V ac, 50/60 Hz Direct-On line. It shall be in a water
tight, front access, hinged door, lockable enclosure, comprising of the following
components among others fully wired and labelled.

The starter shall be Telemecanique, ASEA, MEM, Crabtree, Siemens,
Klockner-Moeller or Sprecher-Schuh. It shall be fully wired and 3 No. sets
of schematic and control wiring drawings MUST be supplied along with
the starter.

Appropriate rating contactors.

Appropriate rating thermal overload.

Start, Stop/Reset push buttons (green marked “START”, black marked
“STOP/RESET").



1 Integral TPN (MCB) type 2.

© 1 No. 50x50mm AC ammeter of appropriate range.

7 1 No. 50x50mm AC voltmeter of range 0-500 vac.c/w protection MCB/
fuse
Over/Under voltage and phase failure protection relay set at 380 and 440
vac.

© 2 No. Water level control relays.
Pilot indicator lights (green marked “PUMP RUN", red marked “OVER
LOAD TRIPPED”, yellow marked ‘BOREHOLE LOW’, white marked “TANK
HIGH" etc.
Hours run counter range 0-99999 hours.
Cable terminal blocks of appropriate rating.

BOREHOLE MOTOR:
The motor shall be the two- p ol e canned asynchronous, 3 phase, 415vac,
squirrel cage, induction type, continuously rated and of minimum CLASS “B”
insulation.

The entire body including the shaft shall be made of heavy-duty stainless-steel
material.

The motor shall be supplied complete with 3 lead copper tail cable.

BOREHOLE PUMPS.:
The pumps shall be the high pressure, vertical mounting, multi-stage, centrifugal
type running at a full load speed of not less than 2800 rpm.

The entire pump body including the strainer, cable guard, non -return valve,
impellers, shaft, locking nuts and washers shall be made of heavy-duty
stainless-steel material.

The bearings shall be the water lubricated type, wear resistant. The impeller(s)
shall be hydraulically and dynamically balanced. WATER LEVEL CONTROL
ELECTRODES

All the electrodes shall be made of stainless-steel material AISI 304 as Omron
F03-01, Londex, Ascoor similar approved quality made of stainless steel.



BOREHOLE ELECTRODES:
They shall be of size 6.0 mm diameter and 120mm length (D6x120mm) and in
their tough moulded shrouds.

WATER TANK ELECTRODES:
They shall be of size 6.0mm diameter and varying length dependent on the
depth of the tank or intended control water levels. They shall be in a circular,
water tight, electrically insulated (500 vac) tough moulded enclosures with
screw top and knock-outs for 20mm diameter conduit and rubber grommets.
The electrodes shall have tough plastic ring separators of size D75x3mm thick
fixed at 300mm intervals for the entire length.

BOREHOLE COMBINED PIPE AND CASING CLAMP:
The clamp shall be the heavy-duty type. It shall comprise of 3 pieces; the bottom
half clamps to the borehole casing, while the top portion which rests on the top
of the casing clamps to the pipe column and holds it centrally in the casing
bore.

The clamp covers the bore and so prevents foreign matter falling into the
borehole. The clamps shall be made of steel material of minimum thickness
6mm.

BOREHOLE SUNDRIES:
Unless otherwise specified, the words "BOREHOLE SUNDRIES"” shall mean the
following items to be used in the installation, support and inter-connection of
the borehole pump and drop pipes to the rising mains. Unless otherwise
specified, the GI fittings shall be of the same diameter as the drop pipes.

6 rolls of 6metre water proof adhesive rubber tape.

1 No. Tee, 4 No. sockets, 4 No. nipples, 2 No. 900 bends, 1 No. plug.

2 No packet of 250mm plastic cable ties
1 4 Litres of Boss black type COLAS RC.

RC CABLE AND PIPE ROUTE MARKERS:
They shall be of size 1100mmLx200mmWx80mmT with the words “"POWER
CABLE” OR "WATER PIPE” in 40mm height letters mould cast in black indelible
colour in the concrete. They shall be caste using Y8 RC concrete of mix ratio
(mix ratio 1:3:6).



HATARI TILES:
The tiles shall be used to cover the underground armoured cables for protection
against mechanical damage. They shall be of size 300mmLx150mmWx30mmT
with the word “"HATARI” in 40mm height letters mould cast in the concrete.
They shall be pre-cast using concrete of mix ratio (mix ratio 1:3:6).

LIGHTING FITTINGS AND SOCKET OUTLETS LIGHTING FITTINGS:
Unless otherwise specified, they shall be rated so as to operate on single phase,
220-240vac, 50/60 Hz power supply mains.

INDOOR LIGHTING FOR OFFICES:
Unless otherwise specified, they shall be the energy saving type, 1200mm single
fluorescent fitting as Thorn, Crab-Tree or Philips, power factor compensated
and complete with choke, tube and starter.

NOTE:
Pump house lighting shall be water tight and corrosion resistant to water.

EXTERNALWALL FITTED LIGHTING FITTINGS:
Unless otherwise specified, the fittings shall be the tungsten bulkhead type,
Thorn, Crab-Tree or Philips IP65, dust-tight and jet-proof and rated 100 watts.
The body shall be made of pressure die cast aluminium material and stoved
with light gray enamel paint.

The diffuser shall be patterned mould glass bowl with captive vandal -proof
nylon retaining screws, gasket seal to glass and heat resistant cable sleeves.

GS BOREHOLE PROTECTION COVER:
The cover shall be all weather-proof, rectangular in shape with pitched top (3°).
The cover shall be fabricated from hot dip galvanized heavy gauge (16swg) sheet
steel plate of minimum thickness 1.75mm. It shall have GS solid handles and
pad locking facilities on the opposite sides. The cover shall be in an L-SHAPED
steel frame (25x25x2.5mm thick).

WIRING METHODS OF ELECTRICAL INSTALLATIONS AT MEDIUM AND
LOW VOLTAGEE:

SYSTEM “A”

Plastic insulated cables enclosed in screwed steel conduit or trunking on the



surface of walls and ceilings or in the roof space.

SYSTEM “B”
Plastic insulated wires armoured cables laid on the surface of walls, cable trays,
in cable trenches or ducts.

SYSTEM “C”
Plastic insulated cables clipped to the roof members and run in metal or plastic
conduit drops concealed in walls or ducts formed in the fabric of the building.

PERFORATED CABLE TRAYS:
The tray shall be U-shaped, fabricated from hot dip galvanized heavy
gauge (16swg) sheet steel plate of minimum thickness 1.5mm.

The tray shall have 2 no. GS brackets firmly welded at the back for wall
mounting. The perforations shall be 25mmLx2.5mmW spaced at 15mm interval.

CHEQUERED PLATES:
The plate shall be fabricated from hot galvanized heavy gauge (12swg) sheet
steel plate of minimum thickness 3.0mm with serrated top side.

SYSTEM BONDING:
All non-conducting metallic parts which form part of the electrical system or are
within the vicinity/route of t h e electrical system shall be effectively bonded to
the main earthing system.

EARTHING SYSTEM:
All the electrical installation earthing conductors shall be connected to the earth
electrode t hr o u g h an earth lead. The earth lead shall be firmly connected to the
electrode by means of the clamp, after which a thin film of grease or Vaseline
shall be applied at the clamp area for protection against corrosion.

SOLAR PANNELS (Photo Voltaic Solar Modules):
The contractor shall supply and install solar panels and all the necessary
accessories as manufactured by Solar World or Yingli Solar and should comply
with the following standards:

High efficiency multi crystalline solar cells with minimum 15% energy



conversion rates to provide maximum power even under weak lights.
High transmission rate tempered glass with an anti-reflection coating to
increase the power output and provide mechanical strength
Multi-function water proof junction box for easy connection.

25-year power output warranty.

ELECTRICAL /SOLAR INSTALLATION TEST RESULTS:
The Contractor shall at the end of the electrical installation work carry out
electrical tests on the system and ensure that the results are compliant with
the I.E.E. Regulations and Kenya Power & Lighting Co. Ltd Regulations and Bye

Laws currently in force before the system performance tests are carried out.

Electrical parameters to be tested are;

o Insulation between phases..........cccovvvvviiiennnnn. Mega ohms

o Insulation between phases and Earth.................. Mega ohms

o Earth continuitytest .......cooviiiiiiiiii Ohms

o Earth Electrode test........cccovvvvviiieniiiiiinnnens Ohms

o Earth loop impedance test ..........cceevivvnnnenen. Ohms

o Earthleadtest.......cccooiiiiiiiiiiiiiiceeen, Ohms
AVAILABILITY OF SPARE PARTS:

The Contractor shall indicate local registered companies which stock spares and

carry out repairs/ maintenance of the equipment installed (solar panels, motor,

pump starter etc.).

TECHNICAL LITERATURE:

(a).

The bidder MUST submit adequate technical literature to assist in
evaluation. The literature information shall INCLUDE;

o Performance curves for the pump set (CAPACITY VS HEAD,
EFFICIENCY, and POWER CONSUMPTION etc.).

o Make, type model and country of origin of the pump, motor, pump
starter etc.

o Specifications of materials used in the construction of
the components of the pump, motor etc.

o Any other information the bidder may deem is important in



(b).

evaluation as well as BOOSTING his/her chances of winning the
bid.
The winner of the bid must submit the following;

o 1 No. set of the User Manual for the pump set.

o Written Warranty document of minimum 12 months for the
pump set, starter etc.

o 1No.SET of original film and 3 No. SETS each of as-fitted
electrical schematic drawings, control wiring drawings for main
switch gear, pump starter, cabling and water pipe lay out
between borehole and tank.

CONCRETE WORKS

General:

(a).

(b).

Materials:

Code of practice

All workmanship, materials, tests and performances in connection with
the reinforced concrete work are to be in conformity with the latest
edition of British Standard Code of Practice (B.S. 8110 for “Structural Use
of Concrete”) where not inconsistent with these specifications.

Contractor’s plant

Not less than 30 days prior to the installation of the Contractor’s plant
and equipment for processing, handling, transporting, storing and
proportioning ingredients, and for mixing, transporting and placing
concrete, the Contractor shall submit drawings for approval by the Project
Manager, showing proposed general plant arrangements, together with
a general description of the equipment he proposes to use.

After completion of installation, the operation of the plant and equipment
shall be subject to the approval of the Project Manager.

Cement

Cement, unless otherwise specified, shall be Portland cement of the Blue Triangle

brand, or Bamburi Portland Cement brand, Mombasa cement brand or any
other brand which comply with the requirements of B.S.12 and is approved by
the Project Manager. The cement Shall not contain reactive volcanic ash (of
not more than 10% of total weight) and the quantity of insoluble residue



permitted in B.S. 12 may be exceeded. A manufacturer’s Certificate of Test in
accordance with B.S. shall be supplied for each consignment delivered to site.

Should the Contractor require using cement of the rapid hardening variety, he
shall obtain the approval of the Project Manager and also obtain any
instructions regarding the modifications to the preambles caused thereby. Any
additional cost that may be caused by the use of the rapid hardening cement
shall be at the Contractor’s expense.

Cement may be delivered to site either in bags or in bulk. If delivered in
bags,each bag shall be properly sealed and marked with the manufacturer’s
name and on the site is to be stored in a weather-proof shed of adequate
dimensions with a raised floor. Each consignment shall be kept separate and
marked so that it may be used in the sequence in which it was received. Any
bag found to contain cement

which has set or partly set shall be completely discarded and not used in the
Works. Bags shall not be stored more than 1500 mm in height.

If delivered in bulk the cement shall be stored in a weather-proof silo either
provided by the cement supplier or by the Contractor, but in either case the silo
shall be to the approval of the Engineer.

Aggregates

The aggregates shall conform to the requirements of B.S. 882 and the sources
and all types of all aggregates are to be approved in all respects by the Project
Manager before work commences.

The grading of aggregates shall be one within the limits set out in B.S. 882 and
as later specified and the grading, once approved, shall be adhered to
throughout the Works and not varied without the approval of the Project
Manager. Fine aggregate shall be clean, coarse, siliceous sand of good, sharp,
hard quality and shall be free from lumps of stone, earth, loam, dust, salt,
organic matter and any other deleterious substances. It shall be graded within
the limits set out in zone 1 or 2 of B.S. 882.

Coarse aggregate shall be good, hard, clean approved black trap or similar
stone, free from dust, decomposed stone, clay, earthy matter, foreign
substances or friable thin elongated or laminated pieces. It shall be graded
within the limits of Table 1 of B.S. 882 for its respective nominal size.

If in the opinion of the Project Manager the aggregate meets the above



requirements, but is dirty or adulterated in any manner it shall be screened
and/or washed with clean water if he so directs at the Contractor’s expense.

Aggregates shall be delivered to the site in their prescribed sizes or grading and
shall be stockpiled on paved areas or boarded platforms in separate units to
avoid intermixing.

Fine aggregate
Fine aggregate shall be sand free from impurities and complying with British
Standard No. 882. Grading zone 2 of Table 2.

Coarse aggregate
Coarse aggregate shall be hard crushed rock free from impurities and complying
with British Standard No. 882 "graded aggregate" 20 mm to 5 mm nominal size.

Water
Water for concrete shall be free from impurities, complying with BS 3148

Hardcore

Hardcore for filling under floors shall be good, hard stone ballast or quarry
waste, to the approval of the the Project Manager, broken to pass through not
greater than a 150 mm ring or to be 75% of the finished thickness of the layers
being compacted, whichever is the lesser. Hardcore shall be free from all weeds,
roots, vegetable soil, clay, black cotton soil or other unstable materials.

It shall be graded with smaller stones and fine materials to give a dense compact
mass after consolidation. Sufficient fine material shall be added to each layer
to give gradation of material as necessary to obtain a solid compact mass after
rolling. Hardcore filling is to be laid in layers each of a consolidated thickness
not exceeding 250 mm. Each layer shall be compacted by at least 8 passes
of a 10-tonne smooth-wheeled roller or a 2-tonne vibrating roller until all
movement ceases. Sufficient water is to be added to obtain maximum
compaction to the the Project Manager’s approval. To each layer a 25 mm
thick layer of sand complying with the specification of fine aggregate for
concrete shall be spread over the surface and forced into the hardcore by
the use of a vibrating roller weighing not less than 2 tones. This operation
should be carried out when the materials are dry and repeated whilst the sand
is well watered. Should all the sand be absorbed the the Project Manager
may require a further layer to be applied and the process repeated.



The top surface of the hardcore shall be leveled or graded to fall as required,
and shall then be blinded with a layer of similar material broken to 25 mm
gauge and finished with a 10-tonne smooth-wheeled roller. The surface so
obtained shall be to the Engineer’s approval.

Compacted hardcore

The sub-grade shall be compacted by a smooth-wheeled roller of 8 to 10 tonnes
weight or the vibrating roller of minimum 1300 Kg., or other approved plant.
The number of coverage shall be at least 10 and there shall be a 50% overlap
of successive coverage. If so instructed by the Engineer, water shall be added
during compaction to obtain optimum water content. Filling shall be compacted
as above but in maximum 200 mm deep layers.

Sand

The sand shall be as described for fine aggregate but that for plastering shall
be light in colour and well graded to a suitable fineness in accordance with
the nature of work in order to obtain the finish directed.

Finishes General

The Contractor will be required from an early stage in the contract to prepare
samples, for the approval of the the Project Manager, of the various concrete
finishes specified hereafter. Samples are to be prepared using the same
materials and the same methods of construction, compaction, curing, etc. as
the Contractor proposes to use for executing the full quantity of the work. A
record of the mix, water content, method of compaction, any additives used,
etc., is to be kept for each sample prepared. When the Project Manager has
approved a sample it will be kept on site in an approved location. The finishes
in construction will be expected to be up to a standard equal to the approved
sample. Consistency in cement colour, and the colour, grading and quality of
aggregates must be maintained in all finished concrete work.

Mortars

Cement mortar shall consist of one part of Portland cement to three parts sand
by volume. The cement/lime mortar shall consist of one part of Portland
cement, one part of lime and six parts of sand by volume.

The ingredients of mortar shall be measured in proper gauge boxes on a
boarded platform, the ingredients being thoroughly mixed dry, and again whilst
adding water. In the case of cement/lime mortar, sand and lime shall be mixed



first and then the cement added. All mortar is to be thoroughly mixed to a
uniform consistency with only sufficient water to obtain a plastic condition
suitable for toweling. No mortar that has commenced to set is to be used or
re-mixed for use.

Tamped finish

Areas so specified shall be finished at the time of casting with a tamped finish
to the Engineer’s approval produced by an edge board. Board marks are to
be made to a true pattern and will generally be at right angles to the traffic
flow. Haphazard or diagonal tamping will not be accepted.

Fair face

Fair face surfaces shall be clean, smooth, even, true to form, line and level,
and free from all board marks, joint marks, honeycombing, pitting, and other
blemishes. Forms are to be provided with a smooth lining of plywood, steel,
or other approved material which will achieve the required finish without any
general rubbing down. Rubbing down will only be permitted to remove any
projecting fins at corners or joints.

Fine face

Fine face surfaces shall be for Fair face above, but to a higher standard obtained
from forms provided with an impervious sheet lining of metal or plastics faced
plywood in large panels arranged in an approved pattern. Rubbing down shall
only be permitted after an inspection by the Project Manager. The finished
surfaces shall be capable of receiving a painted finish.

Chisel-dressed finish

Chisel-dressed finish is to be carried out on any grade of concrete but not until
it is at least 30 days old. The surfaces are to be fully chisel- dressed to remove
a maximum of 12 mm (average 9 mm) of the surface by shearing and exposing
the aggregate without excessive cracking of the surrounding matrix. Arises of
columns, beams, etc., are pre-formed fair face with timber fillets set in the
formwork and care must be taken in working up to these to preserve a clean
line.

For vertical surfaces of walls and columns particular care must be taken to
remove all sharp projections. For beam soffits this requirement is not
necessary. All surfaces requiring this treatment are to have margins chisel-



dressed by hand for a minimum width of 75 mm commencing from the fillet
edge. Thereafter, mechanical chisel-dressing may be used, but the Contractor
must ensure that a uniform texture and even plane surface is achieved. The
use of sharply pointed steel tools for both hand and mechanical chisel-dressing
is essential. Upon completion the surfaces are to be thoroughly wire brushed
and washed down.

Protection of finishes

Wherever possible, in-situ exposed concrete finishes should be commenced
at the highest level and worked progressively down the building. Precaution
shall be taken to avoid staining or discoloration of previously finished concrete
faces by leakage of grout from newly placed concrete. The Contractor shall,
during all stages of construction, adequately protect all concrete finishes from
Damage by leaking grout, knocking, paint stains, falling plaster, etc. In cases
of balustrade walls to staircases and members where Damage is otherwise
likely, concrete finishes shall be protected by cladding with timber, Celotex,
or other approved sheeting. All Sub-contractors shall be informed accordingly
on the precautions to be taken.

Blinding
All blinding concrete to be 1:3:6, or as otherwise instructed by the Project
Manager in writing.

Formwork

The method and system of formwork which the Contractor proposes to use
shall be approved of by the Project Manager before construction commences.
Formwork shall be substantially and rigidly constructed of timber or steel
or pre-cast concrete or other approved material.

All timber for formwork shall be good, sound, clean, sawn, well- seasoned
timber, free from warps and loose knots and of scantings sufficiently strong
for their purpose.

Construction of formwork

All formwork shall be of sufficient thickness and with joints close enough to
prevent undue leakage of liquid from the concrete and fixed to proper
alignment, level and plumb and supported on sufficiently strong bearers,



shores, braces, plates etc. properly held together by bolts or other fastenings to
prevent displacement, vibration or movement by the weight of materials, men
and plant on same and so wedged and clamped as to permit easing and removal
of the formwork without jarring the concrete. Where formwork is supported on
previously constructed portions of the reinforced concrete structural frame, the
Contractor shall by consultation with the Project Manager ensure that the
supporting concrete is capable of carrying the load and/or sufficiently propped
from lower floors or portions of the frame to permit the load to be temporarily
carried during construction.

Soffits shall be erected with an upward camber of 5 mm for each 5 meters of
horizontal span or as directed by the Project Manager.

Great care shall be taken to make and maintain all joints in the formwork as
tight as possible, to prevent the leakage of grout during vibration. All faulty
joints shall be caulked to the Project Manager’s approval before concreting. The
formwork shall be sufficiently rigid to ensure that no distortion or bulging occurs
under the effects of vibration. If at any time the formwork is insufficiently rigid
or in any way defective the Contractor shall strengthen or improve such
formwork as the Project Manager may direct.

The Contractor’s attention is drawn to the various surface textures and applied
finishes required and the faces of formwork next to the concrete must be of
such material and construction and be sufficiently true to provide a concrete
surface which will in each particular case permit the specified surface treatment
or applied finish.

All surfaces which will be in contact with concrete shall be oiled or greased to
prevent adhesion of mortar. Qil or grease shall be of a non- staining mineral
type applied as a thin film before the reinforcement is placed. Surplus moisture
shall be removed from the forms prior to placing of the concrete.

Temporary openings shall be provided at the base of columns, wall and beam
forms and at any other points where necessary to facilitate cleaning and
inspection immediately before the pouring of concrete. Before the concrete is
placed the shuttering shall be trued-up and any water accumulated therein shall
be removed. All sawdust, nails, chips and other debris shall be washed out or



otherwise removed from within the formwork. The reinforcement shall then be
inspected for accuracy of fixing. Immediately before placing the concrete the
formwork shall be well wetted and inspection openings shall be closed. The
erection, easing, striking and removing of all formwork must be done under
the personal supervision of a competent foreman, and any Damage occurring
through faulty formwork or its incorrect removal shall be made good by the
Contractor at his own expense.

After removal of formwork, all projections, fins etc., on the concrete surface
shall be chipped off, and made good to the requirements of the Project
Manager. Any voids or honeycombing shall be treated as described in “Faulty
Concrete”.

Stripping formwork

All formwork shall be removed without undue vibration or shock and without
Damage to the concrete. No formwork shall be removed without the prior
consent of the Engineer and the minimum periods that shall elapse between
the placing of the concrete and the striking of the formwork will be as

follows:
Beam sides, wall and columns 2 days
Slab Soffits (props left under) 3 days
Beam Soffits 7 days

Removal of props (partly subject to 7 days Concrete cube strength being
satisfactory) to:

Slabs 10 days
Beams 14 days
Cantilevered Beams and Slabs 28 days

If the Contractor wishes to take advantage of the shorter stripping times
permitted for beams and slab soffits when props are left in place, he must
so design his formwork that sufficient props are agreed with the

Project Manager can remain in their original positions without being moved
in any way until the expiry of the minimum time for removal of props. Stripping
and re-propping will not be permitted.



The above times may be reduced in certain circumstances, at the discretion
of the Engineer provided an approved method is adopted at the Contractor’s
expense to ensure that the required concrete strength is attained before the
forms are stripped.

Solid strips in composite slabs shall be considered as beams. The tops of
retaining walls shall be adequately supported with stout raking props at intervals
required by the Engineer. These props are not to be removed until 7 days after
casting of the floor slab is over.

Supporting props to wall and beam soffits

When directed by the Project Manager, supporting props to wall and beam
soffits are to be left in position until the completion of the whole of the
reinforced concrete structure. The props are to be to the approval of the
Engineer and the Contractor must submit the suggested method of propping to
the Engineer prior to removal of formwork to the relevant surfaces.

Concrete mixes
Concrete to be used shall be of the classes specified in "Ministry of Works
standard Specification" Section 17.

_ _ Trial Strength N/mm?2 Where used in
Class Nominal mix ]
7 days 28 days this Contract
15 1:3:6 13 19.5 Surround
pipes
25 1:2:4 25 32.5 Spillway walls

Concrete mixing and placing

The concrete shall be mixed only in approved power-driven mixers of a type
and capacity suitable for the work, and in any event not smaller than 0.04/0.28
c.u.m. capacity. The mixer shall be equipped with an accurate water measuring
device. All materials shall be thoroughly mixed dry before water is added and
the mixing of each batch shall continue for a period of not less than two minutes
after the water has been added and until there is a uniform distribution of the
materials and the mass is uniform in colour.

The entire contents of the mixed drum shall be discharged before recharging.
The volume of mixed material shall not exceed the rated capacity



of the mixer. Whenever the mixer is started, 10% extra cement shall be added
to the first batch and no extra payment will be made on this account.

As a check on concrete consistency slump tests may be carried out and shall be
in accordance with B.S. 1881. The Contractor shall provide the necessary
apparatus and carry out such tests as are required. The slump of the concrete
made with the specified water content, using dry materials, shall be determined
and the water to be added under wet conditions shall be so reduced as to give
approximately the same slump.

The concrete shall be mixed as near to the place where it is required as is
practicable, and only as much as is required for a specified section of the work
shall be mixed at one time, such sections being commenced and finished in
one operation without delay. All concrete must be efficiently handled and used
in the Works within twenty (20) minutes of mixing. It shall be discarded from
the mixer direct either into receptacles or barrows and shall be distributed by
approved means which do not cause separation or otherwise impair the quality
of the concrete. Approved mechanical means of handling will be encouraged,
but the use of chutes for placing concrete is subject to prior approval of the
Project Manager.

Concrete shall be placed from a height not exceeding 1,500 mm directly into its
permanent position and shall not be worked along the shutters to that position.
Unless otherwise approved, concrete shall be placed in a single operation to
the full thickness of slabs, beams, and similar members, and shall be placed
in horizontal layers not exceeding 1,500 mm deep in the walls and similar
members.

Concrete in columns may be placed to a height of 4 meters with careful placing
and vibration and satisfactory results. Where the height of the column exceeds
4 meters suitable openings must be left in the shutters so that this maximum
lift is not exceeded.

Concrete shall be placed continuously until completion of the part of the work
between construction joints as specified hereinafter or of a part of the approved
extent. At the completion of a specified or approved part a construction joint
of the form and in the positions hereinafter specified shall be made. If stopping



of concrete be unavoidable elsewhere, a construction joint shall be made where
the work is stopped. A record of all such joints shall be made by the Contractor
and a copy supplied to the Project Manager.

Any accumulation of set concrete on the reinforcement shall be removed by wire
brushing before further concrete is placed. The Contractor shall provide runways
for concreting to the satisfaction of the Project Manager. Under no circumstances
will the runways be allowed to rest on the reinforcement. Care shall be taken that
the concrete is not disturbed or subjected to vibrations and shocks during the
setting period. Mixing machines, platforms and barrows shall be clean before
commencing mixing and be cleaned on every cessation of work. Where concrete
is laid on hardcore or other absorbent materials, the base shall be suitable and
sufficiently wetted before the concrete is deposited.

Works Cube Tests

Work cubes are to be made at intervals as required by the Project Manager
in accordance with C.P. 114, and the Contractor shall provide a continuous
record of the concrete work. The cubes shall be made in approved 150 mm
moulds in strict accordance with the Code of Practice. Three cubes shall be
made on each occasion. Each cube shall be marked with a distinguishing
number (numbers) to run consecutively and the date, and a record shall be
kept o site giving the following particulars: -

(@).  Cube No.

(b). Date made

(©). Location in work

(d).  7-Day Test, Date, Strength

(e). 28-Day Test, Date, Strength
Cubes shall be forwarded, carriage paid, to an approved Testing Authority, in
time to be tested two at 7 days and the remaining one at the discretion of
the Project Manager. No cube shall be dispatched within three days of casting.
Copies of all Works Cube Tests shall be forwarded to the Project Manager and
one shall be retained on site. If the strengths required above are not attained
and maintained during the carrying out of the contract, the Contractor will
be required to increase the proportion of cement and/or substitute better
aggregates so as to give concrete which does comply with the requirements of
the contract. The Contractor may be required to remove



and replace at his own cost any concrete which fails to attain the required
strength as ascertained by Works Cube Tests.

Compaction

At all times during which the concrete is being placed, the Contractor shall
provide adequately trained and experienced labour to ensure that the concrete
is compacted in the forms to the satisfaction of the Project Manager. Concrete
shall not be placed at a rate greater than will permit satisfactory compaction or
to a depth greater than 400 mm before it is compacted.

During and immediately after placing, the concrete shall be thoroughly
compacted by means of continuous tamping, spading, slicing and vibration.
Vibration is required for all concrete of classes 40, 35, 25, and 20. Care shall
be taken to fill every part of the forms, to work the concrete under and around
the reinforcement without displacing it to avoid disturbing recently placed
concrete which has begun to set. Any water accumulating on the surface of
newly placed concrete shall be removed and no further concrete shall be placed
thereon until such water is removed.

Internal vibrators shall be of a frequency not less than 7000 cycles per minute
and shall have a rotating eccentric weight of at least 0.05 Kg. with an
eccentricity of not more than 12 mm. Such vibrators shall visibly affect the
concrete within a radius of 250 mm from the vibrator. Internal vibrators shall
not be inserted between layers of reinforcement less than one- and one- half
times the diameter of the vibrators apart. Contact between the vibrators and
reinforcement, and vibrators and formwork shall be avoided. Internal vibrators
shall be inserted vertically into the concrete at not more than 500 mm centers
and shall be moved constantly from place to place. No internal vibrator shall
be permitted to remain in any one position for more than ten seconds and it
shall be withdrawn very slowly from the concrete.

In consolidating each layer of concrete the vibrating head shall be allowed
to penetrate and re-vibrate the concrete in the upper portion of the underlying
layer. In the area where newly placed concrete in each layer joins previously
placed concrete more than usual vibration shall be performed, the vibrator
penetrating deeply at close intervals along these contacts. Layers of concrete
shall not be placed until layers previously placed have been vibrated



thoroughly as specified. Vibrators shall not be used to move concrete from place
to place in the formwork.

At least one internal vibrator shall be of the high frequency, low amplitude type
applied with the principal direction of vibration in the horizontal plane. They
shall be attached directly to the forms at no more than 1200 mm centers. In
addition to internal and external vibration the upper surface of suspended floor
slabs shall be leveled by tamping or vibrating to receive finishes. Vibrating
elements shall be of the low frequency high amplitude type operating at a
speed of not less than 3000 r.p.m.

Curing and protection

Care must be taken that no concrete is allowed to become prematurely dry and
the fresh concrete must be carefully protected, within two hours of placing, from
rain, sun and wind by means of Hessian sacking, polythene sheeting, or
other approved means. This protective layer and the concrete itself must be
kept continuously wet for at least 7 days after the concrete has been placed. The
contractor will be required to provide complete coverage of all fresh concrete
for a period of 7 days. Hessian or polythene sheeting shall be in the maximum
widths obtainable and shall be secured against wind. The Contractor will not
be permitted to use old cement bags, Hessian or other materials in small pieces.

Concrete in foundations and other underground work shall be protected from
admixture with falling earth during and after placing. Traffic or loading must
not be allowed on the concrete until the concrete is sufficiently matured,
and in no case shall traffic or loading be of such magnitude as to cause
deflection or other movement in the formwork or Damage to the concrete
members. Where directed by the Project Manager props may be required to
be left in position under slabs and other members for greater periods than those
specified hereafter.

Faulty concrete

Any concrete which fails to comply with these specifications, or which shows
signs of setting before it is placed shall be taken out and removed from site.
Where concrete is found to be defective after it has set, the concrete shall be
cut out and replaced in accordance with the Project Manager’s instructions. On
no account shall any faulty, honeycombed, or otherwise defective concrete



be repaired or patched until the Project Manager has made an inspection and
issued instructions for the repair. The whole cost whatsoever, which might be
occasioned by the need to remove faulty concrete, shall be borne by the
Contractor.

Pre-cast units

Pre-cast reinforced concrete slabs to be made to sizes as shown in the
Drawings. Slabs to be cast with Grade 25 concrete in approved formwork,
suitably vibrated and cured for 28 days before use.

REINFORCEMENT

Material:
Reinforcement shall be as specified by the Project Manager.

Bending and placing reinforcement
Reinforcement shall be cleaned before placing and secured with space blocks
in the correct position. It shall be bound with suitable wire and have such cover
as shown on the drawings.

Strength of reinforcement:
Characteristic strengths of reinforcement are as given in B.S. 4449, 4461, and
4483. Refer to 503.

Rod reinforcement:
The steel reinforcement shall comply with the latest requirements of the
following British Standards: -

0 Hot Rolled bars for the Reinforcement of concrete to B.S. 4449
(metric units)
0 Cold worked steel for the reinforcement of concrete to B.S. 4461
(metric
units)
The Contractor will be required to submit a test certificate of the rolling.
Reinforcement shall be stored on racks above ground level. All reinforcement
shall be free from loose mill scale or rust, grease, paint or other substances
likely to reduce the bond between the steel and the concrete.



BRC:

The BRC should be electrically cross-welded steel wire mesh reinforcement to

B.S. 4483: 1969, or as directed by the Project Manager, and of the size and weight specified in

the Drawings.

The fabric shall be free from scale, dust, rust, grease or other substance likely to reduce the

bond between the steel and the concrete and shall be laid with @ minimum 300 mm laps and

bound with No. 18 S.W.G. annealed iron wire.

Fixing reinforcement:

Reinforcement shall be accurately bent to the shapes and dimensions shown on the
Drawings and in accordance with B.S. 4466 (1969). Reinforcement must be cut and
bent cold and no welded joints will be permitted, unless so detailed. Reinforcement
shall be accurately placed as shown on the Drawings, and before and during concreting,
shall be secured against displacement by using No. 18 S.W.G. annealed binding wire
or suitable clips at intersections, and shall be supported by concrete or metal supports,
spacers or metal hangers to ensure the correct position. No concreting shall be
commenced until the Project Manager has inspected the reinforcement in position and
until his approval has been obtained and Contractor has given two clear days’ notice
of intention to concrete.

The Contractor is responsible for maintaining the reinforcement in its correct position,
according to the drawings, before and during concreting. During concreting, a
competent steel fixer must be in attendance to adjust and correct the position of any
reinforcement which may be displaced. The vibrators are not to come into contact with
the reinforcement.

Position and correctness of reinforcement:

Irrespective of whether any inspection and/or approval of the fixing of the reinforcement
has been carried out as in C above, it shall be the Contractor’s sole responsibility to ensure
that the reinforcement

complies with the details on the Drawings and is fixed exactly in the positions shown
therein and, in the positions, to give the prescribed cover. The Contractor will be held
entirely responsible for any failure or defect in any portion of the reinforced concrete
structure and including any consequent delay, claims, third party claims. etc., where it is
shown that the reinforcement has been incorrectly positioned or is incorrect in size or



quantity with respect to the detailed Drawings.

Concrete cover to reinforcement:
Unless otherwise directed, the concrete cover to rod reinforcement over main bars in
any face shall be: -

Foundations against blinding 50 mm
Strip foundations 40 mm
Columns/Floor slab 40 mm
0 Beams 25 mm

Projecting reinforcement:
Where reinforcement projects from a concreted section of the structure and this
reinforcement is expected to remain exposed for some time, it is to be coated with a
cement grout to prevent rust staining on the finished concrete. This grout is to be
brushed off the reinforcement prior to the continuation of concreting.

Fixtures:
No openings, chases, holes or other voids shall be formed in the concrete without the
prior approval of the Project Manager. Details of any fixtures to be permanently built
into the concrete including the proposed position of all electrical conduits 25 mm and
over in diameter shall be submitted to the Project Manager for his approval before being
placed.

Chases, holes, etc., in concrete:

The Contractor shall be responsible for the co-ordination with the Electrical and other
Sub-Contractors for incorporating electrical conduits, pipes, fixing blocks, chases and
holes in concrete members as required and must ensure that adequate notice is given
to such Sub- Contractors informing them when concrete members incorporating the
above are to be poured. The Contractor shall submit full details of these items to the
Engineer for approval before the work is put in hand. All fixing blocks, chases, holes,
etc., to be left in the concrete shall be accurately set out and cast with the concrete.
Unless otherwise instructed by the Project Manager, all electrical conduit to be
positioned within the reinforced concrete shall be fixed inside the steel cages of beams
and columns and between the top and bottom steel layers in the slabs and similar
members.

The proposed position of all electrical conduits 25 mm and over in diameter which are



to be enclose in the concrete shall be shown accurately on a plan to be submitted to
the Engineer, whose approval shall be obtained before any such conduit is placed.

Specification

PARTICULAR SPECIFICATIONS

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s priced
Bills of Quantities. The contractor is advised to read and understand all preliminary
items.

DESCRIPTION OF THE WORKS

The contract works include:

Drilling and Construction of the Borehole

Borehole Test Pumping

Equipping of the Borehole

Supply and Installation of Solar Panels

Construction of Reinforced Concrete Water Tank
Construction of 1No. Standard Community Water Kiosks with Slab

for Installing 5,000 Litre Approved Plastic Water Storage Tank
¢ Construction of 1No. Cattle Water Trough
¢ Conveyance and Plumbing Works

® &6 & & o o

¢ Construction of Auxiliary Structures
Note: All the above works should be as per the attached drawings and Bills of
quantities.
LOCATION OF THE SITE
The site is situated in NYARIMBUCH Junction in Sigon-Sigowet East
Constituency, Kericho County
FLOOR AREAS
To be done as per description in bill of quantities and technical drawings
MEASUREMENTS
In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However,




such discrepancies between any contract documents shall immediately be
referred to the PROJECT MANAGER in accordance with the Conditions of Contract.
The discrepancies shall then be treated as a variation and be dealt with

in accordance with the said Conditions

LOCATION OF SITE

IS AS INDICATED ELSEWHERE

SIGNING OF THE TENDER DOCUMENTS

The authorized person shall append his / her signature and / or company ‘s
rubberstamp on each and every page of tender document in which entries have
been made

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works
including ordinary and special dust screens, hoardings, barriers, warning signs,
etc as directed by the Project Manager and as necessary for the adequate
propping and protection of existing property, finishes, workmen employed on the
site, employer's agents and the public. Any damage or loss incurred due to the
insufficiency of such protection must be made good by the Contractor. All
protective devices are to be removed on completion of the works and any
necessary making good consequent upon this is to be executed to the satisfaction
of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning and
preparatory work to structure and finishes and for making good to all finishes on
completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials
shall be carefully removed from building and cart away from site.

The Contractor shall be entirely responsible for any breakage or damage which
may occur to materials required for re-use during their removal unless it is
certified by the Project Manager that such damage or breakage was inevitable
as a result of the condition of the item concerned

CLEARING AWAY




The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean and tidy state to the reasonable satisfaction of the
Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent
to the Contractor that he has incurred losses and / or expenses due to any of
the contract conditions, or by any other reason whatsoever, he shall present such
a claim or intent to claim notice to the PROJECT MANAGER within the contract
period. No claim shall be entertained upon the expiry of the said contact period.

PAYMENTS

The tenderer’s attention is drawn to the General Conditions of Contract and the
Particular Conditions of Contract

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other normal activities. The Contractor is
thus instructed to take reasonable care in the execution of the works as to
prevent accidents, damage or loss and disruption of activities being carried out
by the Client. The Contractor shall allow in his rates any expense he deemed
necessary by taking such care within the site

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter
in the course of the works for the Client may in some cases ask the Contractor
not to proceed with the works until some activities within the site are completed,
as the facility will be operating as usual during the course of the contract.

SIGNBOARD




Allow for providing, erecting, maintaining throughout the course of the Contract
and afterwards clearing away a signboard as designed, specified and approved
by the Project Manager.

LABOUR CAMPS
The Contractor shall be allowed to house labour on site
MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property
of the Client

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the said
Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and the
workers in the course of execution of this contract. No claim will be entertained
from the Contractor for not maintaining adequate security for both the works and
workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries

The Contractor shall allow in his rates for any costs he/ she deems that he/she
may incur by having to complete these works within the stipulated contract
period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment
is effected, unless specifically exempted by the Project Manager. This is to include
materials of the Contractor, nominated sub-Contractors and nominated suppliers.

EXISTING SERVICES




Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in the
area and he/she shall make whatever provisions may be required by the
authorities concerned for the support, maintenance and protection of such
services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with clause 31 of the Conditions of
Contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors progress in
relation to the progress chart and should it be found necessary the ‘PROJECT
MANAGER’ shall inform the Contractor in writing that his actual performance on
site is not satisfactory. In all such cases the Contractor shall accelerate his rate
of performance production and progress by all means such as additional labour,
plant, etc. and working overtime all at his cost.

PERFORMANCE BOND

A guarantee of 10 % of the contract sum will be required in accordance. No
payment on account for the works executed will be made to the contractor until
he has submitted the Performance guarantee to the Project Manager duly signed,
sealed and stamped from an approved Bank.

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these documents
or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3
Section 21(b) operative from 1st September, 1993 which requires payment of




VAT on all contracts. The Contractor should therefore include allowance in his
rates and prices for prices for VAT and any other Government taxes currently in

force

ITEM | DESCRIPTION

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of
the works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and
shall be all the requirements for the proper execution of the whole of the works
in the Contract.

Ha Shall mean hectares

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification

Published by the British Standards Institution, 2 Park
Street, London W.I., England.

Ditto Shall mean the whole of the preceding description
except as qualified in the description in which it
occurs.

m.s. Shall mean measured separately.




EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT
Attendance

Clause B19(a) of the Standard Method of Measurement is deleted and the
following clause is substituted: -

Attendance on nominated Sub-Contractors shall be given as an item in each
case shall be deemed to include: allowing use of standing scaffolding, mess
rooms, sanitary accommodation and welfare facilities; provision of special
scaffolding where necessary; providing space for office accommodation and
for storage of plant and materials; providing light and water for their
work: clearing away rubbish; unloading checking and hoisting: providing
electric power and removing and replacing duct covers, pipe casings and the
like necessary for the execution and testing of Sub- Contractors' work and
being responsible for the accuracy of the same.

Fix Only: -

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated), pay all demurrage charges, load and transport to site where necessary,
unload, store, unpack, assemble as necessary, distribute to position, hoist and
fix only.

EMPLOYER

As defined in the conditions of contract

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in of the Conditions of Contract or such
person or persons as may be duly authorized to represent him on behalf of the
Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above

QUANTITY SURVEYOR




The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined
above

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined
above

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as
defined

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined
above._

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills of
Quantities

BOND.

The Contractor shall find and submit on the Form of Tender as given in the
instructions to bid and SPN

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specifically and only required for the use of nominated Sub-Contractors
as described herein. No timber used for scaffolding, formwork or temporary
works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the work shall be of




the best quality and description unless otherwise stated. The Contractor shall
order all materials to be obtained from overseas immediately after the Contract
is signed and shall also ensure they are onsite when required for use in the
works. The Bills of Quantities shall not be used for the purpose of ordering
materials

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T., all
at the Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost were directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces
upon completion to the satisfaction of the PROJECT MANAGER Nominated
Sub-Contractors are to be made liable for the cost of any storage
accommaodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the testing of such
materials as he may at his discretion deem desirable, but the testing shall be
made at the expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the
current scale of testing charges laid down by the Ministry of Roads, Housing




and Public Works

The procedure for submitting samples of materials for testing and the method
of marking for identification shall be as laid down by the PROJECT MANAGER
The Contractor shall allow in his tender for such samples and tests except those
in connection with nominated sub- contractors' work.

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation relating
to Insurances, pensions and holidays for workpeople or so the safety, health
and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps, passes for transport, etc. It is
most important that the Contractor, before tendering, shall obtain from the
relevant Authority the fullest information regarding all such regulations and/or
restrictions which may affect the organization of the works, supply and control
of labour, etc., and allow accordingly in his tender. No claim in respect of want
of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub- contractors' and
must provide all necessary watching, lighting and other precautions as
necessary to ensure security against theft, loss or damage and the protection
of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the




execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution
of this contract at his own expense to the satisfaction of the PROJECT
MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means
of access or any other matter which, may affect his tender. No claim arising
from his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and Contractor must allow for building any
necessary temporary access roads for the transport of the materials, plant and
workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of
gaining access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc., and
make good and reinstate all works and surfaces disturbed to the satisfaction of
the PROJECT MANAGER The Contractor should also allow for relocating
existing fence (approx. 30 metres long).

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER.




OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the standard type, complete with
furniture. He shall also provide a strong metal trunk complete with strong hasp
and staple fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where applicable to the
satisfaction of Government and Medical Officer of Health and shall provide
services of cleaner and pay all conservancy charges and keep both office and
closet in a clean and sanitary condition from commencement to the completion
of the works and dismantle and make good disturbed surfaces. The office and
closet shall be completed before the Contractor is permitted to commence the
works. The Contractor shall make available on the Site as and when required
by the "PROJECT MANAGER" a modern and accurate level together with
leveling staff, ranging rods and 50 metre metallic or linen tape

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must
make his own arrangements for connection to the nearest suitable water main
and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required
and make good on completion to the entire satisfaction of the PROJECT
MANAGER. The Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for augmenting this
supply at his own cost. Nominated Sub--contractors are to be made liable for
the cost of any water or electric current used and for any installation provided
especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor




to the satisfaction of the Government and/or Local Authorities, Labour
Department and the PROJECT MANAGER.

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction
in all respects of the PROJECT MANAGER who shall at all times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared
for the contract.

CC.

PROVISIONAL SUMS

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement. Such sums are net and no addition shall be made to them for
profit.

DD.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement. Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or goods
are described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described herein as Nominated
Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work
proceeds.

FF.

ADJUSTMENT OF P.C. SUMS.




In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance

GG.

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted of
any work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

HH.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued as described for
Variations, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a
Nominated Supplier, the value of such work or articles shall be treated as a
P.C. Sum and profit and attendance comparable to that contained in the priced
Bills of Quantities for similar items added.

II.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub- contracts and
shall thereafter be responsible for such sub-contractors in every respect. Unless
otherwise described the Contractor is to provide for such Sub-Contractors any
or all of the facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's work concerned
in the P.C. Sums under the description "add for Attendance".

JJ.

DIRECT CONTRACTS




Notwithstanding the foregoing conditions, the Government reserves the right
to place a "Direct Contract" for any goods or services required in the works
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In any such instances, profit relative to the P.C. Sum the priced
Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

KK.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any work
not included in this Contract every facility for carrying out their work and also
for use of his ordinary scaffolding. The Contractor, however, shall not be
required to erect any special scaffolding for them. The Contractor shall perform
such cutting away for and making good after the work of such tradesmen or
persons as may be ordered by the PROJECT MANAGER and the work will be
measured and paid for to the extent executed at rates provided in these Bills.

LL.

INSURANCE

The Contractor shall insure as required in the Conditions of Contract. No
payment on account of the work executed will be made to the Contractor until
he has satisfied the PROJECT MANAGER either by production of an Insurance
Policy or and Insurance Certificate that the provision of the foregoing Insurance
Clauses have been complied with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums are duly paid up
by the Contractor who shall if called upon to do so, produce the receipted
premium renewals for the PROJECT MANAGER's inspection.

MM.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes default in




these respects he shall if the PROJECT MANAGER so directs uncover the work
to enable all measurements to be taken and afterwards reinstate at his own
expense

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detalil
and the Tenders containing Lump Sums to cover trades or groups of work must
be broken down to show the price of each item before they will be accepted.

00.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations
in force for the time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of explosives.

PP.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of
the Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to be
agreed.

QQ.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing, casing up, covering or such other means as may be necessary
to avoid damage to the satisfaction of the PROJECT MANAGER and remove




such protection when no longer required and make good any damage which
may nevertheless have been done at completion free of cost to the
Government.

RR.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the buildings and site as it accumulates
and at the completion of the works and remove all plant, scaffolding and
unused materials at completion

SS.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and
fit for occupation to the approval of the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of
the work and notes for pricing, the Contractor is referred to the Ministry of
Roads, Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and which
shall be allowed in all respects unless it conflicts with the General Preliminaries,
Trade Preambles or other items in these Bills of Quantities.

Uu.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade
treated sawn cypress timber posts firmly secured at 1800 mm centres with two
75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in
addition required to take all precautions necessary for the safe custody of the
works, materials, plant, public and Employer's property on the site.




CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English-speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved and
shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to
have been given to the Contractor in accordance with the Conditions of Contract




Drawings

All the necessary drawings are as provided



Supplementary Information



3.0 PART 3: CONDITIONS OF CONTRACTAND CONTRACT FORMS

3.1 Section VI. General Conditions (GC)

These General Conditions (GC), read in conjunction with the Particular Conditions
(PC) and other documents listed therein, should be a complete document expressing

fairly the rights and obligations of both parties.
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Section VII. General Conditions

[Name of Employer] .......cccccooveeviirevieeeinns

[Name of Contract] ..........cccoveviiieiiieeccins




1.1

a)

b)

9)

h)

General
Definitions
Bold face type is used to identify defined terms.

The Accepted Contract Amount means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying
of any defects.

The Activity Schedule is a schedule of the activities comprising the
construction, installation, testing, and commissioning of the Works in a lump
sum contract. It includes a lump sum price for each activity, which is used for
valuations and for assessing the effects of Variations and Compensation Events.
The Adjudicator is the person appointed jointly by the Procuring Entity and
the Contractor to resolve disputes in the first instance, as provided for in GCC
23.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified
by the Project Manager, in accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the
Contractor to execute, complete, and maintain the Works. It consists of the
documents listed in GCC Sub-Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been
accepted by the Procuring Entity.

The Contractor's Bid is the completed bidding document submitted by the
Contractor to the Procuring Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of
Acceptance and thereafter as adjusted in accordance with the Contract.
Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the
Contractor's employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Project Manager
upon correction of defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to
Sub-Clause 34.1 and calculated from the Completion Date.



p)

q)

s)

£)

y)

aa)

bb)

cC)

dd)

ee)

Drawings means the drawings of the Works, as included in the Contract, and
any additional and modified drawings issued by (or on behalf of) the
Procuring Entity in accordance with the Contract, include calculations and
other information provided or approved by the Project Manager for the
execution of the Contract.

The Procuring Entity is the party who employs the Contractor to carry out
the Works, as specified in the SCC, who is also the Procuring Entity.
Equipment is the Contractor's machinery and vehicles brought temporarily
to the Site to construct the Works.

“In writing” or “written” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's
Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is
specified in the SCC. The Intended Completion Date may be revised only
by the Project Manager by issuing an extension of time or an acceleration order.
Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

The Project Manager is the person named in the SCC (or any other
competent person appointed by the Procuring Entity and notified to the
Contractor, to act in replacement of the Project Manager) who is responsible
for supervising the execution of the Works and administering the Contract.
SCC means Special Conditions of Contract.

The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding
document and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Project Manager.
The Start Date is given in the SCC. It is the latest date when the
Contractor shall commence execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract, which includes work
on the Site.

Temporary Works are works designed, constructed, installed, and removed



by the Contractor that are needed for construction or installation of the Works.
ff) A Variation is an instruction given by the Project Manager which varies the
Works.
gg) The Works are what the Contract requires the Contractor to construct,
install, and turn over to the Procuring Entity, as defined in the SCC.

2 Interpretation

2.1 In interpreting these GCC, words indicating one gender include all genders. Words
indicating the singular also include the plural and words indicating the plural also
include the singular. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The Project Manager
shall provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works,
the Completion Date, and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

a) Agreement,

b) Letter of Acceptance,

C) Contractor's Bid,

d) Special Conditions of Contract,

e) General Conditions of Contract, including Appendices,
f) Specifications,

g) Drawings,
h) Bill of Quantities6, and

i) any other document listed in the SCC as forming part of the
Contract.
j) 6In lump sum contracts, delete "Bill of Quantities” and replace with

“Activity Schedule.”
3 Language and Law

3.1 The language of the Contract is English Language and the law governing the Contract
are the Laws of Kenya.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import
of goods and services prohibitions in the Procuring Entity's Country when

a) as a matter of law or official regulations, Kenya prohibits
commercial relations with that country; or
b) by an act of compliance with a decision of the United Nations



4.1

5.1

6.1

7.1

8.1

Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that
country.

Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide
contractual matters between the Procuring Entity and the Contractor in the role
representing the Procuring Entity.

Delegation

Otherwise specified in the SCC, the Project Manager may delegate any of his duties
and responsibilities to other people, except to the Adjudicator, after notifying the
Contractor, and may revoke any delegation after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Procuring Entity in writing.
Subcontracting shall not alter the Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the Schedule
of Other Contractors, as referred to in the SCC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Procuring Entity may
modify the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.



9.1

9.2

9.3

10
10.1

11
11.1

Personnel and Equipment

The Contractor shall employ the key personnel and use the equipment identified in its
Bid, to carry out the Works or other personnel and equipment approved by the Project
Manager. The Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of
the Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection with
the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee
of the Contractor be determined to have engaged in Fraud and Corruption during the
execution of the Works, then that employee shall be removed in accordance with
Clause 9.2 above.

Procuring Entity's and Contractor's Risks

The Procuring Entity carries the risks which this Contract states are Procuring Entity's
risks, and the Contractor carries the risks which this Contract states are Contractor's
risks.

Procuring Entity’s Risks

From the Start Date until the Defects Liability Certificate has been issued, the following
are Procuring Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are
due to

i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works or

i) negligence, breach of statutory duty, or interference with
any legal right by the Procuring Entity or by any person
employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment



12

13

11.2

12.1

13.1

13.2

to the extent that it is due to a fault of the Procuring Entity or in
the Procuring Entity's design, or due to war or radioactive
contamination directly affecting the country where the Works are
to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the
risk of loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk
except loss or damage due to

a) a Defect which existed on the Completion Date,

b) an event occurring before the Completion Date, which was not
itself a Procuring Entity's risk, or

C) the activities of the Contractor on the Site after the Completion
Date.

Contractor's Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks
of personal injury, death, and loss of or damage to property (including, without
limitation, the Works, Plant, Materials, and Equipment) which are not Procuring
Entity's risks are Contractor's risks.

Insurance

The Contractor shall provide, in the joint names of the Procuring Entity and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the SCC for the following events
which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant, and Materials;

b) loss of or damage to Equipment;

C) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract; and

d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager's approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and proportions
of currencies required to rectify the loss or damage incurred.



13.3

13.4

13.5
14
14.1

15
15.1

16
16.1

17
17.1

17.2
17.3

17.4

17.5

18

18.1
19

If the Contractor does not provide any of the policies and certificates required, the
Procuring Entity may effect the insurance which the Contractor should have provided
and recover the premiums the Procuring Entity has paid from payments otherwise
due to the Contractor or, if no payment is due, the payment of the premiums shall be
a debt due.

Alterations to the terms of an insurance shall not be made without the approval of
the Project Manager.

Both parties shall comply with any conditions of the insurance policies.
Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the
SCC, supplemented by any information available to the Contractor.

Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Program submitted by the Contractor, as
updated with the approval of the Project Manager, and complete them by the
Intended Completion Date.

Approval by the Project Manager

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, for his approval.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager's approval shall not alter the Contractor's responsibility for
design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Project Manager before this
use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries



20

21

22

23

19.1

20.1

21.1

22.1

22.2

22.3

Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Procuring Entity. The Contractor shall notify
the Project Manager of such discoveries and carry out the Project Manager's
instructions for dealing with them.

Possession of the Site

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the SCC, the Procuring Entity
shall be deemed to have delayed the start of the relevant activities, and this shall be
a Compensation Event.

Access to the Site

The Contractor shall allow the Project Manager and any person authorized by the
Project Manager access to the Site and to any place where work in connection with
the Contract is being carried out or is intended to be carried out.

Instructions, Inspections and Audits

The Contractor shall carry out all instructions of the Project Manager which comply
with the applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and sub-consultants to keep, accurate and systematic accounts and
records in respect of the Works in such form and details as will clearly identify relevant
time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to
permit, the Procuring Entity and/or persons appointed by the Public Procurement
Regulatory Authority to inspect the Site and/or the accounts and records relating to
the procurement process, selection and/or contract execution, and to have such
accounts and records audited by auditors appointed by the Public Procurement
Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants'
attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the Public Procurement
Regulatory Authority's inspection and audit rights constitute a prohibited practice
subject to contract termination (as well as to a determination of ineligibility pursuant
to the Public Procurement Regulatory Authority's prevailing sanctions procedures).

Appointment of the Adjudicator



24

23.1

23.2

24.1

24.1.1

24.1.2

24.1.3

24.1.4

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor,
at the time of the Procuring Entity's issuance of the Letter of Acceptance. If, in the
Letter of Acceptance, the Procuring Entity does not agree on the appointment of the
Adjudicator, the Procuring Entity will request the Appointing Authority designated in
the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor
agree that the Adjudicator is not functioning in accordance with the provisions of the
Contract, a new Adjudicator shall be jointly appointed by the Procuring Entity and the
Contractor. In case of disagreement between the Procuring Entity and the Contractor,
within 30 days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14 days of receipt of such
request.

Settlement of Claims and Disputes
Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for
Completion and/or any additional payment, under any Clause of these Conditions or
otherwise in connection with the Contract, the Contractor shall give Notice to the
Project Manager, describing the event or circumstance giving rise to the claim. The
notice shall be given as soon as practicable, and not later than 30 days after the
Contractor became aware, or should have become aware, of the event or
circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time
for Completion shall not be extended, the Contractor shall not be entitled to additional
payment, and the Procuring Entity shall be discharged from all liability in connection
with the claim. Otherwise, the following provisions of this Sub- Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract,
and supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to
substantiate any claim, either on the Site or at another location acceptable to the
Project Manager. Without admitting the Procuring Entity's liability, the Project
Manager may, after receiving any notice under this Sub-Clause, monitor the record-
keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if
instructed) submit copies to the Project Manager.



24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of
the event or circumstance giving rise to the claim, or within such other period as may
be proposed by the Contractor and approved by the Project Manager, the Contractor
shall send to the Project Manager a fully detailed claim which includes full supporting
particulars of the basis of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance giving rise to the claim has a continuing

effect:
a) this fully detailed claim shall be considered as interim;
b) the Contractor shall send further interim claims at monthly intervals,

giving the accumulated delay and/or amount claimed, and such further
particulars as the Project Manager may reasonably require; and

C) the Contractor shall send a final claim within 30 days after the end of the
effects resulting from the event or circumstance, or within such other
period as may be proposed by the Contractor and approved by the Project
Manager.



24.1.6

24.1.7

24.1.8

24.1.9

24.1.10

24.1.11

24.2
24.2.1

Within 42 days after receiving a Notice of a claim or any further particulars supporting
a previous claim, or within such other period as may be proposed by the Project
Manager and approved by the Contractor, the Project Manager shall respond with
approval, or with disapproval and detailed comments. He may also request any
necessary further particulars, but shall nevertheless give his response on the
principles of the claim within the above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in
accordance with Sub-Clause

[Determinations] to agree or determine (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension
of Time for Completion], and/or (ii) the additional payment (if any) to which the
Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has
been reasonably substantiated as due under the relevant provision of the Contract.
Unless and until the particulars supplied are sufficient to substantiate the whole of the
claim, the Contractor shall only be entitled to payment for such part of the claim as
he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause,
either Party may consider that the claim is rejected by the Project Manager and any
of the Parties may refer to Arbitration in accordance with Sub-Clause 24.4
[Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause
which may apply to a claim. If the Contractor fails to comply with this or another Sub-
Clause in relation to any claim, any extension of time and/or additional payment shall
take account of the extent (if any) to which the failure has prevented or prejudiced
proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the
dispute amicably before the commencement of arbitration. However, unless both
Parties agree otherwise, the Party giving a notice of a claim in accordance with Sub-
Clause 24.1 above should move to commence arbitration after the fifty-sixth day from
the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.



24.3
24.3.1

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the Works
or termination of the Contract by either party:

a)

b)

C)

d)

The appointment of a replacement Project Manager upon the said person
ceasing to act.

Whether or not the issue of an instruction by the Project Manager is
empowered by these Conditions.

Whether or not a certificate has been improperly withheld or is not in
accordance with these Conditions.

Any dispute arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Procuring Entity and the Contractor agree otherwise in
writing.



24.4
24.4.1

24.4.2

24.4.3

24.4.4

24.4.5

24.4.6

24.4.7

24.4.8

24.4.9

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the
Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally
settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice
of a claim or dispute has not been given by the applying party within ninety days of
the occurrence or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim
or dispute shall not commence unless an attempt has in the first instance been made
by the parties to settle such claim or dispute amicably with or without the assistance
of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers
to direct such measurements, computations, tests or valuations as may in his opinion
be desirable in order to determine the rights of the parties and assess and award any
sums which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers
to open up, review and revise any certificate, opinion, decision, requirement or notice
and to determine all matters in dispute which shall be submitted to him in the same
manner as if no such certificate, opinion, decision requirement or notice had been
given.

The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Project Manager, relevant to
the dispute. Nothing shall disqualify representatives of the Parties and the Project
Manager from being called as a witness and giving evidence before the arbitrators on
any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence,
or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The
obligations of the Parties, and the Project Manager shall not be altered by reason of
any arbitration being conducted during the progress of the Works.

The terms of the remuneration of each or all the members of Arbitration shall be
mutually agreed upon by the Parties when agreeing the terms of appointment. Each
Party shall be responsible for paying one-half of this remuneration.



24.5
24.5.1

24.5.2

24.6
24.6.1

24.7
24.7.1
24.7.2

24.8
24.8.1

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted
in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute,
such claim or dispute shall be notified in writing by either party to the other with a
request to submit it to arbitration and to concur in the appointment of an Arbitrator
within thirty days of the notice. The dispute shall be referred to the arbitration and
final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the
request of the applying party, by the Chairman or Vice Chairman of any of the
following professional institutions;

a) Architectural Association of Kenya

b) Institute of Quantity Surveyors of Kenya

¢) Association of Consulting Engineers of Kenya

d) Chartered Institute of Arbitrators (Kenya Branch)
e) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all
other institutions.

Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International
Arbitration (NCIA) which offers a neutral venue for the conduct of national and
international arbitration with commitment to providing institutional support to the
arbitral process.

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision,
then the other Party may, without prejudice to any other rights it may have, refer the
matter to a competent court of law.

Contract operations to continue
Notwithstanding any reference to arbitration herein,

a) the parties shall continue to perform their respective obligations under
the Contract unless they otherwise agree; and

b) the Procuring Entity shall pay the Contractor any monies due the
Contractor.



25

26

27

25.1

25.2

26.1

26.2

26.3

26.4

Fraud and Corruption

The Government requires compliance with the country's Anti-Corruption laws and its
prevailing sanctions policies and procedures as set forth in the Constitution of Kenya
and its Statutes.

The Procuring Entity requires the Contractor to disclose any commissions or fees that
may have been paid or are to be paid to agents or any other party with respect to the
bidding process or execution of the Contract. The information disclosed must include
at least the name and address of the agent or other party, the amount and currency,
and the purpose of the commission, gratuity or fee.

Time Control
Program

Within the time stated in the SCC, after the date of the Letter of Acceptance, the
Contractor shall submit to the Project Manager for approval a Program showing the
general methods, arrangements, order, and timing for all the activities in the Works.
In the case of a lump sum contract, the activities in the Program shall be consistent
with those in the Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining
work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Program
at intervals no longer than the period stated in the SCC. If the Contractor does not
submit an updated Program within this period, the Project Manager may withhold the
amount stated in the SCC from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an
updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

The Project Manager's approval of the Program shall not alter the Contractor's
obligations. The Contractor may revise the Program and submit it to the Project
Manager again at any time. A revised Program shall show the effect of Variations and
Compensation Events.

Extension of the Intended Completion Date



28

29

30

31

27.1

27.2

28.1

28.2

29.1

30.1

30.2

The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the Contractor to incur additional
cost.

The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay by this failure shall not
be considered in assessing the new Intended Completion Date.

Acceleration

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for achieving the
necessary acceleration from the Contractor. If the Procuring Entity accepts these
proposals, the Intended Completion Date shall be adjusted accordingly and confirmed
by both the Procuring Entity and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring
Entity, they are incorporated in the Contract Price and treated as a Variation.

Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

Management Meetings

Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

The Project Manager shall record the business of management meetings and provide
copies of the record to those attending the meeting and to the Procuring Entity. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Early Warning
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31.2

32
32.1

33
33.1

34
34.1

34.2

35
35.1

The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the work,
increase the Contract Price, or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The estimate shall
be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting instruction
of the Project Manager.

Quality Control
Identifying Defects

The Project Manager shall check the Contractor's work and notify the Contractor of
any Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples. If there is no Defect, the test
shall be a Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end
of the Defects Liability Period, which begins at Completion, and is defined in the SCC.
The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Project Manager's notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project
Manager's notice, the Project Manager shall assess the cost of having the Defect
corrected, and the Contractor shall pay this amount.

Cost Control
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38.1
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38.5

Contract Price®

The Bill of Quantities shall contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the rate in the
Bill of Quantities for each item.

Changes in the Contract Price®

If the final quantity of the work done differs from the quantity in the Bill of Quantities
for the particular item by more than 25 percent, provided the change exceeds 1
percent of the Initial Contract Price, the Project Manager shall adjust the rate to allow
for the change. The Project Manager shall not adjust rates from changes in quantities
if thereby the Initial Contract Price is exceeded by more than 15 percent, except with
the prior approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bill of Quantities.

Variations
All Variations shall be included in updated Programs’ produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out
the Variation when requested to do so by the Project Manager. The Project Manager
shall assess the quotation, which shall be given within seven (7) days of the request
or within any longer period stated by the Project Manager and before the Variation is
ordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the
Variation and make a change to the Contract Price, which shall be based on the Project
Manager's own forecast of the effects of the Variation on the Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation shall
be given and the Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning

5 In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The
Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used
to monitor and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall
be made separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

6 In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the
Activity Schedule.



38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities
and if, in the opinion of the Project Manager, the quantity of work above the limit
stated in Sub-Clause 39.1 or the timing of its execution do not cause the cost per unit
of quantity to change, the rate in the Bill of Quantities shall be used to calculate the
value of the Variation. If the cost per unit of quantity changes, or if the nature or
timing of the work in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of work

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering
proposal at any time during the performance of the contract. The value engineering
proposal shall, at a minimum, include the following;

a) the proposed change(s), and a description of the difference to the existing
contract requirements;
b) a full cost/benefit analysis of the proposed change(s) including a description

and estimate of costs (including life cycle costs) the Procuring Entity may incur
in implementing the value engineering proposal; and
c) a description of any effect(s) of the change on performance/functionality.

38.8 The Procuring Entity may accept the value engineering proposal if the proposal
demonstrates benefits that:

a) accelerate the contract completion period; or

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or

C) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yield any other benefits to the Procuring Entity, without compromising the

functionality of the Works.

38.9 If the value engineering proposal is approved by the Procuring Entity and results in:

a) a reduction of the Contract Price; the amount to be paid to the Contractor
shall be the percentage specified in the SCC of the reduction in the Contract
Price; or

b) an increase in the Contract Price; but results in a reduction in life cycle costs

due to any benefit described in (a) to (d) above, the amount to be paid to the
Contractor shall be the full increase in the Contract Price.

7 In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph.
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Cash Flow Forecasts

When the Program?, is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast. The cash flow forecast shall include different
currencies, as defined in the Contract, converted as necessary using the Contract
exchange rates.

Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the
estimated value of the work executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the
Bill of Quantities that have been completed®.

The value of work executed shall include the valuation of Variations and Compensation
Events.

The Project Manager may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of later
information.

Where the contract price is different from the corrected tender price, in order to
ensure the contractor is not paid less or more relative to the contract price (which
would be the tender price), payment valuation certificates and variation orders on
omissions and additions valued based on rates in the Bill of Quantities or schedule of
rates in the Tender, will be adjusted by a plus or minus percentage. The percentage
already worked out during tender evaluation is worked out as follows: (corrected
tender price — tender price)/tender price X 100.

Payments

Payments shall be adjusted for deductions for advance payments and retention. The
Procuring Entity shall pay the Contractor the amounts certified by the Project Manager
within 30 days of the date of each certificate. If the Procuring Entity makes a late
payment, the Contractor shall be paid interest on the late payment in the next
payment. Interest shall be calculated from the date by which the payment should
have been made up to the date when the late payment is made at the prevailing rate
of interest for commercial borrowing for each of the currencies in which payments are
made.



41.2 If an amount certified is increased in a later certificate or as a result of an award by
the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the absence of dispute.

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the
proportions of currencies comprising the Contract Price.

41.4 Items of the Works for which no rate or price has been entered in shall not be paid
for by the Procuring Entity and shall be deemed covered by other rates and prices in
the Contract.

42 Compensation Events
42.1 The following shall be Compensation Events:

a) The Procuring Entity does not give access to a part of the Site by the Site
Possession Date pursuant to GCC Sub-Clause 20.1.

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that
affects the work of the Contractor under the Contract.

C) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on time.

d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects.

e) The Project Manager unreasonably does not approve a subcontract to be let.

f) Ground conditions are substantially more adverse than could reasonably have

been assumed before issuance of the Letter of Acceptance from the
information issued to bidders (including the Site Investigation Reports), from
information available publicly and from a visual inspection of the Site.

9) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Procuring Entity, or additional work required for
safety or other reasons.

h) Other contractors, public authorities, utilities, or the Procuring Entity does not
work within the dates and other constraints stated in the Contract, and they
cause delay or extra cost to the Contractor.

i) The advance payment is delayed.
j) The effects on the Contractor of any of the Procuring Entity's Risks.
k) The Project Manager unreasonably delays issuing a Certificate of Completion.

8 In lump sum contracts, add “or Activity Schedule” after “Program.”
9 In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of
completed activities in the Activity Schedule.”
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If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon
the Contractor's forecast cost has been provided by the Contractor, it shall be assessed
by the Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The Project Manager shall
assume that the Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring
Entity's interests are adversely affected by the Contractor's not having given early
warning or not having cooperated with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies
are changed between the date 30 days before the submission of bids for the Contract
and the date of the last Completion certificate. The adjustment shall be the change in
the amount of tax payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC Clause 44.

Currency y of Payment
All payments under the contract shall be made in Kenya Shillings
Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in
the SCC. If so provided, the amounts certified in each payment certificate, before
deducting for Advance Payment, shall be adjusted by applying the respective price
adjustment factor to the payment amounts due in each currency. A separate formula
of the type specified below applies:

P=A+ BIm/lo

where: P is the
adjustment factor for the portion of the Contract Price payable.

A and B are coefficients'? specified in the SCC, representing the non-adjustable

0 The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be
the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate
figure (usually 0.15) to take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for
each currency are added to the Contract Price.
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and adjustable portions, respectively, of the Contract Price payable and Im is the
index prevailing at the end of the month being invoiced and IOC is the index
prevailing 30 days before Bid opening for inputs payable.

If the value of the index is changed after it has been used in a calculation, the
calculation shall be corrected and an adjustment made in the next payment certificate.
The index value shall be deemed to take account of all changes in cost due to
fluctuations in costs.

Retention

The Procuring Entity shall retain from each payment due to the Contractor the
proportion stated in the SCC until Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 53.1, half the total amount retained shall be repaid to the
Contractor and half when the Defects Liability Period has passed and the Project
Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” Bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per
day stated in the SCC for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the SCC. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Project Manager shall correct any overpayment of liquidated damages by
the Contractor by adjusting the next payment certificate. The Contractor shall be paid
interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated
in the SCC for each day (less any days for which the Contractor is paid for
acceleration) that the Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete, although they may not be
due to be complete.

Advance Payment
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The Procuring Entity shall make advance payment to the Contractor of the amounts
stated in the SCC by the date stated in the SCC, against provision by the Contractor
of an Unconditional Bank Guarantee in a form and by a bank acceptable to the
Procuring Entity in amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has been repaid, but the
amount of the Guarantee shall be progressively reduced by the amounts repaid by
the Contractor. Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant,
Materials, and mobilization expenses required specifically for execution of the
Contract. The Contractor shall demonstrate that advance payment has been used in
this way by supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from
payments otherwise due to the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of work done, Variations,
price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Procuring Entity no later than the
date specified in the Letter of Acceptance and shall be issued in an amount specified
in the SCC, by a bank or surety acceptable to the Procuring Entity, and denominated
in the types and proportions of the currencies in which the Contract Price is payable.
The Performance Security shall be valid until a date 28 day from the date of issue of
the Certificate of Completion in the case of a Bank Guarantee, and until one year from
the date of issue of the Completion Certificate in the case of a Performance Bond.

Dayworks

If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the
Project Manager has given written instructions in advance for additional work to be
paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Project Manager. Each completed form shall be verified and signed
by the Project Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Cost of Repairs
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Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's
acts or omissions.

Finishing the Contract
Completion

The Contractor shall request the Project Manager to issue a Certificate of Completion
of the Works, and the Project Manager shall do so upon deciding that the whole of
the Works is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven days of the
Project Manager's issuing a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of
the Defects Liability Period. The Project Manager shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor within 56 days
of receiving the Contractor's account if it is correct and complete. If it is not, the
Project Manager shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still unsatisfactory
after it has been resubmitted, the Project Manager shall decide on the amount payable
to the Contractor and issue a payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project
Manager's approval, the Project Manager shall withhold the amount stated in the
SCC from payments due to the Contractor.

Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:
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a) the Contractor stops work for 30 days when no stoppage of work is shown on
the current Program and the stoppage has not been authorized by the Project
Manager;

b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

C) the Procuring Entity or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

d) a payment certified by the Project Manager is not paid by the Procuring
Entity to the Contractor within 84 days of the date of the Project Manager's
certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Project Manager;

f) the Contractor does not maintain a Security, which is required;

9) the Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud
and Corruption, as defined in paragraph 2.2 a of the Appendix A to the GCC,
in competing for or in executing the Contract, then the Procuring Entity may,
after giving fourteen (14) days written notice to the Contractor, terminate the
Contract and expel him from the Site.

Notwithstanding the above, the Procuring Entity may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the
Project Manager shall decide whether the breach is fundamental or not.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of
the certificate and less the percentage to apply to the value of the work not
completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If
the total amount due to the Procuring Entity exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a
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fundamental breach of Contract by the Procuring Entity, the Project Manager shall
issue a certificate for the value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor's personnel employed
solely on the Works, and the Contractor's costs of protecting and securing the Works,
and less advance payments received up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Procuring Entity if the Contract is terminated
because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Procuring Entity or the Contractor, the Project
Manager shall certify that the Contract has been frustrated. The Contractor shall make
the Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.
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Section VII. Particular Conditions

Number of

GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of
Contract

A. General

GCC 1.1 (q)

The Procuring Entity is Principal Secretary, State Department for Agriculture,
Ministry of Agriculture and Livestock Development

GCC 1.1 (u)

The Intended Completion Date for the whole of the Works shall be Six (6) months
after commencement of works.

GCC 1.1 (x)

The Project Manager is Engineering Secretary, Kilimo House, 5" Floor

GCC 1.1 (2)

The Site is located at Londiani Junction in Kipkelion East Constituency, Kericho
County.

GCC 1.1 (cc)

The Start Date shall be not later than 14 days after site handing over

GCC1.1
(99)

Description of the works
The contract works include:
¢ Drilling and Construction of the Borehole
Borehole Test Pumping
Equipping of the Borehole
Supply and Installation of Solar Panels

Construction of Reinforced Concrete Water Tank
Construction of 1No. Standard Community Water Kiosks with

Slab for Installing 5,000 Litre Approved Plastic Water
Storage Tank

*® & & o o

¢ Construction of 1No. Cattle Water Trough
¢ Conveyance and Plumbing Works
¢ Construction of auxiliary Structures
Note: All the above works should be as per the attached Drawings and Bills of
Quantities (BoQs).

GCC 2.2

Sectional Completions are: N/A




Number of | Amendments of, and Supplements to, Clauses in the General Conditions of
GC Clause Contract
GCC5.1 The Project Manager [may or may not] delegate any of his duties and responsibilities.
GCC6.1 The Electronic Transmission System is: None
The Employer’s address for the purpose of communications is:
Principal Secretary
State Department for Agriculture
Kilimo House, Cathedral Road
P.O. Box 300028 - 00100
Nairobi, Kenya
GCC6.1 | rel: + 254-20-2718870/9
Fax: +254-20-2711149
E-mail: psagriculture@kilimo.go.ke
The Contractor’s address for the purpose of communications is: [state full
address, telephone, fax and e-mail]
GCC8.1 Schedule of other contractors: N/A
Key Personnel
GCC 9.1 is replaced with the following:
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use
GCCO.1 the equipment identified in its Bid, to carry out the Works or other personnel
) and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of Key Personnel and equipment only if their
relevant qualifications or characteristics are substantially equal to or better than
those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]
The minimum insurance amounts and deductibles shall be:
(@). for loss or damage to the Works, Plant and Materials: KES 100,000.00
(b). For loss or damage to Equipment: KES 50,000.00
GCC13.1

(c). for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract KES 50,000.00

(d). for personal injury or death:
(i) of the Contractor’s employees: KES 50,000.00
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Number of

Amendments of, and Supplements to, Clauses in the General Conditions of

GC Clause Contract
(i) of other people: KES 100,000.00
Site Data are: design report, drawings and any other investigation as may
GCC14.1 . .
be required by the engineer
GCC 20.1 The Site Possession Date(s) shall be: not later than 14 days after contract
) signing
Appointing Authority for the Adjudicator:
Chartered Institute of Arbitrators, Kenya
GCC 23.1 & PO Bo-x 50163 - 00200
GCC 23.2 Nairobi, Kenya
Email Address: info@ciarbkenya.org
Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: as per
as body’s policy
B. Time Control
GCC 26.1 The Contractor shall submit for approval a Program for the Works within 7 days from
’ the date of the Letter of Acceptance.
The period between Programme updates is 30 days.
GCC26.3 | 1he amount to be withheld for late submission of an updated Programme is: 10%
of amount due in next certificate
C. Quality Control
The Contract Period is: 180 Days (6 Months)
GCC34.1
The Defects Liability Period is 30 Days (1 Month)
D. Cost Control
GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to
) be paid to the Contractor shall be N/A % of the reduction in the Contract Price.
GCC44.1 | The currency of the Procuring Entity’s Country is: Kenya Shillings
The Contract “is not” subject to price adjustment in accordance with GCC Clause 45,
GCC45.1 | and the following information regarding coefficients [specify “does” or “does not”]

apply.
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of
Contract

The coefficients for adjustment of prices are:

(@) N/A percent nonadjustable element (coefficient A).
(ib) N/A percent adjustable element (coefficient B).

(c) The Index I for shall be N/A

GCC46.1

The proportion of payments retained is: 10%

GCC47.1

The liquidated damages for the whole of the Works are 0.05 per day. The maximum
amount of liquidated damages for the whole of the Works is 10 of the final Contract
Price.

GCC48.1

The Bonus for the whole of the Works is [insert percentage of final Contract Price] per
day. The maximum amount of Bonus for the whole of the Works is 0% of the final
Contract Price.

GCC49.1

The Advance Payments shall be: 0% and shall be paid to the Contractor no later than
N/A

GCC50.1

The Performance Security amount is 10% of contract sum in the form

(a) Performance Security — Bank Guarantee: in the amount(s) of 10 percent of the
Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

(b) Performance Security — Performance Bond: in the amount(s) of 10 percent of the
Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

E. Finishing the Contract

GCC56.1

The date by which operating and maintenance manuals are required is date of
completion of works

The date by which “as built” drawings are required is date of completion of works

GCC 56.2

The amount to be withheld for failing to produce “as built” drawings and/or operating
and maintenance manuals by the date required in GCC 58.1 is KES 100,000.00

GCC 57.2
(9)

The maximum number of days is: 30 days

GCC58.1

The percentage to apply to the value of the work not completed, representing the
Procuring Entity’s additional cost for completing the Works, is 100%




3.3 Section VIII. Contract Forms

This Section contains Contract Forms which, once completed, will constitute part of the
Contract. The forms for Contract Agreement, Performance Security and Advance Payment
Security, when required, shall only be completed by the successful Bidder, after contract

award
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Letter of Award

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract
and identification number, as given in the Contract Data] for the Accepted Contract Amount
[amount in numbers and words] [name of currency], as corrected and modified in

accordance with the Instructions to Tenderers, is hereby accepted by .. (name of
Procuring Entity).
You are requested to furnish the Performance Security within ____ (Insert

______________________________________________ days in accordance with the Conditions of Contract, using, for
that purpose, one of the Performance Security Forms included in Section VIII, Contract
Forms, of the Tender Document.

Authorized Signature:

Name and Title of Signatory:

Name of Procuring Entity

Attachment: Contract Agreement



Contract Agreement

WHEREAS the Procuring Entity desires that the Works known as___should be executed
by the Contractor, and has accepted a Tender by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement. This Agreement shall prevail over all other Contract
documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddenda Nos__ (if any)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f) the Specifications

g) the Drawings; and

h)  the completed Schedules and any other documents forming part of the
contract.

3. In consideration of the payments to be made by the Procuring Entity to the
Contractor as specified in this Agreement, the Contractor hereby covenants with the
Procuring Entity to execute the Works and to remedy defects therein in conformity
in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.



IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the Laws of Kenya on the day, month and year specified above.

Signed and sealed by

(for the Procuring Entity)

Signed and sealed by

(for the Contractor).



Performance Security

Option I: Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring
Entity]

pate: =~~~ [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the
letterhead]

1. Wehave beeninformedthat_ . (hereinafter called "the
Contractor") has entered into Contract No._______ .. dated with (name of
Procuring Entity) o (the Procuring Entity as the Beneficiary),
for the executionof . (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

3.  Atthe request of the Contractor, we as Guarantor, hereby irrevocably undertake to
pay the Beneficiary any sum or sums not exceeding in total an amount of
(in words ), such sum being payable in the types and proportions of currencies
in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the
demand, stating that the Applicant is in breach of its obligation(s) under the
Contract, without the Beneficiary needing to prove or to show grounds for your
demand or the sum specified therein.

4.  This guarantee shall expire, no later than the .... Day of ............ , 2....12, and any

11 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency
of the Contract or a freely convertible currency acceptable to the Beneficiary.

12 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9.
The Procuring Entity should note that in the event of an extension of this date for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor.



demand for payment under it must be received by us at the office indicated above on
or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to
exceed [six months] [one year], in response to the Beneficiary's written request for
such extension, such request to be presented to the Guarantor before the expiry of
the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.

Such request must be in writing and must be made prior to the expiration date established in the guarantee.



Option II: Performance Bond

[Note: Procuring Entities are advised to use Performance Security — Unconditional
Demand Bank Guarantee instead of Performance Bond due to difficulties involved in
calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity]

Date: [Insert date of issue].

Principal (hereinafter called “the Contractor”)

and as Surety (hereinafter called “the Surety”), are held

and firmly bound unto ] as Obligee (hereinafter called “the

Procuring Entity”) in the amount of for the payment of which

sum well and truly to be made in the types and proportions of currencies in which
the Contract Price is payable, the Contractor and the Surety bind themselves, their
heirs, executors, administrators, successors and assigns, jointly and severally,

firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the
Procuring Entity dated the
accordance with the documents, plans, specifications, and amendments thereto,

which to the extent herein provided for, are by reference made part hereof and
are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor
shall promptly and faithfully perform the said Contract (including any amendments
thereto), then this obligation shall be null and void; otherwise, it shall remain in
full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having
performed the Procuring Entity's obligations thereunder,



the Surety may promptly remedy the default, or shall promptly:

1)
2)

3)

complete the Contract in accordance with its terms and conditions; or

obtain a tender or tenders from qualified tenderers for submission to the
Procuring Entity for completing the Contract in accordance with its terms
and conditions, and upon determination by the Procuring Entity and the
Surety of the lowest responsive Tenderers, arrange for a Contract between
such Tenderer, and Procuring Entity and make available as work progresses
(even though there should be a default or a succession of defaults under
the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the
Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first
paragraph hereof. The term “Balance of the Contract Price,” as used in this
paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring
Entity to Contractor; or

pay the Procuring Entity the amount required by Procuring Entity to
complete the Contract in accordance with its terms and conditions up to a
total not exceeding the amount of this Bond.

4, The Surety shall not be liable for a greater sum than the specified penalty of this

Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from

the date of the issuing of the Taking-Over Certificate. No right of action shall

accrue on this Bond to or for the use of any person or corporation other than the

Procuring Entity named herein or the heirs, executors, administrators, successors,
and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his

seal, and the Surety has caused these presents to be sealed with his corporate

seal duly attested by the signature of his legal representative, this day __of

In the presence of __



SIGNED ON on behalf of By

In the presence of __



Retention Money Security

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]
Date: [Insert date of issue]
1. We have been informed that [insert name of Contractor, which in the

case of a joint venture shall be the name of the joint venture] (hereinafter called
"the Contractor") has entered into Contract No._ . [insert reference number
of the contract] dated with the Beneficiary, for the execution of .
_____________________________________________________________________________ [insert name of contract and brief
description of Works] (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the
Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention
Money”), and that when the Taking-Over Certificate has been issued under the
Contract and the first half of the Retention Money has been certified for payment,
and payment of [insert the second half of the Retention Money] is to be made against
a Retention Money guarantee.

3.  Atthe request of the Contractor, we, as Guarantor, hereby irrevocably undertake to
pay the Beneficiary any sum or sums not exceeding in total an amount of [insert
amount in figures] ([insert amount in words!3_])  upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's
statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of
its obligation(s) under the Contract, without your needing to prove or show grounds
for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the second half of
the Retention Money as referred to above has been credited to the Contractor on its

13 The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.



account number at [insert name and address of

must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to
exceed [six months] [one year], in response to the Beneficiary's written request for
such extension, such request to be presented to the Guarantor before the expiry of
the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.

14 Insert a date that is twenty-eight days after the expiry of retention period after the actual completion
date of the contract. The Procuring Entity should note that in the event of an extension of this date for
completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established
in the guarantee.



NOTE: ALL ITALICIZED TEXT (INCLUDING FOOTNOTES) IS FOR USE IN
PREPARING THIS FORM AND SHALL BE DELETED FROM THE FINAL
PRODUCT.
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