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IN MAKUENI COUNTY 
      

 
1. This Invitation for Bids follows the General Procurement Notice (GPN) for this 

project that appeared in UNDB online AfDB811-11/15 of 19th November, 
2015 and on the African Development Bank Group’s Internet Website. 
 

2. The Government of Kenya has received a loan from the African Development 
Bank towards the cost of the Small-Scale Irrigation and Value Addition 
Project (SIVAP). It is intended that part of the Proceeds of this loan will be 
applied to eligible payments under the contract for Drilling And Equipping 
Of Galilee Community Borehole In Makueni County 

 
3. The Ministry of Agriculture and Livestock Development now invites sealed bids 

from eligible bidders for the above works as below; 
 
 
S/NO TENDER NUMBER TENDER DESCRIPTION BID 

SECURITY 

(KES) 

1.  MOALD/SIVAP/T001/2023-

2024 

Drilling and Equipping of 

Gaterono 1 Borehole in 

Meru County    

310,000.00 

2.  MOALD/SIVAP/T002/2023-

2024 

Drilling and Equipping of 

Gaterone 2 Borehole in 

Meru County 

310,000.00 

3.  MOALD/SIVAP/T003/2023- Drilling and Equipping of 310,000.00 



 

  

2024 Rutendene Borehole in 

Meru County 

4.  MOALD/SIVAP/T004/2023-
2024 

Drilling and Equipping of 
Mwero Muthanga Borehole 

in Meru County 

310,000.00 

5.  MOALD/SIVAP/T005/2023-
2024 

Drillling And Equipping of 
Mabacha Borehole in 

Meru County 

310,000.00 

6.  MOALD/SIVAP/T006/2023-
2024 

Drilling and Equipping of 
Lothera Borehole in Meru 

County 

310,000.00 

7.  MOALD/SIVAP/T007/2023-
2024 

Drilling and Equipping of 
Ntugu ‘A’ (Mwangathia) 

Community Water Supply  

310,000.00 

8.  MOALD/SIVAP/T008/2023-

2024 

Drilling and Equipping of 

Nairuru Primary School 
(Antubetwe Kiongo) 

310,000.00 

9.  MOALD/SIVAP/T009/2023-

2024 

Drilling and Equipping of 

Achoro Kiluencene 
Borehole in Meru County 

310,000.00 

10.  MOALD/SIVAP/T010/2023-

2024 

Drilling and Equipping 

Kanatha Primary School 
Borehole in Meru County 

310,000.00 

11.  MOALD/SIVAP/T011/2023-

2024 

Drilling and Equipping of 

Majarene Potato 
Aggregation Centre 

Borehole in Meru County 

310,000.00 

12.  MOALD/SIVAP/T012/2023-
2024 

Drilling and Equipping of 
Kithima Borehole in Meru 

County 

310,.000.00 

13.  MOALD/SIVAP/TO13/2023-
2024 

Drilling and Equipping of 
Mituguuru Borehole in 

Meru County 

310,000.00 

14.  MOALD/SIVAP/T014/2023-
2024 

Drilling and Equipping of 
Majengo Borehole in Meru 

County 

310,000.00 

15.  MOALD/SIVAP/T015/2023-
2024 

Drilling and Equipping of 
Ngundune Livestock Sale 

Yard Borehole in Meru 

County 

310,000.00 

16.  MOALD/SIVAP/T016/2023-

2024 

Drilling and Equipping of 

Muthara Grading 

Marketing Shed Borehole 

in Meru County 

290,000,00 

17.  MOALD/SIVAP/T017/2023-

2024 

Drilling and Equipping of 

Mituntu (Kianjai) 

300,000.00 



 

  

Community Borehole in 

Meru County 

18.  MOALD/SIVAP/T018/2023-
2024 

Drilling and Equipping of 
Kamiti- 1 Borehole in 

Meru County 

310,000.00 

19.  MOALD/SIVAP/T019/2023-
2024 

Drlling And Equipping of 
Nkiene Primary School 

Borehole in Meru County 

310,000.00 

20.  MOALD/SIVAP/T020/2023-
2024 

Drilling and Equipping of 
Mumone Primary School 

Borehole in Meru County 

310,000.00 

21.  MOALD/SIVAP/T021/2023-
2024 

Drilling and Equipping of 
Gitine (Igoji) Community 

Water Project (Secondary 

School in Meru County 

310,000.00 

22.  MOALD/SIVAP/T022/2023-
2024 

Drilling and Equipping of 
Thubai Primary School 

Borehole in Meru County 

310,000.00 

23.  MOALD/SIVAP/T023/2023-
2024 

Drilling and Equipping of 
St. Mary’s Primary School 

Borehole in Meru County 

310,000.00 

24.  MOALD/SIVAP/T024/2023-
2024 

Drilling and Equipping of 
Malaene Primary School 

Borehole in Meru County 

310,000.00 

25.  MOALD/SIVAP/T025/2023-
2024 

Drilling and Equipping of 
Kalonga Primary School 

Borehole in Kitui County 

260,000.00 

26.  MOALD/SIVAP/T026/2023-
2024 

Drilling and Equipping of 
Mavuni Primary School 

Borehole in Kitui County 

260,000.00 

27.  MOALD/SIVAP/T027/2023-
2024 

Drilling and Equipping of 
Matiiia Area Borehole in 

Kitui County 

260,000.00 

28.  MOALD/SIVAP/T028/2023-
2024 

Drilling and Equipping of 
Mang’elu Primary School 

Borehole in Kitui County 

260,000.00 

29.  MOALD/SIVAP/T029/2023-
2024 

Drilling and Equipping of 
Ivulyamuu Primary School 

Borehole in Kitui County 

260,000.00 

30.  MOALD/SIVAP/T030/2023-
2024 

Drilling and Equipping of 
Mang’ola Community 

Borehole in Kitui County 

260,000.00 

31.  MOALD/SIVAP/T031/2023-
2024 

Construction of Ngundune 
Livestock Sale Yard in 

Meru County 

270,000.00 

32.  MOALD/SIVAP/T032/2023- Construction of Mwangeni 270,000.00 



 

  

2024 Livestock Sale Yard in 

Kitui County 

33.  MOALD/SIVAP/T033/2023-
2024 

Construction of Maua 
Marketing Shed in Meru 

County 

880,000.00 

34.  MOALD/SIVAP/T034/2023-
2024 

Construction Buuri IWUA 
Office in Meru County 

100,000.00 

35.  MOALD/SIVAP/T035/2023-

2024 

Construction of Muthara 

Marketing Shed Sanitary 
Facilities in Meru County 

80,000.00 

36.  MOALD/SIVAP/T036/2023-

2024 

Construction of Kirumi 

Kiamunjari Irrigation 
Scheme Grading and 

Marketing Shed in Tharak 

Nihi County 

290,000.00 

37.  MOALD/SIVAP/T037/2023-
2024 

Construction of Meko Ma 
Kongoa Grading and 

Marketing Shed in Kitui 

County 

290,000.00 

38.  MOALD/SIVAP/TO38/2023-

2024 

Spot Improvement of 12 

Km of Roads in Kitui 

County 

400,000.00 

39.  MOALD/SIVAP/T039/2023-

2024 

Spot Improvement of 18.8 

Km Roads in Kisima in 

Meru County 

450,000.00 

40.  MOALD/SIVAP/T040/2023-

2024 

Drilling and Equipping of 

Kiseuni Community 

Borehole in Machakos 

County 

240,000.00 

41.  MOALD/SIVAP/T041/2023-

2024 

Construction of Murang’a 

Livestock Sale Yard in 

Murang’a County 

290,000.00 

42.  MOALD/SIVAP/T042/2023-

2024 

Drilling and Equipping of 

Gikindu 

Grading/Marketing 
Borehole in Murang’a 

County 

260,000.00 

43.  MOALD/SIVAP/T043/2023-
2024 

Drilling and Equipping of 
Utangwa 

Grading/Marketing Shed 

Borehole in Makueni 

County 

240,000.00 

44.  MOALD/SIVAP/T044/2023-

2024 

Drilling and Equipping of 

Kiuwini Borehole in 

Machakos County 

240,000.00 

45.  MOALD/SIVAP/T045/2023- Drilling and Equipping of 240,000.00 



 

  

2024 Kwasuvu Primary School 

Borehole in Machakos 

County 

46.  MOALD/SIVAP/T046/2023-

2024 

Drilling and Equipping of 

Kyondoni Primary School 

Borehole in Machakos 

County 

240,000.00 

47.  MOALD/SIVAP/T047/2023-

2024 

Construction of 

Karindundu Livestock Sale 

Yard in Nyeri County 

270,000.00 

48.  MOALD/SIVAP/T048/2023-

2024 

Re- Advertisement 

Construction of Ndiriti 

Aguthi Marketing and 

Grading Shed in Nyeri 
County 

120,000.00 

49.  MOALD/SIVAP/T049/2023-

2024 

Drilling and Equipping of 

Galilee Community 
Borehole in Makueni 

County 

240,000.00 

50.  MOALD/SIVAP/T050/2023-
2024 

Re- Advertisement of Kako 
Iinga Community Borehole 

in Makueni County 

240,000.00 

51.  MOALD/SIVAP/T051/2023-
2024 

Re- Advertisement of 
Construction of Kathwana 

Livestock Market in 

Tharaka Nithi County 

270,000.00 

52.  MOALD/SIVAP/T052/2023-

2024 

Drilling and Equipping of 

Kalanzoni Community 

Borehole in Makueni 

County 

240,000.00 

53.  MOALD/SIVAP/T053/2023-

2024 

Drilling and Equipping of 

Kalamba Village Borehole 

in Machakos County 

240,000.00 

54.  MOALD/SIVAP/T054/2023-

2024 

Re- Advertisement of 

Drilling and Equipping of 

Kanyonga Community 

Borehole in Makueni 
County 

240,000.00 

55.  MOALD/SIVAP/T055/2023-

2024 

Spot Improvement Of 15.1 

Km of Roads in Nkomo 
And Thangatha Ward in 

Meru County  

450,000.00 

 
 

4. Interested eligible bidders may obtain further information from the Office of the 
Project Coordinator, Small-scale Irrigation and Value Addition Project 
(SIVAP), Hill Plaza 9th Floor, Ngong Road P.O. Box 30028 00100 Nairobi. 



 

  

 
5. A complete set of bidding documents may be down loaded from the Ministry’s 

web site www.kilimo.go.ke   
 

6. The provisions in the Instructions to Bidders and in the General Conditions of 
Contract are the provisions of the African Development Bank Standard 
Bidding Document: Procurement of Works. 
 

7. Bids should be clearly marked: Drilling And Equipping Of Galilee 
Community Borehole In Makueni County Tender No. 
MOALD/SIVAP/T049/2023-2024 and deposited at State Department for 
Crop Development Tender Box, situated at the Ground Floor, Kilimo 
House, Cathedral Road or posted to: 

 
Principal Secretary 

State Department for Crop Development  
Ministry of Agriculture and Livestock Development 

Kilimo House, Cathedral Road 
P. O. Box 30028-00100 

NAIROBI 
 

 and should be received on or before Tuesday 5th September, 2023 at 11.00 
am local time and MUST be accompanied by a bid guarantee as 
indicated in the table above. 

  
 Bulky bid documents that cannot fit in the tender box should be dropped at 

the Head: Supply Chain Management Office at Kilimo House, 4th Floor Room 
4-2B. 

 
8. Bids will be opened in the presence of bidders’ representatives who choose to 

attend at 11.00am on Tuesday 5th September, 2023 at the Conference 
Room Kilimo House 7th Floor. 

 
 
 
 
 

Head, Supply Chain Management Unit 
State Department for Crop Development 
 
FOR: PRINCIPAL SECRETARY 

 
 

PART 1 – BIDDING PROCEDURES 

Section I. Instructions to Bidders (ITB) 

This Section provides relevant information to help Bidders prepare their bids. 
Information is also provided on the submission, opening, and evaluation of bids and 

on the award of Contracts.  

Section II. Bid Data Sheet (BDS) 

http://www.kilimo.go.ke/


 

  

This Section consists of provisions that are specific to each procurement and that 
supplement the information or requirements included in Section I, Instructions to 

Bidders.  

Section III. Evaluation and Qualification Criteria 

This Section contains the criteria to determine the lowest evaluated bid and the 

qualifications of the Bidder to perform the contract.  

Section IV. Bidding Forms 

This Section contains the forms which are to be completed by the Bidder and 

submitted as part of his Bid  

Section V. Eligible Countries 

This Section contains information regarding eligible countries. 

PART 2 – EMPLOYER’S REQUIREMENTS 

Section VI.  Requirements 

This Section contains the Specification, the Drawings, and supplementary information 

that describe the Works to be procured. 

PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section VII. General Conditions (GC) 

This Section contains the general clauses to be applied in all contracts.  

Section VIII. Particular Conditions (PC) 

This Section consists of Contract Data and Specific Provisions which contains clauses 

specific to each contract. The contents of this Section supplement the General 

Conditions and shall be prepared by the Employer. 

 

 

Section IX. Contract Forms 

This Section contains forms which, once completed, will form part of the Contract. 
The forms for Performance Security and Advance Payment Security, when 

required, shall only be completed by the successful Bidder after contract award. 



 

  

 

Table of Contents 
 

PART 1 – Bidding Procedures ..................................................................................................... 9 

Section I. Instructions to Bidders ...................................................................................................11 
Section II. Bid Data Sheet..............................................................................................................34 

Section III. Evaluation and Qualification Criteria .........................................................................38 
Section IV. Bidding Forms ............................................................................................................51 
Section V. Eligible Countries ......................................................................................................105 

PART 2 – Employer’s Requirements ...................................................................................... 106 

Section VI. Requirements ............................................................................................................107 

PART 3 – Conditions of Contract and Contract Forms ....................................................... 179 

Section VII. General Conditions (GC).........................................................................................181 
Section VIII. Particular Conditions..............................................................................................219 

Section IX. Contract Forms .........................................................................................................224 
PART 1 – Bidding Procedures 

 





Section I. Instructions to Bidders 1-11 

 

Section I. Instructions to Bidders 

 

 

Table of Clauses 

 

A. General ............................................................................................................................. 13 

1. Scope of Bid.......................................................................................................................13 
2. Source of Funds .................................................................................................................13 
3. Fraud and Corruption .........................................................................................................13 

4. Eligible Bidders..................................................................................................................15 
5. Eligible Goods and Related Services .................................................................................18 

B. Contents of Bidding Document ...................................................................................... 18 

6. Sections of Bidding Document ..........................................................................................18 
7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting......................................19 

8. Amendment of Bidding Document ....................................................................................20 

C. Preparation of Bids ......................................................................................................... 20 

9. Cost of Bidding ..................................................................................................................20 
10. Language of Bid.................................................................................................................20 
11. Documents Comprising the Bid .........................................................................................20 

12. Letter of Bid and Price Schedules......................................................................................21 
13. Alternative Bids .................................................................................................................21 

14. Bid Prices and Discounts ...................................................................................................22 
15. Currencies of Bid and Payment .........................................................................................23 
16. Documents Establishing the Qualifications of the Bidder .................................................23 

17. Documents Establishing the Eligibility of the Goods and Related Services .....................23 
18. Period of Validity of Bids ..................................................................................................23 

19. Bid Security........................................................................................................................24 
20. Format and Signing of Bid.................................................................................................25 

D. Submission and Opening of Bids ................................................................................... 26 

21. Submission, Sealing and Marking of Bids.........................................................................26 
22. Deadline for Submission of Bids .......................................................................................26 

23. Late Bids ............................................................................................................................26 
24. Withdrawal, Substitution, and Modification of Bids .........................................................27 
25. Bid Opening .......................................................................................................................27 



Section I. Instructions to Bidders 1-12 

 

  

E. Examination of Bids........................................................................................................ 28 

26. Confidentiality ...................................................................................................................28 

27. Clarification of Bids...........................................................................................................28 
28. Determination of Responsiveness ......................................................................................29 

F. Bid Evaluation and Comparison ................................................................................... 30 

29. Correction of Arithmetical Errors ......................................................................................30 
30. Conversion to Single Currency ..........................................................................................30 

31. Bid Adjustments.................................................................................................................30 
32. Qualification of the Bidder ................................................................................................31 

33. Comparison of Bid .............................................................................................................31 
34. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids ..............................31 

G. Award of Contract .......................................................................................................... 32 

35. Award Criteria....................................................................................................................32 
36. Notification of Award ........................................................................................................32 

37. Signing of Contract ............................................................................................................32 
38. Performance Security .........................................................................................................33 

 

 



Section I. Instructions to Bidders 1-13 

 

  

 

Section I. Instructions to Bidders 
 A. General 

1. Scope of Bid 1.1 The Employer indicated in Section II, Bid Data Sheet (BDS) issues 
this Bidding Document for the procurement of Works, as specified in 
Section VI, Requirements. The name, identification, and number of 

lots are provided in the BDS. 

 1.2 Unless otherwise stated, throughout this Bidding Document 
definitions and interpretations shall be as prescribed in Section VII, 

General Conditions. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated 

in the BDS has applied for or received financing (hereinafter called 
“funds”) from the African Development Bank1 (hereinafter called 
“the Bank”) toward the cost of the project named in the BDS. The 

Borrower intends to apply a portion of the funds to eligible payments 

under the contract(s) for which this Bidding Document is issued. 

 2.2 Payments by the Bank will be made only at the request of the 
Borrower and upon approval by the Bank in accordance with the 

terms and conditions of the financing agreement between the 
Borrower and the Bank (hereinafter called the Loan Agreement), and 
will be subject in all respects to the terms and conditions of that 

Loan Agreement. No party other than the Borrower shall derive any 

rights from the Loan Agreement or have any claim to the funds. 

3. Fraud and 

Corruption  
3.1 It is the Bank’s policy to require that Borrowers (including 

beneficiaries of Bank Financing), as well as bidders, suppliers, and 

contractors, and their agents (whether declared or not), 
subcontractors, sub-consultants, service providers or suppliers, and 

any personnel thereof, under Bank-financed contracts, observe the 
highest standard of ethics during the procurement and execution of 
such contracts2. In pursuance of this policy, the Bank: 

(a) defines, for the purposes of this provision, the terms set forth below 
as follows: 

 
1  The specific financing institution shall be as stipulated in the BDS. 

2 In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper. 
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(i)  “Corrupt Practice” is the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party3;  

(ii) “Fraudulent Practice” any act or omission, including a 

misrepresentation that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain financial or other benefit 
or to avoid an obligation;  

(iii) “Collusive Practice” is an arrangement between two or more 
parties4, designed to achieve an improper purpose, including to 

influence improperly the actions of another party; and  

(iv) “Coercive Practice” is impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property 

of the party to influence improperly the actions of a party5; 

(v) “Obstructive practice” is 
 

(v.1) deliberately destroying, falsifying, altering, or 

concealing of evidence material to the investigation or 

making false statements to investigators in order to 
materially impede a Bank investigation into allegations 

of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 
to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the 

investigation, or  
 

(v.2) acts intended to materially impede the exercise of the   
Bank’s inspection and audit rights provided for under 

paragraph 3.1(e) below. 

 
(b)  will reject a proposal for award if it determines that the bidder 

recommended for award, or any of  its personnel, or its agents, or its sub -
consultants, sub-contractors, service providers, suppliers and/or their 

employees has, directly or indirectly, engaged in Corrupt, Fraudulent, 
Collusive, Coercive, or Obstructive Practices in competing for the 

 
3 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes Bank staff and employees 

of other organizations taking or reviewing procurement decisions. 
4 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including  

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at art ificial, non-

competitive levels, or are privy to each other’s bid prices or other conditions. 
5 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract  

execution. 
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contract in question; 

(c) will declare misprocurement and cancel the portion of the Financing 

allocated to a contract if it determines at any time that 
representatives of the Borrower or of a recipient of any part of the 

proceeds of such Financing engaged in Corrupt, Fraudulent, 
Collusive, Coercive or Obstructive Practices during the procurement 
or the implementation of that contract, without the Borrower having 

taken timely and appropriate action satisfactory to the Bank to 
address such practices when they occur, including by failing to 

inform the Bank in a timely manner at the time they knew of the 
practices; 

(d) will sanction a firm or individual, at any time, in accordance with the 

prevailing Bank’s sanctions procedures6 including by publicly 
declaring such firm or individual ineligible to bid for, or to be 

awarded Bank-financed contracts either indefinitely or for a stated 
period of time, (i) to be awarded a Bank-f inanced contract; (ii) to be a 
nominated7 sub-contractor, consultant, supplier, or service provider of  an 

otherwise eligible f irm being awarded a Bank-f inanced contract; and  

(e) will require that a clause be included in bidding documents and in 

contracts financed by the Bank, requiring bidders, suppliers and 
contractors and their sub-contractors, agents, personnel, consultants, 

service providers, or suppliers, to permit the Bank to inspect all 

accounts and records and other documents relating to the submission 
of bids and contract performance and to have them audited by 
auditors appointed by the Bank. 

 3.2 Furthermore, Bidders shall be aware of the provisions stated in 
Section VII, General Conditions. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, government-owned 

entity—subject to ITB 4.5—or any combination of such entities 
supported by a letter of intent to enter into an agreement or under an 

existing agreement in the form of a joint venture, consortium, or 

 
6 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross -

debarment as agreed with other International Financial Institutions, including Multi lateral Development 

Banks, or otherwise decided by the Bank; and through the application of the Proposal for the Implementation of 

a Sanctions Process within the African Development Bank Group; and (ii) as a result of temporary suspension 

or early temporary suspension in connection with an on-going sanction proceeding. See footnote 18 and 

paragraph 9 of Appendix 1 of the Rules and Procedures for Procurement of Goods and Works.  
7 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are 

used depending on the particular bidding documents) is one which has either been: (i) included by the bidder in  

its pre-qualification application or bid because it brings specific and critical experience and know -how that 

allow the bidder to meet the qualification requirement for the particular bid; or (ii) appointed by the 

Borrower.” 
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association (JVCA). In the case of a joint venture, consortium, or 

association: 

(a) unless otherwise specified in the BDS, all partners shall be 

jointly and severally liable, and 

(b) the JVCA shall nominate a Representative who shall have the 

authority to conduct all businesses for and on behalf of any 
and all the partners of the JVCA during the bidding process 
and, in the event the JVCA is awarded the Contract, during 

contract execution. 

 4.2 A Bidder, and all parties constituting the Bidder, shall have the 
nationality of an eligible country, in accordance with the Bank’s 
Rules and Procedures for Procurement of Goods and Works, 

and as listed in Section V, Eligible Countries.8 A Bidder shall be 
deemed to have the nationality of a country if the Bidder is a citizen 

or is constituted, incorporated, or registered and operates in 
conformity with the provisions of the laws of that country. This 
criterion shall also apply to the determination of the nationality of 

proposed subcontractors or suppliers for any part of the Contract 

including Related Services. 

4.3 A Bidder shall not have a conflict of interest. All Bidders found to 
have a conflict of interest shall be disqualified. A Bidder may be 

considered to have a conflict of interest with one or more parties in 

this bidding process, if:  

 (a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from 

any of them; or 

(c) they have the same legal representative for purposes of this bid; 

or 

 (d) they have a relationship with each other, directly or through 
common third parties, that puts them in a position to have access 

to information about or influence on the bid of another Bidder, 
or influence the decisions of the Employer regarding this 

bidding process; or 

 (e) a Bidder participates in more than one bid in this bidding 

process. Participation by a Bidder in more than one Bid will 
result in the disqualification of all Bids in which it is 
involved. However, this does not limit the inclusion of the 

same subcontractor, not otherwise participating as a Bidder, in 

 
8  Including eligibility criteria for participation in the supply of goods, works and related services. 
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more than one bid; or  

(f) a Bidder participated as a consultant in the preparation of Section 

VI, Requirements that are the subject of the bid. 

(g) a Bidder or any of its affiliates has been hired, or is proposed to 
be hired, by the Employer or the Borrower for the supervision 

of the contract. 

 4.4 A Bidder that is under a declaration of ineligibility by the Bank in 

accordance with ITB Clause 3, at the date of the deadline for bid 

submission or thereafter, shall be disqualified.  

4.5 Government-owned entities in the Borrower’s country shall be 
eligible only if they can establish that they (i) are legally and 

financially autonomous, (ii) operate under the principles of 
commercial law, and (iii) are not dependent agencies of the 

Employer or the Borrower. 

4.6 Bidders shall not be under execution of a Bid–Securing Declaration 

in the Employer’s Country. 

4.7 Bidders shall provide such evidence of their continued eligibility 

satisfactory to the Employer, as the Employer shall reasonably 

request. 

 4.8 Firms from an eligible country shall be excluded if:  

(a) as a matter of law or official regulation, the Borrower’s country 
prohibits commercial relations with that country; or  

(b)by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of 
the United Nations, the Borrower’s country prohibits any 

import of Goods from that country or any payments to 
persons or entities in that country. 

 4.9  In case a prequalification process has been conducted prior to the 

bidding process, this bidding is open only to prequalified Bidders. 

4.10 A firm sanctioned by the Bank in accordance with the above ITB 
Clause 3.1 (d), or in accordance with the Bank’s policies on anti-
corruption and fraud and Bank’s sanctions procedures9, shall be 

ineligible to be awarded a Bank-financed contract, or to benefit 
from a Bank-financed contract, financially or in any other manner, 

 
9 See the Proposal for the Implementation of a Sanctions Process within the African Development Bank Group 

and the Bank’s Whistleblowing and Complaints Handling Policy. The Bank’s sanctions procedures are publicly 

disclosed on the Bank’s external website.” 
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during the period of time determined by the Bank 

5. Eligible Goods 

and Related 

Services 

5.1 All Goods and Related Services to be supplied under the Contract 
and financed by the Bank, shall have as their country of origin an 

eligible country of the Bank in accordance with the Bank’s Rules 

and Procedures for Procurement of Goods and Works, as listed 

in Section V, Eligible Countries. 

 5.2 For purposes of this Clause, the term “Goods” includes commodities, 
raw material, machinery, equipment, and industrial plants; and 

“Related Services” includes services such as insurance, 
transportation, installation, and commissioning, training, and initial 

maintenance. 

 5.3 The term “country of origin” means the country where the Goods 

have been mined, grown, cultivated, produced, manufactured, or 
processed; or through manufacture, processing, or assembly, 

another commercially recognized article results that differs 
substantially in its basic characteristics from its imported 

components. 

 5.4 The nationality of the firm that produces, assembles, distributes, or 

sells the Goods shall not determine their origin. 

 
B. Contents of Bidding Document 

6. Sections of 

Bidding 

Document 

6.1 The Bidding Document consist of Parts 1, 2, and 3, which include all 
the Sections indicated below, and should be read in conjunction 

with any Addenda issued in accordance with ITB 8. 

 PART 1 Bidding Procedures 

• Section I. Instructions to Bidders (ITB) 

• Section II. Bid Data Sheet (BDS) 

• Section III. Evaluation and Qualification Criteria 

• Section IV. Bidding Forms 

• Section V. Eligible Countries 

PART 2 Employer’s Requirements 

• Section VI. Requirements 

PART 3 Conditions of Contract and Contract Forms 

• Section VII. General Conditions (GC) 

• Section VIII. Particular Conditions (PC) 

• Section IX. Contract Forms 
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 6.2 The Invitation for Bids issued by the Employer is not part of the 

Bidding Document. 

6.3 The Bidder shall obtain the Bidding Document from the source 

stated by the Employer in the Invitation for Bids; otherwise the 
Employer is not responsible for the completeness of the Bidding 

Document. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Document. Failure to furnish all 

information or documentation required by the Bidding Document 

may result in the rejection of the bid. 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding 
Document shall contact the Employer in writing at the Employer’s 

address indicated in the BDS or raise his enquiries during the pre-
bid meeting if provided for in accordance with ITB 7.4. The 

Employer will respond to any request for clarification, provided that 
such request is received prior to the deadline for submission of bids, 
within the number of days specified in the BDS. The Employer 

response shall be in writing with copies to all Bidders who have 
acquired the Bidding Document in accordance with ITB 6.3, 

including a description of the inquiry but without identifying its 
source. Should the Employer deem it necessary to amend the 
Bidding Document as a result of a request for clarification, it shall 

do so following the procedure under ITB 8 and ITB 22.2. 

 7.2 Where applicable, the Bidder is advised to visit and examine the 

project site and obtain for itself on its own responsibility all 
information that may be necessary for preparing the bid and 

entering into a contract for the provision of the Requirements. The 

costs of visiting the site shall be at the Bidder’s own expense. 

 7.3 Pursuant to ITB 7.2, where the Bidder and any of its personnel or 
agents have been granted permission by the Employer to enter upon 

its premises and lands for the purpose of such visit, the Bidder, its 
personnel, and agents will release and indemnify the Employer and 
its personnel and agents from and against all liability in respect 

thereof, and will be responsible for death or personal injury, loss of 
or damage to property, and any other loss, damage, costs, and 

expenses incurred as a result of the visit. 

 7.4 The Bidder’s designated representative is invited to attend a pre-bid 

meeting, if provided for in the BDS. The purpose of the meeting 
will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. If so provided for in the BDS, the 

Employer will organize a site visit. 
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 7.5 The Bidder is requested, as far as possible, to submit any questions 
in writing, to reach the Employer not later than one week before the 

meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions 
raised without identifying the source, and the responses given, 
together with any responses prepared after the meeting, will be 

transmitted promptly to all Bidders who have acquired the Bidding 
Document in accordance with ITB 6.3. Any modification to the 

Bidding Document that may become necessary as a result of the 
pre-bid meeting shall be made by the Employer exclusively through 
the issue of an Addendum pursuant to ITB 8 and not through the 

minutes of the pre-bid meeting. 

 7.7 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

8. Amendment of 

Bidding 

Document 

8.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the Bidding Document by issuing addenda. 

8.2 Any addendum issued shall be part of the Bidding Document and 
shall be communicated in writing to all who have obtained the 

Bidding Document from the Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer may, 
at its discretion, extend the deadline for the submission of bids, 

pursuant to ITB 22.2 

 
C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 
submission of its Bid, and the Employer shall not be responsible or 
liable for those costs, regardless of the conduct or outcome of the 

bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the 
bid exchanged by the Bidder and the Employer, shall be written in 
the language specified in the BDS. Supporting documents and 

printed literature that are part of the Bid may be in another language 
provided they are accompanied by an accurate translation of the 

relevant passages in that language, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid  

(b) Completed Schedules as provided in Section IV, Bidding 
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Forms; 

(c) Bid Security or Bid-Securing Declaration, in accordance with 

ITB 19; 

 (d) at the Bidder’s option, alternative proposals, if permissible, in 

accordance with ITB 13; 

 (e) written confirmation authorizing the signatory of the Bid to 

commit the Bidder, in accordance with ITB 20.2; 

(f) documentary evidence establishing the eligibility of the Goods 

and Related Services offered by the Bidder, in accordance 

with ITB 17.1; 

(g) documentary evidence establishing the Bidder’s qualifications 
in accordance with the requirements of Section III, Evaluation 
and Qualification Criteria, using the relevant forms furnished 

in Section IV, Bidding Forms; 

(h) documentary evidence as specified in the BDS, establishing the 
conformity of the Technical Proposal offered by the Bidder with 
the Bidding Document, using the relevant forms furnished in 

Section IV, Bidding Forms; 

(i) in the case of a bid submitted by a JVCA, JVCA agreement, or 
letter of intent to enter into a JVCA including a draft agreement, 
indicating at least the parts of the Requirements to be executed 

by the respective partners; 

(j) any other document required in the BDS. 

12. Letter of Bid 

and Price 

Schedules  

12.1 The Bidder shall submit the Letter of Bid using the form furnished in 

Section IV, Bidding Forms. This form must be completed without 
any alterations to its format, and no substitutes shall be accepted. All 

blank spaces shall be filled in with the information requested.  

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative proposals shall 
not be considered. If alternative proposals are permitted, their 

method of evaluation shall be as stipulated in Section III, Evaluation 

and Qualification Criteria. 

 13.2 When alternative times for completion are explicitly invited, a 
statement to that effect will be included in the BDS, as well as the 

method of evaluating different times for completion. 

 13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the requirements of the bidding document 
must first price the Employer’s requirements as described in the 
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bidding document and shall further provide all information necessary 
for a complete evaluation of the alternative by the Employer, 

including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed construction methodology and 

other relevant details. Only the technical alternatives, if any, of the 
lowest evaluated Bidder conforming to the basic technical 

requirements shall be considered by the Employer. 

 13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the requirements, 
and such parts shall be identified in the BDS, as will the method for 

their evaluation, and described in Section VI, Requirements. 

14. Bid Prices and 

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid 
and in the Price Schedules shall conform to the requirements 

specified in ITB 14.2. 

14.2 Unless otherwise provided in the BDS and the General Conditions 

(GC), the prices quoted by the Bidder shall be fixed. 

 14.3 The Bidder shall submit a bid for the whole of the works described 
in ITB 1.1 by filling in prices for all items of the Works, as 

identified in Section IV, Bidding Forms. In case of admeasurement 
contracts, the Bidder shall fill in rates and prices for all items of the 
Works described in the Bill of Quantities. Items against which no 

rate or price is entered by the Bidder will not be paid for by the 
Employer when executed and shall be deemed covered by the rates 

for other items and prices in the Bill of Quantities. 

 14.4 The price to be quoted in the Letter of Bid shall be the total price of 

the Bid, excluding any discounts offered.  

 14.5 Unconditional discounts, if any, and the methodology for their 
application shall be quoted in the Letter of Bid, in accordance with 

ITB 12.1. 

 14.6 If, pursuant to ITB 14.2, prices are adjustable, the Bidder shall 

furnish the indices and weightings for the price adjustment formula 
in the Schedule of Adjustment Data in Section IV (Bidding Forms) 
and the Employer may require the Bidder to justify its proposed 

indices and weightings. 

 14.7 If so indicated in ITB 1.1, bids are invited for individual contracts or 

for any combination of contracts (packages). Bidders wishing to 
offer any price reduction for the award of more than one Contract 
shall specify in their bid the price reductions applicable to each 

package, or alternatively, to individual Contracts within the package. 
Price reductions or discounts shall be submitted in accordance with 

ITB 14.5, provided the bids for all contracts are submitted and 
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opened at the same time.  

 14.8 All duties, taxes, and other levies payable by the Contractor under 

the Contract, or for any other cause, as of the date 28 days prior to 
the deadline for submission of bids, shall be included in the rates and 

prices and the total bid price submitted by the Bidder. 

15. Currencies of 

Bid and 

Payment 

15.1 The currency(ies) of the bid and the currency(ies) for payment shall 

be as specified in the BDS. 

16. Documents 

Establishing the 

Qualifications of 

the Bidder 

16.1 To establish its qualifications to perform the Contract in accordance 
with Section III, Evaluation and Qualification Criteria, the Bidder 

shall provide the information requested in Section IV, Bidding 

Forms. 

 16.2 Bidders, individually or in joint ventures, applying for eligibility for 
margin of preference, if such margin applies pursuant to ITB 31.2, 

shall supply all information required to satisfy the criteria for 

eligibility as described in ITB 31.2. 

17. Documents 

Establishing the 

Eligibility of the 

Goods and 

Related Services 

17.1 To establish the eligibility of the Goods and Related Services in 
accordance with ITB Clause 5, Bidders shall complete the forms, 

included in Section IV, Bidding Forms. 

18. Period of 

Validity of Bids 

18.1 Bids shall remain valid for the period specified in the BDS after the 
bid submission deadline date prescribed by the Employer. A bid 

valid for a shorter period shall be rejected by the Employer as non-

responsive. 

 18.2 In exceptional circumstances, prior to the expiration of the bid 
validity period, the Employer may request Bidders to extend the 

period of validity of their bids. The request and the responses shall 
be made in writing. If a bid security is requested in accordance with 

ITB 19, the Bidder granting the request shall also extend the bid 
security for twenty-eight (28) days beyond the deadline of the 
extended validity period. A Bidder may refuse the request without 

forfeiting its bid security. A Bidder granting the request shall not be 
required or permitted to modify its bid, except as provided in ITB 

18.3. 

 18.3 In the case of fixed price contracts, if the award is delayed by a 

period exceeding fifty-six (56) days beyond the expiry of the initial 
bid validity, the Contract price shall be adjusted as specified in the 
request for extension. Bid evaluation shall be based on the Bid Price 

without taking into consideration the above correction. 
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19. Bid Security 19.1 The Bidder shall furnish as part of its bid, at the option of the 
Employer, and as stipulated in the BDS, the original of either a Bid-

Securing Declaration or a bid security using the relevant form 
included in Section IV, Bidding Forms. In the case of a bid security, 

the bid security amount and currency shall be as specified in the 

BDS. 

 19.2 A Bid-Securing Declaration shall use the form included in Section 

IV, Bidding Forms. 

 19.3 If a bid security is specified pursuant to ITB 19.1, the bid security 
shall be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or surety;  

(b) an irrevocable letter of credit; or 

(c) a cashier’s or certified check; 

 from a reputable source from an eligible country. If the 
unconditional guarantee is issued by an insurance company or a 

bonding company located outside the Employer’s Country, the 
issuer shall have a correspondent financial institution located in the 
Employer’s Country to make it enforceable. In the case of a bank 

guarantee, the bid security shall be submitted either using the Bid 
Security Form included in Section IV, Bidding Forms or in another 

substantially similar format approved by the Employer prior to bid 
submission. In either case, the form must include the complete name 
of the Bidder. The bid security shall be valid for twenty-eight days 

(28) beyond the original validity period of the bid, or beyond any 
period of extension if requested under ITB 18.2. 

 19.4 Pursuant to the option stipulated at ITB 19.1, any bid not 
accompanied by a substantially responsive bid security or Bid-
Securing Declaration shall be rejected by the Employer as non-

responsive. 

 19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of 
unsuccessful Bidders shall be returned as promptly as possible upon 
the successful Bidder’s furnishing of the performance security 

pursuant to ITB 38. 

 19.6 The bid security of the successful Bidder shall be returned as 

promptly as possible once the successful Bidder has signed the 

Contract and furnished the required performance security. 

 19.7 The bid security may be forfeited or the Bid-Securing Declaration 

executed: 

 (a) if a Bidder withdraws its bid during the period of bid validity 
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specified by the Bidder in the Letter of Bid or 

(b) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 37; or 

(ii) furnish a performance security in accordance with ITB 38. 

 19.8 The Bid Security or the Bid Securing Declaration of a JVCA shall be 

in the name of the JVCA that submits the bid. If the JVCA has not 
been legally constituted into a legally enforceable JVCA at the time 

of bidding, the Bid Security or the Bid Securing Declaration shall be 
in the names of all future partners as named in the letter of intent 

referred to in ITB 4.1. 

 19.9 If a Bid-Securing Declaration is executed in accordance with ITB 

19.7, the Employer will declare the Bidder ineligible to be awarded 
a contract by the Employer for the period of time stated in the Form 

of Bid-Securing Declaration. 

20. Format and 

Signing of Bid 

20.1 The Bidder shall prepare one original of the documents comprising 
the bid as described in ITB 11 and clearly mark it “ORIGINAL.” In 

addition, the Bidder shall submit copies of the bid, in the number 
specified in the BDS and clearly mark them “COPY.” In the event of 

any discrepancy between the original and the copies, the original 

shall prevail. 

 20.2 The original and all copies of the bid shall be typed or written in 
indelible ink and shall be signed by a person duly authorized to sign 

on behalf of the Bidder. This authorization shall consist of a written 
confirmation as specified in the BDS and shall be attached to the 
bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All 
pages of the bid where entries have been made shall be signed or 

initialled by the person signing the bid. 

 20.3 A bid submitted by a JVCA shall comply with the following 

requirements: 

 (a) Unless not required in accordance with ITB 4.1 (a), be signed so 

as to be legally binding on all partners and 

 (b) Include the Representative’s authorization referred to in ITB 4.1 
(b), consisting of a power of attorney signed by those legally 

authorized to sign on behalf of the JVCA. 

 20.4 Any amendments, interlineations, erasures, or overwriting shall be 
valid only if they are signed or initialled by the person signing the 

bid. 
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D. Submission and Opening of Bids 

21. Submission, 

Sealing and 

Marking of Bids 

21.1 Bidders may always submit their bids by mail or by hand. If so 

specified in the BDS, bidders shall have the option of submitting 
their bids electronically. Procedures for submission, sealing and 

marking are as follows: 

 (a) Bidders submitting bids by mail or by hand shall enclose the 

original and copies of the Bid in separate sealed envelopes. If 
so permitted in accordance with ITB 13, alternative proposals, 

and copies thereof, shall also be placed in separate envelopes. 
The envelopes shall be duly marked as “ORIGINAL,” 

“ALTERNATIVE,” “ORIGINAL COPY,” and “ALTERNATIVE 

COPY” These envelopes shall then be enclosed in one single 
package. The rest of the procedure shall be in accordance with 

ITB 21.2 and 21.3. 

 (b) Bidders submitting bids electronically shall follow the 

electronic bid submission procedures specified in the BDS.  

 21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 22.1; 

 (c) bear the specific identification of this bidding process 

pursuant to ITB 1.1; and 

(d) bear a warning not to open before the time and date for bid 

opening 

 21.3 If envelopes and packages are not sealed and marked as required, the 

Employer will assume no responsibility for the misplacement or 

premature opening of the bid. 

22. Deadline for 

Submission of 

Bids 

22.1 Bids must be received by the Employer at the address and no later 

than the date and time indicated in the BDS.  

22.2 The Employer may, at its discretion, extend the deadline for the 
submission of bids by amending the Bidding Document in 

accordance with ITB 8, in which case all rights and obligations of 
the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after the 

deadline for submission of bids, in accordance with ITB 22. Any bid 
received by the Employer after the deadline for submission of bids 

shall be declared late, rejected, and returned unopened to the Bidder. 
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24. Withdrawal, 

Substitution, 

and 

Modification of 

Bids  

24.1 A Bidder may withdraw, substitute, or modify its bid after it  has been 
submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in 
accordance with ITB 20.2., (except that withdrawal notices do not 

require copies). The corresponding substitution or modification of  the 

bid must accompany the respective written notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 
(except that withdrawals notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for 

submission of bids, in accordance with ITB 22. 

 24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall 

be returned unopened to the Bidders.  

 24.3 No bid may be withdrawn, substituted, or modified in the interval 
between the deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Letter of Bid or 

any extension thereof.  

25. Bid Opening 25.1 The Employer shall conduct the bid opening in public, in the 
presence of Bidders` designated representatives and anyone who 

choose to attend, and at the address, date and time specified in the 
BDS. Any specific electronic bid opening procedures required if 
electronic bidding is permitted in accordance with ITB 21.1, shall be 

as specified in the BDS. 

 25.2 First, envelopes marked “Withdrawal” shall be opened and read out 
and the envelope with the corresponding bid shall not be opened, but 
returned to the Bidder. No bid withdrawal shall be permitted unless 

the corresponding withdrawal notice contains a valid authorization to 
request the withdrawal and is read out at bid opening. Next, 

envelopes marked “Substitution” shall be opened and read out and 
exchanged with the corresponding bid being substituted, and the 
substituted bid shall not be opened, but returned to the Bidder. No 

bid substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the 

substitution and is read out at bid opening. Envelopes marked 
“Modification” shall be opened and read out with the corresponding 
bid. No bid modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the 
modification and is read out at bid opening. Only bids that are 

opened and read out at bid opening shall be considered further. 

 25.3 The Employer shall open all other envelopes one at a time and read 



Section I. Instructions to Bidders 1-28 

 

  

out: the name of the Bidder, the Bid Price(s), any discounts and their 
application methodology, alternative bids, the presence or absence of 

a bid security or Bid-Securing Declaration; and any other details as 
the Employer may consider appropriate. Only discounts and 

alternative bids read out at bid opening shall be considered for 
evaluation. No bid shall be rejected at bid opening except for late 

bids, in accordance with ITB 23.1. 

 25.4 The Employer shall prepare a record of the bid opening that shall 

include, as a minimum: the name of the Bidder and whether there is 
a withdrawal, substitution, or modification; the Bid Price, per lot if 
applicable, including any discounts and alternative proposals; and 

the presence or absence of a bid security or a Bid-Securing 
Declaration. The Bidders’ representatives who are present shall be 

requested to sign the record. The omission of a Bidder’s signature on 
the record shall not invalidate the contents and effect of the record. A 
copy of the record shall be distributed to all Bidders who submitted 

bids in time, and posted online when electronic bidding is permitted. 

 
E. Examination of Bids 

26. Confidentiality 26.1 Information relating to the evaluation of bids shall not be disclosed 
to Bidders or any other persons not officially concerned with such 

process until information on Contract award is communicated to all 

Bidders. 

 26.2 Any attempt by a Bidder to influence improperly the Employer in the 
evaluation of the bids or Contract award decisions may result in the 

rejection of its bid. 

 
26.3 Notwithstanding ITB 26.1, from the time of bid opening to the time 

of Contract award, if any Bidder wishes to contact the Employer on 

any matter related to the bidding process, it should do so in writing. 

27. Clarification of 

Bids 

27.1 To assist in the examination, evaluation, and comparison of the bids, 
and qualification of the Bidders, the Employer may, at its discretion, 

ask any Bidder for a clarification of its bid, allowing a reasonable 
time for response. Any clarification submitted by a Bidder that is not 
in response to a request by the Employer shall not be considered. 

The Employer’s request for clarification and the response shall be in 
writing. No change in the prices or substance of the bid shall be 

sought, offered, or permitted, except to confirm the correction of 
arithmetic errors discovered by the Employer in the evaluation of the 

bids, in accordance with ITB 29. 
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27.2 If a Bidder does not provide clarifications of its bid by the date and 

time set in the Employer’s request for clarification, its bid may be 

rejected. 

28. Determination 

of 

Responsiveness  

28.1 The Employer’s determination of a bid’s responsiveness is to be 

based on the contents of the bid itself, as defined in ITB11. 

 28.2 A substantially responsive bid is one that meets the requirements of 
the Bidding Document without material deviation, reservation, or 

omission.  

 (a)  “Deviation” is a departure from the requirements specified in 

the Bidding Document;  

 (b)  “Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

 (c)  “Omission” is the failure to submit part or all of the 

information or documentation required in the Bidding 

Document. 

 28.3 A material deviation, reservation, or omission is one that,  

 (a) if accepted, would: 

 (i) affect in any substantial way the scope, quality, or 

performance of the Schedule of Requirements as 

specified in Section VI; or 

 (ii) limit in any substantial way, inconsistent with the 
Bidding Document, the Employer]’s rights or the 

Bidder’s obligations under the proposed Contract; or 

 (b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive bids. 

 
28.4 The Employer shall examine the technical aspects of the bid in 

particular, to confirm that all requirements of Section VI have been 

met without any material deviation, reservation, or omission. 

 28.5 If a bid is not substantially responsive to the requirements of the 
Bidding Document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

 28.6 Provided that a bid is substantially responsive, the Employer may 
waive any quantifiable nonconformity in the bid that does not 
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constitute a material deviation, reservation or omission.  

 28.7 Provided that a bid is substantially responsive, the Employer may 
request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities in the bid related to documentation 
requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the 
bid. Failure of the Bidder to comply with the request may result in 

the rejection of its bid. 

 
28.8 Provided that a bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 
Price. To this effect, the Bid Price shall be adjusted, for comparison 
purposes only, to reflect the price of the non-conforming item or 

component. The adjustment shall be made using the methodology 

indicated in Section III, Evaluation and Qualification Criteria. 

 
F. Bid Evaluation and Comparison 

29. Correction of 

Arithmetical 

Errors 

29.1 The Employer shall use the criteria and methodologies indicated in 

Section III, Evaluation and Qualification Criteria. No other 

evaluation criteria or methodologies shall be permitted 

 29.2 Provided that the bid is substantially responsive, the Employer shall 
correct arithmetical errors as indicated in Section III, Evaluation and 

Qualification Criteria 

 29.3 If a Bidder does not accept the correction of errors, its bid shall be 

declared non-responsive and its Bid Security shall be forfeited or the 

Bid-Securing Declaration executed. 

30. Conversion to 

Single Currency 

30.1 For evaluation and comparison purposes, the currency(ies) of the bid 
shall be converted into a single currency as specified in Section III, 

Evaluation and Qualification Criteria. 

31. Bid Adjustments 31.1 For evaluation and comparison purposes the Employer shall adjust 
the bid prices using the criteria and methodology specified in Section 

III, Evaluation and Qualification Criteria. 

 31.2 Unless otherwise specified in the BDS, no margin of domestic or 
regional preference shall apply. If a margin of preference applies, the 

application methodology shall be as specified in Section III, 
Evaluation and Qualification Criteria, and in accordance with the 

provisions stipulated in the Bank’s Rules and Procedures for 

Procurement of Goods and Works. 

 31.3 If in the opinion of the Employer the bid which results in the lowest 
Evaluated Bid, is seriously unbalanced or front loaded or 
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substantially below the Employer’s estimates, the Employer may 
require the Bidder to produce detailed price analyses for any or all 

items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the methods and schedule 

proposed. After evaluation of the price analyses, taking into 
consideration the schedule of estimated Contract payments, the 
Employer may require that the amount of the performance security 

be increased at the expense of the Bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of 

the successful Bidder under the Contract. 

32. Qualification of 

the Bidder 

32.1 The Employer shall determine to its satisfaction whether the Bidder 

that is selected as having submitted the lowest evaluated and 
substantially responsive bid meets the qualifying criteria specified in 

Section III, Evaluation and Qualification Criteria. 

 32.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by 

the Bidder, pursuant to ITB 16. 

 
32.3 An affirmative determination shall be a prerequisite for award of the 

Contract to the Bidder. A negative determination shall result in 

disqualification of the bid, in which event the Employer shall 
proceed to the next lowest evaluated bid to make a similar 
determination of that Bidder’s qualifications to perform 

satisfactorily. 

 
32.4 The capabilities of the manufacturers and subcontractors proposed in 

its Bid to be used by the lowest evaluated Bidder for identified major 
items of the Requirements will also be evaluated for acceptability in 

accordance with the criteria and methodologies defined in Section 
III, Evaluation and Qualification Criteria. Their participation should 
be confirmed with a letter of intent between the parties, as needed. 

Should a manufacturer or subcontractor be determined to be 
unacceptable, the Bid will not be rejected, but the Bidder will be 

required to substitute an acceptable manufacturer or subcontractor 

without any change to the bid price.  

33. Comparison of 

Bid 

33.1 Subject to ITB 29, 30 and 31, the Employer shall compare all 

substantially responsive bids to determine the lowest evaluated bid. 

34. Employer’s 

Right to Accept 

Any Bid, and to 

Reject Any or 

All Bids 

34.1 The Employer reserves the right to accept or reject any bid, and to 
annul the bidding process and reject all bids at any time prior to 

contract award, without thereby incurring any liability to Bidders. In 
case of annulment, all bids submitted and specifically, bid securities, 

shall be promptly returned to the Bidders. 
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G. Award of Contract 

35. Award Criteria 35.1 Subject to ITB 34.1, the Employer shall award the Contract to the 

Bidder whose offer has been determined to be the lowest evaluated 
bid and is substantially responsive to the Bidding Document, 

provided further that the Bidder is determined to be qualified to 

perform the Contract satisfactorily. 

36. Notification of 

Award  

36.1 Prior to the expiration of the period of bid validity, the Employer 
shall notify the successful Bidder, in writing, that its bid has been 

accepted. The notification letter (hereinafter and in the Conditions of 
Contract and Contract Forms called the “Letter of Acceptance”) shall 
specify the sum that the Employer will pay the Contractor in 

consideration of the execution and completion of the Works 

(hereinafter and in the Contract Forms called “the Contract Price”). 

 
36.2 Until a formal contract is prepared and executed, the notification of 

award shall constitute a binding Contract. 

 
36.3 At the same time, the Employer shall also notify all other Bidders of 

the results of the bidding process, and shall publish in UNDB online 

and at the Bank’s website (www.afdb.org), the results identifying 
the bid and lot numbers and the following information: (i) name of 

each Bidder who submitted a Bid; (ii) bid prices as read out at bid 
opening; (iii) name and evaluated prices of each Bid that was 
evaluated; (iv) name of bidders whose bids were rejected and the 

reasons for their rejection; and (v) name of the winning Bidder, and 
the price it offered, as well as the duration and summary scope of the 

contract awarded. After publication of the award, unsuccessful 
bidders may request in writing to the Employer for a debriefing 
seeking explanations on the grounds on which their bids were not 

selected. The Employer shall promptly respond in writing to any 
unsuccessful Bidder who, after Publication of contract award, 

requests a debriefing. 

37. Signing of 

Contract 

37.1 Promptly upon notification, the Employer shall send the successful 

Bidder the Contract Agreement. 

 37.2 Within twenty-eight (28) days of receipt of the Contract Agreement, 

the successful Bidder shall sign, date, and return it to the Employer. 

 37.3 Upon the successful Bidder’s furnishing of the signed Contract 
Agreement and Performance Security pursuant to ITB 38, the 

Employer will discharge its Bid Security, pursuant to ITB 19. 

 37.4 Notwithstanding ITB 37.2 above, in case signing of the Contract 

Agreement is prevented by any export restrictions attributable to the 
Employer, to the country of the Employer, or to the use of the 

http://www.afdb.org/
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products/goods, systems or services to be supplied, where such 
export restrictions arise from trade regulations from a country 

supplying those products/goods, systems or services, the Bidder shall 
not be bound by its bid, always provided, however, that the Bidder 

can demonstrate to the satisfaction of the Employer and of the Bank 
that signing of the Contract Agreement has not been prevented by 
any lack of diligence on the part of the Bidder in completing any 

formalities, including applying for permits, authorizations and 
licenses necessary for the export of the products/goods, systems or 

services under the terms of the Contract Agreement. 

38. Performance 

Security 

38.1 Within twenty-eight (28) days of the receipt of notification of award 

from the Employer, the successful Bidder shall furnish the 
performance security in accordance with the conditions of contract, 

subject to ITB 31.3, using for that purpose the Performance Security 
Form included in Section IX, Contract Forms, or another form 
acceptable to the Employer. If the performance security furnished by 

the successful Bidder is in the form of a bond, it shall be issued by a 
bonding or insurance company that has been determined by the 

successful Bidder to be acceptable to the Employer. A foreign 
institution providing a bond shall have a correspondent financial 

institution located in the Employer’s Country. 

 38.2 Failure of the successful Bidder to submit the above-mentioned 
Performance Security or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the bid 
security, or execution of the Bid-Securing Declaration. In that event 

the Employer may award the Contract to the next lowest evaluated 
Bidder whose offer is substantially responsive and is determined by 

the Employer to be qualified to perform the Contract satisfactorily. 
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Section II. Bid Data Sheet 
 

 

A. General 

ITB 1.1 The number of the Invitation for Bids is : MOALD/SIVAP/T049/2003-2024 

ITB 1.1 The Employer is: Principal Secretary, State Department for Crops 

Development , Ministry of Agriculture and Livestock Development 

ITB 1.1 The name of the bidding process is: National Competitive Bidding 

The identification number of the bidding process is:  

MOALD/SIVAP/T049/2003-2024 

The number and identification of lots comprising this bidding process are: N/A 

ITB 2.1 The Borrower is: Republic of Kenya 

ITB 2.1 The specific Bank financing institution is: African Development Fund 

ITB 2.1 The name of the Project is: Small Scale Irrigation and Value Addition Project 

ITB 4.1(a) The individuals or firms in a joint venture, consortium or association “shall be” 

jointly and severally liable. 

 
ITB 4.4 

 

 
A list of debarred firms is available at http://www.afdb.org/debarred  

 

B. Contents  of Bidding Document 

ITB 7.1 
Attention: Project Coordinator 
Street Address: Hill Plaza, Ngong Road P.O. Box 30028-00100 Nairobi, Kenya 
Floor/Room number: 9th Floor  

City: Nairobi 
ZIP Code: N/A 
Country: KENYA 

Electronic mail address: npcsivap@gmail.com 

Requests for clarifications should be received by the Employer no later than ten 

(10) days, prior to the deadline for submission of Bids. 

ITB 7.4 A Pre-Bid meeting “shall not” take place. 
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C. Preparation of Bids 

ITB 10.1 The language of the bid is: English 

ITB 11.1 (h) 
The Bidder must provide the following Documentary Evidence to establish the 

conformity of the Technical Proposal with the Bidding Document:  

• Certificate of registration/incorporation 

• Evidence of similar works undertaken in the past two years 

• List of equipment proposed for the works (provide proof of 

ownership, lease or hire) 

• List of proposed personnel, signed CV’s and clear proposed 

positions/tasks for each  

• Audited financial statements for the last three years 

• Clear work program/plan and methodology 

ITB 11.1 (j) The Bidder shall submit with its bid the following additional documents: 

• Copy of the Bidder’s VAT registration certificate or equivalent 

• A valid tax compliance certificate 

• Written authorization for the person signing the documents from the 

company/Power of Attorney 

• Joint venture agreement, in the required format, for those submitting 

bids as joint ventures 

• A bid guarantee from a Bank in the format given/attached and shall 

be valid for twenty-eight days (28) beyond the original validity period 

of the bid 

• Duly filled and signed letter of bid in the company letterhead and in 

the format attached. 

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Times for Completion “shall not be” permitted. 

If alternatives to the Times for Completion are permitted, the evaluation method 
will be as specified in Section III, Evaluation and Qualification Criteria. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 
Works, as further detailed in the Specification: “none”.  

ITB 14.2 Prices “shall be” fixed. 

ITB 14.6 The prices quoted by the Bidder “shall not be” subject to adjustment during the 
performance of the Contract. 

ITB 15.1 The currency of the bid and payment shall be: Kenya Shilling (KES) 

ITB 18.1 The bid validity period shall be: 120 days. 
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ITB 19.1 The Bidder shall furnish a bid security, in the amount of KES 240,000.00 – 
Bank Guarantee 

ITB 20.1 In addition to the original of the Bid, the number of copies is: 1 copy 

ITB 20.2 
The written confirmation of authorization to sign on behalf of the Bidder shall 

indicate:  

(a) The name and description of the documentation required to demonstrate the 
authority of the signatory to sign the Bid such as a Power of Attorney, 

authorization letter in company stationery; and 

(b) In the case of Bids submitted by an existing or intended JVCA an 

undertaking signed by all parties (i) stating that all parties shall be jointly 
and severally liable, if so required in accordance with ITB 4.1(a), and (ii) 
nominating a Representative who shall have the authority to conduct all 

business for and on behalf of any and all the parties of the JVCA during the 
bidding process and, in the event the JV is awarded the Contract, during 

contract execution.”] 

D. Submission and Opening of Bids 

ITB 21.1  Bidders “shall not” have the option of submitting their bids electronically. 

ITB 21.1 (b) The electronic bidding submission procedures shall be: None 

ITB 22.1 For bid submission purposes only, the Employer’s address is : 

Attention: Principal Secretary, State Department for Crops Development 
Street Address: Cathedral Road 
Floor/Room number: Ground Floor, State Department of Agriculture Tender 

Box 
City: Nairobi 

ZIP Code: P.O. Box 30028-00100 Nairobi, Kenya 

Country: KENYA 

The deadline for bid submission is: 

Date: 05/09/2023 

Time: 11.00am 

ITB 25.1 The bid opening shall take place at: 

Street Address: Cathedral Road, State Department for Crops Development,  
Floor/Room number: 7th Floor Conference Room, Kilimo House 
City : Nairobi 

Country: Kenya 
Date: 05/09/2023 
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Time: 11.00am 

ITB 25.1 The electronic bid opening procedures shall be: None 

F. Bid Evaluation and Comparison 

ITB 31.2 A margin of domestic or regional preference “shall not” apply. 
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Section III. Evaluation and Qualification Criteria 

 

 
1.  Evaluation Criteria and Methodology 

1.1  Alternative Proposal (If permitted in accordance with ITB 13.1) 

 Technical Alternative None 

 Alternative Time for Completion None 

1.2  Correction of Arithmetical Errors (In accordance with ITB 29.1) 

(a) Where there are errors between the total of the amounts given under the column for 

the price breakdown and the amount given under the Total Price, the former shall 
prevail and the latter will be corrected accordingly 

(b) If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 
price shall be corrected, unless in the opinion of the Employer there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected; 

(c) If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

(d) If there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to (a) and (b) above. 

1.3  Conversion to a Single Currency (In accordance with ITB 30) 

  Not applicable. 

1.4  Discounts (In accordance with ITB 14.5) 

 The Employer will adjust the Bid Price, using the methodology prescribed by the 
Bidder in its Letter of Bid, to take account of the Discounts offered by the Bidder 

in its Letter of Bid, as read out at the Bid Opening. 

1.5  Quantifiable Nonmaterial Nonconformities (In accordance with 

ITB 28.8) 

 The adjustment shall be made using the following methodology: [insert 

methodology] 
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1.6  Margin of Domestic or Regional Preference (If permitted in 

accordance with ITB 31.2) 

 None 

1.7 Any other Criteria or Methodology 

  

See  Section II & Section VIII 
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2. Qualification Criteria 

 

 

2 Qualification (Without Prequalification) 

2.1 Eligibility (TABLE) 

2.2 Historical Contract Non-Performance (TABLE) 

2.3 Financial Situation (TABLE) 

2.4 Experience (TABLE)  

2.5 Personnel (TABLE)  

2.6 Equipment (TABLE)  
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2. Qualification Tables (Without Prequalification) 

 

Factor 
2.1  Eligibility 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or 

Association 

All partners 

combined 
Each 

partner 

At least one 

partner 

2.1.1 Nationality  Nationality in accordance with ITB 
4.2. 

Must meet 
requirement 

Existing or 
intended 
JVCA must 
meet 
requirement 

Must meet 
requirement 

N / A Form ELI –1.1 and 1.2, 
with attachments 

2.1.2 Conflict of 
Interest 

 No- conflicts of interests as 
described in ITB 4.3. 

Must meet 
requirement 

Existing or 
intended 
JVCA must 
meet 
requirement 

Must meet 
requirement 

N / A Letter of Bid 

2.1.3 Bank 
Ineligibility 

Not having been declared ineligible 
by the Bank as described in ITB 
4.4. 

Must meet 
requirement 

Existing 
JVCA must 
meet 
requirement 

Must meet 
requirement  

N / A Letter of Bid 

2.1.4 Government 
Owned Entity 

Compliance with conditions of ITB 
4.5 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N / A 
Form ELI –1.1 and 1.2, 
with attachments 

2.1.5 Ineligibility 
based on a United 
Nations resolution or 
Borrower’s country 
law  

Not having been excluded as a 
result of the Borrower’s country 
laws or official regulations, or by an 
act of compliance with UN Security 
Council resolution, in accordance 
with ITB 4.8 

Must meet 
requirement 

Existing 
JVCA must 
meet 
requirement 

Must meet 
requirement 

N / A 

Letter of Bid 
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Factor 
2.2  Historical Contract Non-Performance 

Sub-Factor 

Criteria 

Documentati

on Required Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or 

Association 

All 

partners 

combined 

Each partner At least 

one 

partner 

2.2.1 History of 

non-performing 

contracts 

Non-performance of a contract did not occur 

within the last two (2) years prior to the 

deadline for application submission, based on 

all information on fully settled disputes or 

litigation. A fully settled dispute or litigation 

is one that has been resolved in accordance 

with the Dispute Resolution Mechanism under 

the respective contract, and where all appeal 

instances available to the bidder have been 

exhausted.  

Must meet 

requirement 

by itself or 

as partner to 

past or 

existing 

JVCA 

N / A 

 

Must meet 

requirement by 

itself or as partner 

to past or existing 

JVCA 

N / A 

Form CON - 2 

2.2.2 Failure to 

Sign Contract 

Not being under execution of Bid-Securing 

Declaration pursuant to ITB 4.6 for two (2No) 

years 

Must meet 

requirement 
N / A 

Must meet 

requirement by 

itself or as partner 

to a JVCA 

N / A 

Letter of Bid 

2.2.3 Pending 

Litigation 

All pending litigation shall in total not represent 

more than five percent (5%) of the Bidder’s 

net worth and shall be treated as resolved 

against the Bidder.  

Must meet 

requirement 

by itself or 

as partner to 

past or 

existing 

JVCA 

N / A 

Must meet 

requirement by 

itself or as partner 

to past or existing 

JVCA 

N / A 

Form CON – 2 
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Factor 
2.3  Financial Situation 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

 Bidder 

Single 

Entity 

Joint Venture, Consortium or Association  

All partners 

combined 
Each partner 

At least one 

partner 

2.3.1 Historical 
Financial 
Performance 

Submission of audited balance sheets 
or if not required by the law of the 
bidder’s country, other financial 
statements acceptable to the Employer, 
for the last three[3No] years to 
demonstrate the current soundness of 
the bidders financial position and its 
prospective long term profitability. 

(a) Audited accounts in 

comparative form 

(b) Valid Tax Compliance 

(c) Cash flow statements  

(Supported by Bank 

statements)  

Must meet 
requirement 

N / A 
Must meet 
requirement 

N / A 
Form FIN – 3.1 
with attachments 

2.3.2. Average 
Annual Turnover 
 

Minimum average annual turnover 

of KES 5 million, calculated as total 
certified payments received for 
contracts in progress or completed, 
within the last three (3No ) years 

Must meet 
requirement 

Must meet 
requirement 

Must meet  
_________ 
percent 
(_____%) of 
the requirement 
 

Must meet  
_________ 
percent 
(_____%) of the 
requirement 

Form FIN –3.2 
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Factor 
2.3  Financial Situation 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

 Bidder 

Single 

Entity 

Joint Venture, Consortium or Association  

All partners 

combined 
Each partner 

At least one 

partner 

2.3.3. Financial 
Resources 
 

The Bidder must demonstrate access 
to, or availability of, financial 
resources such as liquid assets, 
unencumbered real assets, lines of 
credit, and other financial means, other 
than any contractual advance payments 
to meet:  
(i) the following cash-flow 
requirement: 

      Current ratio = Liquid Assets 

                             Liquid liabilities 

                   Greater than 1 

and  

       Debt Ratio = Total Debt 

                            Total Assets 

                     Less than 1 

and  
(ii) the overall cash flow requirements 
for this contract and its current 
commitments. 

Must meet 
requirement 

Must meet 
requirement 

Must meet  
fifty percent 
(50%) of the 
requirement 
 
 

Must meet  
seventy five 
percent (75%) of 
the requirement 

Form FIN –3.3 
 

+ 
 

Form CCC 
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Factor 
2.4  Experience 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or 

Association  

All 

partners 

combined 

Each 

partner 

At least one 

partner 

2.4.1 General 
Experience  

Experience under contracts in the role of 
contractor, subcontractor, or management 
contractor for at least the last two [2No] years 
prior to the applications submission deadline, 
and with an activity in at least nine (9) months in 
each year.  

Must meet 
requirement 
 

N / A 
Must meet 
requirement 
 

N / A Form EXP-4.1 

2.4.2 Specific 
Experience 

(a)Participation as contractor, management 
contractor, or subcontractor, in at least two 

(2No) borehole drilling and equipping 

contracts of over 300 m borehole depths 

within the last three (3No) years that have 
been successfully and substantially  completed 
similar to the proposed Works. The similarity 
shall be based on the physical size, complexity, 
methods/technology or other characteristics as 
described in Section VI, Requirements. 

Must meet 
requirement 

Must meet 
requirements 
for all 
characteristics 

N / A 

Must meet 
requirement 
for one 
characteristic  

Form EXP 
2.4.2(a) 
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Factor 
2.4  Experience 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or 

Association  

All 

partners 

combined 

Each 

partner 

At least one 

partner 

2.4.2 Specific 
Experience  

b) For the above or other contracts executed 
during the period stipulated in 2.4.2(a) above, a 
minimum experience in the following key 
activities:  
1. Drilling of boreholes 

2. Pump Installation 
3. Test pumping 

4. solar pump installation 

5. construction works 

Must meet 
requirements 
 

Must meet 
requirements 

N / A 
Must meet 
requirements 
 

Form EXP-
2.4.2(b) 

 
 

 

 

 

 

 

 

 



Section III. Evaluation and Qualification Criteria 1-48 

 

  

2.5 Personnel 

The Bidder must demonstrate that it will have the personnel for the key positions that meet the following requirements: 

 
NO. PERSONNEL QUALIFICATION NO. Experience REMARKS 

1 Site Agent Diploma in Civil 
Engineering/Water 
Engineering   

1 5 years All from 
recognized 
Institution 

2 Geologist Higher National 
Diploma/diploma in 
geologist/drilling 
technology 

1 5 years 

2 Driller Certificate in drilling  1 5 years 

3 Foreman Certificate in Building 
Construction  

1 5 years 

4 Welder Certificate In welding 1 5 years 

 

 

The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in 

Section IV, Bidding Forms. 

2.6 Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter:  

ITEM 

NO. 

TYPE OF EQUIPMENT NO. CAPCITY REMARKS 

1 Drilling Rig preferably Lorry Mounted  1 Able  drill up to 
300m 

 

2 Lorry 1 10 ton  
3 Pick up 1 1 ton  

4 Water boozer 1 5000 Litres  
5 Vibrator 1   

6 Concrete mixer  1   
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7 Welding machine 1   
8 Mobile generator 1   

9 Grinder 1   
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Letter of Bid 

 

The Bidder MUST prepare the Letter of Bid on stationery with its letterhead clearly showing the 
Bidder’s complete name and address. 

 

 
 Date: _______________ 

 Bidding No.: _______________ 
 Invitation for Bid No.: _______________ 
 

 
To:  

 
We, the undersigned, declare that:  
 

(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (ITB) Clause 8; 

(b) We offer to execute in conformity with the Bidding Documents the following Works: 

____________________________________________________________________;  

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: 

___________________________; 

(d) The discounts offered and the methodology for their application are: _____________; 

(e) Our bid shall be valid for a period of ________ [insert validity period as specified in ITB 
18.1.] days from the date fixed for the bid submission deadline in accordance with the 

Bidding Documents, and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period; 

(f) If price adjustment provisions apply, the Table(s) of Adjustment Data shall be considered 

part of this Bid;10 

(g) If our bid is accepted, we commit to obtain a performance security in accordance in 

accordance with ITB 38 and GC 5.15, for the due performance of the Contract; 

(h) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from eligible countries; 

 
10  Include if price adjustment provisions apply in the Contract in accordance with PC Clause 5.10 Price 

Adjustment. 
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(i) We, including any subcontractors or suppliers for any part of the contract, do not have 

any conflict of interest in accordance with ITB 4.3;  

(j) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this 

bidding process in accordance with ITB 4.3, other than alternative offers submitted in 

accordance with ITB 13; 

(k) Our firm, its affiliates or subsidiaries (including any Subcontractors or Suppliers for any 
part of the contract), has not been declared ineligible by the Bank, or under execution of a 
Bid-Securing Declaration in the Employer’s country, or under the Employer’s country 

laws or official regulations, or by an act of compliance with a decision of the United 

Nations Security Council, in accordance with ITB 4.4, 4.6 and 4.8, respectively; 

(l) We are not a government owned entity / We are a government owned entity but meet the 

requirements of ITB 4.5;11 

(m) We are / are not under sanction by the World Bank, the IADB, EBRD or the AsDB for 

any action of corruption and fraud in accordance with ITB 3. [If under sanction, please 

provide details including date of start of sanction and duration]. 

(n) We have paid, or will pay the following commissions, gratuities, or fees with respect to 

the bidding process or execution of the Contract: 12 

 
Name of Recipient  Address  Reason  Amount 

           

       

 
(o) We undertake that, in competing for (and, if the award is made to us, in executing) the 

above contract, we will strictly observe the laws against fraud and corruption in force in 

the country of the Employer, as such laws have been listed by the Employer in the 

bidding documents for this contract.13 

(p) We understand that this bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 

contract is prepared and executed;  

(q) We understand that you are not bound to accept the lowest evaluated bid or any other bid  

that you may receive; and 

(r) If awarded the contract, the person named below shall act as Contractor’s Representative: 

________________________________________________________ 

(s) We accept the appointment of [Employer to insert full name and address of suggested 

appointee] as the Adjudicator. / We do not accept the appointment of [Bidder to insert 

 
11  Use one of the two options as appropriate. 
12  If none has been paid or is to be paid, indicate “none”. 
13  The Bank will accept the introduction of such undertaking at the request of the Borrowing country, provided the 

arrangements governing such undertaking are satisfactory to the Bank . 
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name suggested by Employer] as the Adjudicator, and propose instead that [Bidder to 

insert alternative name] be appointed as the Adjudicator, whose daily fees and 

biographical data are attached.14 

 

Name: 
 

In the capacity of: 
 

Signed: 
 

Duly authorized to 
sign the Bid for and on 

behalf of: 

 

Date: 
 

 

 
14  Use one of the two options as appropriate. 
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Bill of Quantities/Schedules of Prices 

 

DRILLING OF GALILEE COMMUNITY   BOREHOLE 
 

 

ITEM DESCRIPTION   

    AMOUNT   

  GRAND SUMMARY      

    KSH CTS  

A. Totals for the proposed drilling and equipping of 

Galilee Community Borehole  in Makueni  county   

     

B. Contingency Sum (10%)   

  

    

      

  

    

  Contract sum carried to form of tender   

  

    

      

  

    

    

Amount In Words: ……………………………………………………………………… 

Name Of Tenderer: ……………………………………………………………………… 

  

Address: 
…………………………………………………………………………………….. 

  

Sign: 
…………………………………………………………………………………………… 

  

Date: 
………………………………………………………………………………………… 

Witness Name: 

……………………………………………………………………………. 

Address: 
…………………………………………………………………………………… 

  

Sign: ……………………………………………………………………… 
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Date: ………………………………………………………………………. 

  

 

SUMMARY FOR DRILLING OF GALILEE   COMMUNITY BOREHOLE 

  
Item Description Amount 

    Kshs Cts 

A. BILL NO. 01 PRELIMINARIES      

B. BILL NO. 2 
PROVISIONAL SUMS 

    

C. BILL NO. 3: 
DRILLING, DEVELOPMENT and TEST PUMPING 

    

D. BILL NO.4: SUPPLY AND INSTALLATION OF 
GRUNDFOS SOLAR PUMP 

    

E BILL NO.5: CONSTRUCTION OF CATTLE TROUGH   

F BILL NO.6: CONSTRUCTION OF WATER TANK AND 
WATER KIOSK   

    

G BILL NO.7  FENCE     

  TOTAL CARRIED TO GRAND SUMMARY     
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DRILLING OF GALILEE COMMUNITY  BOREHOLE 

       

 

       

ITEM 

NO. 

ITEM DESCRIPTION UNIT QTY RATE 

(KSHS) 

AMOUNT  

KSHS  

  BILL NO.01 

PRELIMINARIES AND 

GENERALS 

         

A Allow provision for insurance in 

accordance with Clauses 21, 23 and 24 
of the Conditions of Contract II for 
Drilling  

ITEM 1    

B Allow provision for power and water  
supply 

ITEM 1    

D Provide sign board for the work as 

required by law 

ITEM 2    

TOTAL (Carried to Summary)   

       

    UNIT QTY RATE 

KSHS 

AMOUNT   

ITEM DESCRIPTION       KSHS CTS 

  BILL NO. 2 

PROVISIONAL SUMS 

          

  The tenderer shall include in his/her 

tender the following Provisional 

Sums to be expended in whole or 

part thereof at the discretion and on 

instructions of the Project Manager. 

          

              

A. Allow a Provisional sum of Kenya 
Shillings  Seven  hundred thousand  
(Kshs. 700,000/=) for Project 

Supervision and Administrative 
expenses. 

L/S 1 700,000 700,000               

00   

B Allow for provisional sum of Kenya L/S 1 1,200,000 1,200,000 00 
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shillings of  one million two hundred 
thousand shillings(Ksh. 1,200,000) for 
design review and access road to site 

C Allow for provisional sum of Ksh 
1,000,000.00 for water reticulation. 

LS 1 1,000,000.00 1,000,000.00  

D Allow for attendance (profits) for items 
A, B & C above) 

 

%     

E SUB - TOTAL      

  TOTAL CARRIEDC TO 

SUMMARY 

          

       

ITEM DESCRIPTION UNIT QTY RATE AMOUNT   

(KSHS) KSHS CTS 

  BILL No. 3: 
DRILLING, DEVELOPMENT and TEST 
PUMPING TO  DEPTH OF 220M USING AIR  
DRILLING METHOD. 

  

        

A 
Mobilization, transportation of machinery, 
erection of camps and sanitary facilities 
and demobilization 

LS 

 
 
1 

      

B Erecting and dismantling of drilling 
equipment and other machinery at the 
site. 

LS 

 
      1 

     

C 

Drilling of borehole of minimum diameter 
205mm through all types of strata 
including disposal of excavated materials, 
taking any remedial measures to 
overcome caving-in, or over drilling to 
accommodate sloughed material and 
keeping drilling records as specified 
between ground level and 220 metres 
below ground level. 

  

        

D Drilling from 0 - 10m depth M 10       

E Drilling from 10 -100m depth M 90       

F Drilling from 100 - 200m depth M 100       

G Drilling beyond 200m depth M 20       

H Supply and install 152 mm internal 
diameter plain steel casings in the 
borehole. 

M 

134      
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I Ditto A1.5 but 152mm internal diameter 
slotted steel casings. 

M 86       

J Allow for taking samples of drill cuttings at 
two (2) metres intervals 

LS 1      

K Supply and insert gravel pack (rounded 2-4 
mm diameter). 

Tons 10       

L Grout between the casing and the 
borehole for top ten (10) metres. 

LS 1      

M Physical development of the borehole 
including inserting and removal of 
development equipment; HR 

3       

N Chemical development of the borehole 
including inserting and removal of 
development equipment; HR 

3      

O 
Undertake Constant Discharge Test as 
specified (24 hours for actual test pumping 
and 8 hours for insertion and removal of 
test pumping equipment)   

HR 

32       

P Undertake water Level observation and 
record recovery. HR 

8      

Q Carry out borehole sterilization LS 1       

R 
Install wellhead, well cap serial number 
and cement slab of dimensions 1.0x1.0x1.0 
metres around the wellhead.  

LS 

1      

S Supply of water and drilling fluids for 
drilling operations and field camp 

LS 
1       

S Take water samples for laboratory analysis 
(1 No. sample for Bacteriological and 1 No. 
for Chemical each 15 litres). 

LS 
1       

U 
Allow for making good and surface 
reinstatement at the borehole location to 
the Project Manager’s satisfaction. 

LS 

1       

  TOTAL CARRIED TO SUMMARY           

 
 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  ALL PROVISIONAL       KSHS KSHS CTS 
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BILL NO.04:                                                              

SUPPLY AND INSTALLATION OF 

SOLAR PUMP-Assumed Head = 170m  

with discharge capacity of 25 M3/hr 

Powered by18.5 KW motor and Eighty 

five  (85) Solar PANNELS of 330W 

capacity) 

  
  

 
      

A 

Supply, deliver to site and install Grundfos 

Submersible Pump SP 30-21, 18.5 KW or 
its approved equivalent.  

UNIT 1    

B 
Supply, delivery of Monocrystalline Photo 
Voltaic Solar Modules connected in Panels 
of 330W, 12Vdc 

UNIT 85    

C 

Erect an appropriate stand for the panels 

made of 100 x 100 mm x 4mm SHS pipes, 
50 mm SHS members to support the panels, 
guard rails, permanent and movable ladders 

as shall be approved by the PM 

ITEM 1    

D 
Supply, deliver to site and install 
Submersible Pump control panel, 3-Phase, 

415Vac, 50Hz DOL as approved by the PM  

UNIT 1    

E 
Supply, deliver to site and install matching 
solar disconnect switch. 

UNIT 1    

F 
Submersible cable- 4.0mm2/4-core flexible 

tough rubber  
M 250    

G UG Cable- 4.0mm2/4-core M 20    

H Electrode Cable- 1 mm2 (Red and Black) M 250    

I Supply, deliver to site and install 

Submersible PVC pipes 40mm diameter  
M    250    

J Supply, deliver to site and install DN40 
uPVC Class B Water pipes 

M 250    

 K 
Supply, deliver to site and install 

PN6xDN40 GS non-return valve (threaded) 
 No. 1    

L 
Supply, deliver to site and install P 
PN6xDN40 gate valve (Female threaded 

Pegler) 

 No. 1    

M 
Supply, deliver to site and install and test 
1.2m metre copper Earth electrode 

No. 1    

N 
Supply, deliver to site, install and test D6 x 

120mm stainless steel Electrodes 
No. 2    
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O 
Install Earth electrode wire, 6.0mm2 Copper 
cable (Green) 

M 10    

P 

Supply and Install GS Cable termination 
box of size 150mmx150mmx100mm depth 

with 35 amps, 2-way plastic cable 
connector terminal blocks 

No. 1    

Q 
Supply, deliver to site and install lockable 2 
flap steel top covers 2.0mm thickness to fit 

Borehole protection Chamber 

No. 1    

R 
Supply, deliver to site and install DN40 
Water metre, (threaded), type ABB, Range 

0 – 20 m3/hour  

No. 1    

S 

Supply, deliver to site and install Borehole 
Steel Pipe Clamp of thickness 5.0mm with 

holes for smooth passage of DN40 GI, 
DN20 uPVC pipes, 2x1.0 mm2 and 10.0 
mm2/4-core 

No. 1    

T 

Supply, deliver to site, install and test 

pressure gauge, approved type as Kent, 
Range 0 – 15.0 kg/cm2 

No. 1    

U 
Supply, deliver to site and install RC cable 

route markers 
No. 1    

V 
Supply, deliver to site and use Borehole 

sundries 
ITEM 1    

W 
Carry out electrical earth bonding and 
wiring connections and connect to the earth 

led as directed by the Engineer. 

ITEM 1    

  

Total billno.05 carried to summary for        
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ITEM DESCRIPTION UNIT QTY RATE 

(KSHS) 

AMOUNT 

KSHS CTS 

  BILL NO.05           

  WATER TROUGH           

  SUBSTRUCTURES           

  (ALL PROVISIONAL)           

A Excavate oversite to remove vegetable soil 
average 150mm deep;wheel and deposit on 

site n.e. 100M away in permanent spoils 
heaps 

SM 72.1       

  Hardcore           

D 250mm thick filling: deposit, spread, level 
and compact: to receive blinding 

SM 72.1       

E  50mm murram blinding to surface of 
hardcore. 

SM 72.1       

              

  Anti-Termite Treatment           

F Chemical anti-termite treatment executed 
by Rentokil Laboratoties Limited or equal 

and approved pest control firm under a ten 
year gurantee, applied to surface of 
excavation and floor 

SM 72.1       

  Damp-Proof Membrane           

G 500mm Gauge polythene damp-proof 
membrane laid on blinded hardcore with 

100mm folded side and end laps (measured 
net-allow for laps)  

SM 72.1       

              

  Reinforced Concrete 1:2:4- 20mm gauge 

mix in 

          

H 150 mm floor slab SM 72.1       

I 150 mm thick Rc Walls CM 3.85       

              

  Reinforcement           
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  High Tensile Steel Reinforcement to B.S. 

4483 

          

  Mesh Fabric Reinforcement to B.S.4483           

J Mesh reinforcement reference A 142 
weighing 2.22kg per square metre laid in 

bed with 300mm side and end laps 
(Measured net allow for laps) 

SM 159.5       

              

  PLUMBING           

K Supply and fit 32mm gate valve and 
connect to supply main 

NO 1       

L Supply and fit Ball Valve NO 1       

  STEEL COVER            

M Access cover NO 1       

  TOTAL CARRIED TO SUMMARY            

       

 
 

BILL 

ITEM 
DESCRIPTION UNITS QUANTITY 

RATE 

(KSH) 

AMOUNT 

(KSH) 

 

(CTS) 

6 

CONSTRUCTION OF 

100 M3 CAPACITY 

GROUND MASONARY 

TANK 

         

6.1 Clear site                     SM   160    

               

6.2 

Strip top soil average 
200mm deep and stock on 

site for reuse.   

SM   160   
 

               

6.4 

Excavate below stripped 
level in soft material to 

reduce levels, and dispose  
off on site as directed to an 

average depth not 
exceeding  1.5m.   

CM   50   

 

              

6.6 

Extra over item 6.3 for 
excavation in hard 
material.   

CM   5   
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6.5 

Backfill around tanks with 
selected excavated 

materials as required.   

CM      10   
 

               

6.6 

Trench for pipe not 

exceeding 110mm DN in 
soft material depth not 

exceeding 1.5m.   

CM    8   

 

            

6.7 

Extra over item 6.6 for 
excavation in hard 

material   

CM    6   
 

               

   

Provide all materials, 

tools,  equipment and 
construct the following.  

        

 

               

6.8 

Compacted layer of 
hardcore as  directed by 

the engineer average  
thickness 300mm  

CM    50   

 

              

6.9 
50mm thick grade 15 

blinding concrete.   
CM 10   

 

               

                    

   SUB TOTAL                 

  

TANK FOUNDATION 

AND WALLING 
        

 

   DESCRIPTION   UNIT  QTY     RATE    

  

AMOUNT 

(KSHS)   

 

ITEM                

  NO            -       

                    

6.1 
Class 25 concrete in tank 

floor and  roof slab.   
CM   30   

 

               

6.11 

Class 20 concrete in floor 
slab of valve chamber 

100mm thick.   

CM    1   
 

           

6.12 Ditto but for pipe support.   CM    1    
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6.13 
Sawn formwork for item 

6.1 
SM      120   

 

           

6.14 

500mm thick masonry 

blockwork in tank walls 
and curved to radius 

approximately  12meters  

SM    70   

 

               

6.15 Ditto but 600mm thick.   SM    20    

           

6.16 Ditto but 300mm thick.   SM    20    

           

6.18 Ditto but 225mm thick.   SM    45    

               

   

The following to include 
rates for all reinforcement 

bending, hooking, wiring  
with spaces and all other 

fixing  arrangements. 

        

 

               

6.19 

12mm diameter and below 
high tensile  reinforcement 

bars in roof slab floor  slab 
and column of tank. 

KG     1500   

 

              

6.2 
Ditto but 12mm diameter 
and above.   

KG    2500   
 

               

6.21 

A 142 Fabric mesh 
reinforcement in floor slab  

(Alternative)   

SM   140   
 

           

   

TOTAL CARRIED TO 

COLLECTION PAGE       

 

      
 

 PLASTERING AND RENDERING   

   DESCRIPTION   UNIT  QTY     RATE       

ITEM                   

  NO             

                    

6.22 
10mm diameter and below 
mild steel in the block 

KG    1500   
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work walling.   

               

           

6.23 

Apply 2:1 sand/cement 

rendering on the inside of 
tank 20mm thick in two 
layers 10mm each and 

water proofed.  

SM   120   

 

              

6.24 
Ditto but screed to tank 

floor.   
SM    100   

 

           

6.25 

Apply 4:1 sand/cement 

screed to fall on roof slab, 
average depth 45mm.   

SM   100   

 

           

6.26 
Ditto but 10mm to the 
outside   

SM    100   
 

           

6.27 

Provide and apply two 
coats of  bitumenous paint 
between block wall and 

concrete floor slab.   

LM  38   

 

              

6.28 

Provide and apply two 

coats of  bitumenous paint 
between block wall and 
concrete floor slab.   

LM  38   

 

              

6.29 

Cut back mortar joint, 
provide and  place bondex 

or any other approved  
quality in the junction 

between the floor slab and 
tank walls.   

M     38   

 

              

   SUB TOTAL           

             

 PIPE WORK AND SUNDRIES      

   DESCRIPTION   UNIT  QTY     RATE       

ITEM                   

  NO             
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Rates to include providing 
fitting,  transport, handling 

laying and fixing,  jointing 
testing disinfection and  

painting where exposed, 
and concrete  surround 
where directed.  

             

 

                   

6.3 

110mm, diameter G.S 
flanged pipe in  outlet, 

inlet, overflow and scour 
pipe, starting from the tank 
to the valve chamber and 

distribution main  

M  84   

 

               

6.31 
110mm diameter GS 90° 

bend flanged.   
Nr  7   

 

           

6.32 

110mm diameter GS 

double flanged pipe 
450mm long with puddle 

flanged 200mm from the 
end.  

Nr   3   

 

              

6.33 
110mm diameter equal 

flanged tee GS.   
Nr   1   

 

           

6.34 
50mm diameter float valve 

crane or  equal.   
Nr  1   

 

               

6.36 Ditto but 75mm dia   Nr  1    

               

   SUBTOTAL           

             

 FITTING OF VALVES AND CHAMBERS     

   DESCRIPTION   UNIT  QTY     RATE       

ITEM             

  NO                   

         -       
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6.37 
110mm diameter  sluice 

valve PN 16 crane or equal   
Nr   3   

 

               

6.38 Ditto but non-return valve   Nr  1    

           

6.39 Ditto but GS barrel nipple   Nr    4    

           

6.4 

Ditto but puddled flange 
welded on the scour and 
pipes.  

Nr     2   
 

           

6.41 

150m x 100m bell mouth 
on the offtake and scour 

pipes inlets.   

Nr    2   
 

               

   

Provide all materials and 

construct complete the 
following works.  

        

 

              

6.42 

Fix outside ladder made 
from 50 x 6mm MS flat 
bars and 20mm f MS  

rungs length 3300mm GS 
detailed on   

Nr  1   

 

               

6.43 
Ditto but for inside ladder 
length  2600mm  

Nr   1   
 

               

6.44 

Valve chamber of size as 
detailed on  SIZE 1.2 X1.2 
M   depth to invert not 

exceeding 1.5m. In 
200mm masonry 

includindg foundation 
plastering and fixing of 
pcc  and steel manhole 

cover,  

Nr   3   

 

           

6.45 

Fix MS access manhole 

cover lockable  as 
required.  

Nr  3   

 

               

   SUB TOTAL             
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 FINISHES AND MAKING AREA GOOD     

   DESCRIPTION   UNIT  QTY     RATE       

ITEM                   

  NO             

6.46 

Construct invert block 
drain depth not  exceeding 
800mm as scour and 

overflow outfall drain.  
Rate to include for 

excavation and making 
good.   

M   10   

 

              

6.47 

Hand place, spread and 

level around  tanks with 
top soil from stock pile  

average depth 150mm as 
required by the engineer. 

SM    100   

 

            

6.48 

Plant grass around tank 
site as  directed  by  the  
engineer 

(PROVISIONAL)  

SM      100   

 

            

6.49 
Test and sterilize tank as 

required.   
ITEM   1   

 

               

6.5 

Allow for painting 

exposed pipework as 
directed.   

ITEM   1   

 

               

6.51 
Allow for connecting the 
tank to  Pipeline  

SUM  1   
 

            

   

SUB TOTAL    TOTAL 

FOR BILL NO.6 

CARRIED TO 

SUMMARY PAGE     
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ITEM 

NO. 

ITEM DESCRIPTION UNIT QTY RATE 

(KSHS) 

AMOUNT 

KSHS CTS 

  BILL NO. 7 FENCE           

  FENCING           

  (ALL PROVISIONAL)           

A. Clearing the site of bushes/trees SM 1000       

B Excavate for fencing poles bases from 
exsisting ground level and not exceeding 

1.50m deep.(225 x 225x500mm deep holes) 

NO. 48       

  Concrete Work           

  Mass concrete 1:4: 8-           

C 50 mm blinding bed  under holes for 
fencing posts 

CM 0.2       

              

  Reinforced Concrete 1:2:4- 20mm gauge 

mix in 

          

D 225x225x450 Bases for Angle columns 
sections 

CM 1.5       

              

  MILD STEEL TO B.S. 449           

  Structural steel welded & Bolted joints                                                               

E 75x75x4.5mm Angle column section  
(Length 2350mm spaced at 3 m c/c) painted 
with three coats of  dove grey coloured 

gloss paint 

NO 48       

G 75x75x5.0mm angle section for bracing at 
corners and at every 30m span  (Length 

3600mm ) painted with three coats of  dove 
grey coloured gloss paint. 

NO 12       

              

  GATE           
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K Excavate for sides columns poles bases 
from exsisting ground level and not 
exceeding 1.50m deep.(225 x 225x500mm 

deep holes) 

NO. 4       

 L  Install double door gate as per the 

specifications in the drawings 

 NO 1        

M Install one pedestrian gate as per the 
specifications in the technical drawings 

NO 1    

  Concrete Work           

  Mass concrete 1:4: 8-           

N 50 mm blinding bed  under holes for 
fencing posts 

CM 0.1       

              

O Reinforced Concrete 1:2:4- 20mm gauge 

mix in 

          

  225x225x450 Bases for SHS columns CM 0.1       

              

  MILD STEEL TO B.S. 449           

  Structural steel welded & Bolted joints                                                               

P 100x100x4.0mm SHS column  (Length 

2000mm) 

NO. 3       

Q 75x75x3.0mm SHS  LM 28.5       

R 50x50x3.0mm SHS  LM 21       

              

  FENCING WIRE           

  Barbed wire           

S Supply and fix  Double strand Barbed wire 

610mtrs, around the perimeter ;or 
equivalent 

NO 2       

              

  CHAIN LINK           

T Supply and fix 3.0mm  diameter chain link 

1.8 m high and  twisted 3 times at the ends 

ROLLS 25       

U Bind the chain with a binding wire Kg 10       

  TOTAL CARRIED TO SUMMARY           
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 TOTAL SUMMARY PAGE      

 
 

 
 

 
 
 

 

Schedule of Adjustment Data 

 

 
Table A - Local Currency 

Index 

Code 

Index 

Description 

Source of 

Index  

Base Value 

and Date 

Bidder’s 

Local Currency 

Amount 

Bidder’s 

Proposed 

Weighting 

 Nonadjustable — — — A:   

B:   

C:   

D:   

E:   

   Total  1.00 

 
 
 

Table B - Foreign Currency 

Name of Currency: _______________ 

 
If the Bidder wishes to quote in more than one foreign currency, this table should be repeated for 
each foreign currency. 

 

Index 

Code 

Index 

Description 

Source of 

Index 

Base Value 

and Date 

Bidder’s 

Currency in 

Type/Amount 

Equivalent in 

FC1 

Bidder’s 

Proposed 

Weighting 

 Nonadjustable — — —  A:   

B:   

C:   

D:   

E:   



Section IV. Bidding Forms 1-73 

 

    Total  1.00 
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Summary of Payment Currencies 

Table: Alternative A 

 

For ...........................insert name of Section of the Works   

 
Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) 

will have substantially different foreign and local currency requirements. The Employer should 
insert the names of each Section of the Works. 

 

 A B C D 

Name of Payment 
Currency 

Amount of 
Currency 

Rate of 

Exchange 
to Local 

Currency 

Local Currency 

Equivalent 

C = A x B 

Percentage of 

 Net Bid Price (NBP) 
 100xC  

NBP 

Local currency 

  
 

 

1.00 

  

Foreign Currency #1 

  
 

    

Foreign Currency #2 

  

 

    

Foreign Currency #3 

  
 

    

Net Bid Price 
    

 
100.00 

Provisional Sums 

Expressed in Local 

Currency 

 1.00  

 

BID PRICE 
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 Table: Alternative B 
 

To be used only with Alternative B Prices directly quoted in the currencies of payment. 

(Clause ITB 15.1) 
 

Summary of currencies of the bid for  ___________ [insert name of Section of the Works]  
 

 

Name of currency Amounts payable 

Local currency:    

Foreign currency #1:    

Foreign currency #2:    

Foreign currency #3:    
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__________________________ [Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: __________________________ [Name and Address of Employer] 

Date: __________________________  

BID GUARANTEE No.: __________________________  

We have been informed that __________________________ [name of the Bidder] (hereinafter 
called "the Bidder") has submitted to you its bid dated ___________ (hereinafter called "the 

Bid") for the execution of ________________ [name of contract] under Invitation for Bids No. 
___________ (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 

guarantee. 

At the request of the Employer, we ____________________ [name of Bank] hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of ___________ 
[amount in figures] (____________) [amount in words] upon receipt by us of your first demand 
in writing accompanied by a written statement stating that the Bidder is in breach of its 

obligation(s) under the bid conditions, because the Bidder: 

(a)  has withdrawn its Bid during the period of bid validity specified by the 

Bidder in the Form of Bid; or 

(b)  having been notified of the acceptance of its Bid by the Employer during the 
period of bid validity, (i) fails or refuses to execute the Contract Form, if 

required, or (ii) fails or refuses to furnish the performance security, in 
accordance with ITB 38. 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies 
of the contract signed by the Bidder and the performance security issued to you upon the 
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) 

our receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii) 
twenty-eight days after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office 
on or before that date. 

Form of Bid Security (Bank Guarantee) 
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This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 
458. 

 

_____________________________ 

[signature(s)] 
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Form of Bid Security (Bid Bond) 

 

BOND NO. ______________________ 

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name, 

legal title, and address of surety], authorized to transact business in [name of country of 
Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of 
Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]15 

[amount in words], for the payment of which sum, well and truly to be made, we, the said 
Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by 

these presents. 

WHEREAS the Principal has submitted a written Bid to the Employer dated the ___ day of 
______, 20__, for the construction of [name of Contract] (hereinafter called the “Bid”). 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

(a) withdraws its Bid during the period of bid validity specified in the Form of Bid; or 

(b) having been notified of the acceptance of its Bid by the Employer during the period 
of Bid validity; (i) fails or refuses to execute the Contract Form, if required; or (ii) 
fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders;  

then the Surety undertakes to immediately pay to the Employer up to the above amount upon 

receipt of the Employer’s first written demand, without the Employer having to substantiate its 
demand, provided that in its demand the Employer shall state that the demand arises from the 
occurrence of any of the above events, specifying which event(s) has occurred.  

The Surety hereby agrees that its obligation will remain in full force and effect up to and 
including the date 28 days after the date of expiration of the Bid validity as stated in the 

Invitation to Bid or extended by the Employer at any time prior to this date, notice of which 
extension(s) to the Surety being hereby waived. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 

executed in their respective names this ____ day of ____________ 20__. 

Principal: _______________________ Surety: _____________________________ 

 Corporate Seal (where appropriate) 

 
15  The amount of the Bond shall be denominated in the currency of the Employer’s country or the equiv alent 

amount in a freely convertible currency. 
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_______________________________ ____________________________________ 
(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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Form of Bid-Securing Declaration 

 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

Alternative No.: [insert identification No if this is a Bid for an alternative] 

To: [insert complete name of Employer] 

We, the undersigned, declare that:     

We understand that, according to your conditions, bids must be supported by a Bid-Securing 
Declaration. 

We accept that we will automatically be suspended from being eligible for bidding in any 

contract with the Borrower for the period of time of [Employer to insert number of months or 

years] starting on [insert date], if we are in breach of our obligation(s) under the bid conditions, 

because we: 

(a)  have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 

(b)  having been notified of the acceptance of our Bid by the Employer during the period of bid 

validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish 
the Performance Security, in accordance with ITB 38. 

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, 
upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; 
or (ii) twenty-eight days after the expiration of our Bid. 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of [insert 
legal capacity of person signing the Bid-Securing Declaration]  

Name: [insert complete name of person signing the Bid-Securing Declaration]   

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid.] 
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Technical Proposal 

 

Technical Proposal Forms 
 

 

Site Organization 

 

 

Method Statement 

 

 

Mobilization Schedule 

 

 

Construction Schedule 

 

 

Contractor’s Equipment 

 

 

Personnel 

 

 

Others 
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Site Organization 
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Method Statement 
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Mobilization Schedule 
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Construction Schedule 
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Contractor’s Equipment 

Form EQU 

The Bidder shall provide adequate information to demonstrate clearly that it has the capabili ty  to  meet  the 
requirements for the key equipment listed in Section III, Evaluation and Qualif ication Criteria. A separate 
Form shall be prepared for each item of  equipment listed, or for alternative equipment proposed by the 

Bidder. The Bidder shall provide all the information requested below, to the extent possible.  Fields with 
asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 
 

Equipment 

Information 

Name of manufacturer 

 
 

Model and power rating 

 Capacity* 

 
 

Year of manufacture* 

Current 

Status 

Current location 

 
 

 Details of current commitments 

 
  

Source Indicate source of the equipment 

 Error! Reference source not found. Owned Error! Reference source not 
found. Rented Error! Reference source not found. Leased Error! Reference 
source not found. Specially manufactured 

 
 
The following information shall be provided only for equipment not owned by the Bidder.  

 

Owner Name of owner 
 

 Address of owner 
 

  

 Telephone 
 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Proposed Personnel 

Form PER – 1 

Bidders should provide the names of  suitably qualif ied personnel to meet the specif ied requirements for 
each of  the positions listed in Section III, Evaluation and Qualif ication Criteria. The data on their experience 
should be supplied using the Form below for each candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

5. Title of position 

 Name  

6. Title of position 

 Name  

etc. Title of position 

 Name 
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Resume of Proposed Personnel 

Form PER – 2 

The Bidder shall provide all the information requested below. Fields with asterix (*) shall be 

used for evaluation. 

 
Position* 
 

Personnel 

information 

Name * 

 

Date of birth 

 Professional qualifications 
 

Present 
employment 

Name of Employer 
 

 Address of Employer 

 

 Telephone 
 

Contact (manager / personnel officer) 

 Fax 
 

E-mail 

 Job title 

 

Years with present Employer 

 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 
 

From* To* Company, Project, Position, and Relevant Technical and Management 
Experience* 
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Others 
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Bidder’s Qualification 

 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation 

and Qualification Criteria, the Bidder shall provide the information requested in the 
corresponding Information Sheets included hereunder. 
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Bidder Information Sheet 

Form ELI - 1.1 

Date: ______________________ 
Bidding No.: ________________ 

Invitation for Bid No.: ________ 
Page ________ of _______ pages 

 

1. Bidder’s Legal Name  

 

2. In case of Joint Venture, Consortium or Association (JVCA), legal name of each party: 

 

3. Bidder’s actual or intended Country of Registration: 

4. Bidder’s Year of Registration:  

5. Bidder’s Legal Address in Country of Registration: 

 

6. Bidder’s Authorized Representative Information 

 Name: 

 Address: 

 Telephone/Fax numbers: 

 Email Address: 

 

7.  Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in accordance with 

ITB Clauses 4.1 and 4.2. 

 In case of JVCA, letter of intent to form JVCA including a draft agreement, or JVCA 
agreement, in accordance with ITB Clause 4.1 

 In case of government owned entity from the Employer’s country, documents establishing 
legal and financial autonomy and compliance with the principles of commercial law, in 

accordance with ITB Clause 4.5. 
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Party to JVCA Information Sheet 

Form ELI - 1.2 

Date: ______________________ 
Bidding No.: ___________________ 

Invitation for Bid No.:_________ 
Page ________ of_ ______ pages 

 
 

1. Bidder’s Legal Name:  

 

2. JVCA’s Party legal name: 

3. JVCA’s Party Country of Registration: 

4. JVCA’s Party Year of Registration: 

 

5. JVCA’s Party Legal Address in Country of Registration: 

 

6. JVCA’s Party Authorized Representative Information 

Name: 

Address: 

Telephone/Fax numbers: 

Email Address: 

 

7. Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in accordance with 

ITB Clauses 4.1 and 4.2. 

 In case of government owned entity from the Purchaser’s country, documents 

establishing legal and financial autonomy and compliance with the principles of 
commercial law, in accordance with ITB Clause 4.5. 
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Historical Contract Non-Performance 

Form CON – 2 

Bidder’s Legal Name: _______________________  Date: _____________________ 
JVCA Partner Legal Name: _______________________  ___________________ 

Bidding No.: __________________ 
Page _______ of _______ pages  

 

Non-Performing Contracts in accordance with (Evaluation and Qualification Criteria) 

Contract non-performance did not occur during the stipulated period, in accordance with 

Sub-Factor 2.2.1 of Section III, Evaluation and Qualification Criteria. 

Contract non-performance during the stipulated period, in accordance with Sub-Factor 

2.2.1 of Section III, Evaluation and Qualification Criteria. 

 

Year Outcome as 
Percent of 

Total Assets 

 
Contract Identification  

 

Total Contract 

Amount (current 

value, US$ 

equivalent) 

 
______ 

 
______ 

Contract Identification: 
Name of Employer: 

Address of Employer: 
Matter in dispute: 

 
___________ 

 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

No pending litigation in accordance with Sub-Factor 2.2.3 of Section III, Evaluation and 

Qualification Criteria. 

 Pending litigation in accordance with Sub-Factor 2.2.3 of Section III, Evaluation and 

Qualification Criteria, as indicated below 

Year Outcome as 
Percent of 

Total Assets 

 
Contract Identification  

 

Total Contract 

Amount (current 

value, US$ 

equivalent) 

 
______ 

 
______ 

Contract Identification: 
Name of Employer: 

Address of Employer: 
Matter in dispute: 

 
___________ 

 

 

______ 

 

______ 

Contract Identification: 

Name of Employer: 
Address of Employer: 

Matter in dispute: 

 

___________ 
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Current Contract Commitments / Works in Progress 

Form CCC 

 
 

Bidders and each partner to a JVCA should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of  intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualif ied, full completion certificate has yet to be 

issued. 
 
 

 
 

Name of  contract Employer, 

contact 
address/tel/fax 

Value of  

outstanding work 
(current US$ 
equivalent) 

Estimated 

completion date 

Average monthly 

invoicing over last 
six months 
(US$/month) 

1. 
 

    

2. 

 

    

3. 
 

    

4. 
 

    

5. 

 

    

etc. 
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Financial Situation 

Form FIN – 3.1 

Historical Financial Performance 

 

Bidder’s Legal Name: _______________________  Date: _____________________ 

JVCA Partner Legal Name: _______________________ Bidding No.: __________________ 
Page _______ of _______ pages 

 
To be completed by the Bidder and, if JVCA, by each partner 
 

Financial 
information in 
US$ 

equivalent 

Historic information for previous ______ (__) years 
 (US$ equivalent in 000s) 

 Year 1 Year 2 Year 3 Year … Year n Avg. Avg. 
Ratio 

Information from Balance Sheet 

Total Assets 

(TA) 

       

Total 
Liabilities 

(TL) 

      

Net Worth 
(NW) 

       

Current 

Assets (CA) 

       

Current 
Liabilities 
(CL) 

      

Information from Income Statement 

Total 
Revenue (TR) 

       
 
 

 
Profits Before 
Taxes (PBT) 
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  Attached are copies of financial statements (balance sheets, including all related notes, and 

income statements) for the years required above complying with the following conditions: 

• Must reflect the financial situation of the Bidder or partner to a JVCA, and not sister or 

parent companies 

• Historic financial statements must be audited by a certified accountant 

• Historic financial statements must be complete, including all notes to the financial 

statements 

• Historic financial statements must correspond to accounting periods already completed 

and audited (no statements for partial periods shall be requested or accepted) 
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Average Annual Turnover 

Form FIN – 3.2 

 

Bidder’s Legal Name: ___________________________  Date: _____________________ 
JVCA Partner Legal Name: ____________________________ Bidding No.: ______________ 
  Page _______ of _______ pages 

 

 

Annual turnover data (construction only) 

Year Amount and Currency US$ equivalent 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

*Average 
Annual 

Construction 
Turnover 

 _________________________________________ ____________________ 

 

*Average annual turnover calculated as total certified payments received for work in progress or 
completed over the number of years specified in Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.3.2, divided by that same number of years. 
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Financial Resources 

Form FIN – 3.3 

 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of  credit, and 
other f inancial means, net of  current commitments, available to meet the total construction cash f low 

demands of  the subject contract or contracts as indicated in Section III, Evaluation and Qualif ication Criteria.  

Source of  f inancing Amount (US$ equivalent) 

1. 

 
 

2. 

 
 

3. 

 
 

4. 
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General Experience 

Form EXP – 2.4.1 

Bidder’s Legal Name: ____________________________  Date: _____________________ 

JVCA Partner Legal Name: ____________________________Bidding No.: ________________ 
  Page _______ of _______ pages 
 
 

Starting 
Month / 

Year 

Ending 
Month / 

Year 

 
 

Years*  

Contract Identification  

 

Role of 
Bidder 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Bidder: 
Name of Employer: 
Address: 

 
_________ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Bidder: 
Name of Employer: 
Address: 

 
_________ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Bidder: 
Name of Employer: 
Address: 

 
_________ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Bidder: 
Name of Employer: 
Address: 

 
_________ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Bidder: 
Name of Employer: 
Address: 

 
_________ 
 

 
______ 

 
______ 

 Contract name: 
Brief Description of the Works performed by the 
Bidder: 
Name of Employer: 
Address: 

 
_________ 
 

 
*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest 

year 
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Specific Experience 

Form EXP – 2.4.2(a) 

Bidder’s Legal Name: ___________________________  Date: _____________________ 
JVCA Partner Legal Name: _________________________Bidding No.: __________________  

  Page _______ of  _______ pages 

 

Similar Contract Number: ___ [insert 

specific number] of ___[insert total 

number of contracts required. 

Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

  

Role in Contract   

Contractor  

  

Management 
Contractor 

 

Subcontractor 

 

Total contract amount __________________________
__ 

US$_______
___ 

If partner in a JVCA or subcontractor, 
specify participation of total contract 
amount 

 

__________% 

 

_____________ 

 

US$_______ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone/fax number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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Specific Experience (cont.) 

Form EXP – 2.4.2(a) (cont.) 

 
Bidder’s Legal Name: ___________________________  Page _______ of _______ pages 

JVCA Partner Legal Name: ___________________________ 
 
 

 

Similar Contract No. __[insert specific 

number] of ___[insert total number of 

contracts] required 

Information 

Description of the similarity in 
accordance with Sub-Factor 2.4.2(a) of 
Section III, Evaluation and Qualification 

Criteria: 

 

Amount _________________________________ 

Physical size _________________________________ 

Complexity _________________________________ 

Methods/Technology _________________________________ 

Physical Production Rate 

 

_________________________________ 
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Specific Experience in Key Activities 

Form EXP – 2.4.2(b) 

Bidder’s Legal Name: ___________________________  Date: _____________________ 

JVCA Partner Legal Name: _________________________Bidding No.: __________________ 
Subcontractor’s Legal Name: ______________ Page _______ of _______ pages 

 

 Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

Role in Contract   

Contractor  

  

Management 
Contractor 

 

Subcontractor 

 

Total contract amount _________________________ US$________ 

If partner in a JVCA or subcontractor, 
specify participation of total contract 

amount 

 

__________% 

 

_____________ 

 

US$________ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone/fax number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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Specific Experience in Key Activities (cont.) 

Form EXP – 2.4.2(b) (cont.) 

 
Bidder’s Legal Name: ___________________________  Page _______ of _______ pages 

JVCA Partner Legal Name: ___________________________ 
Subcontractor’s Legal Name: __________________________ 
 

 
 

 Information 

Description of the key activities in 
accordance with Sub-Factor 2.4.2(b) of 
Section III, Evaluation and Qualification 
Criteria: 

 

Amount  

Physical size  

Complexity  

Methods/Technology  

Physical Production Rate 

 

 

 





 

 

Section V. Eligible Countries 

 

 

Eligibility for the Provision of Goods, Works and Related Services in Bank-financed 

Procurement 

 

 
A. Provision at Paragraph 1.6 of the Bank’s Rules and Procedures for Procurement of 

Goods and Works 

 
1.6 The African Development Fund permits firms and individuals from all countries to offer 

goods, works and services for ADF funded projects.  
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PART 2 – Employer’s Requirements 
 



                          Construction of livestock market at Katilu -Turkana County 

107 
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Table of Contents 

Drawings .................................................................................................................................... 172 

Supplementary Information .................................................................................................... 178 
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TECHNICAL SPECIFICATION 

 
 

 

 

 

 

Specifications 

 
Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of  the latest  
current edition or revision of the relevant standards and codes in effect shall apply, unless 
otherwise expressly stated in the Contract.  Where such standards and codes are national, or 

relate to a particular country or region, other authoritative standards that ensure a substantially 
equal or higher quality than the standards and codes specified will be accepted subject to the 

Project Manager’s prior review and written consent.  Differences between the standards 
specified and the proposed alternative standards shall be fully described in writing by the 
Contractor and submitted to the Project Manager at least 28 days prior to the date when the 

Contractor desires the Project Manager’s consent.  In the event the Project Manager determines 
that such proposed deviations do not ensure substantially equal or higher quality, the Contractor 

shall comply with the standards specified in the documents. 
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TECHNICAL SPECIFICATION  

GENERAL 

 

Description of the works 

 

The contract works include: 

• Borehole drilling  

• Testing pumping 

• Supply and installation of solar panels and pump 

• Supply and Installation of a 10,000 litre Roto tank or an equally approved 
plastic tank 

• Fencing of borehole compound 

• Construction of a water Kiosk with slab for istalling water tank. 
 

    

Provision of equipments material and labour  

The contractor shall provide all equipments, transport consumable 
materials and labour necessary for the satisfactory completion of the 

works in compliance with the specifications herein. The Project 

Manager reserves the right to inspect plant and materials prior to 

contractor selection, and may reject plant or material that in his/her 

opinion is substandard or inappropriate. The contractor shall provide 
full descriptions of all plants to be deployed for these works. The 

contactor shall present method statements describing in detail the 

proposed approach to work. 

 
The contactor shall provide summary detail of the experience of key 

personnel to be deployed for these works. 

 

Occupation of site 

The employer will provide land on which the works shall be 
constructed.  The contractor shall be given possession of such parts of 

the site that he requires for activities related to construction works 

including storage of raw materials, equipments and setting up of camp 

during the period of contract provided his operation does not interfere 
with the daily activities of the employer. 

 

The Contractor shall not enter upon or occupy with men, tools, 

equipment and materials any land other than the land or right of way 

provided by the employer 
 

Diligent performance 

The contractor shall at all times perform the Works diligently and in 

accordance with sound professional practice. He/she shall not proceed 
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from one stage of works to another without the express permission of 

the Project Manager 

Decisions regarding Temporary halt, discontinuing of any element or 

part of any element of these works, or abandonment of these works, 

shall be discussed jointly between the contractor and the Project 

Manager before any further actions are authorized by the Engineer. The 

Project Manager’s decision shall be final. 

The Engineer will require a written submission justifying any steps 

taken by the successful bidder taken without the Project Manager’s 

approval.  An unsatisfactory explanation shall lead to non-payment for 

works undertaken without prior agreement, and may be included for 

consideration as liquidated Damages. 
 

Drawings 

The project drawings shall comprise 

 
(a) The drawings attached to tender documents 

 

(b) Such other drawings and/or sketches as are issued from time to 

time by the Project Manager to deal with design modifications in 

response to on-site conditions. 
 

Record drawing 

As the work proceeds the Contractor shall mark up ‘As Built’ details on 

a set of prints of the contract Drawings modified to portray the works 
as actually constructed and issue to the Project Manager for approval 

within 7 days of completion of the works covered by each drawing. 

 

Level datum 

The Project Manager will establish on site temporary benchmark and 
will assign a value to it. The Contractor shall establish and maintain 

such additional benchmarks as are necessary; the form of such 

benchmarks shall be approved by the Project Manager. 

 

Contractor’s staff, communication, offices etc 

General 

The contractor shall advice the Project Manager at which of his offices 

any notices may be served in accordance with the conditions of 

contract. 
 

Language of correspondence and records 

 

All communication from contractor to the Project Manager and the 

Project Manager shall be in English language. 
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All site books, time sheets, records, notes drawings, documents, 

specifications etc. shall be in English language 
 

Contractor’s duty staff & offices 

At least one responsible senior representative of the contractor shall be 

immediately available at all times and he shall be on site during 

normal working hours. 
 

To such representative shall be delegated full authority to confer with 

Project Manager  and to take all steps and to issue all those 

instructions which may be required in an emergency to ensure the 

safety of all personnel of the works and of all the Employer‘s and other 
property on the site and in the immediate vicinity thereof.  The Project 

Manager may from time to time at his discretion after taking into 

consideration all the prevailing conditions allow some relaxation of this 

clause but such relaxation shall be made only with his written 
permission and subject to any special conditions which he may then 

require. 

 

The contractor shall provide and maintain at the site, offices for the 

use of representative and to which written instructions by the Project 
Manager can be delivered.  Any instructions delivered to such offices 

shall be deemed to have been delivered to the contractor. 

 

Public Relations 

 

The contractor shall designate within his site organization competent 

staff whose responsibility shall be to ensure good relations. 

 

The location of all yards, stores, workshops, offices, etc. shall be 
agreed beforehand with the Project Manager and shall be such as to 

avoid obstruction and nuisance to public and/or the client. 

 

The contractor shall provide and maintain at or near the site suitable 
and sufficient shelters, mess rooms, washrooms, latrines etc. as are 

necessary and customary, to the satisfaction of the Project Manager 

Project Manager and in accordance with the law and regulations of the 

relevant authorities. 

 

Accommodation for workmen 

Where the contractor wishes to construct camp to accommodate his 

labour, the following requirements shall be adhered to and shall also 

be subject to the requirement made by the District or Provincial 

Administration or any local Authority. 
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Demolition of contractor’s temporary structures 

The Project Manager may at any time before the end of the period of 
maintenance give the contractor notice in writing to demolish and 

remove those buildings and works which are no longer required, 

whereupon the title to such buildings and works and materials 

connected therewith shall revert to the contractor. After the demolition 

and removal of building and works as required by the Project Manager 
and contractor shall level, clear, restore and make good the sites and 

surrounding ground and fill in and compact all latrines, drains, pits 

and similar works leaving the satisfaction of the Project Manager. 

 

First aid outfits 

The contractors shall provide and maintain in an easily accessible place at the 

site o f the works adequate first aid outfits for the whole duration of the 

contract, to the satisfaction of the Project Manager.  The contractor 

shall have available at all times a suitable vehicle for conveyance of the 
sick or injured people to hospital. 

 

Protective clothing 

The contractor shall provide all protective or any other special clothing or 

equipment for his employees that may be necessary. 
 

Inspection by Project Manager during period of defects liability 

The Project Manager will give the contractor due notice of his intention to 

carry out any inspection during the period of Defects Liability and the 
contractor shall hereupon arrange for a responsible representative to be 

present at the times and dates named by the Project Manager.  This 

representative shall render all necessary assistance and take note all 

matters and things to which his attention is directed by the Project 

Manager. 
 

Advertisement 

No advertisements shall be placed on any boarding or scaffolding erected for 

any purpose connected with the contract without the written 
permission of the Project Manager. 

 

Site investigations 

(a) Ground levels shown on the drawings are believed to be correct.  

Should the contractor consider the levels shown to be inaccurate 
he must draw the attention of the Project Manager to the 

discrepancy before interfering with the existing ground. 

 

 (b) The Contractor must make such site investigations as he thinks 

fit and satisfy him/her as to the nature of the ground and 
availability of materials. 
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Work Programme 

The contractor shall submit a work programme showing the sequence 
and timing of the various stages in the execution of the works as per 

the conditions of contract.  

 

Facilities for the Project Manager 

The Contractor shall provide for the Project Manager or his 
representative: 

 

(a) Such instruments as are necessary to enable the Project Manager 

to check the setting out and make such inspections as he may 

deem necessary. 
 

(b) Such labour and assistance as may be required. 

 

(c)  Any facilities necessary to enable the Engineer to take samples 
 

(d) Provide a temporary site office during the contract period. 

 

 Testing facilities 

(a) The Contractor shall provide laboratory facilities on site suitable 
for carrying out tests as shown:- 

 

 

(ii) Concrete 
 

• Slump 

• Crushing strength 

 

(iii) Aggregates 
 

• Particle Size 

• Impurities 

 
(b) Should the contractor so wish he may make arrangements for the 

necessary tests to be carried out by a Laboratory to be approved by the 

Project Manager. 

 

 Water supply 

The contractor will arrange to provide water for use in the camps and 

on the works.  The Contractor must provide any treatment necessary 

to ensure it is suitable for use as in accordance to health regulations. 

 

 Electrical supply 

The Contractor must provide his own source of electricity if he so 

requires. 
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 Security 

The Contractor will be responsible for the security of the Works and of 

site installations during the Contract period.  He must provide such 

fencing, watching & lighting as he deems necessary. 

 

 Description of the materials and workmanship 

The following apply to all sections hereafter. 

 

(a) Materials 

 

Materials, commodities, components and equipment are to be new and 
unused unless otherwise specified.  Handle, store, fix and protect all 

commodities with care to ensure that they are in perfect condition 

when incorporated into the work and handed over on completion. 

 
(b) Manufacturer’s recommendation 

 

Handle, store and fix every commodity strictly in accordance with the 

printed or written recommendations of the manufacturer and/or 

supplier.  Supply the Project Manager with copies of the 
manufacturer’s recommendations.  Inform the Project Manager if the 

manufacturer’s recommendations conflict with any other specified 

requirements, and obtain his instructions before proceeding. 

 
(c) Standards 

 

Where commodities or workmanship are specified by reference to 

Kenya Bureau of Standards (K.S.), or British Standards (B.S.) or Codes 

of Practice (C.P.) or International (I.S.O.), or other standards, such 
standards are deemed to be the latest published at the time of 

tendering.  The Contractor will be deemed to have read and 

understood the standards specified, and no claim for want of 

knowledge will be allowed.  The substitution of commodities or 
standards of workmanship complying with other standards may be 

allowed at the discretion of the Project Manager, but application for 

permission for such substitution must be made in writing in sufficient 

time to allow adequate investigation.  Obtain Certificates of 

Compliance with standards and supply to the Project Manager on 
request. 

 

 

 

(d) Local conditions 
 

All materials, commodities, components and equipment must be 

suitable for use in tropical climates. 
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 Samples 

The Contractor shall submit to the Project Manager samples of 
materials to be used in the works, the samples must be fairly 

representative of the bulk to be supplied.  Samples should be subject 

to relevant tests before submission and Test Certificates should 

accompany the samples. 

 

 Clearing site on completion 

The site, including borrow pits and spoil dumps shall be carefully tidied up on 

completion, and shaped to avoid ponding, holes, and dangerous slopes.  

The borrow pits and spoil dumps must be covered with topsoil neatly 

trimmed and the whole site left in a tidy and satisfactory condition. 
 

 EARTHWORKS 

 Clearing in general 

Clear the area of the permanent works, and borrow pits of all 
vegetation and destroy by burning or otherwise. 

 

 Stripping top soil 

N/A 

 

 Excavation and classification 

Excavation shall be carried out to the lines and levels shown on the 

drawings or to such other lines and levels as the Engineer may direct.  

 
         Excavation in excess of the lines and levels shown on the drawings or 

without the approval of the Engineer will be rectified by the Contractor 

at his expense in a manner approved by the Engineer. 

 

Any patches of unsuitable ground in the bottom of the excavations 
shall be excavated to such additional depth as the Engineer may 

direct. 

 

Excavated material shall be taken to embankment fill or to spoil tip as 
the Engineer may direct. 

 

Excavation must be kept dry and the sides supported as necessary.  

Excavation classification shall be as in the Ministry of Works Standard 

Specification (MOWSS) Section 5. 
 

Class 1 "Rock" or "Hard Material" shall include all materials which in 

the opinion of the Project Manager requires blasting or the use of metal 

wedges or the use of compressed air drilling for its removal or cannot 

be extracted by ripping with a tractor of less than 180 hp. and rear 
mounted heavy ripper.  Individual boulders greater than 0.2 m3 in 

volume shall be included in this class when their nature and size are 
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such that they cannot be removed without recourse to one of these 

methods. 
 

When a portion of excavation contains 75% or more by volume of 

boulders of this order such portion shall be considered as class 1 

material throughout. 

 
Class 2 "Normal" or "Soft Material" shall include all material, which, in 

the opinion of the Engineer, does not require blasting and metal 

wedges and sledge hammers, or compressed air drilling or rooting or 

ripping. 

 
It shall include wearing course gravel stones and boulders less than 

0.2 m3 in volume that can be removed without recourse to these 

methods. 

 
Class 3 "Compacted Gravel" or "Decomposed Rock" shall include all 

material such as consolidated murram and decomposed stratified 

rock, stones or boulders less than 0.2 m3 in volume which are harder 

than "soft" or "normal" material in that they may be extracted by 

ripping as defined in Class 1, or in confined spaces by hand excavation 
using compressor tools, provided all other reasonable steps to the 

satisfaction of the Project Manager have been taken to facilitate the 

removal by other methods. 

 
"Waterlogged Material" material (Class 2 and Class 3) that is excavated 

in a waterlogged condition and necessitates de-watering and pumping 

operations, provided all reasonable precautions have been taken by 

the contractor to dewater the material to the satisfaction of the Project 

Manager. 
 

 Blasting 

The prior approval of the Project Manager must be obtained and the 

methods approved if the Contractor wishes to remove rock by Blasting.  
The handling and use of explosives must comply with the explosives 

act or the department of mines and geology regulations.  All necessary 

precautions to prevent injury or Damage to person or property must be 

taken.  Generally blasting on the Weir site is to be avoided. 

 

 Borrow areas 

N/A 

 

 Spoil tips 

Surplus or unsuitable materials are to be disposed of in spoil tips to be 
approved by the Project Manager.  Spoil tips must be neatly graded, 

properly drained, and have stable slopes and a tidy appearance. 
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 Earthfill 

The embankment is to be built of selected soil as specified and shown 

on the drawings.  The earthfill shall be of cohesive material of low 

permeability, with negligible organic matter. 

Specially selected material free from stones shall be used in the cut off 

and central zone; the upstream zone shall also be free of stones, the 
downstream zone may have small quantities of stone not exceeding 25 

mm. 

 

Compaction of earthfill 

Earth fill shall be placed and mechanically compacted in layers, 
approximately horizontal, to give a finished thickness of not more than 

150 mm after compaction to 95% of Proctor Maximum Dry Density. 

Each layer shall be scarified to ensure a satisfactory bond with the 

next overlying layer, and water shall be added if necessary to ensure 
uniform moisture content. Subsequent layers will be placed only after 

the previous layer has been ratified by the Project Manager. 

 

Heavy rollers of a type and weight to be approved by the Project 

Manager shall be used for compaction.  In the cut off trench and other 
confined spaces compaction in area which the rollers cannot serve 

shall be by means of approved pneumatic tampers. 

 

 

BOREHOLE DRILLING AND CONSTRUCTION  

 

BOREHOLE DRILLING 

 

GENERAL 
 

Wherever reference is made in the Contract to specific standards and 

codes to be met by the goods and materials to be furnished, and work 

performed or tested, the provisions of the latest current edition or 
revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract. Where such 

standards and codes are national, or relate to a particular country or 

region, other authoritative standards that ensure a substantially equal 

or higher quality than the standards and codes specified will be 
accepted subject to the Project Manager’s prior review and written 

consent.  

 

This contract comprises the drilling, construction, development, test 

pumping and water quality analysis.  
 

REGULATIONS AND STANDARDS 
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The borehole shall be drilled at the site identified by the investigating 

hydro-geologist and confirmed by Project manager. It shall be drilled 
to a depth specified in the hydrogeological survey report. It shall be 

drilled through all strata encountered.  

 

The Employer will acquire the relevant permits and Government 

authorizations. 
 

MOBILIZATION, DEMOBILIZATION AND RESTITUTION 

 

(a)  The Contractor shall mobilize to the site in accordance with the 

Agreed Programme. The sum for mobilization/demobilization shall 
include transportation of machinery, erection, dismantling and 

preparation of temporary camp as the Contractor deems necessary, 

provision of drilling and development fluids (bentonite, foam, and 

water), water for camping, personnel sanitary facilities. 
 

(b) The Contractor shall minimize disturbance to neighbouring plots. 

This shall particularly include ensuring that bailed fines and pumped 

test water are discharged in a manner that does not create a nuisance 

either to the public or private property.  
 

(c) Site re-instatement under the conditions of contract shall include 

the removal of all hydrocarbons spilled, leaked or otherwise released 

and associated packaging and cotton waste. Site re-instatement is 
deemed an integral part of mobilization. This activity shall be costed 

taking into account the items above and expressed as a lump sum.  

 

DRILLING 

 
(a) Unless otherwise approved by the Project Manager, drilling shall 

be by the air hammer method, or by flush rotary drilling method. 

Drilling shall continue through all strata encountered. Drilling fluids 

and additives used must be approved by the Project Manager prior to 
use. The Contractor shall provide the appropriate tools and equipment 

and maintain them in good condition capable of operating to the 

manufacturer’s rating to ensure a smooth, straight hole.    

 

(b) Drilling shall continue to the stipulated total depth at a minimum 
diameter of 205mm (8 inches) to provide for a finished borehole of a 

cased internal diameter of 152mm after allowing for 50mm thick 

gravel pack and temporary casings as found necessary. The Project 

Manager reserves the right to stop drilling operation if he considers 

that further drilling is unlikely to be advantageous. In this event 
payment shall only be made for the amount of work actually executed. 

 

(c)  All materials used in the borehole construction other than 

temporary works shall comply with the relevant standard 
specifications. A tolerance in dimensions will be permitted provided 
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that the material quality is not inferior to specification and work is in 

no way impaired. 
 

(e) The boreholes shall be drilled straight and vertical. 

 

SAMPLE COLLECTION, STORAGE AND RECORD KEEPING 

 
(a) Samples of the drill cuttings returned to the surface shall be 

collected at two (2) metres intervals, dried and bagged. Each bag shall 

be clearly marked with the sample depth interval and borehole 

number. The Contractor shall record the depth and any zone of lost 

circulation for which no sample was taken. 
 

(b)  The Contractor shall maintain a log of the penetration rate on a 

metre by metre basis, in minutes per meter drilled. A stopwatch shall 

be used for this purpose so that only the net drilling time is recorded, 
excluding any time taken in drilling disruptions.   

 

(c)The depth of any voids, or of particular rapid penetration, or 

significant changes in rig noise shall also be noted.   

 
(d) Water level shall be measured and recorded at the start and end of 

every shift, after significant breaks in activity (such as meal breaks), 

and during periods of plant downtime (as appropriate). The water 

levels shall be measured using a sounding and/or lighting dipper 
approved for use by the Project Manager.  

 

 

SUPPLY AND INSTALLATION OF CASINGS AND SCREENS 

 
CASING AND SCREEN SPECIFICATIONS 

 

  a). Casings shall be new, 152mm (6 inches) internal diameter, black 

pipe class B, with a minimum wall thickness of 4.0mm in 6 meter 
lengths.  

 

 b). Mill slotted screens shall be constructed from  new 152mm 

internal diameter black pipe class B with a minimum wall thickness of 

4.0mm. Slots shall not exceed 1.0 mm in width, and should constitute 
not less than 6.0% open space area. Gas slotted casing screens are 

not acceptable. 

 

CASINGS AND SCREEN INSTALLATION 

 
 (a). Before installation of the casings and screens, the Contractor 

shall ensure that the hole is clear to the total depth and shall flush 

out any backfilled materials present. The Project Manager shall 

provide the design of the casings and screens string prior to 
installation by the Contractor. 
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b). Casing jointing shall be by either flush square-section threading 
or tree pass electric arc welding. Screens may be welded to casing, or 

screw-jointed by means of flush square-section threads. Externally 

socket joints may be welded to the casing, or screw-jointed by means 

of flush square-section threads. Externally socketed joints will not be 

accepted. Where screwed joints are deemed by the Project Manager to 
be below standard, joint shoulders shall be spot welded at 900mm 

interval around the casing circumference at no extra cost. If screens 

and casing are to be welded, the appropriate welding electrode must 

be used. 

 
c). During welding, casing and screen lengths must be held 

absolutely vertical in order to ensure a plumb installation. All joints to 

be welded must be levelled at the butt end; three continuous weld 

passes must be made to ensure a sound joint and the oxide coating be 
removed before the second and third passes.  

 

d). Burn-through and subsequent deposition of metal on the inside 

of the casings and screens must be avoided. The base of the casing 

shall be sealed, unless otherwise directed by the Project Manager, with 
a circular plate of black pipe class B of thickness not less than 4.0mm 

(1/4 inch) fixed with a continuous weld to the casing strip. The 

appropriate welding electrode shall be used. The weld passes will be 

made, with oxide coating removed prior to the second and third 
passes. The top of the casing straight shall terminate not less than 

600mm above the highest recorded level of ground at the site.  

 

e). The contractor shall be responsible for the provision of temporary 

casings as necessary, including the insertion and removal. Where the 
Project Manager deems it necessary to have temporary casings left in 

the borehole as a measure of securing the borehole, this will be 

indicated in the item for other works in the bill of quantity. 

 
ADMISSIBLE RATES 

 

 a.) Rates shall be expressed as supply and installation of casing or 

screen per Unit Linear Metre. 

 
SUPPLY AND INSTALLATION OF GRAVEL PACK 

 

SPECIFICATIONS 

 

 a). The Contractor shall supply and install filter 
pack/formation stabilizer. The material shall be 2-4 mm diameter, 

clean well rounded riverbed siliceous gravel with no more than 5.0% 

non-siliceous material. The pack must be approved by the Project 

Manager prior to installation. Granular calcium hypochlorite will be 
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introduced into the annular space along the pack material at a 

concentration of 500 grammes per cubic metre of pack. 
 

The gravel pack shall be placed in the production boreholes to a 

thickness of 50mm around the casing up to where all screen zones 

are covered with the gravel as per the Project Manager’s satisfaction. 

 
 This will initiate the process of sterilizing the wellbore. The 

Contractor shall provide the Project Manager with the bulk density of 

the pack material (Kg/M3).  

 

b). Installation of the filter pack/formation stabiliser may be water 
wash down or reverse circulation methods. In the latter case a pump 

set or airlift string shall be installed in the bore so as to encourage 

material settlement. The filter pack shall terminate not less than 3.0 

metres above the uppermost screen when stabilized, or as otherwise 
directed by the Project Manager. The Contractor shall provide a 

means by which this level shall be measured.  

 

ADMISSIBLE RATES   

 
Rates shall be expressed as supply and installation of gravel pack 

per Unit Cubic Metre. 

 

INSTALLATION OF BACKFILL 
 

SPECIFICATIONS 

 

 a).Backfill material shall comprise of fine clayey drill cuttings and 

shall be installed from the top of the filter pack to 3.0 metres below 
ground level unless otherwise directed by the Project Manager. The 

installation method must ensure that no bridging occurs within the 

annular space. 

 
 b).The Contractor shall measure the depth to the top of the backfill 

and provide the means by which this level may be measured.   

 

ADMISSIBLE RATES 

 
Rates shall be expressed as installation of backfill per Unit Linear 

Metre. 

 

DEVELOPMENT 

  
Development shall comprise both Physical and Chemical 

development, and shall include the following operations:- 

 

BOREHOLE CLEANING 
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 a).The Contractor shall clean the borehole to its “completed depth” 

using any of the methods listed below or as otherwise authorized by 
the Project Manager:- 

 

• By bailer with percussion drilling rig 

• By means of airlift, which may use a light or stable foam to assist 

in the removal of materials from the borehole. 

• By means of educator airlift, with or without light or stable foam. 

 

 b).Bailers and other down whole plant shall adopt diameter limits of 

half a normal size or smaller (12.5mm or ½ inch) than the smallest 

casing or screen diameter. 
 

c).Water levels shall be measured and recorded at the start and end 

of every shift, at significant breaks in activity (such as meal breaks), 

and during periods of plant downtime (as appropriate). Water levels 
be measured using a sounding and/or lighting dipper previously 

approved by the Project Manager. 

 

 d).The borehole shall be deemed clean when measured drilled depth 

has been reached and when insignificant or no materials is removed 
from the base of the borehole. Cleaning costs shall be expressed as a 

rate Per Hour. 

 

CHEMICAL DEVELOPMENT 
 

a).When the Project Manager has deemed the borehole clean; he may 

instruct the Contractor to commence with Chemical development. 

Chemical development shall comprise of an approved Polyphosphate 

as a disaggregate that shall break down the silty concentrations, any 
build up clay or silts, or other fine materials within and adjacent to 

the borehole. The decision as whether chemical development shall be 

adopted and what dosage rates shall be made by the Project 

Manager.  
 

b). Typical dosage shall comprise of powdered Sodium Hexameta 

phosphate dissolve in hot water. The polyphosphate shall be dosed 

at 10 to 15 Kg/m3 of water depending on the concentration of clays 

in the aquifer matrix. This shall be mixed with calcium hypochlorite 
at a dose of 200grammes per cubic metre to inhibit bacteria activity. 

The volume of polyphosphate dosed water shall be one and a half 

times the Volume of water within the screen section. 

c) Both polyphosphate and added water shall be introduced by 

means of a pipe, the bottom end of that shall be located in the 
middle of the screen section of the borehole. The Contractor may get 

the liquids into the screened section using a jetting head if he 

wishes. 
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 d). After dosing, the borehole shall be left overnight to allow 

disaggregation to occur. The borehole shall then be subject to 
physical development. 

 

 e). Chemical development costs shall be expressed as an Hour rate, 

and include all labour and materials (including clean water) required 

for the operation. Chemical development undertaken by a Contractor 
familiar with the technique shall take no longer than three (3) hours.  

 

PHYSICAL DEVELOPMENT 

 

 (a).Physical development may adopt any of the commonly used 
methods, including but not necessarily restricted to the following:- 

 

• Surging 

• Bailing 

• High Velocity Water Jetting 

• Airlift raw hiding 

• Airlift raw hiding with educator pipe. 

 

 b). Development shall be considered complete when the water 
discharged is clear and contains no more than an estimated 5 parts 

per million of suspended solids and the borehole has been restored 

to the cleaned total depth or as otherwise directed by the Project 

Manager. 
 

c) The Contractor shall describe the method he proposes to adopt and 

the plant required for physical development in his method 

statement. Over pumping shall not be considered a development 

method. The rate submitted by the Contractor for physical 
development is deemed to include installation and removal of 

necessary plant. The quantities given in the bills of quantities only 

apply to actual development time. Costs for physical development 

shall be expressed as an Hour Rate. 
 

AQUIFER TESTING 

 

Borehole testing will be conducted according to British Standard BS 

6316 (1992)  (Code of Practise for Test Pumping of Water Wells). 
The following elements are required. 

 

• A  pre-test 

• A step drawdown test 

• A constant discharge test 

• A recovery test 

 

INSTALLATION, PLANT AND METHODOLOGY  
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Pumping plant and dipping tube shall be installed in the borehole to 

be tested. The Contractor shall investigate and agree with the Project 
Manager the anticipated discharge and pump intake depth. 

 

PUMPING PLANT 

 

i) Pumps used for test pumping may be electrical submersible or 
surface-mounted turbine pumps or reciprocating pumps.  

 

ii) Any pump used in tests must have a fully functioning non-return 

valve either in the pump itself or in the rising main immediately 

above the top of the pump. 
 

iii) The Contractor must have pumps covering the anticipated 

discharge range. 

 
iv)The water pumped from the borehole shall be discharged to waste 

at a distance and in such a manner that it does not pond or flow 

back towards the borehole. 

 

v) The Contractor must provide a generator or other prime mover for 
powering the pump, as power is not necessarily available at the 

sites. 

 

DISCHARGE MEASUREMENT AND CONTROL  
 

Discharge measurements shall be by an approved accurate method, 

such as an Orifice Plate, calibrated flow meter or a V-notch weir. If 

volumetric methods are proposed, the Contractor will ensure the 

container to be used has been calibrated. When time to fill 
measurements is made, each discharge measurement shall be 

calculated from the average of three time measurements. Discharge 

shall vary by no more than 15%across each step of step drawdown 

test, and across the constant discharge test. 
 

WATER LEVEL MEASUREMENT 

 

Water level measurements shall be by electric sounding and/or 

lighting dipper, and shall be made in a dipper tube installed 
alongside the test pump rising main and tied securely to it. The 

Project Manager will check the dipper for stretch and any other 

inaccuracies prior to accepting its use. Accuracy measurements 

must not be less than 1.0 cm. Water level measurements using an 

airline will not be acceptable on the grounds of poor precision.  
 

TIME MEASUREMENT 

 



125 

 

 

All times shall be measured by means of a stopwatch. The 

Contractor shall ensure that spare batteries etc for all equipment 
are available prior to commencing tests. 

PRE-TEST 

 

The pre-test will check all equipment, determine the range of 

discharge for the step drawdown test and set the globe values for 
the first step discharge rate. Pre-test shall not exceed three (3). 

 

STEP DRAWDOWN TEST 

 

• The step drawdown test will comprise five (5) steps tests of sixty 
(60) minutes each, with no recovery phase between successive 

steps. The step drawdown test shall not start until water level has 

returned to the true static water level, unless otherwise directed 

by the Project Manager. 
 

• Typically, individual step discharges would comprise 25%, 50%, 

75%, 100% and 125% of the anticipated production discharge 

rate.   

 

• Discharge increments shall be effected as nearly instantaneously 

as possible and once set shall not be changed except by 

instruction of the Project Manager. 

 

• Discharge variations and measurement shall be effected by 

means of the globe valve and manometer gauge as follows; 

 

A globe valve of suitable diameter shall control the discharge and 

on the upstream side of this, not closer than six (6) pipe 
diameters from the valve, a manometer tapping and gauge will be 

installed such that it can be clearly seen by any person using the 

valve. This will be used during the step drawdown tests for the 

flow control purposes.  
 

CONSTANT DISCHARGE TEST 

 

Constant discharge test shall typically last not less than twenty 

four (24) hours, or as otherwise determined by the Project 
Manager. A water sample will be procured towards the end of the 

test for subsequent analysis by a competent laboratory.  

 

RECOVERY TEST AND REMOVAL OF PLANT 

 
Recovery tests shall not continue for more than twenty four (24) 

hours, or as otherwise directed by the Project Manager. Only after 

the completion of recovery data collection may pumping and 

ancillary plant be removed from the borehole, though above 
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ground components may be dismantled during the recovering 

phase. 
 

ADMISSIBLE RATES 

 

Rates of pumping and recovery are deemed to include the cost of 

plant installation and removal. The rates are deemed inclusive of 
installation, removal, plant use, testing and data collection.  

 

WATER SAMPLING AND ANALYSIS 

 

• In the closing hour of the constant discharge test a water sample 
shall be collected for chemical and bacteriological analysis by a 

competent laboratory. The water samples shall be collected in 

containers supplied by the laboratory, in the manner 

conventionally used by the laboratory. 
 

• The Contractor’s unit rate of sampling and analysis will include 

the cost of analysis and transportation to and from the laboratory 

for the sampling exercise.  

 
BOREHOLE DISINFECTION 

 

After removal of test equipment, the borehole shall be disinfected 

with Chlorine/water solution at a concentration of 50 milligrams 
per litre or greater of free chlorine. This will be sprayed into the 

borehole so as to ensure that all exposed borehole wall surfaces 

are coated. In preparing their Tenders, Contractors should allow 

for one (1) cubic metre of solution per borehole. This item shall be 

costed as a unit Lump Sum 
 

BOREHOLE HEAD WORKS 

 

SANITARY SEAL CASING 
 

A sanitary seal shall be constructed at the wellhead. This shall 

comprise the following elements: 

 

• A 3.2 metre length  of internal diameter 205 mm (8 inch) 
plain black pipe class B sanitary steel casing installed around the 

permanent casing string. 

• A grout seal between the 254mm sanitary seal casing and 

the 152 mm Permanent casing string. 

• A 1.0x1.0x1.0 metre reinforced concrete block (Y8/1:2:4) 
cast around the Sanitary seal casings. 

• A lockable steel cap. 

 

 
GROUT SEAL 
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A sanitary ground seal shall be installed between the 152 mm (6 
inch) and 205 mm (8 inch) casings and grouted into place. Grout 

shall be a cement slurry, or cement and fine sand and shall have 

a density of at least 1175 Kg/lt. This shall be introduced into the 

annular space from the top of the inert backfill to the ground 

level, using a method that must be approved by the Project 
Manager.   

 

CONCRETE PLINTH 

 

The ground surface at the wellhead shall be excavated to a depth 
of one (1) metre, and be one metre square, to allow s Concrete 

Plinth to be cast. The 1.0x1.0x1.0 metre pit will be filled with 

concrete, to be finished flush with the ground surface. Concrete 

shall be 1:2:4 OPC: sand: half-inch ballast. This must be cast 
with two 0.8 metre lengths of 12 mm reinforcing steel bar welded 

to the 205 mm (8 inch) casing, 0.7 metre below ground level.  

 

TEMPORARY CAP 

 
The top of the borehole shall be sealed with a cap that shall 

comprise a round plate of mild steel, of thickness not less than 

3.0mm. This will be continuously welded in single pass to the 

mild steel borehole casing or should be lockable. 
 

RECORDS 

 

After completion of all works at the borehole, the Contractor shall 

submit to the Project Manager within four (4) days a complete 
document with the following additions:- 

 

• Drilling penetration Log 

• Geological Log 

• WRMA 009A Borehole Completion Record (Three Complete 

Sets of Completion Reports shall be submitted. 

 

TECHNICAL LITERATURE 

 
A Tenderer must submit the following information together with 

the Tender documents to assist in fair evaluation:- 

 

- Technical specifications on drilling rig and other ancillary 

equipment  (make, model, rated capacity etc) 
 

- Particulars and specifications of materials used in the 

construction of the borehole. 
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- Any other information the tenderer may deem is important 

in evaluation as well as BOOSTING his/her chances of winning 
the tender. 

 

 

ELECTRO – MECHANICAL WORKS SPECIFICATIONS 

 
ELECTRICAL WORKS 

 

REGULATIONS AND STANDARDS 

 

The complete solar installation shall be carried out by a competent Contractor 
and in accordance with the specifications and compliance with the following; 

 

(a).     Kenya Bureau of Standards 

 
(b). Regulations for the Solar/Electrical Equipment of Buildings (Latest 

Edition)  

issued by the Institution of Electrical Engineers of Great Britain. 

 

(c).     IEC standards. 
 

(d).     Electric Power Act and the Rules made there under. 

 

(e).     Kenya Power & Lighting Co. Ltd Regulations and Bye-Laws. 
 

(f).    Government Electric Specifications GES 1 and 2 which can be viewed at 

the office of the Chief Electrical Engineer, Ministry of Roads, Public Works 

and Housing. 

 
(g). Industrial Safety Regulations currently in force. 

 

SWITCH GEAR PANELS, DISTRIBUTION BOARDS ENCLOSURES,   

INSTRUMENTATION PANELS, STARTER PANELS, BUS-BAR            
CHAMBERS, CONSUMER UNITS, JUNCTION BOXES AND OTHER 

ELECTRICAL ENCLOSURES  

 

Unless otherwise specified, all shall be surface mounting, water tight, 

corrosion resistant, vermin-proof, termite-proof, dust-proof and resistant to 
attack by oils and grease. They shall be fabricated from heavy gauge 14swg, 

folded, spangled, galvanized and rust protected sheet steel of minimum 

thickness 1.5mm.  They shall be finished in a two tone, heat resistant, non-

peeling-off stoved gray enamel paint or epoxy powder coating. 

 
ELECTRIC CABLES 

 

Unless otherwise specified, all cables shall be made of copper material and 

conform to BSS 5004, 500/600 volts grade. 
 (i). UNARMOURED CABLES 
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They shall be PVC insulated. 
 

 (ii). ARMOURED CABLES 

 

They shall be PVC SWA PVC copper cables. 

 
(iii). BOREHOLE CABLES 

 

They shall be made from tough flexible rubber material that will not allow  

water to seep through when submerged in the borehole water. 

 
GS CABLE TRUNKING 

 

The trunking shall be manufactured from heavy duty hot dip galvanized mild  

steel sheet of minimum thickness 1.15 mm with screw-in and twist-to lock 
top lid. 

 

PUMP SET STARTER 

 

It shall be 3-Phase, 415 V ac, 50/60 Hz Direct-On line.  It shall be in a water 
tight, front access, hinged door, lockable enclosure, comprising of the 

following components among others fully wired and labelled.   

 

The starter shall be Telemecanique, ASEA, MEM, Crabtree, Siemens, 
Klockner-Moeller or Sprecher-Schuh. It shall be fully wired and 3 No. sets 

of schematic and control wiring drawings MUST be supplied along with the 

starter. 

 

- Appropriate rating contactors. 
- Appropriate rating thermal overload. 

- Start, Stop/Reset push buttons (green marked “START”, black marked 

“STOP/RESET”). 

- Integral TPN (MCB) type 2. 
- 1 No. 50x50mm AC ammeter of appropriate range. 

- 1 No. 50x50mm AC voltmeter of range 0-500 vac.c/w protection MCB/ 

fuse 

 

- Over/Under voltage and phase failure protection relay set at 380 and 
440 vac. 

- 2 No. Water level control relays. 

- Pilot indicator lights (green marked “PUMP RUN”, red marked “OVER 

LOAD TRIPPED”, yellow marked ‘BOREHOLE   LOW’, white marked 

“TANK HIGH” etc. 
- Hours run counter range 0-99999 hours. 

- Cable terminal blocks of appropriate rating. 

 

BOREHOLE MOTOR 
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The motor shall be the two pole canned asynchronous, 3 phase, 415vac, 

squirrel cage, induction type, continuously rated and of minimum CLASS “B’’ 
insulation. 

 

 The entire body including the shaft shall be made of heavy duty stainless 

steel material.  

The motor shall be supplied complete with 3 lead copper tail cable. 
 

 

 

BOREHOLE PUMPS 

 
 The pumps shall be the high pressure, vertical mounting, multi-stage, 

centrifugal type running at a full load speed of not less than 2800 rpm. 

 

The entire pump body including the strainer, cable guard, non-return valve, 
impellers, shaft, locking nuts and washers shall be made of heavy duty 

stainless steel material. 

The bearings shall be the water lubricated type, wear resistant.  

 

 The impeller(s) shall be hydraulically and dynamically balanced. 
 

WATER LEVEL CONTROL ELECTRODES 

 

All the electrodes shall be made of stainless steel material AISI 304 as              
Omron F03-01, Londex, Ascoor similar approved quality made of stainless 

steel. 

 

BOREHOLE ELECTRODES 

 
They shall be of size 6.0 mm diameter and 120mm length (D6x120mm) and in 

their tough moulded shrouds. 

 

WATER TANK ELECTRODES 
 

They shall be of size 6.0mm diameter and varying length dependent on the 

depth of the tank or intended control water levels. They shall be in a circular, 

water tight, electrically insulated (500 vac) tough moulded enclosures with 

screw top and knock-outs for 20mm diameter conduit and rubber grommets. 
The electrodes shall have tough plastic ring separators of size D75x3mm thick 

fixed at 300mm intervals for the entire length. 

 

BOREHOLE COMBINED PIPE AND CASING CLAMP 

 
The clamp shall be the heavy duty type. It shall comprise of 3 pieces; the 

bottom half clamps to the borehole casing, while the top portion which rests 

on the top of the casing clamps to the pipe column and holds it centrally in 

the casing bore.  
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The clamp covers the bore and so prevents foreign matter falling into the 

borehole. The clamps shall be made of steel material of minimum thickness 
6mm. 

 

BOREHOLE SUNDRIES 

 

Unless otherwise specified, the words “BOREHOLE SUNDRIES” shall mean 
the following items   to be used in the installation, support and inter-

connection of the borehole pump and drop pipes to the rising mains. Unless 

otherwise specified, the GI fittings shall be of the same diameter as the drop 

pipes. 

 
-6 rolls of 6metre water proof adhesive rubber tape.     

- 1 No. Tee, 4 No. sockets, 4 No. nipples, 2 No.  90o bends, 1 No. plug. 

- 2 No packet of 250mm plastic cable ties 

- 4 Litres of Boss black type COLAS RC. 
 

RC CABLE AND PIPE ROUTE MARKERS 

 

They shall be of size 1100mmLx200mmWx80mmT with the words “POWER 

CABLE”OR “WATER PIPE” in 40mm height letters mould cast in black 
indelible colour in the concrete. They shall be caste using Y8 RC concrete of 

mix ratio (mix ratio 1:3:6).  

 

HATARI TILES 
 

The tiles shall be used to cover the underground armoured cables for 

protection against mechanical damage. They shall be of size 

300mmLx150mmWx30mmT with the word “HATARI” in 40mm height letters 

mould cast in the concrete. They shall be pre-cast using concrete of mix ratio 
(mix ratio 1:3:6).  

 

LIGHTING FITTINGS AND SOCKET OUTLETS 

 
LIGHTING FITTINGS 

 

Unless otherwise specified, they shall be rated so as to operate on single 

phase, 220-240vac, 50/60 Hz power supply mains. 

 
INDOOR LIGHTING FOR OFFICES 

 

Unless otherwise specified, they shall be the energy saving type, 1200mm 

single fluorescent fitting as Thorn, Crab-Tree or Philips, power factor 

compensated and complete with choke, tube and starter. 
 

NOTE 

 

Pump house lighting shall be water tight and corrosion resistant to water. 
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EXTERNAL WALL FITTED LIGHTING FITTINGS 

 
Unless otherwise specified, the fittings shall be the tungsten bulkhead type, 

Thorn, Crab-Tree or Philips IP65, dust-tight and jet-proof and rated 100 

watts. The body shall be made of pressure die cast aluminium material and 

stoved with light gray enamel paint.  

The diffuser shall be patterned mould glass bowl with captive vandal-proof 
nylon retaining screws, gasket seal to glass and heat  resistant cable sleeves.   

 

GS BOREHOLE PROTECTION COVER 

 

The cover shall be all weather-proof, rectangular in shape with pitched top 
(3o). The cover shall be fabricated from hot dip galvanized heavy gauge (16swg) 

sheet steel plate of minimum thickness 1.75mm. It shall have GS solid 

handles and pad locking facilities on the opposite sides. The cover shall be in 

an L-SHAPED steel frame (25x25x2.5mm thick). 
 

WIRING METHODS OF ELECTRICAL INSTALLATIONS AT MEDIUM AND 

LOW VOLTAGEE   

 

SYSTEM “A” 
 

 Plastic insulated cables enclosed in screwed steel conduit or trunking on the 

surface of walls and ceilings or in the roof space. 

 
SYSTEM “B” 

 

Plastic insulated wires armoured cables laid on the surface of walls, cable 

trays, in cable trenches or ducts. 

 
SYSTEM “C” 

 

Plastic insulated cables clipped to the roof members and run in metal or 

plastic conduit drops concealed in walls or ducts formed in the fabric of the 
building. 

 

PERFORATED CABLE TRAYS 

 

The tray shall be U-shaped, fabricated from hot dip galvanized heavy gauge 
(16swg) sheet steel plate of minimum thickness 1.5mm. 

 

The tray shall have 2 no. GS brackets firmly welded at the back for wall 

mounting. The perforations shall be 25mmLx2.5mmW spaced at 15mm 

interval. 
 

CHEQUERED PLATES 

 

The plate shall be fabricated from hot galvanized heavy gauge (12swg) sheet 
steel plate of minimum thickness 3.0mm with serrated top side. 
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SYSTEM BONDING 
 

All non-conducting metallic parts which form part of the electrical system or 

are within the vicinity/route of the electrical system shall be effectively 

bonded to the main earthing system. 

 
EARTHING SYSTEM 

 

All the electrical installation earthing conductors shall be connected to the 

earth electrode through an earth lead. The earth lead shall be firmly 

connected to the electrode  by means of the clamp, after which a thin film of 
grease or Vaseline shall be applied at the clamp area for protection against 

corrosion. 

 

 
SOLAR PANNELS (Photo Voltaic Solar Modules) 

 

The contractor shall supply and install solar panels and all the necessary 

accessories as manufactured by Solar World or Yingli Solar and should 

comply with the following standards: 

• High efficiency multi crystalline solar cells with minimum 15% energy 

conversion rates to provide maximum power even under weak lights. 

• High transmission rate tempered glass with an anti-reflection coating to 

increase the power output and provide mechanical strength 

• Multi-function water proof junction box for easy connection. 

• 25 year power output warranty. 

 

ELECTRICAL /SOLAR INSTALLATION TEST RESULTS 

 
The Contractor shall at the end of the electrical installation work carry out 

electrical tests on the system and ensure that the results are compliant with 

the I.E.E.  Regulations and Kenya Power & Lighting Co. Ltd Regulations and 

Bye Laws currently in force before the system performance tests are carried 
out. 

 

Electrical parameters to be tested are; 

 

− Insulation between phases ………………………… Mega ohms 

− Insulation between phases and Earth ……………… Mega ohms 

− Earth continuity test ………………………………. Ohms 

− Earth Electrode test ……………………………….. Ohms 

− Earth loop impedance test ………………………… Ohms 

− Earth lead test …………………………………….. Ohms 
 

 

AVAILABILITY OF SPARE PARTS 
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The Contractor shall indicate local registered companies which stock spares 

and carry out repairs/ maintenance of the equipments installed (solar panels, 
motor, pump starter etc). 

 

TECHNICAL LITERATURE 

 

a) The bidder MUST submit adequate technical literature to assist in 
evaluation. The literature information shall INCLUDE; 

 

− Performance curves for the pump set (CAPACITY VS HEAD, 

EFFICIENCY, and POWER CONSUMPTION etc). 

 

− Make, type model and country of origin of the pump, motor, 

pump starter etc. 

− Specifications of materials used in the construction of the 

components of the pump, motor etc. 

− Any other information the bidder may deem is important in 

evaluation as well as BOOSTING his/her chances of winning the 

bid. 

 

b) The winner of the bid must submit the following; 
 

- 1 No. set of the User Manual for the pump set. 

- Written Warranty document of minimum 12 months for the pump set, 

starter etc. 
- 1No.SET of original film and 3 No. SETS each of as-fitted electrical 

schematic drawings, control wiring drawings for main switch gear, pump 

starter, cabling and water pipe lay out between borehole and tank. 

 

  TANKS, SUPPORT STRUCTURES AND ANCILLARIES 
 

REGULATIONS AND STANDARDS 

 

The complete work shall be carried out as per the specifications and 
complying with the following regulations and standards: 

 

a) World health Organization Safety Regulations and Standards 

 

b) Kenya Bureau of Standards 
 

TECHNICAL SPECIFICATIONS 

 

TANK 

 
a) The tank shall be cylindrical in construction, vertical mounting with a 

strong base. It shall be non-toxic and non-absorbent. It shall be made 

from high density polyethylene plastic material, extruded with 

minimum 2% carbon black for long lasting. The process of manufacture 
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shall be 100% free stress and provide a final seamless product that 

does not leak, does not impart any taste or residue.  
 

b) The tank shall be double layered and ribbed (inside white and outside 

black). The tank shall be resistant to chemicals, sunrays. The tank shall 

be supplied complete with water tight GI pipe connection firings fitted in 

position and lockable top lid. 
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TANK SUPPORT TOWER ASSEMBLY 
 

 The tank support tower shall be able to support the weight of the tank 

full of water, with a safety factor of 1.5. 

 

a) TOWER COLUMNS 
  

The tower columns shall be four (4) in number. The columns shall be 

constructed from  100x100x 4mm SHS as per the drawings. 

 

b) TANK SUPPORT PLATFORM 
 

The platform shall be made of 150x100x3mm RHS with a chequered 

plate on top of the steel members. 

 
 

c) PERIPHERY WALK WAY, GUARD RAILS 

 

The periphery walk way shall be made from chequered steel plates of 

thickness 4.0 mm while the guard rails shall be L-shaped steel section 
of dimensions 32x32x2.5mm thickness, with two welded reinforcement 

runs of solid steel of diameter 8.0 mm at the middle and top. 

 

d) ACCESS LADDERS 
 

 The access ladders shall be fabricated from solid steel sections of size 

38 mm wx4.0mm thicknesses. The steps shall be made from solid steel 

material of diameter 10mm and spaced at 220mm interval.  The ladders 

shall have semi-circular protection gauges constructed from steel plate 
strips of dimensions 25mm wx2.5mm thickness welded at 300mm 

interval up to 900mm above the platform.  The gauge will be reinforced 

using vertical steel plate strips of size 20mm wx2.5mm thicknesses. 

  
 

e) WATER LEVEL INDICATOR 

 

The tanks shall be supplied complete with water level indicator 

assembly comprising of the float ball, wire rope, pulley, position 
brackets, weight all made of stainless steel  material. The indicator 

scale shall be made from vitreous enamel material and mounted on GS 

plate. The scale shall be calibrated in 100mm height black lettering 

both in litres and cubic metres. 
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CONCRETE WORKS 

General 

(a) Code of practice 

 

All workmanship, materials, tests and performances in connection 

with the reinforced concrete work are to be in conformity with the 
latest edition of British Standard Code of Practice (B.S. 8110 for 

“Structural Use of Concrete”) where not inconsistent with these 

specifications. 

 

(b) Contractor’s plant 
 

Not less than 30 days prior to the installation of the Contractor’s 

plant and equipment for processing, handling, transporting, storing 

and proportioning ingredients, and for mixing, transporting and 
placing concrete, the Contractor shall submit drawings for approval 

by the Project Manager, showing proposed general plant 

arrangements, together with a general description of the equipment 

he proposes to use. 

 
After completion of installation, the operation of the plant and 

equipment shall be subject to the approval of the Project Manager. 

 

Materials 

Cement 

 

Cement, unless otherwise specified, shall be Portland cement of the 

Blue Triangle brand, or Bamburi Portland Cement brand, Mombasa 

cement brand or any other brand which comply with the requirements 
of B.S.12 and is approved by the Project Manager.  The cement Shall 

not contain reactive volcanic ash (of not more than 10% of total weight) 

and the quantity of insoluble residue permitted in B.S. 12 may be 

exceeded.  A manufacturer’s Certificate of Test in accordance with B.S. 
shall be supplied for each consignment delivered to site. 

 

Should the Contractor require using cement of the rapid hardening 

variety, he shall obtain the approval of  the  Project Manager and also 

obtain any instructions regarding the modifications to the preambles 
caused thereby.  Any additional cost that may be caused by the use of 

the rapid hardening cement shall be at the Contractor’s expense. 

 

Cement may be delivered to site either in bags or in bulk.  If delivered 

in bags, each bag shall be properly sealed and marked with the 
manufacturer’s name and on the site is to be stored in a weather-proof 

shed of adequate dimensions with a raised floor.  Each consignment 

shall be kept separate and marked so that it may be used in the 
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sequence in which it was received.  Any bag found to contain cement 

which has set or partly set shall be completely discarded and not used 
in the Works.  Bags shall not be stored more than 1500 mm in height. 

 

If delivered in bulk the cement shall be stored in a weather-proof silo 

either provided by the cement supplier or by the Contractor, but in 

either case the silo shall be to the approval of the Engineer. 
 

Aggregates 

 

The aggregates shall conform to the requirements of B.S. 882 and the 

sources and all types of all aggregates are to be approved in all 
respects by the Project Manager before work commences. 

 

The grading of aggregates shall be one within the limits set out in B.S. 

882 and as later specified and the grading, once approved, shall be 
adhered to through out the Works and not varied without the approval 

of the Project Manager.  Fine aggregate shall be clean, coarse, siliceous 

sand of good, sharp, hard quality and shall be free from lumps of 

stone, earth, loam, dust, salt, organic matter and any other deleterious 

substances.  It shall be graded within the limits set out in zone 1 or 2 
of B.S. 882. 

 

Coarse aggregate shall be good, hard, clean approved black trap or 

similar stone, free from dust, decomposed stone, clay, earthy matter, 
foreign substances or friable thin elongated or laminated pieces.  It 

shall be graded within the limits of Table 1 of B.S. 882 for its 

respective nominal size. 

 

If in the opinion of the Project Manager the aggregate meets the above 
requirements, but is dirty or adulterated in any manner it shall be 

screened and/or washed with clean water if he so directs at the 

Contractor’s expense. 

 
Aggregates shall be delivered to the site in their prescribed sizes or 

grading and shall be stockpiled on paved areas or boarded platforms in 

separate units to avoid intermixing. 

 

 
Fine aggregate 

 

Fine aggregate shall be sand free from impurities and complying with 
British Standard No. 882.  Grading zone 2 of Table 2. 

 

Coarse aggregate 
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Coarse aggregate shall be hard crushed rock free from impurities and 

complying with British Standard No. 882 "graded aggregate" 20 mm to 
5 mm nominal size as Table 1. 

 

Water 

Water for concrete shall be free from impurities, complying with BS 

3148  
 

Hardcore 

Hardcore for filling under floors shall be good, hard stone ballast or 

quarry waste, to the approval of the the Project Manager, broken to 

pass through not greater than a 150 mm ring or to be 75% of the 
finished thickness of the layers being compacted, whichever is the 

lesser.  Hardcore shall be free from all weeds, roots, vegetable soil, 

clay, black cotton soil or other unstable materials. 

 
It shall be graded with smaller stones and fine materials to give a 

dense compact mass after consolidation.  Sufficient fine material shall 

be added to each layer to give gradation of material as necessary to 

obtain a solid compact mass after rolling.  Hardcore filling is to be laid 

in layers each of a consolidated thickness not exceeding 250 mm.  
Each layer shall be compacted by at least 8 passes of a 10-tonne 

smooth-wheeled roller or a 2-tonne vibrating roller until all movement 

ceases.  Sufficient water is to be added to obtain maximum compaction 

to the the Project Manager’s approval.  To each layer a 25 mm thick 
layer of sand complying with the specification of fine aggregate for 

concrete shall be spread over the surface and forced into the hardcore 

by the use of a vibrating roller weighing not less than 2 tones.  This 

operation should be carried out when the materials are dry and 

repeated whilst the sand is well watered.  Should all the sand be 
absorbed the the Project Manager may require a further layer to be 

applied and the process repeated. 

 

The top surface of the hardcore shall be leveled or graded to fall as 
required, and shall then be blinded with a layer of similar material 

broken to 25 mm gauge and finished with a 10-tonne smooth-wheeled 

roller.  The surface so obtained shall be to the Engineer’s approval. 

 

Compacted hardcore 

 

The sub-grade shall be compacted by a smooth-wheeled roller of 8 to 

10 tonnes weight or the vibrating roller of minimum 1300 Kg., or other 

approved plant.  The number of coverage shall be at least 10 and there 

shall be a 50% overlap of successive coverage.  If so instructed by the 
Engineer, water shall be added during compaction to obtain optimum 

water content.  Filling shall be compacted as above but in maximum 

200 mm deep layers. 
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Sand 

The sand shall be as described for fine aggregate but that for 
plastering shall be light in colour and well graded to a suitable 

fineness in accordance with the nature of work in order to obtain the 

finish directed. 

 

Finishes 

General 

 

The Contractor will be required from an early stage in the contract to 

prepare samples, for the approval of the the Project Manager, of the 

various concrete finishes specified hereafter.  Samples are to be 
prepared using the same materials and the same methods of 

construction, compaction, curing, etc. as the Contractor proposes to 

use for executing the full quantity of the work.  A record of the mix, 

water content, method of compaction, any additives used, etc., is to be 
kept for each sample prepared.  When the Project Manager has 

approved a sample it will be kept on site in an approved location.  The 

finishes in construction will be expected to be up to a standard equal 

to the approved sample.  Consistency in cement colour, and the 

colour, grading and quality of aggregates must be maintained in all 
finished concrete work. 

 

Mortars 

Cement mortar shall consist of one part of Portland cement to three 
parts sand by volume.  The cement/lime mortar shall consist of one 

part of Portland cement, one part of lime and six parts of sand by 

volume. 

 

The ingredients of mortar shall be measured in proper gauge boxes on 
a boarded platform, the ingredients being thoroughly mixed dry, and 

again whilst adding water.  In the case of cement/lime mortar, sand 

and lime shall be mixed first and then the cement added. 

 
All mortar is to be thoroughly mixed to a uniform consistency with 

only sufficient water to obtain a plastic condition suitable for toweling.  

No mortar that has commenced to set is to be used or re-mixed for 

use. 

 

Tamped finish 

 

Areas so specified shall be finished at the time of casting with a 

tamped finish to the Engineer’s approval produced by an edge board.  

Board marks are to be made to a true pattern and will generally be at 
right angles to the traffic flow.  Haphazard or diagonal tamping will not 

be accepted. 
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Fair face 

 
Fair face surfaces shall be clean, smooth, even, true to form, line and 

level, and free from all board marks, joint marks, honeycombing, 

pitting, and other blemishes.  Forms are to be provided with a smooth 

lining of plywood, steel, or other approved material which will achieve 

the required finish without any general rubbing down.  Rubbing down 
will only be permitted to remove any projecting fins at corners or 

joints. 

 

Fine face 

 
Fine face surfaces shall be for Fair face above, but to a higher 

standard obtained from forms provided with an impervious sheet 

lining of metal or plastics faced plywood in large panels arranged in an 

approved pattern.  Rubbing down shall only be permitted after an 
inspection by the Project Manager.  The finished surfaces shall be 

capable of receiving a painted finish. 

 

Chisel-dressed finish 

 
Chisel-dressed finish is to be carried out on any grade of concrete but 

not until it is at least 30 days old.  The surfaces are to be fully chisel-

dressed to remove a maximum of 12 mm (average 9 mm) of the surface 

by shearing and exposing the aggregate without excessive cracking of 
the surrounding matrix.  Arises of columns, beams, etc., are pre-

formed fair face with timber fillets set in the formwork and care must 

be taken in working up to these to preserve a clean line. 

 

For vertical surfaces of walls and columns particular care must be 
taken to remove all sharp projections.  For beam soffits this 

requirement is not necessary.  All surfaces requiring this treatment are 

to have margins chisel-dressed by hand for a minimum width of 75 

mm commencing from the fillet edge.  Thereafter, mechanical chisel-
dressing may be used, but the Contractor must ensure that a uniform 

texture and even plane surface is achieved.  The use of sharply pointed 

steel tools for both hand and mechanical chisel-dressing is essential.  

Upon completion the surfaces are to be thoroughly wire brushed and 

washed down. 
 

Protection of finishes 

 

Wherever possible, in-situ exposed concrete finishes should be 

commenced at the highest level and worked progressively down the 
building.  Precaution shall be taken to avoid staining or discoloration 

of previously finished concrete faces by leakage of grout from newly 

placed concrete.  The Contractor shall, during all stages of 

construction, adequately protect all concrete finishes from Damage by 
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leaking grout, knocking, paint stains, falling plaster, etc.  In cases of 

balustrade walls to staircases and members where Damage is 
otherwise likely, concrete finishes shall be protected by cladding with 

timber, Celotex, or other approved sheeting.  All Sub-contractors shall 

be informed accordingly on the precautions to be taken. 

 

Blinding 

All blinding concrete to be 1:3:6, or as otherwise instructed by the 

Project Manager in writing. 

 

Formwork 

The method and system of formwork which the Contractor proposes to 
use shall be approved of by the Project Manager before construction 

commences.  Formwork shall be substantially and rigidly constructed 

of timber or steel or pre-cast concrete or other approved material. 

 
All timber for formwork shall be good, sound, clean, sawn, well-

seasoned timber, free from warps and loose knots and of scantings 

sufficiently strong for their purpose. 

 

Construction of formwork 

 

All formwork shall be of sufficient thickness and with joints close 

enough to prevent undue leakage of liquid from the concrete and fixed 

to proper alignment, level and plumb and supported on sufficiently 
strong bearers, shores, braces, plates etc. properly held together by 

bolts or other fastenings to prevent displacement, vibration or 

movement by the weight of materials, men and plant on same and so 

wedged and clamped as to permit easing and removal of the formwork 

without jarring the concrete.  Where formwork is supported on 
previously constructed portions of the reinforced concrete structural 

frame, the Contractor shall by consultation with the Project Manager 

ensure that the supporting concrete is capable of carrying the load 

and/or sufficiently propped from lower floors or portions of the frame 
to permit the load to be temporarily carried during construction. 

 

Soffits shall be erected with an upward camber of 5 mm for each 5 

meters of horizontal span or as directed by the Project Manager. 

 
Great care shall be taken to make and maintain all joints in the 

formwork as tight as possible, to prevent the leakage of grout during 

vibration.  All faulty joints shall be caulked to the Project Manager’s 

approval before concreting.  The formwork shall be sufficiently rigid to 

ensure that no distortion or bulging occurs under the effects of 
vibration.  If at any time the formwork is insufficiently rigid or in any 

way defective the Contractor shall strengthen or improve such 

formwork as the Project Manager may direct. 
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The Contractor’s attention is drawn to the various surface textures and 
applied finishes required and the faces of formwork next to the 

concrete must be of such material and construction and be sufficiently 

true to provide a concrete surface which will in each particular case 

permit the specified surface treatment or applied finish. 

 
All surfaces which will be in contact with concrete shall be oiled or 

greased to prevent adhesion of mortar.  Oil or grease shall be of a non-

staining mineral type applied as a thin film before the reinforcement is 

placed.  Surplus moisture shall be removed from the forms prior to 

placing of the concrete. 
 

Temporary openings shall be provided at the base of columns, wall and 

beam forms and at any other points where necessary to facilitate 

cleaning and inspection immediately before the pouring of concrete.  
Before the concrete is placed the shuttering shall be trued-up and any 

water accumulated therein shall be removed.  All sawdust, nails, chips 

and other debris shall be washed out or otherwise removed from 

within the formwork.  The reinforcement shall then be inspected for 

accuracy of fixing.  Immediately before placing the concrete the 
formwork shall be well wetted and inspection openings shall be closed.  

The erection, easing, striking and removing of all formwork must be 

done under the personal supervision of a competent foreman, and any 

Damage occurring through faulty formwork or its incorrect removal 
shall be made good by the Contractor at his own expense. 

 

After removal of formwork, all projections, fins etc., on the concrete 

surface shall be chipped off, and made good to the requirements of the 

Project Manager.  Any voids or honeycombing shall be treated as 
described in “Faulty Concrete”. 

 

 

 

Stripping formwork 

 

All formwork shall be removed without undue vibration or shock and 

without Damage to the concrete.  No formwork shall be removed 

without the prior consent of the Engineer and the minimum periods 
that shall elapse between the placing of the concrete and the striking 

of the formwork will be as follows: 

 

Beam sides, wall and columns   2 days 

Slab Soffits (props left under)    3 days 
Beam Soffits       7 days 

Removal of props (partly subject to 7 days  

Concrete cube strength being satisfactory) to: 

 
Slabs       10 days 
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Beams       14 days 

Cantilevered Beams and Slabs   28 days 
 

If the Contractor wishes to take advantage of the shorter stripping 

times permitted for beams and slab soffits when props are left in place, 

he must so design his formwork that sufficient props are agreed with 

the Project Manager can remain in their original positions without 
being moved in any way until the expiry of the minimum time for 

removal of props.  Stripping and re-propping will not be permitted. 

 

The above times may be reduced in certain circumstances, at the 

discretion of the Engineer provided an approved method is adopted at 
the Contractor’s expense to ensure that the required concrete strength 

is attained before the forms are stripped. 

 

Solid strips in composite slabs shall be considered as beams.  The tops 
of retaining walls shall be adequately supported with stout raking 

props at intervals required by the Engineer.  These props are not to be 

removed until 7 days after casting of the floor slab is over. 

 

Supporting props to wall and beam soffits 

 

When directed by the Project Manager, supporting props to wall and 

beam soffits are to be left in position until the completion of the whole 

of the reinforced concrete structure.  The props are to be to the 
approval of the Engineer and the Contractor must submit the 

suggested method of propping to the Engineer prior to removal of 

formwork to the relevant surfaces. 

 

Concrete mixes 

Concrete to be used shall be of the classes specified in "Ministry of 

Works standard Specification" Section 17. 

 

Class Nomi
nal 

mix 

Trial Strength in 
N/mm2 

Where used in 
this Contract 

  7 day 28 day  

15 1:3:6 13 19.5 Surround to 

pipes 

25 1:2:4 25 32.5 Spillway lining, 

walls 

 

 

Concrete mixing and placing 

The concrete shall be mixed only in approved power-driven mixers of a 

type and capacity suitable for the work, and in any event not smaller 

than 0.04/0.28 c.u.m. capacity.  The mixer shall be equipped with an 
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accurate water measuring device.  All materials shall be thoroughly 

mixed dry before water is added and the mixing of each batch shall 
continue for a period of not less than two minutes after the water has 

been added and until there is a uniform distribution of the materials 

and the mass is uniform in colour. 

 

The entire contents of the mixed drum shall be discharged before 
recharging.  The volume of mixed material shall not exceed the rated 

capacity of the mixer.  Whenever the mixer is started, 10% extra 

cement shall be added to the first batch and no extra payment will be 

made on this account. 

 
As a check on concrete consistency slump tests may be carried out 

and shall be in accordance with B.S. 1881.  The Contractor shall 

provide the necessary apparatus and carry out such tests as are 

required.  The slump of the concrete made with the specified water 
content, using dry materials, shall be determined and the water to be 

added under wet conditions shall be so reduced as to give 

approximately the same slump. 

 

The concrete shall be mixed as near to the place where it is required as 
is practicable, and only as much as is required for a specified section 

of the work shall be mixed at one time, such sections being 

commenced and finished in one operation without delay.  All concrete 

must be efficiently handled and used in the Works within twenty (20) 
minutes of mixing.  It shall be discarded from the mixer direct either 

into receptacles or barrows and shall be distributed by approved 

means which do not cause separation or otherwise impair the quality 

of the concrete.  Approved mechanical means of handling will be 

encouraged, but the use of chutes for placing concrete is subject to 
prior approval of the Project Manager. 

 

Concrete shall be placed from a height not exceeding 1,500 mm 

directly into its permanent position and shall not be worked along the 
shutters to that position.  Unless otherwise approved, concrete shall be 

placed in a single operation to the full thickness of slabs, beams, and 

similar members, and shall be placed in horizontal layers not 

exceeding 1,500 mm deep in the walls and similar members. 

 
Concrete in columns may be placed to a height of 4 meters with 

careful placing and vibration and satisfactory results.  Where the 

height of the column exceeds 4 meters suitable openings must be left 

in the shutters so that this maximum lift is not exceeded. 

 
Concrete shall be placed continuously until completion of the part of 

the work between construction joints as specified hereinafter or of a 

part of the approved extent.  At the completion of a specified or 

approved part a construction joint of the form and in the positions 
hereinafter specified shall be made.  If stopping of concrete be 
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unavoidable elsewhere, a construction joint shall be made where the 

work is stopped.  A record of all such joints shall be made by the 
Contractor and a copy supplied to the Project Manager. 

 

Any accumulation of set concrete on the reinforcement shall be 

removed by wire brushing before further concrete is placed.  The 

Contractor shall provide runways for concreting to the satisfaction of 
the Project Manager.  Under no circumstances will the runways be 

allowed to rest on the reinforcement.  Care shall be taken that the 

concrete is not disturbed or subjected to vibrations and shocks during 

the setting period.  Mixing machines, platforms and barrows shall be 

clean before commencing mixing and be cleaned on every cessation of 
work.  Where concrete is laid on hardcore or other absorbent 

materials, the base shall be suitable and sufficiently wetted before the 

concrete is deposited. 

 

Works cube tests 

Work cubes are to be made at intervals as required by the Project 

Manager in accordance with C.P. 114, and the Contractor shall provide 

a continuous record of the concrete work.  The cubes shall be made in 

approved 150 mm moulds in strict accordance with the Code of 
Practice.  Three cubes shall be made on each occasion.  Each cube 

shall be marked with a distinguishing number (numbers) to run 

consecutively and the date, and a record shall be kept o site giving the 

following particulars:- 
 

a)  Cube No. 

b)  Date made 

c)  Location in work 

d)  7-Day Test, Date, Strength 
e)  28-Day Test, Date, Strength 

 

Cubes shall be forwarded, carriage paid, to an approved Testing 

Authority, in time to be tested two at 7 days and the remaining one at 
the discretion of the Project Manager.  No cube shall be dispatched 

within three days of casting.  Copies of all Works Cube Tests shall be 

forwarded to the Project Manager and one shall be retained on site.  If 

the strengths required above are not attained and maintained during 

the carrying out of the contract, the Contractor will be required to 
increase the proportion of cement and/or substitute better aggregates 

so as to give concrete which does comply with the requirements of the 

contract.  The Contractor may be required to remove and replace at his 

own cost any concrete which fails to attain the required strength as 

ascertained by Works Cube Tests. 
 

Compaction 

At all times during which the concrete is being placed, the Contractor 

shall provide adequate trained and experienced labour to ensure that 
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the concrete is compacted in the forms to the satisfaction of the Project 

Manager.  Concrete shall not be placed at a rate greater than will 
permit satisfactory compaction or to a depth greater than 400 mm 

before it is compacted. 

 

During and immediately after placing, the concrete shall be thoroughly 

compacted by means of continuous tamping, spading, slicing and 
vibration.  Vibration is required for all concrete of classes 40, 35, 25, 

and 20.  Care shall be taken to fill every part of the forms, to work the 

concrete under and around the reinforcement without displacing it to 

avoid disturbing recently placed concrete which has began to set.  Any 

water accumulating on the surface of newly placed concrete shall be 
removed and no further concrete shall be placed thereon until such 

water is removed. 

 

Internal vibrators shall be of a frequency not less than 7000 cycles per 
minute and shall have a rotating eccentric weight of at least 0.05 Kg. 

with an eccentricity of not more than 12 mm.  Such vibrators shall 

visibly affect the concrete within a radius of 250 mm from the vibrator.  

Internal vibrators shall not be inserted between layers of reinforcement 

less than one and one half times the diameter of the vibrators apart.  
Contact between the vibrators and reinforcement, and vibrators and 

formwork shall be avoided.  Internal vibrators shall be inserted 

vertically into the concrete at not more than 500 mm centers and shall 

be moved constantly from place to place.  No internal vibrator shall be 
permitted to remain in any one position for more than ten seconds and 

it shall be withdrawn very slowly from the concrete. 

 

In consolidating each layer of concrete the vibrating head shall be 

allowed to penetrate and re-vibrate the concrete in the upper portion of 
the underlying layer.  In the area where newly placed concrete in each 

layer joins previously placed concrete more than usual vibration shall 

be performed, the vibrator penetrating deeply at close intervals along 

these contacts.  Layers of concrete shall not be placed until layers 
previously placed have been vibrated thoroughly as specified. Vibrators 

shall not be used to move concrete from place to place in the 

formwork. 

 

At least one internal vibrator shall be of the high frequency, low amplitude 
type applied with the principal direction of vibration in the horizontal 

plane.  They shall be attached directly to the forms at no more than 

1200 mm centers.  In addition to internal and external vibration the 

upper surface of suspended floor slabs shall be leveled by tamping or 

vibrating to receive finishes.  Vibrating elements shall be of the low 
frequency high amplitude type operating at a speed of not less than 

3000 r.p.m. 
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Curing and protection 

Care must be taken that no concrete is allowed to become prematurely 
dry and the fresh concrete must be carefully protected, within two 

hours of placing, from rain, sun and wind by means of Hessian 

sacking, polythene sheeting, or other approved means.  This protective 

layer and the concrete itself must be kept continuously wet for at least 

7 days after the concrete has been placed.  The contractor will be 
required to provide complete coverage of all fresh concrete for a period 

of 7 days.  Hessian or polythene sheeting shall be in the maximum 

widths obtainable and shall be secured against wind.  The Contractor 

will not be permitted to use old cement bags, Hessian or other 

materials in small pieces. 
 

Concrete in foundations and other underground work shall be 

protected from admixture with falling earth during and after placing.  

Traffic or loading must not be allowed on the concrete until the 
concrete is sufficiently matured, and in no case shall traffic or loading 

be of such magnitude as to cause deflection or other movement in the 

formwork or Damage to the concrete members.  Where directed by the 

Project Manager props may be required to be left in position under 

slabs and other members for greater periods than those specified 
hereafter. 

 

Faulty concrete 

Any concrete which fails to comply with these specifications, or which 
shows signs of setting before it is placed shall be taken out and 

removed from site.  Where concrete is found to be defective after it has 

set, the concrete shall be cut out and replaced in accordance with the 

Project Manager’s instructions.  On no account shall any faulty, 

honeycombed, or otherwise defective concrete be repaired or patched 
until the Project Manager has made an inspection and issued 

instructions for the repair.  The whole cost whatsoever, which might be 

occasioned by the need to remove faulty concrete, shall be borne by 

the Contractor. 
 

Pre-cast units 

Pre-cast reinforced concrete slabs to be made to sizes as shown in the 

Drawings. Slabs to be cast with Grade 25 concrete in approved 

formwork, suitably vibrated and cured for 28 days before use. 
 

REINFORCEMENT 

Material 

Reinforcement shall be as specified by the Project Manager. 

 

Bending and placing reinforcement 
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Reinforcement shall be cleaned before placing and secured with space 

blocks in the correct position.  It shall be bound with suitable wire and 
have such cover as shown on the drawings. 

 

Strength of reinforcement 

 

Characteristic strengths of reinforcement are as given in B.S. 4449, 
4461, and 4483.  Refer to 503. 

 

Rod reinforcement 

 

The steel reinforcement shall comply with the latest requirements of 
the following British Standards:- 

 

Hot Rolled bars for the Reinforcement of concrete to B.S. 4449 

(metric units) 
Cold worked steel for the reinforcement of concrete to B.S. 4461 

(metric units) 

 

The Contractor will be required to submit a test certificate of the 

rollings.  Reinforcement shall be stored on racks above ground level.  
All reinforcement shall be free from loose mill scale or rust, grease, 

paint or other substances likely to reduce the bond between the steel 

and the concrete. 

 

BRC 

 

The BRC should be electrically cross-welded steel wire mesh 

reinforcement to B.S. 4483: 1969, or as directed by the Project 

Manager, and of the size and weight specified in the Drawings. 
 

The fabric shall be free from scale, dust, rust, grease or other 

substance likely to reduce the bond between the steel and the concrete 

and shall be laid with a minimum 300 mm laps and bound with No. 18 
S.W.G. annealed iron wire. 

 

Fixing reinforcement 

Reinforcement shall be accurately bent to the shapes and dimensions 

shown on the Drawings and in accordance with B.S. 4466 (1969).  
Reinforcement must be cut and bent cold and no welded joints will be 

permitted, unless so detailed.  Reinforcement shall be accurately 

placed as shown on the Drawings, and before and during concreting, 

shall be secured against displacement by using No. 18 S.W.G. 

annealed binding wire or suitable clips at intersections, and shall be 
supported by concrete or metal supports, spacers or metal hangers to 

ensure the correct position.  No concreting shall be commenced until 

the Project Manager has inspected the reinforcement in position and 
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until his approval has been obtained and Contractor has given two 

clear days’ notice of intention to concrete. 
 

The Contractor is responsible for maintaining the reinforcement in its 

correct position, according to the drawings, before and during 

concreting.  During concreting, a competent steel fixer must be in 

attendance to adjust and correct the position of any reinforcement 
which may be displaced.  The vibrators are not to come into contact 

with the reinforcement. 

 

Position and correctness of reinforcement 

Irrespective of whether any inspection and/or approval of the fixing of 
the reinforcement has been carried out as in C above, it shall be the 

Contractor’s sole responsibility to ensure that the reinforcement 

complies with the details on the Drawings and is fixed exactly in the 

positions shown therein and in the positions to give the prescribed 
cover.  The Contractor will be held entirely responsible for any failure 

or defect in any portion of the reinforced concrete structure and 

including any consequent delay, claims, third party claims. etc., where 

it is shown that the reinforcement has been incorrectly positioned or is 

incorrect in size or quantity with respect to the detailed Drawings. 
 

Concrete cover to reinforcement 

Unless otherwise directed, the concrete cover to rod reinforcement over 

main bars in any face shall be:- 
 

Foundations against blinding   50 mm 

Strip foundations     40 mm 

Columns/Floor slab     40 mm 

Beams       25 mm 
 

Projecting reinforcement 

Where reinforcement projects from a concreted section of the structure 

and this reinforcement is expected to remain exposed for some time, it 
is to be coated with a cement grout to prevent rust staining on the 

finished concrete.  This grout is to be brushed off the reinforcement 

prior to the continuation of concreting. 

 

Fixtures 

No openings, chases, holes or other voids shall be formed in the concrete 

without the prior approval of the Project Manager.  Details of any 

fixtures to be permanently built into the concrete including the 

proposed position of all electrical conduits 25 mm and over in diameter 

shall be submitted to the Project Manager for his approval before being 
placed. 
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Chases, holes, etc., in concrete 

The Contractor shall be responsible for the co-ordination with the 
Electrical and other Sub-Contractors for incorporating electrical 

conduits, pipes, fixing blocks, chases and holes in concrete members 

as required and must ensure that adequate notice is given to such 

Sub-Contractors informing them when concrete members 

incorporating the above are to be poured.  The Contractor shall submit 
full details of these items to the Engineer for approval before the work 

is put in hand.  All fixing blocks, chases, holes, etc., to be left in the 

concrete shall be accurately set out and cast with the concrete.  Unless 

otherwise instructed by the Project Manager, all electrical conduit to 

be positioned within the reinforced concrete shall be fixed inside the 
steel cages of beams and columns and between the top and bottom 

steel layers in the slabs and similar members. 

 

The proposed position of all electrical conduits 25 mm and over in 
diameter which are to be enclose in the concrete shall be shown 

accurately on a plan to be submitted to the Engineer, whose approval 

shall be obtained before any such conduit is placed. 
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Specification 
 

  PARTICULAR SPECIFICATIONS 

    

A PRICING ITEMS OF PRELIMINARIES 

    

  

Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The contractor is advised to read 

and understand all preliminary items. 

    

B DESCRIPTION OF THE WORKS  

        

  

The contract works include: 

• Borehole drilling  

• Testing pumping 

• Supply and installation of solar panels and pump 

• Supply and Installation of a 10,000 litre Roto tank or an equally 
approved plastic tank 

• Fencing of borehole compound 

• Construction of a water Kiosk with slab for installing water tank. 
Note: All the above works should be as per the attached drawings and Bills of quantities. 
 

LOCATION OF THE SITE 

The site is situated within Thwake Village, Thwake Sub – Location, 
Thwake Location, Makueni Sub-County within Makueni County. It lies 

within the Survey of Kenya topographic sheets for Kisau (No. 163/1). Its 

defining coordinates in UTM are Zone 37M, 0355436E and 9810027S 

approximately 40 km from Wote town. 

 
C 

FLOOR AREAS 

    

  To be done as per description in bill of quantities and technical drawings 

   

D MEASUREMENTS 
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In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall generally take 
precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the PROJECT MANAGER in 

accordance with the Conditions of Contract.  The discrepancies shall 

then be treated as a variation and be dealt with in accordance with the 
said Conditions. 

 

 

 

 
E 

 

 

LOCATION OF SITE 

   

  
IS AS INDICATED ELSEWHERE  

    

F SIGNING OF THE TENDER DOCUMENTS 

    

  

The authorised person shall append his / her signature and / or 

company‘s rubberstamp on each and every page of tender document in 
which entries have been made. 

    

G DEMOLITIONS AND ALTERATIONS 

    

  

The Contractor is to allow for all temporary protection required during 

the works including ordinary and special dust screens, hoardings, 

barriers, warning signs, etc as directed by the Project Manager and as 

necessary for the adequate propping and protection of existing property, 

finishes, workmen employed on the site, employer's agents and the 
public. Any damage or loss incurred due to the insufficiency of such 

protection must be made good by the Contractor. All protective devices 

are to be removed on completion of the works and any necessary making 

good consequent upon this is to be executed to the satisfaction of the 

Project Manager 

    

  

The works shall be propped, strutted and supported as necessary before 

any alteration or demolition work commences. Prices shall include for all 

cleaning and preparatory work to structure and finishes and for making 

good to all finishes on completion whether or not specifically described. 

    

  

Unless described as set aside for re-use all arising debris and surplus 
materials shall be carefully removed from building and cart away from 

site. 
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The Contractor shall be entirely responsible for any breakage or damage 

which may occur to materials required for re-use during their removal 
unless it is certified by the Project Manager that such damage or 

breakage was inevitable as a result of the condition of the item 

concerned 

 

H CLEARING AWAY 

    

  

The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon completion 
of the works, remove and clear away all plant, equipment, rubbish, 

unused materials and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager. 

  

The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 

Manager. 

 

I CLAIMS 

    

  

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or 

expenses due to any of the contract conditions, or by any other reason 
whatsoever, he shall present such a claim or intent to claim notice to the 

PROJECT MANAGER within the contract period. No claim shall be 

entertained upon the expiry of the said contact period. 

    

J PAYMENTS 

    

  

The tenderer’s attention is drawn to the General Conditions of Contract 

and the Particular Conditions of Contract 

K PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

    

  

The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other normal activities. 

The Contractor is thus instructed to take reasonable care in the 

execution of the works as to prevent accidents, damage or loss and 
disruption of activities being carried out by the Client. The Contractor 

shall allow in his rates any expense he deemed necessary by taking such 

care within the site. 

 

L WORKING CONDITIONS 
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The Contractor shall allow in his rates for any interference that he may 

encounter in the course of the works for the Client may in some cases 
ask the Contractor not to proceed with the works until some activities 

within the site are completed, as the facility will be operating as usual 

during the course of the contract. 

    

M SIGNBOARD 

    

  

Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, 

specified and approved by the Project Manager. 

  

  

 

 

N LABOUR CAMPS 

    

  

The Contractor shall be allowed to house labour on site 

    

O MATERIALS FROM DEMOLITIONS 

    

  
Any materials arising from demolitions and not re-used shall become the 
property of the Client.  

    

P PRICING RATES 

    

  

The tenderer shall include for all costs in executing the whole of the 
works, including transport, replacing damaged items, fixing, all to 

comply with the said Conditions of Contract. 

    

Q SECURITY 

    

  

The Contractor shall allow for providing adequate security for the works 

and the workers in the course of execution of this contract.  No claim will 

be entertained from the Contractor for not maintaining adequate 

security for both the works and workers. 

    

R URGENCY OF THE WORKS 

    

  

The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in these Particular Preliminaries. 
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The Contractor shall allow in his rates for any costs he/ she deems that 

he/she may incur by having to complete these works within the 
stipulated contract period. 

    

S PAYMENT FOR MATERIALS ON SITE 

    

  

All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project Manager.  

This is to include materials of the Contractor, nominated sub-

Contractors and nominated suppliers. 

    

T EXISTING SERVICES 

    

  

Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 

existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, 

maintenance and protection of such services. 

    

U CONTRACT COMPLETION PERIOD 

    

  

The contract completion period in accordance with clause 31 of the 

Conditions of Contract must be adhered to. 

    

  

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors 
progress in relation to the progress chart  and should it be found 

necessary  the ‘PROJECT MANAGER’  shall inform  the Contractor  in 

writing that his  actual performance on  site is not  satisfactory .In all 

such cases  the Contractor shall accelerate  his rate of  performance 

production  and progress by all means such as additional labour, plant,  
e.t.c and working overtime all at his cost.     

V 

 

PERFORMANCE BOND 

    

  

A guarantee of 10 % of the contract sum will be required in accordance. 

No payment on account for the works executed will be made to the 
contractor until he has submitted the Performance guarantee to the 

Project Manager duly signed, sealed and stamped from an approved 

Bank. 

 

W DELIVERY OF TENDER 
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Tenders and all documents in connection therewith, as specified    above 

must be delivered in the addressed envelope which should be properly  
sealed and deposited at the offices as specified in the letter 

accompanying these documents or as indicated in the advertisement. 

    

  

Tenders will be opened at the time specified in the letter accompanying 

these Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 

X 

 

VALUE ADDED TAX 

    

  

The Contractor’s attention is drawn to the Legal Notice in the Finance 

Act part 3 Section 21(b) operative from 1st September, 1993 which 

requires payment of VAT on all contracts. The Contractor should 
therefore include allowance in his rates and prices for prices for VAT and 

any other Government taxes currently in force. 
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ITEM DESCRIPTION 

  GENERAL PRELIMINARIES 

    

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

    

  
Prices will be inserted against items of Preliminaries in the 
Contractor's priced Bills of Quantities and Specification.  

    

  

The Contractor shall be deemed to have included in his prices or rates 

for the various items in the Bills of Quantities or Specification for all 

costs involved in complying with all the requirements for the proper 
execution of the whole of the works in the Contract. 

    

B. ABBREVIATIONS 

    

  

Throughout these Bills, units of measurement and terms are 

abbreviated and shall be all the requirements for the proper execution 

of the whole of the works in the Contract. 
 

   Ha                               Shall mean hectares 

  C.M.                            Shall mean cubic metre 

    

  S.M.                            Shall mean square metre 

    

  L.M.                            Shall mean linear metre 

    

  MM                              Shall mean Millimetre 

    

  Kg.                              Shall mean Kilogramme 

    

  No.                              Shall mean Number 

    

  Prs.                           Shall mean Pairs 

  
B.S. - Shall mean the British Standard Specification Published by the  
British Standards Institution, 2 Park Street, London W.I.,   England. 

    

  
Ditto - Shall mean the whole of the preceding description except as 
qualified in the description in which it occurs. 

    

  m.s.                             Shall mean measured separately. 
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  a.b.d                            Shall mean as before described. 

  

  

 
 

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

    

  
Attendance ; Clause B19(a) of the Standard Method of Measurement is 
deleted and the following clause is substituted:- 

    

  

Attendance on nominated Sub-Contractors shall be given as an item in 

each case shall be deemed to include: allowing use of standing 

scaffolding, mess rooms, sanitary accommodation and welfare 
facilities; provision of special scaffolding where necessary; providing 

space for office accommodation and   for storage of plant and 

materials; providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing electric power 

and removing and replacing duct covers, pipe casings and the like 
necessary for the execution and testing of Sub- Contractors' work and 

being responsible for the accuracy of the same. 

    

  Fix Only:- 

  

"Fix Only" shall mean take delivery at nearest railway station (Unless 

otherwise stated),pay all demurrage charges, load and transport to site 
where necessary, unload, store, unpack, assemble as necessary, 

distribute to position, hoist and fix only. 

    

B. EMPLOYER 

    

  As defined in the conditions of contract 

    

C. PROJECT MANAGER 

  

The term "P.M." wherever used in these Bills of Quantities shall be 

deemed to imply the Project Manager as defined in of the Conditions of 
Contract or such person or persons as may be duly authorised to 

represent him on behalf of the Government. 

    

D. ARCHITECT 

  

The term "Architect" shall be deemed to mean "The P.M." as defined 

above  

   

A QUANTITY SURVEYOR 
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The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 

defined above. 
  

B ELECTRICAL ENGINEER 

    

  

The term "Electrical Engineer" shall be deemed to mean "The P.M." as 

defined above  

    

C MECHANICAL ENGINEER 

  

The term "Mechanical Engineer" shall be deemed to mean "The P.M." 

as defined  

    

D STRUCTURAL ENGINEER 

  

The term "Structural Engineer" shall be deemed to mean "The P.M." as 

defined above  

    

  

Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these 

Bills of Quantities 

    

A BOND. 

  
The Contractor shall find and submit on the Form of Tender as given 
in the instructions to bid and SPN 

    

B PLANT, TOOLS AND VEHICLES 

    

  

Allow for providing all scaffolding, plant, tools and vehicles required for 

the works except in so far as may be stated otherwise herein and 

except for such items specifically and only required for the use of 

nominated Sub-Contractors as described herein. No timber used for 
scaffolding, formwork or temporary works of any kind shall be used 

afterwards in the permanent work. 

    

C TRANSPORT. 

    

  

Allow for transport of workmen, materials, etc., to and from the site at 

such hours and by such routes as may be permitted by the competent 
authorities. 

    

D MATERIALS AND WORKMANSHIP. 
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All materials and workmanship used in the execution of the work shall 

be of the best quality and description unless otherwise stated. The 
Contractor shall order all materials to be obtained from overseas 

immediately after the Contract is signed and shall also ensure they are 

onsite when required for use in the works. The Bills of Quantities shall 

not be used for the purpose of ordering materials. 
 

E SIGN FOR MATERIALS SUPPLIED. 

    

  

The Contractor will be required to sign a receipt for all articles and 

materials supplied by the PROJECT MANAGER at the time of taking 

deliver thereof, as having received them in good order and condition, 

and will thereafter be responsible for any loss or damage and for 
replacements of any such loss or damage with articles and/or 

materials which will be supplied by the PROJECT MANAGER at the 

current market prices including Customs Duty and V.A.T., all at the 

Contractor's own cost and  expense, to the satisfaction of the 

PROJECT MANAGER 
    

A STORAGE OF MATERIALS 

    

  

The Contractor shall provide at his own risk and cost where directed 

on the site weather proof lock-up sheds and make good damaged or 

disturbed surfaces upon completion to the satisfaction of the 
PROJECT MANAGER Nominated Sub-Contractors are to be made 

liable for the cost of any storage accommodation provided especially 

for their use. 

    

B SAMPLES 

  

 

The Contractor shall furnish at his own cost any samples of materials 
or workmanship including concrete test cubes required for the works 

that may be called for by the PROJECT MANAGER for his approval 

until such samples are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or workmanship not 
in his opinion to be up to approved samples. The PROJECT 

MANAGER shall arrange for the testing of such materials as he may at 

his discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance 
with the current scale of testing charges laid down by the Ministry of 

Roads, Housing and Public Works. 
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The procedure for submitting samples of materials for testing and the 

method of marking for identification shall be as laid down by the 
PROJECT MANAGER The Contractor shall allow in his tender for 

such samples and tests except those in connection with nominated 

sub-contractors' work. 

    

 
C 

 
GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 

  

Allow for complying with all Government Acts, Orders and Regulations 

in connection with the employment of Labour and other matters 

related to the execution of the works. In particular the Contractor's 

attention is drawn to the provisions of the Factory Act 1950 and his 
tender must include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, pensions and 

holidays for workpeople or so the safety, health and welfare of the 

workpeople.  

    

  

The Contractor must make himself fully acquainted with current Acts 

and Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour camps , 

passes for transport, etc. It is most important that the Contractor, 
before tendering, shall obtain from the relevant Authority the fullest 

information regarding all such regulations and/or restrictions which 

may affect the organisation of the works, supply and control of labour, 

etc., and allow accordingly in his tender. No claim in respect of want of 

knowledge in this connection will be entertained. 

    

A SECURITY OF WORKS ETC. 

  

The Contractor shall be entirely responsible for the security of all the 

works stores, materials, plant, personnel, etc., both his own and sub-

contractors' and must provide all necessary watching, lighting and 

other precautions as necessary to ensure security against theft, loss or 
damage and the protection of the public. 

B PUBLIC AND PRIVATE ROADS. 

  

Maintain as required throughout the execution of the works and make 

good any damage to public or private roads arising from or consequent 

upon the execution of the works to the satisfaction of the local and 

other competent authority and the PROJECT MANAGER 

    

C EXISTING PROPERTY. 

  

The Contractor shall take every precaution to avoid damage to all 

existing property including roads, cables, drains and other services 

and he will be held responsible for and shall make good all such 

damage arising from the execution of this contract at his own expense 
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to the satisfaction of the PROJECT MANAGER 

    

D VISIT SITE AND EXAMINE DRAWINGS. 

  

The Contractor is recommended to examine the drawings and visit the 

site the location of which is described in the Particular Preliminaries 
hereof. He shall be deemed to have acquainted himself therewith as to 

its nature, position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to comply with this 

recommendation will be considered. 

    

E ACCESS TO SITE AND TEMPORARY ROADS. 

    

  

Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and Contractor must 

allow for building any necessary temporary access roads for the 

transport of the materials, plant and workmen as may be required for 

the complete execution of the works including the provision of 
temporary culverts, crossings, bridges, or any other means of gaining 

access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, 

etc., and make good and reinstate all works and surfaces disturbed to 

the satisfaction of the PROJECT MANAGER The Contractor should 
also allow for relocating existing fence (approx. 30 metres long). 

    

   

A AREA TO BE OCCUPIED BY THE CONTRACTOR 

    

  

The area of the site which may be occupied by the Contractor for use 

of storage and for the purpose of erecting workshops, etc., shall be 

defined on site by the PROJECT MANAGER. 

    

    

B OFFICE ETC. FOR THE PROJECT MANAGER 

    



2-165 Section VI. Requirements 

 

  

The Contractor shall provide, erect and maintain where directed on 

site and afterwards dismantle the site office of the standard type, 
complete with furniture. He shall also provide a strong metal trunk 

complete with strong hasp and staple fastening and two keys. He shall 

provide, erect and maintain a lock-up type water or bucket closet for 

the sole use of the PROJECT MANAGER including making temporary 
connections to the drain where applicable to the satisfaction of 

Government and Medical Officer of Health and shall provide services of 

cleaner and pay all conservancy charges and keep both office and 

closet in a clean and sanitary condition from commencement to the 

completion of the works and dismantle and make good disturbed 
surfaces. The office and closet shall be completed before the 

Contractor is permitted to commence the works. The Contractor shall 

make available on the Site as and when required by the "PROJECT 

MANAGER" a modern and accurate level together with leveling staff, 

ranging rods and 50 metre metallic or linen tape. 
 

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

    

  

The Contractor shall provide at his own risk and cost all necessary 

water, electric light and power required for use in the works. The 

Contractor must make his own arrangements for connection to the 
nearest suitable water main and for metering the water used. He must 

also provide temporary tanks and meters as required at his own cost 

and clear away when no longer required and make good on completion 

to the entire satisfaction of the PROJECT MANAGER. The Contractor 

shall pay all charges in connection herewith. No guarantee is given or 
implied that sufficient water will be available from mains and the 

Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub--contractors are to be made 

liable for the cost of any water or electric current used and for any 
installation provided especially for their own use. 

 

D SANITATION OF THE WORKS 

    

  

The Sanitation of the works shall be arranged and maintained by the 

Contractor to the satisfaction of the Government and/or Local 

Authorities, Labour Department and the PROJECT MANAGER. 

   

    

A SUPERVISION AND WORKING HOURS 

    

  

The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall at all 
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times during normal working hours have access to the works and to 

the yards and workshops of the Contractor and sub-Contractors or 
other places where work is being prepared for the contract. 

    

B PROVISIONAL SUMS. 

    

  

The term "Provisional Sum" wherever used in these Bills of Quantities 

shall have the meaning stated in Section A item A7(i) of the Standard 

Method of Measurement. Such sums are net and no addition shall be 
made to them for profit. 

    

C PRIME COST (OR P.C.) SUMS. 

    

  

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 

of Quantities shall have the meaning stated in Section A item A7 (ii) of 

the Standard Method of Measurement. Persons or firms nominated by 

the PROJECT MANAGER to execute work or to provide and fix 
materials or goods are described herein as Nominated Sub-

Contractors. Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers. 

 

D PROGRESS CHART. 

    

  

The Contractor shall provide within two weeks of Possession of Site 
and in agreement with the PROJECT MANAGER a Progress Chart for 

the whole of the works including the works of Nominated Sub-

Contractors; one copy to be handed to the PROJECT MANAGER and a 

further copy to be retained on Site. Progress to be recorded and chart 
to be amended as necessary as the work proceeds. 

    

C. ADJUSTMENT OF P.C. SUMS. 

    

  

In the final account all P.C. Sums shall be deducted and the amount 

properly expended upon the PROJECT MANAGER'S order in respect 

of each of them added to the Contract sum. The Contractor shall 

produce to the PROJECT MANAGER such quotations, invoices or 
bills, properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit upon P.C. 

Sums shall be adjusted in the final account pro-rata to the amount 

paid. Items of "attendance"  

    

   

    

A ADJUSTMENT OF P.C. SUMS. Ctd……. 
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 Should the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in these Bill of 
Quantities profit and attendance will be allowed at the same rate as it 

would be if the work were executed by a Nominated Sub-Contractor. 

    

B ADJUSTMENT OF PROVISIONAL SUMS. 

    

  

In the final account all Provisional Sums shall be deducted and the 

value of the work properly executed in respect of them upon the 
PROJECT MANAGER's order added to the Contract Sum. Such work 

shall be valued as described for Variations, but should any part of the 

work be executed by a Nominated Sub-Contractor, the value of such 

work or articles for the work to be supplied by a Nominated Supplier, 

the value of such work or articles shall be treated as a P.C. Sum and 
profit and attendance comparable to that contained in the priced Bills 

of Quantities for similar items added. 

 

C NOMINATED SUB-CONTRACTORS 

    

  

When any work is ordered by the PROJECT MANAGER to be executed 

by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors 

in every respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities described 

in these Preliminaries. The Contractor should price for these with the 
nominated Sub-contract Contractor's work concerned in the P.C. 

Sums under the description "add for Attendance". 

 

    

D DIRECT CONTRACTS 

    

  

Notwithstanding the foregoing conditions, the Government reserves 
the right to place a "Direct Contract" for any goods or services required 

in the works which are covered by a P.C. Sum in the Bills of Quantities 

and to pay for the same direct. In any such instances, profit relative to 

the P.C. Sum the priced Bills of Quantities will be adjusted as 
described for P.C. Sums and allowed. 

    

   

A ATTENDANCE UPON OTHER TRADESMEN, ETC. 
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The Contractor shall allow for the attendance of trade upon trade and 

shall afford any tradesmen or other persons employed for the 
execution of any work not included in this Contract every facility for 

carrying out their work and also for use of his ordinary scaffolding. 

The Contractor, however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such cutting away 
for and making good after the work of such tradesmen or persons as 

may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in 

these Bills. 

    

B INSURANCE 

  

The Contractor shall insure as required in the Conditions of Contract. 
No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clauses have been complied with 

in all respects. Thereafter the PROJECT MANAGER shall from time to 
time ascertain that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted premium renewals 

for the PROJECT MANAGER's inspection. 

 

C PROVISIONAL WORK 

    

  

All work described as "Provisional" in these Bills of Quantities is 

subject to remeasurement in order to ascertain the actual quantity 

executed for which payment will be made. All "Provisional" and other 

work liable to adjustment under this Contract shall left uncovered for 

a reasonable time to allow all measurements needed for such 
adjustment to be taken by the PROJECT MANAGER Immediately the 

work is ready for measuring, the Contractor shall give notice to the 

PROJECT MANAGER. If the Contractor makes default in these 

respects he shall if the PROJECT MANAGER so directs uncover the 
work to enable all measurements to be taken and afterwards reinstate 

at his own expense. 

    

D ALTERATIONS TO BILLS, PRICING, ETC. 
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Any unauthorised alteration or qualification made to the text of the 
Bills of Quantities may cause the Tender to be disqualified and will in 

any case be ignored. The Contractor shall be deemed to have made 

allowance in his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All items of 
measured work shall be priced in detail and the Tenders containing 

Lump Sums to cover trades or groups of work must be broken down to 

show the price of each item before they will be accepted. 

   

    

A BLASTING OPERATIONS 

    

  

Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance with 
any Government regulations in force for the time being, and any 

special regulations laid down by the PROJECT MANAGER governing 

the use and storage of explosives. 

    

B MATERIALS ARISING FROM EXCAVATIONS 

  

Materials of any kind obtained from the excavations shall be the 

property of the Government. Unless the PROJECT MANAGER directs 
otherwise such materials shall be dealt with as provided in the 

Contract. Such materials shall only be used in the works, in 

substitution of materials which the Contractor would otherwise have 

had to supply with the written permission of the PROJECT MANAGER 
Should such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price to be agreed. 

 

C PROTECTION OF THE WORKS. 

    

  

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means 
as may be necessary to avoid damage to the satisfaction of the 

PROJECT MANAGER and remove such protection when no longer 

required and make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

  
  
 

D REMOVAL OF RUBBISH ETC. 
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Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove all plant, 

scaffolding and unused materials at completion. 

  

  

 
 

 

E WORKS TO BE DELIVERED UP CLEAN 

    

  

Clean and flush all gutters, rainwater and waste pipes, manholes and 

drains, wash (except where such treatment might cause damage) and 
clean all floors, sanitary fittings, glass inside and outside and any 

other parts of the works and remove all marks, blemishes, stains and 

defects from joinery, fittings and decorated surfaces generally, polish 

door furniture and bright parts of metalwork and leave the whole of 

the buildings watertight, clean, perfect and fit for occupation to the 
approval of the PROJECT MANAGER 

   

A. GENERAL SPECIFICATION. 

    

  

For the full description of materials and workmanship, method of 

execution of the work and notes for pricing, the Contractor is referred 

to the Ministry of Roads, Public Works and Housing General 

Specification dated 1976 or any subsequent revision thereof which is 

issued as a separate document, and which shall be allowed in all 
respects unless it conflicts with the General Preliminaries, Trade 

Preambles or other items in these Bills of Quantities. 

    

B. MATERIALS ON SITE 

  

All materials for incorporation in the works must be stored on or 

adjacent to the site before payment is effected unless specifically 

exempted by the PROJECT MANAGER. This includes the materials of 
the Main Contractor, Nominated Sub-Contractors and Nominated 

Suppliers. 

    

C. HOARDING 

    

  

The Contractor shall enclose all the site under construction with a 

hoarding 2400 mm high consisting of iron sheets gauge 30 on 100 x 
50 mm 2nd grade treated sawn cypress timber  posts firmly secured at 

1800 mm centres with two 75 x 50 mm 2nd grade treated sawn 

cypress timber rails. The Contractor is in addition required to take all 

precautions necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site. 
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E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

    

  

The Contractor shall constantly keep on the works a literate English 

speaking Agent or Representative, competent and experienced in the 

kind of work involved who shall give his whole experience in the kind 
of work involved and shall give his whole time to the superintendence 

of the works. Such Agent or Representative shall receive on behalf of 

the Contractor all directions and instructions from the Project 

Manager and such directions shall be deemed to have been given to 

the Contractor in accordance with the Conditions of Contract.  
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Section VII. General Conditions (GC) 

 

 

 
 
These General Conditions (GC), read in conjunction with the Particular Conditions (PC) and 

other documents listed therein, should be a complete document expressing fairly the rights and 
obligations of both parties. 
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Section VII. General Conditions  

 
 [Name of Employer] _______ 

[Name of Contract] ________ 
 

1. General Provisions 

1.1 Definitions 

 In the Conditions of Contract (“these Conditions”), which include Particular 

Conditions, and these General Conditions, the following words and 

expressions shall have the meanings stated. Words indicating persons or parties 
include corporations and other legal entities, except where the context requires 

otherwise. 

1.1.1 The Contract 

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter 

of Bid, these Conditions, the Specification, the Schedules, and the further 
documents (if any) which are listed in the Contract Agreement or in the Letter 

of Acceptance. 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in GC Clause 
1.6 [Contract Agreement]. 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the 
Employer, of the Letter of Bid, including any annexed memoranda comprising 

agreements between and signed by both Parties. If there is no such letter of 
acceptance, the expression “Letter of Acceptance” means the Contract 
Agreement and the date of issuing or receiving the Letter of Acceptance means 

the date of signing the Contract Agreement. 

1.1.1.4 “Letter of Bid” means the document entitled letter of bid, which was completed  

by the Contractor and includes the signed offer to the Employer for the Works. 

1.1.1.5 “Specification” means the document entitled specification, as included in the 
Contract, and any additions and modifications to the specification in accordance 

with the Contract. Such document specifies the Works. 

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and 

any additional and modified drawings issued by (or on behalf of) the Employer 
in accordance with the Contract. 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Bid, as included in the Contract. 
Such document may include the Bill of Quantities, data, lists, and schedules of 

rates and/or prices. 
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1.1.1.8 The Activity Schedule is a schedule of the activities comprising the 
construction, installation, testing, and commissioning of the Works in a lump 

sum contract. It includes a lump sum price for each activity, which is used for 
valuations and for assessing the effects of Variations and Compensation Events. 

1.1.1.10 “Bid” means the Letter of Bid and all other documents which the Contractor 
submitted with the Letter of Bid, as included in the Contract. 

1.1.1.11 PC means Particular Conditions  

1.1.2 Parties and Persons 

1.1.2.1 “Party” means the Employer or the Contractor, as the context requires. 

1.1.2.2 “Employer” means the person named as employer in the Particular Conditions 
and the legal successors in title to this person. 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Bid 

accepted by the Employer and the legal successors in title to this person(s). 

1.1.2.4 “Project Manager” is the person named in the PC (or any other competent 

person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract. 

1.1.2.5 “Subcontractor” means any person named in the Contract as a subcontractor, or 
any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons. 

1.1.2.6 “Bank” means the financing institution (if any) named in the PC. 

1.1.2.7 “Borrower” means the person (if any) named as the borrower in the PC. 

1.1.2.8 The “Adjudicator” is the person appointed jointly by the Employer and the 
Contractor to resolve disputes in the first instance, as provided for in GC Clause 

1.32. 

1.1.3 Dates, Tests, Periods and Completion 

1.1.3.1 “Base Date” means the date 28 days prior to the latest date for submission of 

the Bid. 

1.1.3.2 “Commencement Date” means the date notified under the PC. 

1.1.3.3 “Completion Date” means the date for completion of the Works, or a Section 
(as the case may be) as certified by the Project Manager, in accordance with 
GC Clause 7.1.1, and as stipulated in the PC. 

1.1.3.4 “Test on Completion” means the tests (if any) which are specified in the 
Contract and which are carried out in accordance with the Specification for the 

purpose of issuing the “Certificate of Completion of the Works”. 

1.1.3.5 “Taking-Over Certificate” or “Certificate of Completion of the Works” means a 
certificate issued under GC Clause 7.1 [Completion]. 

1.1.3.6 “day” means a calendar day and “year” means 365 days. 
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1.1.3.7 “Dayworks” are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.1.4 Money and Payments 

1.1.4.1 “Initial Contract Amount” means the amount accepted in the Letter of 
Acceptance for the execution and completion of the Works and the remedying 
of any defects. 

1.1.4.2 “Contract Price” means the price defined in GC Clause 4.1 [Contract Price], 
and includes adjustments in accordance with the Contract. 

1.1.4.3 “Compensation Events” are those defined in GC Clause 4.7 [Compensation 
Events] hereunder. 

1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other 
things required for the execution and completion of the Works and the 

remedying of any defects. However, Contractor’s Equipment excludes 
Temporary Works, Employer’s Equipment (if any), Plant, Materials and any 
other things intended to form or forming part of the Permanent Works. 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 
Works, or any of them as appropriate. 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or 
forming part of the Permanent Works, including the supply-only materials (if 
any) to be supplied by the Contractor under the Contract. 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the 
Contractor under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and other equipment intended to form 
or forming part of the Permanent Works, including vehicles purchased for the 
Employer and relating to the construction or operation of the Works. 

1.1.5.6 “Section” means a part of the Works specified in the PC as a Section (if any). 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of 
the Permanent Works and the remedying of any defects. 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of 

them as appropriate, and as described in the PC. 

1.1.6 Other Definitions 

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and 
other software, drawings, manuals, models and other documents of a technical 
nature (if any) supplied by the Contractor under the Contract. 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located. 

1.1.6.3 “Force Majeure” is defined in GC Clause 6.1 [Force Majeure]. 
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1.1.6.4 “Laws” means all national (or state) legislation, statutes, ordinances and other 
laws, and regulations and by-laws of any legally constituted public authority. 

1.1.6.5 “Performance Security” means the security (or securities, if any) under GC 
Clause 4.15 [Securities]. 

1.1.6.6 “Site” means the places where the Permanent Works are to be executed 
including storage and working areas and to which Plant and Materials are to be 
delivered, and any other places as may be specified in the PC as forming part of 

the Site. 

1.1.6.8 “Unforeseeable” or “Unforeseen” means not reasonably foreseeable by an 

experienced Contractor by the Base Date. 

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved as 
a variation under GC Clause 4.3 [Variations]. 

1.2 Interpretation  

1.2.1 Interpretation In the Contract, except where the context requires otherwise: 

 (a) words indicating one gender include all genders; 

 (b) words indicating the singular also include the plural and words indicating 
the plural also include the singular; 

 (c) provisions including the word “agree”, “agreed” or “agreement” require 
the agreement to be recorded in writing; 

 (d) “written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; 

 (e) the word “tender” is synonymous with “bid” and “tenderer” with “bidder” 

and the words “tender documents” with “bidding documents”. 

1.2.2 The marginal words and other headings shall not be taken into consideration in 

the interpretation of these Conditions. 

1.2.3 If sectional completion is specified in the PC, references in the GC to the 
Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and 
Intended Completion Date for the whole of the Works). 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices, requests and discharges, these 

communications shall be: 

 (a) in writing and delivered by hand (against receipt), sent by mail or courier, 

or transmitted using any of the agreed systems of electronic transmission 
as stated in the PC; and 
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 (b) delivered, sent or transmitted to the address for the recipient’s 
communications as stated in the PC. However: 

 (i) if the recipient gives notice of another address, communications 
shall thereafter be delivered accordingly; and 

 (ii) if the recipient has not stated otherwise when requesting an 
approval or consent, it may be sent to the address from which the 
request was issued 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably 
withheld or delayed. When a certificate is issued to a Party, the certifier shall 

send a copy to the other Party. 

1.3.3 When a notice is issued to a Party, by the other Party or the Project Manager, a 
copy shall be sent to the Project Manager or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the law of the country or other jurisdiction 

stated in the PC. 

The ruling language of the Contract shall be that stated in the PC. 

The language for communications shall be that stated in the PC. If no language 

is stated there, the language for communications shall be the ruling language of 
the Contract. 

1.4.2 Supporting documents and printed literature that are part of the Contract may be 
in another language provided they are accompanied by an accurate translation 
of the relevant passages in the language specified, in which case, for purposes 

of interpretation of the Contract, this translation shall govern. 

The Contractor shall bear all costs of translation to the governing language and 

all risks of the accuracy of such translation, for documents provided by the 
Contractor. 
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1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents 

shall be in accordance with the following sequence: 

(a) the Contract Agreement (if any), 

(b) the Letter of Acceptance, 

(c) the Bid, 

(d) the Particular Conditions 

(e) these General Conditions, 

(f) the Specification, 

(g) the Drawings, and 

(h) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Project Manager 
shall issue any necessary clarification or instruction. 

1.6 Contract Agreement 

1.6.1 The Parties shall enter into a Contract Agreement within 28 days after the 
Contractor receives the Letter of Acceptance, unless the Particular Conditions 

establish otherwise. The Contract Agreement shall be based upon the relevant 
form provided in Section IX, Contract Forms. The costs of stamp duties and 

similar charges (if any) imposed by law in connection with entry into the 
Contract Agreement shall be borne by the Employer. 

1.7 Assignment 

1.7.1 Neither Party shall assign the whole or any part of the Contract or any benefit or 
interest in or under the Contract. However, either Party: 

 (a) may assign the whole or any part with the prior agreement of the other 
Party, at the sole discretion of such other Party, and 

 (b) may, as security in favour of a bank or financial institution, assign its 

right to any moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the 
Employer. Unless otherwise stated in the Contract, two copies of the Contract 
and of each subsequent Drawing shall be supplied to the Contractor, who may 

make or request further copies at the cost of the Contractor. 
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1.8.2 Each of the Contractor’s Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Employer. Unless otherwise 

stated in the Contract, the Contractor shall supply to the Project Manager six 
copies of each of the Contractor’s Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications 
named in the Specification, the Contractor’s Documents (if any), the Drawings 
and Variations and other communications given under the Contract. The 

Employer’s Personnel shall have the right of access to all these documents at all 
reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was 
prepared for use in executing the Works, the Party shall promptly give notice to 
the other Party of such error or defect. 

1.9 Confidential Details 

1.9.1 The Contractor’s and the Employer’s Personnel shall disclose all such 

confidential and other information as may be reasonably required in order to 
verify the Contractor’s compliance with the Contract and allow its proper 
implementation. 

Each of them shall treat the details of the Contract as private and confidential, 
except to the extent necessary to carry out their respective obligations under the 

Contract or to comply with applicable Laws. Each of them shall not publish or 
disclose any particulars of the Works prepared by the other Party without the 
previous agreement of the other Party. However, the Contractor shall be 

permitted to disclose any publicly available information, or information 
otherwise required to establish his qualifications to compete for other projects. 

1.9.2 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 
such documents, data and other information it receives from the Employer to 
the extent required for the Subcontractor(s) to perform its work under the 

Contract, in which event the Contractor shall obtain from such Subcontractor(s) 
an undertaking of confidentiality similar to that imposed on the Contractor 

under this Clause. 

1.10 Compliance with Laws 

1.10.1 The Contractor shall, in performing the Contract, comply with applicable Laws.  

1.10.2 Unless otherwise stated in the Particular Conditions: 

 (a) the Employer shall acquire and pay for all permits, approvals and/or 
licenses from all local, state or national government authorities or public 

service undertakings in the Employer’s Country, which (i) such 
authorities or undertakings require the Employer to obtain in the 
Employer’s name, and (ii) are necessary for the execution of the Contract, 

including those required for the performance by both the Contractor and 

the Employer of their respective obligations under the Contract; 
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 (b) the Contractor shall acquire and pay for all permits, approvals and/or 
licenses from all local, state or national government authorities or public 

service undertakings in the Employer’s Country, which such authorities 
or undertakings require the Contractor to obtain in its name and which are 

necessary for the performance of the Contract, including, without 
limitation, visas for the Contractor’s and Subcontractor’s personnel and 
entry permits for all imported Contractor’s Equipment. The Contractor 

shall acquire all other permits, approvals and/or licenses that are not the 
responsibility of the Employer under GC Clause 1.10.2(a) hereof and that 

are necessary for the performance of the Contract. The Contractor shall 
indemnify and hold harmless the Employer from and against any and all 
liabilities, damages, claims, fines, penalties and expenses of whatever 

nature arising or resulting from the violation of such laws by the 
Employer or its personnel, including the Subcontractors and their 

personnel, but without prejudice to GC Clause 1.10.1 hereof. 

1.11 Joint and Several Liability 

1.11.1 If the Contractor is a joint venture, consortium, or association (JVCA) of two or 
more persons, all such persons shall be jointly and severally bound to the 

Employer for the fulfilment of the provisions of the Contract, unless otherwise 
specified in the PC, and shall designate one of such persons to act as a leader 
with authority to bind the JVCA. The composition or the constitution of the 

JVCA shall not be altered without the prior consent of the Employer. 

1.12 Inspections and Audit by the Bank 

1.12.1 The Contractor shall permit the Bank and/or persons appointed by the Bank to 
inspect the Site and/or the Contractor’s accounts and records relating to the 

performance of the Contract and to have such accounts and records audited by 

auditors appointed by the Bank if required by the Bank. 

1.12.2 The Contractor shall maintain all documents and records related to the Contract 
for a period of three (3) years after completion of the Works. The Contractor 

shall provide any documents necessary for the investigation of allegations of 
fraud, collusion, coercion, obstruction or corruption and require its employees 
or agents with knowledge of the Contract to respond to questions from the 

Bank. 

1.13 Project Manager’s Decisions 

1.13.1 Except where otherwise specifically stated, the Project Manager shall decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

1.14 Delegation 

1.14.1 The Project Manager may delegate any of his duties and responsibilities and 

may cancel any delegation after notifying the Contractor. 
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1.15 Subcontracting  

1.15.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing. 
Subcontracting shall not alter the Contractor’s obligations. 

1.16 Personnel and Equipment 

1.16.1 The Contractor shall employ the key personnel and use the equipment identified 
in its Bid, to carry out the Works or other personnel and equipment approved by 

the Project Manager. The Project Manager shall approve any proposed 
replacement of key personnel and equipment only if their relevant qualifications 

or characteristics are substantially equal to or better than those proposed in the 
Bid. 

1.16.2 If the Project Manager asks the Contractor to remove a person who is a member 

of the Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract. 

1.17 Other Contractors 

1.17.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 
of Other Contractors, as referred to in the PC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may 
modify the Schedule of Other Contractors, and shall notify the Contractor of 
any such modification. 

1.18 Employer’s and Contractor’s Risks 

1.18.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks. 
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1.19 Employer’s Risks 

1.19.1 From the Start Date until the Defects Liability Certificate has been issued, the 
following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with any legal 

right by the Employer or by any person employed by or contracted 

to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of the Employer or in the Employer’s design, 

or due to war or radioactive contamination directly affecting the country 

where the Works are to be executed. 

1.19.2 From the Completion Date until the Defects Liability Certificate has been 
issued, the risk of loss of or damage to the Works, Plant, and Materials is an 

Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not itself an 
Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion Date. 

1.20 Contractor’s Risks 

1.20.1 From the Starting Date until the Defects Liability Certificate has been issued, 

the risks of personal injury, death, and loss of or damage to property (including, 
without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risks are Contractor’s risks. 

1.21 Insurance 

1.21.1 The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the PC for the 

following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with the Contract; and 

(d) personal injury or death. 
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1.21.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Project Manager for the Project Manager’s approval before the Commencement 

Date. All such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage 

incurred. 

1.21.3 If the Contractor does not provide any of the policies and certificates required, 

the Employer may effect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 

otherwise due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

1.21.4 Alterations to the terms of insurance shall not be made without the approval of 

the Project Manager. 

1.21.5 Both parties shall comply with any conditions of the insurance policies. 

1.22 Site Investigation Reports 

1.22.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the PC, supplemented by any information available to the 

Bidder. 

1.23 Contractors to Construct the Works 

1.23.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

1.24 The Works to Be Completed by the Intended Completion Date 

1.24.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program submitted by the 
Contractor, as updated with the approval of the Project Manager, and complete 

them by the Intended Completion Date. 

1.25 Approval by the Project Manager 

1.25.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Project Manager, who is to approve them if they 

comply with the Specifications and Drawings. 

1.25.2 The Contractor shall be responsible for design of Temporary Works. 

1.25.3 The Project Manager’s approval shall not alter the Contractor’s responsibility 

for design of the Temporary Works. 

1.25.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 
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1.25.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Project Manager before 

this use. 

1.26 Safety 

1.26.1 The Contractor shall be responsible for the safety of all activities on the Site. 

1.27 Discoveries 

1.27.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them. 

1.28 Possession of the Site 

1.28.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the PC, the Employer shall 
be deemed to have delayed the start of the relevant activities, and this shall be a 

Compensation Event. 

1.29 Access to the Site 

1.29.1 The Contractor shall allow the Project Manager and any person authorized by 
the Project Manager access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried 

out. 

1.30 Instructions 

1.30.1 The Contractor shall carry out all instructions of the Project Manager which 

comply with the applicable laws where the Site is located. 

  

1.31 Appointment of the Adjudicator 

1.31.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, 

at the time of the Employer’s issuance of the Letter of Acceptance. If, in the 
Letter of Acceptance, the Employer does not agree on the appointment of the 
Adjudicator, the Employer will request the Appointing Authority designated in 

the PC, to appoint the Adjudicator within 14 days of receipt of such request.  

1.31.2 Should the Adjudicator resign or die, or should the Employer and the 
Contractor agree that the Adjudicator is not functioning in accordance with the 
provisions of the Contract, a new Adjudicator shall be jointly appointed by the 

Employer and the Contractor. In case of disagreement between the Employer 
and the Contractor, within 30 days, the Adjudicator shall be designated by the 

Appointing Authority designated in the PC at the request of either party, within 

14 days of receipt of such request. 
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1.32 Procedure for Disputes 

1.32.1 If the Contractor believes that a decision taken by the Project Manager was 

either outside the authority given to the Project Manager by the Contract or that 
the decision was wrongly taken, the decision shall be referred to the 

Adjudicator within 14 days of the notification of the Project Manager’s 

decision. 

1.32.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 

1.32.3 The Adjudicator shall be paid by the hour at the rate specified in the PC, 
together with reimbursable expenses of the types specified in the PC, and the 

cost shall be divided equally between the Employer and the Contractor, 
whatever decision is reached by the Adjudicator. Either party may refer a 
decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s 

written decision. If neither party refers the dispute to arbitration within the 

above 28 days, the Adjudicator’s decision shall be final and binding. 

1.32.4 The arbitration shall be conducted in accordance with the arbitration procedures 

published by the institution named and in the place specified in the PC. 

2. Time Control 

2.1 Programme 

2.1.1 Within the time stated in the PC, after the date of the Letter of Acceptance, the 

Contractor shall submit to the Project Manager for approval a Programme 
showing the general methods, arrangements, order, and timing for all the 
activities in the Works. In the case of a lump sum contract, the activities in the 

Programme shall be consistent with those in the Activity Schedule. 

2.1.2 An update of the Programme shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 
of the remaining work, including any changes to the sequence of the activities. 

2.1.3 The Contractor shall submit to the Project Manager for approval an updated 

Programme at intervals no longer than the period stated in the PC. If the 
Contractor does not submit an updated Programme within this period, the 

Project Manager may withhold the amount stated in the PC from the next 
payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Programme has been submitted. In the case 

of a lump sum contract, the Contractor shall provide an updated Activity 
Schedule within 14 days of being instructed to by the Project Manager. 

2.1.4 The Project Manager’s approval of the Programme shall not alter the 
Contractor’s obligations. The Contractor may revise the Programme and submit 
it to the Project Manager again at any time. A revised Programme shall show the 

effect of Variations and Compensation Events. 
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2.2 Extension of the Intended Completion Date 

2.2.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 
for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, which would cause the 
Contractor to incur additional cost. 

2.2.2 The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 
Manager for a decision upon the effect of a Compensation Event or Variation 

and submitting full supporting information. If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

2.3 Acceleration 

2.3.1 When the Employer wants the Contractor to finish before the Intended 
Completion Date, the Project Manager shall obtain priced proposals for 
achieving the necessary acceleration from the Contractor. If the Employer 

accepts these proposals, the Intended Completion Date shall be adjusted 

accordingly and confirmed by both the Employer and the Contractor. 

2.3.2 
 

If the Contractor’s priced proposals for acceleration are accepted by the 

Employer, they are incorporated in the Contract Price and treated as a Variation. 

2.4 Delays Ordered by the Project Manager 

2.4.1 The Project Manager may instruct the Contractor to delay the start or progress 

of any activity within the Works. 

2.5 Management Meetings 

2.5.1 Either the Project Manager or the Contractor may require the other to attend a 
management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

2.5.2 The Project Manager shall record the business of management meetings and 
provide copies of the record to those attending the meeting and to the Employer. 
The responsibility of the parties for actions to be taken shall be decided by the 

Project Manager either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 
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2.6 Early Warning 

2.6.1 The Contractor shall warn the Project Manager at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the 
Works. The Project Manager may require the Contractor to provide an estimate 
of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date. The estimate shall be provided by the Contractor as soon 
as reasonably possible. 

2.6.2 The Contractor shall cooperate with the Project Manager in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Project Manager. 

3. Quality Control 

3.1 Identifying Defects 

3.1.1 The Project Manager shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities. The Project Manager may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

3.2 Tests 

3.2.1 If the Project Manager instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a Defect and the test shows that  

it does, the Contractor shall pay for the test and any samples. If there is no 

Defect, the test shall be a Compensation Event. 

3.3 Correction of Defects 

3.3.1 The Project Manager shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion, and is 
defined in the PC. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Project Manager’s notice. 

3.4 Uncorrected Defects 

3.4.1 If the Contractor has not corrected a Defect within the time specified in the 
Project Manager’s notice, the Project Manager shall assess the cost of having 

the Defect corrected, and the Contractor shall pay this amount. 
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4. Cost Control 

4.1 Contract Price 

4.1.1 In the case of an admeasurement contract, the Bill of Quantities shall contain 

priced items for the Works to be performed by the Contractor. The Bill of 
Quantities is used to calculate the Contract Price. The Contractor will be paid 
for the quantity of the work accomplished at the rate in the Bill of Quantities for 

each item. 

4.1.2 In the case of a lump sum contract, the Activity Schedule shall contain the 
priced activities for the Works to be performed by the Contractor. The Activity 
Schedule is used to monitor and control the performance of activities on which 

basis the Contractor will be paid. If payment for Materials on Site shall be made 
separately, the Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 

4.2 Changes in the Contract Price 

4.2.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in the Bill 
of Quantities for the particular item by more than 25 percent, provided the 

change exceeds 1 percent of the Initial Contract Price, the Project 

Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than 15 percent, 

except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

4.2.2 In the case of a lump sum contract, the Activity Schedule shall be amended by 
the Contractor to accommodate changes of Programme or method of working 

made at the Contractor’s own discretion. Prices in the Activity Schedule shall 
not be altered when the Contractor makes such changes to the Activity 

Schedule. 

4.3 Variations 

4.3.1 All Variations shall be included in updated Programs, and, in the case of a lump 

sum contract, also in the Activity Schedule, produced by the Contractor. 

4.3.2 The Contractor shall provide the Project Manager with a quotation for carrying 
out the Variation when requested to do so by the Project Manager. The Project 
Manager shall assess the quotation, which shall be given within seven (7) days 

of the request or within any longer period stated by the Project Manager and 
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before the Variation is ordered. 

4.3.3 If the Contractor’s quotation is unreasonable, the Project Manager may order 
the Variation and make a change to the Contract Price, which shall be based on 

the Project Manager’s own forecast of the effects of the Variation on the 

Contractor’s costs. 

4.3.4 If the Project Manager decides that the urgency of varying the work would 
prevent a quotation being given and considered without delaying the work, no 
quotation shall be given and the Variation shall be treated as a Compensation 

Event. 

4.3.5 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning.  

4.3.6 In the case of an admeasurement contract, if the work in the Variation 
corresponds to an item description in the Bill of Quantities and if, in the opinion 

of the Project Manager, the quantity of work above the limit stated in GC 
Clause 4.2.1 or the timing of its execution do not cause the cost per unit of 
quantity to change, the rate in the Bill of Quantities shall be used to calculate 

the value of the Variation. If the cost per unit of quantity changes, or if the 
nature or timing of the work in the Variation does not correspond with items in 

the Bill of Quantities, the quotation by the Contractor shall be in the form of 

new rates for the relevant items of work. 

4.4 Cash Flow Forecasts 

4.4.1 When the Program, or, in the case of a lump sum contract, the Activity 
Schedule, is updated, the Contractor shall provide the Project Manager with an 

updated cash flow forecast. The cash flow forecast shall include different 
currencies, as defined in the Contract, converted as necessary using the Contract 

exchange rates. 

4.5 Payment Certificates 

4.5.1 The Contractor shall submit to the Project Manager monthly statements of the 
estimated value of the work executed less the cumulative amount certified 

previously. 

4.5.2 The Project Manager shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor. 

4.5.3 The value of work executed shall be determined by the Project Manager. 

4.5.4 The value of work executed shall comprise: 

(a) In the case of an admeasurement contract, the value of the quantities of 

work in the Bill of Quantities that have been completed; or 

(b) In the case of a lump sum contract, the value of work executed shall 
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comprise the value of completed activities in the Activity Schedule. 

4.5.5 The value of work executed shall include the valuation of Variations and 

Compensation Events. 

4.5.6 The Project Manager may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

4.6 Payments 

4.6.1 Payments shall be adjusted for deductions for advance payments and retention. 
The Employer shall pay the Contractor the amounts certified by the Project 

Manager within 28 days of the date of each certificate. If the Employer makes a 
late payment, the Contractor shall be paid interest on the late payment in the 
next payment. Interest shall be calculated from the date by which the payment 

should have been made up to the date when the late payment is made at the 
prevailing rate of interest for commercial borrowing for each of the currencies 

in which payments are made. 

4.6.2 If an amount certified is increased in a later certificate or as a result of an award 

by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon 
the delayed payment as set out in this clause. Interest shall be calculated from 

the date upon which the increased amount would have been certified in the 

absence of dispute. 

4.6.3 Unless otherwise stated, all payments and deductions shall be paid or charged in 

the proportions of currencies comprising the Contract Price. 

4.6.4 Items of the Works for which no rate or price has been entered in shall not be 
paid for by the Employer and shall be deemed covered by other rates and prices 

in the Contract. 

4.7 Compensation Events 

4.7.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date pursuant to GC Clause 1.29. 

(b) The Employer modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
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(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of the Letter of Acceptance from the 

information issued to bidders (including the Site Investigation Reports), 
from information available publicly and from a visual inspection of the 

Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety 

or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not 
work within the dates and other constraints stated in the Contract, and 

they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

4.7.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended. The 
Project Manager shall decide whether and by how much the Contract Price shall 

be increased and whether and by how much the Intended Completion Date shall 

be extended. 

4.7.3 As soon as information demonstrating the effect of each Compensation Event 
upon the Contractor’s forecast cost has been provided by the Contractor, it shall 
be assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast. The Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

4.7.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor’s not having 

given early warning or not having cooperated with the Project Manager. 

4.8 Tax 

4.8.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 
levies are changed between the date 28 days before the submission of bids for 

the Contract and the date of the last Completion certificate. The adjustment 
shall be the change in the amount of tax payable by the Contractor, provided 
such changes are not already reflected in the Contract Price or are a result of 

GC Clause 4.10. 
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4.9 Currencies 

4.9.1 Where payments are made in currencies other than the currency of the 

Employer’s country specified in the PC, the exchange rates used for calculating 
the amounts to be paid shall be the exchange rates stated in the Contractor’s 

Bid. 

4.10 Price Adjustment 

4.10.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 
in the PC. If so provided, the amounts certified in each payment certificate, 

before deducting for Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amounts due in each currency. 
A separate formula of the type indicated below applies to each Contract 

currency: 

Pc = Ac + Bc Imc/Ioc 

where: 

 Pc is the adjustment factor for the portion of the Contract Price payable in a 

specific currency “c.” 

 Ac and Bc are coefficients16 specified in the PC, representing the 
nonadjustable and adjustable portions, respectively, of the Contract Price 

payable in that specific currency “c;” and 

 Imc is the index prevailing at the end of the month being invoiced and Ioc is 
the index prevailing 28 days before Bid opening for inputs payable; both in 

the specific currency “c.” 

4.10.2 If the value of the index is changed after it has been used in a calculation, the 
calculation shall be corrected and an adjustment made in the next payment 

certificate. The index value shall be deemed to take account of all changes in 

cost due to fluctuations in costs. 

 
16  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both 

coefficients shall be the same in the formulae for all currencies, since coefficient A, for the n onadjustable 

portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or 

other nonadjustable components. The sum of the adjustments for each currency is added to the Contract Price.  
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4.11 Retention 

4.11.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the PC until Completion of the whole of the Works. 

4.11.2 Upon the issue of a Certificate of Completion of the Works by the Project 
Manager, in accordance with GC Clause 7.1.1, half the total amount retained 
shall be repaid to the Contractor and half when the Defects Liability Period has 

passed and the Project Manager has certified that all Defects notified by the 
Project Manager to the Contractor before the end of this period have been 

corrected. The Contractor may substitute retention money with an “on demand” 

Bank guarantee. 

4.12 Liquidated Damages 

4.12.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the PC for each day that the Completion Date is later than the Intended 

Completion Date. The total amount of liquidated damages shall not exceed the 
amount defined in the PC. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect 

the Contractor’s liabilities. 

4.12.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Project Manager shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor 
shall be paid interest on the overpayment, calculated from the date of payment 

to the date of repayment, at the rates specified in GC Clause 4.6.1. 

4.13 Bonus 

4.13.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day 

stated in the PC for each day (less any days for which the Contractor is paid for 
acceleration) that the Completion is earlier than the Intended Completion Date. 

The Project Manager shall certify that the Works are complete, although they 

may not be due to be complete. 

4.14 Advance Payment 

4.14.1 The Employer shall make advance payment to the Contractor of the amounts 

stated in the PC by the date stated in the PC, against provision by the 
Contractor of an Unconditional Bank Guarantee in a form and by a bank 
acceptable to the Employer in amounts and currencies equal to the advance 

payment. The Guarantee shall remain effective until the advance payment has 
been repaid, but the amount of the Guarantee shall be progressively reduced by 

the amounts repaid by the Contractor. Interest shall not be charged on the 

advance payment. 
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4.14.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 
Materials, and mobilization expenses required specifically for execution of the 

Contract. The Contractor shall demonstrate that advance payment has been used  
in this way by supplying copies of invoices or other documents to the Project 

Manager. 

4.14.3 The advance payment shall be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated 

Damages. 

4.15 Securities 

4.15.1 The Performance Security shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount 
specified in the PC, by a bank or surety acceptable to the Employer, and 

denominated in the types and proportions of the currencies in which the 
Contract Price is payable. The Performance Security shall be valid until a date 
28 days from the date of issue of the Certificate of Completion in the case of a 

Bank Guarantee, and until one year from the date of issue of the Completion 

Certificate in the case of a Performance Bond. 

4.16 Dayworks 

4.16.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small 

additional amounts of work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

4.16.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Project Manager. Each completed form shall be verified 

and signed by the Project Manager within two days of the work being done. 

4.16.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

4.17 Cost of Repairs 

 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if  the loss or damage arises 

from the Contractor’s acts or omissions. 
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5. Staff and Labour 

5.1 Forced Labour 

5.1.1 The Contractor shall not employ forced labour, which consists of any work or 
service, not voluntarily performed, that is exacted from an individual under 
threat of force or penalty, and includes any kind of involuntary or compulsory 

labour, such as indentured labour, bonded labour or similar labour-contracting 

arrangements. 

5.2 Child Labour 

5.2.1 The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with the child's 
education, or to be harmful to the child's health or physical, mental, spiritual, 

moral, or social development. Where the relevant labour laws have provisions 
for employment of minors, the Contractor shall follow those laws applicable to 
the Contractor. Children below the age of 18 years shall not be employed in 

dangerous work. 

5.3 Workers’ Organizations 

5.3.1 In countries where the relevant labour laws recognize workers’ rights to form 
and to join workers’ organisations of their choosing without interference and to 
bargain collectively, the Contractor shall comply with such laws. Where the 

relevant labour laws substantially restrict workers’ organisations, the Contractor 
shall enable alternative means for Contractor’s Personnel to express their 
grievances and protect their rights regarding working conditions and terms of 

employment. In either case described above, and where the relevant labour laws 
are silent, the Contractor shall not discourage Contractor’s Personnel from 

forming or joining workers’ organisations of their choosing or from bargaining 
collectively, and shall not discriminate or retaliate against the Contractor’s 
Personnel who participate, or seek to participate, in such organisations and 

bargain collectively. The Contractor shall engage with such workers 
representatives. Worker organisations are expected to fairly represent the 

workers in the workforce. 
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5.4 Non-Discrimination and Equal Opportunity 

5.4.1 The Contractor shall not make employment decisions on the basis of personal 
characteristics unrelated to inherent job requirements. The Contractor shall base 

the employment relationship on the principle of equal opportunity and fair 
treatment, and shall not discriminate with respect to aspects of the employment 
relationship, including recruitment and hiring, compensation (including wages 

and benefits), working conditions and terms of employment, access to training, 
promotion, termination of employment or retirement, and discipline. In 

countries where the relevant labour laws provide for non-discrimination in 
employment, the Contractor shall comply with such laws. When the relevant 
labour laws are silent on non-discrimination in employment, the Contractor 

shall meet this Clause’s requirements. Special measures of protection or 
assistance to remedy past discrimination or selection for a particular job based 

on inherent requirements of the job shall not be deemed discrimination. 
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6. Force Majeure 

6.1 Definition of Force Majeure 

6.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before 

entering into the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above 

are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of 

foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or 

civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than 

the Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-

activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or 

volcanic activity. 

6.2 Notice of Force Majeure 

6.2.1 If a Party is or will be prevented from performing its substantial obligations 

under the Contract by Force Majeure, then it shall give notice to the other Party 
of the event or circumstances constituting the Force Majeure and shall specify 

the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have 
become aware, of the relevant event or circumstance constituting Force 

Majeure. 

6.2.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 
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6.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not 
apply to obligations of either Party to make payments to the other Party und er 

the Contract 

6.3 Duty to Minimise Delay 

6.3.1 Each Party shall at all times use all reasonable endeavours to minimise any 

delay in the performance of the Contract as a result of Force Majeure. 

6.3.2 A Party shall give notice to the other Party when it ceases to be affected by the 

Force Majeure. 

6.4 Consequences of Force Majeure 

6.4.1 If the Contractor is prevented from performing its substantial obligations under 
the Contract by Force Majeure of which notice has been given under GC 
Clause 6.2 [Notice of Force Majeure], and suffers delay and/or incurs Cost by 

reason of such Force Majeure, the Contractor shall be entitled subject to GC 

Clause 1.32.1 [Procedure for Disputes] to: 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under GC Clause 2.2 [Extension of the Intended Completion 

Date], and 

(b) if the event or circumstance is of the kind described in sub-paragraphs (i) 

to (iv) of GC Clause 6.1 [Definition of Force Majeure] and, in the case of 
GC Clause 6.1.1(d)(ii) to (iv), occurs in the Country, payment of any 

such Cost, including the costs of rectifying or replacing the Works and/or 
Goods damaged or destructed by Force Majeure, to the extent they are not  
indemnified through the insurance policy referred to in GC Clause 1.21 

[Insurance]. 

6.4.2 After receiving this notice, the Project Manager shall proceed in accordance 
with GC Clause 1.13 [Project Manager’s Decisions] to agree or determine these 

matters. 

6.5 Force Majeure Affecting Subcontractor 

6.5.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than those 
specified in this Clause, such additional or broader force majeure events or 

circumstances shall not excuse the Contractor’s non-performance or entitle him 

to relief under this Clause. 

6.6 Optional Termination, Payment and Release 

6.6.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 84 days by reason of Force Majeure of which notice has 
been given under GC Clause 6.2 [Notice of Force Majeure], or for multiple 
periods which total more than 140 days due to the same notified Force Majeure, 

then either Party may give to the other Party a notice of termination of the 
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Contract. In this event, the termination shall take effect 7 days after the notice is 

given, and the Contractor shall proceed in accordance with GC Clause 7.5.5.  

6.6.2 Upon such termination, the Project Manager shall determine the value of the 

work done and issue a Payment Certificate which shall include: 

(a) the amounts payable for any work carried out for which a price is stated in 

the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 
delivery: this Plant and Materials shall become the property of (and be at 

the risk of) the Employer when paid for by the Employer, and the 

Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably and 
necessarily incurred by the Contractor in the expectation of completing 

the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in his 

country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labour employed 

wholly in connection with the Works at the date of termination. 

6.7 Release from Performance 

6.7.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 
Force Majeure) arises which makes it impossible or unlawful for either or both 
Parties to fulfill its or their contractual obligations or which, under the law 

governing the Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to the other Party 

of such event or circumstance: 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach of 

the Contract, and 

(b) the sum payable by the Employer to the Contractor shall be the same as 
would have been payable under GC Clause 6.6 [Optional Termination, 

Payment and Release] if the Contract had been terminated under GC 

Clause 6.6. 
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7.  Finishing the Contract 

7.1 Completion 

7.1.1 The Contractor shall request the Project Manager to issue a Certificate of  

Completion of the Works, and the Project Manager shall do so upon deciding 
that the whole of the Works is completed. 

7.2 Taking Over 

7.2.1 The Employer shall take over the Site and the Works within seven days of the 
Project Manager’s issuing a certificate of Completion. 

7.3 Final Account 

7.3.1 The Contractor shall supply the Project Manager with a detailed account of the 
total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Project Manager shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor 

within 56 days of receiving the Contractor’s account if it is correct and 
complete. If it is not, the Project Manager shall issue within 56 days a schedule 
that states the scope of the corrections or additions that are necessary. If the 

Final Account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue a 

payment certificate. 

7.4 Operating and Maintenance Manuals 

7.4.1 If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the PC. 

7.4.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the PC pursuant to GC Clause 7.4.1, or they do not receive the Project 
Manager’s approval, the Project Manager shall withhold the amount stated in the 
PC from payments due to the Contractor. 

7.5 Termination 

7.5.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

7.5.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown 

on the current Programme and the stoppage has not been authorized by 

the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstruction or amalgamation; 
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(d) a payment certified by the Project Manager is not paid by the Employer to 
the Contractor within 84 days of the date of the Project Manager’s 

certificate; 

(e) the Project Manager gives Notice that failure to correct a particular Defect 

is a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by the number of 
days for which the maximum amount of liquidated damages can be paid, 

as defined in the PC; or 

(h) if the Contractor, as determined by the Employer, based on reasonable 
evidence, has engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract, pursuant to GC Clause 7.6 [Fraud and 
Corruption]. 

7.5.3 When either party to the Contract gives notice of a breach of Contract to the 
Project Manager for a cause other than those listed under GC Clause 7.5.2 
above, the Project Manager shall decide whether the breach is fundamental or 

not. 

7.5.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

7.5.5 If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 

7.6 Fraud and Corruption 

7.6.1 If the Employer determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 
executing the Contract, then the Employer may, after giving 14 days notice to 
the Contractor, terminate the Contractor's employment under the Contract and 

expel him from the Site, and the provisions of GC Clause 7.5 [Termination] 
shall apply as if such expulsion had been made under GC Clause 7.5.2. 

7.6.2 Should any employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, coercive or obstructive practice during the execution of the 
work then that employee shall be removed in accordance with GC Clause 

1.16.2. 

7.6.3 It is the Bank’s policy to require that Borrowers (including beneficiaries of 

Bank Financing), as well as bidders, suppliers, and contractors, and their agents 
(whether declared or not), subcontractors, sub-consultants, service providers or 
suppliers, and any personnel thereof, observe the highest standard of ethics 

during the procurement and execution of Bank-financed contracts17. In 
pursuance of this policy, the Bank: 

 
17 In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper. 
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(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “Corrupt Practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of 
another party18;  

(ii) “Fraudulent Practice” is any act or omission, including a misrepresentation 
that knowingly or recklessly misleads, or attempts to mislead, a party19 to 
obtain financial or other benefit or to avoid an obligation; 

(iii) “Collusive Practice” is an arrangement between two or more parties20, 
designed to achieve an improper purpose, including to influence improperly 
the actions of another party; and 

(iv) “Coercive Practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party21; 

(v) “obstructive practice” is 
 

(v.1) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant to the investigation 

or from pursuing the investigation, or  

 

(v.2) acts intended to materially impede the exercise of the   Bank’s    
inspection and audit rights provided for under clause 1.12 [Inspections and 
Audits by the Bank] 

(b) will reject a proposal for award if it determines that the bidder recommended 
for award or any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/or their employees, has, directly or 
indirectly engaged in Corrupt, Fraudulent, Collusive, Coercive or Obstructive 

Practices in competing for the contract in question; 

(c)  will  declare misprocurement and cancel the portion of the Financing allocated 

to a contract if it determines at any time that representatives of the Borrower or 
of a recipient of any part of the proceeds of such Financing engaged in Corrupt, 

Fraudulent, Collusive, Coercive or Obstructive Practices during the 

 
18 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes Bank staff and employees of 

other organizations taking or reviewing procurement decisions. 
19 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” 

relate to the procurement process or contract execution; and the “act or omission” is intended to influence the 

procurement process or contract execution . 
20 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (includin g 

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at artificial, non -competitive 

levels, or are privy to each other’s bid prices or other conditions. 
21 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 

execution. 
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procurement or the implementation of that contract, without the Borrower 
having taken timely and appropriate action satisfactory to the Bank to address 

such practices when they occur, including by failing to inform the Bank in a 

timely manner at the time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing 
Bank’s sanctions procedures22, including by publicly declaring such firm or 

individual ineligible either indefinitely or for a stated period of time, (i) to be 
awarded Bank-financed contracts and (ii) to be a nominated 23 sub-contractor, 

consultant, supplier, or service provider of an otherwise eligible firm being 

awarded a Bank-financed contract; and 

(e) will require that a clause be included in bidding documents and in contracts 
financed by the Bank, requiring bidders, suppliers and contractors and their sub-
contractors, agents, personnel, consultants, service providers, or suppliers to 

permit the Bank to inspect all accounts and records and other documents 
relating to the submission of bids and contract performance and  to have them 

audited by auditors appointed by the Bank. 

7.7 Payment upon Termination 

7.7.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the 

work done and Materials ordered less advance payments received up to the date 
of the issue of the certificate and less the percentage to apply to the value of the 
work not completed, as indicated in the PC. Additional Liquidated Damages 

shall not apply. If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be a debt payable to the Employer. 

7.7.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall 

issue a certificate for the value of the work done, Materials ordered, the 
reasonable cost of removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works, and less advance payments received up to 
the date of the certificate. 

7.8 Property 

 
22 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon completion 

of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as 

agreed with other International Financial Institutions, including Multilateral Development Banks, or otherwise 

decided by the Bank; and through the application of the Proposal for the Implementation of a Sanctions 

Process within the African Development Bank Group; and (ii) as a result of temporary suspension or early 

temporary suspension in connection with an on-going sanction proceeding. See footnote 18 and paragraph 9  o f  

Appendix 1 of the Rules and Procedures for Procurement of Goods and Works. 
23 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used 

depending on the particular bidding documents) is one which has either been: (i) included by the bidder in its 

pre-qualification application or bid because it brings specific and critical experience and know -how that a l low 

the bidder to meet the qualification requirement for the particular bid; or (ii) appointed by the Borrower.” 
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7.8.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 
be deemed to be the property of the Employer if the Contract is terminated 

because of the Contractor’s default. 

7.9 Release from Performance 

7.9.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor, the Project Manager 
shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any work carried 

out afterwards to which a commitment was made. 

7.10 Suspension of Bank Financing 

7.10.1 In the event that the Bank suspends the Financing to the Employer, from which 
part of the payments to the Contractor are being made: 

(a) The Employer is obligated to notify the Contractor of such suspension 

within 7 days of having received the Bank’s suspension notice. 

(b) If the Contractor has not received sums due it within the 28 days for 
payment provided for in GC Clause 4.6.1, the Contractor may 

immediately issue a 14-day termination notice. 

7.11 Eligibility24 

7.11.1 The Contractor shall have the nationality from an eligible country of the Bank 
in accordance with the Bank’s Rules and Procedures for Procurement of 

Goods and Works, as listed in Section V, Eligible Countries. The Contractor 

shall be deemed to have the nationality of a country if the Contractor is a citizen 
or is constituted, or incorporated, and operates in conformity with the 

provisions of the laws of that country. This criterion shall also apply to the 
determination of the nationality of proposed subcontractors or suppliers for any 
part of the Contract including related services. 

7.11.2 The materials, equipment and services to be supplied under the Contract shall 
have their origin in eligible source countries and all expenditures under the 

Contract will be limited to such materials, equipment, and services. At the 
Employer’s request, the Contractor may be required to provide evidence of the 
origin of materials, equipment and services. 

 
24  For the purposes of Eligibility, the provisions of the Bank’s Rules and Procedures for Procurement of Goods 

and Works have been presented in detail at Section V, Eligible Countries. 
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7.11.3 For purposes of GC Clause 7.11.1, “origin” means the place where the 
materials and equipment are mined, grown, produced or manufactured, and 

from which the services are provided. Materials and equipment are produced 
when, through manufacturing, processing, or substantial or major assembling of 

components, a commercially recognized product results that differs 
substantially in its basic characteristics or in purpose or utility from its 
components. 
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Section VIII. Particular Conditions 

 

 

1. General Provisions 

GC 1.1.2.2 The Employer is: Principal Secretary, State Department for Crops 

Development , Ministry of Agriculture and  Livestock Development 

GC 1.1 .2.4 The Project Manager is:  
Project Engineer 

SIVAP 

Hill Plaza 9th Floor 

GC 1.1.2.6 The Bank is: Africa Development Fund 

GC 1.1.2.7 The Borrower is: Republic of Kenya 

GC 1.1.3.2 The Commencement Date shall be: not later than 14 days after signing of the 

contract 

GC 1.1.3.3 The Completion Date for the whole of the Works shall be: four (4) months 

after commencement of works. 

GC 1.1.5.6 If Sections are to be used: N/A 

GC 1.1.5.8 The contract works include: 

Description of the works 

 

The contract works include: 

• Borehole drilling  

• Testing pumping 

• Supply and installation of solar panels and pump 

• Supply and Installation of a 10,000 litre Roto tank or an 
equally approved plastic tank 

• Fencing of borehole compound 

• Construction of a water Kiosk with slab for installing 
water tank. 

Note: All the above works should be as per the attached drawings and Bills of 
quantities. 

GC 1.1.6.6 LOCATION OF THE SITE 
The site is situated within Thwake Village, Thwake Sub – 

Location, Thwake Location, Makueni Sub-County within 

Makueni County. It lies within the Survey of Kenya topographic 

sheets for Kisau (No. 163/1). Its defining coordinates in UTM are 
Zone 37M, 0355436E and 9810027S approximately 40 km from 

Wote town. 
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GC 1.2.3 Sectional Completions shall not be applicable. 

GC 1.2.4(i) The following documents also form part of the Contract:  
a) the Letter of Acceptance 

b) the Bid  
c) All Addenda, if any 
d) the Particular Conditions  

e) the General Conditions 
f) the Specification 

g) the Drawings; and 

h) the completed Schedules, 

GC 1.3.1(a) The Electronic Transmission System is: None 

GC 1.3.1(b) The Employer’s address for the purpose of communications is:  

Project Coordinator,  

Attention : Project coordinator 

Small Scale Irrigation and Value Addition Project 

State Department for Crop Development  

Ministry of Agriculture and  Livestock Development 

Hill Plaza, 9th Floor 

P.O. Box 30028, 00100 Nairobi   

Email: npcsivap@gmail.com  

 

 

 

The Contractor’s address for the purpose of communications is: [state full 

address, telephone, fax and e-mail] 

 

 

 

 

 

 

 

 

 

mailto:npcsivap@gmail.com


3-221 Section VIII. Particular Conditions 

 

GC 1.4.1 The governing law is that of: Republic of Kenya 

The ruling language is: English 

The language for communications is: English 

GC 1.6.1 The Parties shall enter into contract within 28 days after the Contractor 

receives the Letter of Acceptance.  

GC 1.10.2(a) Permits, approvals and/or licenses, or public service undertakings to be 

acquired by the Employer: as in the specifications 

GC 1.10.2(b) Permits, approvals and/or licenses, or public service undertakings to be 

acquired by the Contractor: as in the specifications 

GC 1.11.1 The individuals or firms in a joint venture, consortium or association shall be 

jointly and severally liable. 

GC 1.17.1 Schedule of Other Contractors: None 

GC 1.21.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: KES 100,000.00 

(b) for loss or damage to Equipment: KES 50,000.00 

(c)  for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract: KES 50,000.00 

(d) for personal injury or death:  

(i) of the Contractor’s employees: KES 50,000.00 

(ii) of other people: KES 100,000.00 

GC 1.22.1 Site Investigation Reports shall include: design report, drawings and any 

other investigation as may be required by the engineer 

GC 1.28.1 The Site Possession Date(s) shall be four 4 months after commencement of 

the works. 

GC 1.31.1 & 

1.31.2 

Appointing Authority for the Adjudicator:  

Chartered Institute of Arbitrators, Kenya  

P.O. Box 50163 - 00200 Nairobi, Kenya  

Email Address: info@ciarbkenya.org 

GC 1.32.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

as per as body’s policy 

GC 1.32.4 Institution whose arbitration procedures shall be used: Chartered Institute of 

Arbitrators, Kenya  

mailto:info@ciarbkenya.org
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The place of arbitration shall be: Nairobi, Kenya] 

2. Time Control 

GC 2.1.1 The Contractor shall submit for approval a Programme for the Works within 7 

days from the date of the Letter of Acceptance. 

GC 2.1.3 The period between Programme updates is 30 days. 

The amount to be withheld for late submission of an updated Programme is: 

10% of amount due in next certificate 

3. Quality Control  

GC 3.3.1 The Defects Liability Period is: 30 days. 

4. Cost Control 

GC 4.9.1 The currency of the Employer’s country is: Kenya Shillings 

GC 4.10.1 The Contract “shall not” be subject to price adjustment, in accordance with 

GC Clause 4.10.1, and the following information regarding coefficients  

GC 4.11.1 The proportion of payments retained is: 10% 

GC 4.12.1 The Liquidated Damages for the whole of the Works are 0.05 of the final 

Contract Price, per day. The maximum amount of Liquidated Damages for the 

whole of the Works is 5% of the final Contract Price. 

GC 4.13.1 The Bonus for the whole of the Works is 0% of the final Contract Price, per 
day. The maximum amount of Bonus for the whole of the Works is 0% of the 
final Contract Price. 

GC 4.14.1 The Advance Payment shall be: 10% of the contract sum and shall be paid to 

the Contractor no later than: 60 days 

GC 4.15.1 The Performance Security amount is: 10% of contract sum in the form of: 

(a) Bank Guarantee:  

 [A Bank Guarantee shall be unconditional (on demand) (see Section IX, 

Contract Forms).  

7. Finishing the Contract 

GC 7.4.1 The date by which operating and maintenance manuals are required shall be: 

date of completion of works 

The date by which “as built” drawings are required shall be: date of 
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completion of works 

GC 7.4.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GC Clause 7.7.1 

shall be: KES 100,000.00 

GC 7.5.2 (g) The maximum number of days is: 30 days  

GC 7.7.1 The percentage to apply to the value of the work not completed, representing 
the Employer’s additional cost for completing the Works, shall be: 100% of 

work not done 
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Section IX. Contract Forms 

 

 
This Section contains Contract Forms which, once completed, will constitute part of the 
Contract. The forms for Contract Agreement, Performance Security and Advance Payment 

Security, when required, shall only be completed by the successful Bidder, after contract 
award 

 
 

Table of Forms 

 

Letter of Acceptance 225 

Contract Agreement 226 

Option I: Performance Security 228 

Option II: Performance Bond 230 

Advance Payment Security 232 

Retention Money Security 234 
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Letter of Acceptance 

 

[on letterhead paper of the Employer] 

 

. . . . . . . [date]. . . . . . . 
 

To: [name and address of the Contractor] . . . . . . . . . .  
 

Subject: [Notification of Award Contract No]. . . . . . . . . . .  
 
 

This is to notify you that your Bid dated . . . . [Insert date] . . . . for execution of the . . . . . . . . 
. .[insert name of the contract and identification number] . . . . . . . . . . for the amount of . . 

. . . . . . [insert amount (s) in figures and words and name(s) of currency(ies)], as corrected 
and modified in accordance with the Instructions to Bidders is hereby accepted by us. 

You are requested to furnish the Performance Security in the amount of  [insert amount (s) in 

figures and words and name(s) of currency(ies)] within 28 days25 in accordance with the 
Conditions of Contract, using for that purpose the Performance Security Form included in 

Section IX (Contract Forms) of the Bidding Document. 

We accept the appointment of [Employer to insert full name and address of alternative 

appointee proposed by Bidder in Letter of Bid] as the Adjudicator. / We do not accept the 

appointment of [Employer to insert full name and address of alternative appointee 

proposed by Bidder in Letter of Bid] as the Adjudicator. And, consequently, the provisions 

of GC Clause 1.31 shall apply.26 

Authorized Signature:  ................................................................................................................. 

Name and Title of Signatory: ...................................................................................................... 

Name of Agency:  ........................................................................................................................ 

Attachment: Contract Agreement 

 

 

 
25  Or, the alternative deadline stipulated in the Particular Conditions. 
26  Use one of the two options as appropriate. 
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Contract Agreement 

 

THIS CONTRACT AGREEMENT is made on the [ insert: number ] day of [ insert: 

month ], [ insert: year ]. 

BETWEEN 

(1) [insert complete name of the Employer], a [insert description of type of legal 

entity, for example, an agency of the Ministry of ....] of the Government of 

{insert name of Country of the Employer}, or corporation incorporated under the 
laws of { insert name of Country of the Employer } and having its principal place 

of business at [ insert address of the Employer ] (hereinafter called “the 
Employer”),  

and 

(2) [insert name of the Contractor], a corporation incorporated under the laws of 
[insert: country of Contractor] and having its principal place of business at 

[insert: address of Contractor] (hereinafter called “the Contractor”).  

WHEREAS the Employer invited bids for the Works, described as [insert brief description 

of the Works] and has accepted a Bid by the Contractor for the execution and completion of 

these Works and the remedying of any defects therein, and the Employer agrees to pay the 
Contractor the Contract Price or such other sum as may become payable under the provisions 

of the Contract at the times and in the manner prescribed by the Contract. 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Letter of Acceptance 
(b) the Bid  

(c) the Addenda Nos . . . . . [insert addenda numbers if any]. . . . . 
(d) the Particular Conditions  

(e) the General Conditions 
(f) the Specification 
(g) the Drawings; and 

(h) the completed Schedules,  
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3. In consideration of the payments to be made by the Employer to the Contractor as 
indicated in this Agreement, the Contractor hereby covenants with the Employer to execute 

the Works and to remedy defects therein in conformity in all respects with the provisions of 
the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times and 

in the manner prescribed by the Contract. 

Agreement to be executed in accordance with the laws of . . . . . [insert name of the 

borrowing country] . . . . . on the day, month and year indicated above. 

Signed by:     Signed by:  

For and on behalf of the Employer  for and on behalf the Contractor 

In the presence of:    in the presence of:  

Witness, Name, Signature, Address, Date  

Witness, Name, Signature, Address, Date  
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Option I: Performance Security 

 

 

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the 
instructions indicated]  

 

Date: [insert date (e.g., day, month, and year)] 

 Bidding Process Reference: [insert no. and title of bidding process] 

 

 

Bank’s Branch or Office: [insert complete name of Guarantor]  

Beneficiary: [insert complete name of Employer] 

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 

We have been informed that [insert complete name of the Contractor] (hereinafter called 

"the Contractor") has entered into Contract No. [insert number] dated [insert day and 

month], [insert year] with you, for the execution and completion of [insert description of 

the Works] and the remedying of any defects therein (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a Performance 
Guarantee is required. 

At the request of the Employer, we hereby irrevocably undertake to pay you any sum(s) not 
exceeding [insert amount(s27) in figures and words] such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, upon receipt by us of 
your first demand in writing declaring the Contractor to be in default under the Contract, 
without cavil or argument, or your needing to prove or to show grounds or reasons for your 

demand or the sum specified therein. 

 

 
27  The Bank shall insert the amount(s) specified in the PC and denominated, as specified in the PC, either in 

the currency(ies) of the Contract or a freely convertible currency acceptable to the Employer. 
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This Guarantee shall expire no later than the [insert number] day of [insert month], 
[insert year],28 and any demand for payment under it must be received by us at this office 

on or before that date. This guarantee is subject to the Uniform Rules for Demand 
Guarantees, ICC Publication No. 458, except that subparagraph (ii) of Sub-article 20(a) is 

hereby excluded. 

 
 

 
[signatures of authorized representatives of the bank] 

 

 
28  Insert the date twenty-eight days after the expected completion date. The Employer should note that in the 

event of an extension of the time for completion of the Contract, the Employer would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 

the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 

one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the 

Employer’s written request for such extension, such request to be presented  to the Guarantor before the 

expiry of the guarantee.”] 
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Option II: Performance Bond 

 

By this Bond____________________ as Principal (hereinafter called “the Contractor”) 

and______________________________________________________________] as Surety 
(hereinafter called “the Surety”), are held and firmly bound unto_____________________] as 
Obligee (hereinafter called “the Employer”) in the amount of __________________, for the 

payment of which sum well and truly to be made in the types and proportions of currencies in 
which the Contract Price is payable, the Contractor and the Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 

WHEREAS the Contractor has entered into a written Agreement with the Employer dated  the 
  day of  , 20  , for ___________________ in 

accordance with the documents, plans, specifications, and amendments thereto, which to the 
extent herein provided for, are by reference made part hereof and are hereinafter referred to as 
the Contract. 

 
NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then 
this obligation shall be null and void; otherwise, it shall remain in full force and effect. 
Whenever the Contractor shall be, and declared by the Employer to be, in default under the 

Contract, the Employer having performed the Employer’s obligations thereunder, the Surety 
may promptly remedy the default, or shall promptly: 
 

(1) complete the Contract in accordance with its terms and conditions; or 
 

(2) obtain a Bid or bids from qualified Bidders for submission to the Employer for 
completing the Contract in accordance with its terms and conditions, and upon 
determination by the Employer and the Surety of the lowest responsive Bidder, arrange for a 

Contract between such Bidder and Employer and make available as work progresses (even 
though there should be a default or a succession of defaults under the Contract or Contracts 

of completion arranged under this paragraph) sufficient funds to pay the cost of completion 
less the Balance of the Contract Price; but not exceeding, including other costs and damages 
for which the Surety may be liable hereunder, the amount set forth in the first paragraph 

hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Employer to Contractor under the Contract, less the amount 

properly paid by Employer to Contractor; or 
 
(3) pay the Employer the amount required by Employer to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of this 
Bond. 
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The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 

Any suit under this Bond must be instituted before the expiration of one year from the date 
of the issuing of the Taking-Over Certificate. 
 

No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Employer named herein or the heirs, executors, administrators, successors, 

and assigns of the Employer. 
 
In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly attested by the 
signature of his legal representative, this   day of   20  . 
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Advance Payment Security 

 

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the 

instructions indicated.]  

Date: [insert date (e.g., day, month, and year) of Bid Submission] 

 Bidding Process Reference: [insert number and title of bidding process] 

 

[bank’s letterhead]  

Beneficiary: [insert legal name and address of Employer]  

ADVANCE PAYMENT GUARANTEE No.: [insert Advance Payment Guarantee no.] 

We have been informed that . . . . . [insert name of the Contractor]. . . . . (hereinafter called 

“the Contractor”) has entered into Contract No. . . . . . [insert reference number of the 

Contract]. . . . dated [insert day and month], [insert year]. . . . . . . .with you, for the 
execution of . . . . . . [insert name of contract and brief description of Works] (hereinafter 

called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance 

payment in the sum .. . [insert currency and amount in figures]29. . . . (. . . . . [insert 

currency and amount in words]. . . . ) is to be made against an advance payment guarantee. 

At the request of the Employer, we . . . . . [insert name of the Bank]. . . . . hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . . . . [insert 

currency and amount in figures]*. . . . . . (. . . . . [insert currency and amount in words]. . 

. . . ) upon receipt by us of your first demand in writing accompanied by a written statement 
stating that the Contractor is in breach of its obligation under the Contract because the 
Contractor used the advance payment for purposes other than performing his obligations 

under the Contract or the costs of mobilization in respect of the Works.  

It is a condition for any claim and payment under this guarantee to be made that the advance 

payment referred to above must have been received by the Contractor on its account number . 
. . . . [insert Contractor’s account number]. . . . . at . . . . . [insert name and address of the 

Bank]. . . . 

 

 
29  The Guarantor shall insert an amount representing the amount of the advance payment denominated either in 

the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency 

acceptable to the Employer 
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The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as indicated in copies of interim statements or 

payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 
upon our receipt of a copy of the interim payment certificate indicating that eighty (80) 

percent of the Contract Price has been certified for payment, or on the . . . day of . . . . . . ., . . . 
. .30, whichever is earlier. Consequently, any demand for payment under this guarantee must 
be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.. 

 

 

 

. . . . . . . . . . . . . . [Seal of Bank and Signature(s)]. . . . . . . . . . . . .  

 

 

Note – 

 

All italicized text (including footnotes) is for guidance on how to prepare this demand 
guarantee and shall be deleted from the final document.  

 

 
30  Insert the expected expiration date of the Time for Completion. The Employer should note that in the 

event of an extension of the time for completion of the Contract, the Employer would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 

the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 

one-time extension of this guarantee for a period not to exceed [insert number of months], in response to the 

Employer’s written request for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.] 
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Retention Money Security 

 

Demand Guarantee 
 

_____________________ [insert Bank’s Name, and Address of Issuing Branch or 

Office] 

Beneficiary: ___________________ [insert Name and Address of Employer] 

Date: ________________ [insert date (e.g., day, month, and year)] 

RETENTION MONEY GUARANTEE No.: [insert Retention Money Guarantee no.] 

We have been informed that ______________ [insert name of Contractor] (hereinafter 
called "the Contractor") has entered into Contract No. _____________ [insert reference 

number of contract] dated ____________ [insert date] with you, for the execution of 
_____________________ [insert name of contract and brief description of Works] 
(hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, when the 
Taking-Over Certificate has been issued for the Works and the first half of the Retention 

Money has been certified for payment, payment of [insert either “the second half of the 

Retention Money”, or, if the amount guaranteed under the Performance Guarantee, 

when the Taking-Over Certificate is issued, is less than half of the Retention Money, 

“the difference between half of the Retention Money and the amount guaranteed 

under the Performance Security”] is to be made against a Retention Money guarantee. 

At the request of the Employer, we _______________ [insert name of Bank] hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 
___________ [insert amount in figures] ( ) [insert amount in words]1 upon receipt by 

us of your first demand in writing accompanied by a written statement stating that the 
Contractor is in breach of its obligation under the Contract because the Contractor used 

the advance payment for purposes other than the costs of mobilization in respect of the 
Works.  

 

 
1  The Guarantor shall insert an amount representing the amount of the second half of the Retention 

Money or, if the amount guaranteed under the Performance Guarantee when the Taking -Over Certificate is 

issued is less than half of the Retention Money, the difference between half of the Retention Money and the 

amount guaranteed under the Performance Security and denominated either in the currency(ies) of the 

second half of the Retention Money as specified in the Contract, or in a freely convertible currency 

acceptable to the Employer. 
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It is a condition for any claim and payment under this guarantee to be made that the 
payment of the second half of the Retention Money referred to above must have been 

received by the Contractor on its account number ___________ [insert Contractor’s 

account number] at _________________ [insert name and address of the Bank]. 

This guarantee shall expire, at the latest, 21 days after the date when the Employer has 
received a copy of the Performance Certificate issued by the Project Manager. 
Consequently, any demand for payment under this guarantee must be received by us at 

this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication 

No. 458. 
 

____________________  

[signature(s)]  

 

 

 
Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product. 
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