
REPUBLIC OF KENYA 
 

 

MINISTRY OF AGRICULTURE AND LIVESTOCK 
DEVELOPMENT  

 
STATE DEPARTMENT FOR AGRICULTURE 

 
PROGRAM TO BUILD RESILIENCE FOR FOOD AND 

NUTRITION SECURITY IN THE HORN OF AFRICA – 
KENYA COMPONENT 

 
TENDER NO. MOALD/BREFONS/T029/2023-2024 

 
 
CONSTRUCTION OF DAGHALEY LIVESTOCK YARD IN GARISSA 

COUNTY 
 

National Competitive Bidding 
Instruction to bids, conditions of contract, Specifications & 

Bills of Quantities 
 

 
 Launched: 05-12-2023 

 Closing:    02-01-2024 
 

Name of Bidder: ………………………………… 



 
  

SPECIFIC PROCUREMENT NOTICE 
 

 
 
 
 

 
REPUBLIC OF KENYA 

 
 

MINISTRY OF AGRICULTURE AND LIVESTOCK DEVELOPMENT 
 

STATE DEPARTMENT FOR AGRICULTURE  
 

BUILDING RESILIENCE FOR FOOD AND NUTRITION SECURITY IN THE 

HORN OF AFRICA (BREFONS) 

 
ADVERTISEMENT 

 
 

Date:05-12- 2023  Loan No: 2100150042746 
      Project ID No.: P-Z1-C00-081 

                          
        
CONSTRUCTION WORKS IN BARINGO, TURKANA, WEST POKOT, ISIOLO, 
SAMBURU, MARSABIT AND GARISSA COUNTIES. 

 
1. This Invitation for Bids follows the General Procurement Notice (GPN) for 

this project that appeared in UNDB online AfDB-P2073738-11/23 of 
27th November, 2023 and on the African Development Bank Group’s 
Internet Website. 

 
2. The Government of Kenya has received a loan from the African 

Development Bank towards the cost of the Building Resilience for Food 
and Nutrition Security in The Horn of Africa (BREFONS). It is intended 
that part of the Proceeds of this loan will be applied to eligible payments 
under the contracts for Construction Works in Baringo, Turkana, West 
Pokot, Isiolo, Samburu, Marsabit and Garissa Counties. 
 

3. The Ministry of Agriculture and Livestock Development now invites 
sealed bids from eligible bidders for the above works as below; 

 
 

S/NO TENDER NUMBER TENDER 

DESCRIPTION 

BID 

SECURITY 
(KES) 

1.  MOALD/BREFONS/T001/2023
-2024 

Construction of Runo 
Livestock Sale Yard in 

West Pokot County 

320,000.00 

2.  MOALD/BREFONS/T002/2023

-2024 

Construction of 

Kamketo Livestock Sale 
320,000.00 



 
  

Yardin West Pokot 

County 

3.  MOALD/BREFONS/T003/2023

-2024 

Construction of Lodony 

Livestock Sale Yard in 

West Pokot County 

320,000.00 

4.  MOALD/BREFONS/T004/2023
-2024 

Construction of 
Chepareria Livestock 

Sale Yard in West 

Pokot County 

320,000.00 

5.  MOALD/BREFONS/T005/2023
-2024 

Construction of 
Kamechwa   

Commercial pasture/ 
Demonstration Plot in 

West Pokot County 

250,000.00 

6.  MOALD/BREFONS/T006/2023

-2024 

Construction of 

Kamechwa     Hayshed 

in West Pokot County 

290,000.00 

7.  MOALD/BREFONS/T007/2023
-2024 

Construction of 
Lesirikan Commercial 
pasture/ Demonstration 

Plot in Samburu County 

240,000.00 

8.  MOALD/BREFONS/T008/2023
-2024 

Construction of Tuum 
Commercial pasture/ 

Demonstration Plot in 

Samburu County 

240,000.00 

9.  MOALD/BREFONS/T009/2023
-2024 

Construction of 
Lesirikan Hay Shed in 

Samburu County 

320,000.00 

10.  MOALD/BREFONS/T010/2023
-2024 

Construction of Tuum 
Hay Shed in Samburu 

County 

320,000.00 

11.  MOALD/BREFONS/T011/2023
-2024 

Construction of Walda 
Commercial pasture/ 

Demonstration Plot in 

Marsabit County 

240,000.00 

12.  MOALD/BREFONS/T012/2023
-2024 

Construction of Sololo 
Commercial pasture/ 

Demonstration Plot in 

240,000.00 



 
  

Marsabit County 

13.  MOALD/BREFONS/TO13/2023
-2024 

Construction of Loglogo 
Commercial pasture/ 
Demonstration Plot in 

Marsabit County 

230,000.00 

14.  MOALD/BREFONS/T014/2023
-2024 

Construction of Walda 
Hay Shed in Marsabit 

County 

320,000.00 

15.  MOALD/BREFONS/T015/2023
-2024 

Construction of Sololo 
Hay Shed in Marsabit 

County 

320,000.00 

16.  MOALD/BREFONS/T016/2023

-2024 
Construction of Loglogo 
Hay Shed in Marsabit 

County 

320,000.00 

17.  MOALD/BREFONS/T017/2023
-2024 

Construction of North 
Horr Livestock Sale 
Yard in Marsabit 

County 

330,000.00 

18.  MOALD/BREFONS/T018/2023

-2024 
Construction of 
Loiyangalani Livestock 

Sale Yard in Marsabit 

County 

330,000.00 

19.  MOALD/BREFONS/T019/2023
-2024 

Construction of Karare 
Livestock Sale Yard in 

Marsabit County 

320,000.00 

20.  MOALD/BREFONS/T020/2023

-2024 
Construction of 
Muchuro Commercial 

pasture plot in Isiolo 

County 

240,000.00 

21.  MOALD/BREFONS/T021/2023
-2024 

Construction of Dololo 
Sericho Commercial 

pasture Plot in Isiolo 

County 

240,000.00 

22.  MOALD/BREFONS/T022/2023
-2024 

Construction of Dololo 
Sericho Hay Shed in 

Isiolo County 

320,000.00 



 
  

23.  MOALD/BREFONS/T023/2023

-2024 
Construction of 
Oldonyiro Commercial 

pasture Plot in Isiolo 

County 

240,000.00 

24.  MOALD/BREFONS/T024/2023
-2024 

Construction of 
Oldonyiro Hayshed in 

Isiolo County 

320,000.00 

25.  MOALD/BREFONS/T025/2023
-2024 

Construction of Kayo 
Fam Commercial 
Pasture Plot in Isiolo 

County 

240,000.00 

26.  MOALD/BREFONS/T026/2023
-2024 

Construction of Kayo 
Fam Hay Shed in Isiolo 

County 

320,000.00 

27.  MOALD/BREFONS/T027/2023

-2024 

Construction of 

Balambala   
Commercial pasture 

Plot in Garissa County 

240,000.00 

28.  MOALD/BREFONS/T028/2023

-2024 

Construction of Narighi   

Commercial pasture 

Plot in Garissa County 

240,000.00 

29.  MOALD/BREFONS/T029/2023
-2024 

Construction of 
Dagahley Livestock 

Yard in Garissa County 

330,000.00 

30.  MOALD/BREFONS/T030/2023

-2024 
Construction of 
Barguke Livestocl Yard 

in Garissa County 

320,000.00 

31.  MOALD/BREFONS/T031/2023
-2024 

Construction of 
Kiserian Commercial 
pasture plot in Baringo 

County 

250,000.00 

32.  MOALD/BREFONS/T032/2023

-2024 
Construction of 
Kiserian hay Shed in 

Baringo County 

290,000.00 

33.  MOALD/BREFONS/T033/2023
-2024 

Construction of 
Chepkalach 
Commercial pasture 

plot in Baringo County 

250,000.00 



 
  

34.  MOALD/BREFONS/T034/2023

-2024 
Construction of 
Chepkalach Hay shed 

in Baringo County 

290,000.00 

35.  MOALD/BREFONS/T035/2023

-2024 
Construction of Kimose 

Commercial pasture 

plot 

250,000.00 

36.  MOALD/BREFONS/T036/2023
-2024 

Construction of Kimose 
Hay shed in Baringo 

County 

290,000.00 

37.  MOALD/BREFONS/T037/2023
-2024 

Construction of Amaya 
Livestock sale yard in 

Baringo County 

330,000.00 

38.  MOALD/BREFONS/TO38/2023

-2024 
Construction of 
Olkokwe Livestock sale 

yard in Baringo County 

330,000.00 

39.  MOALD/BREFONS/T039/2023
-2024 

Construction of Onoto 
Hay Shed in Baringo 

County 

150,000.00 

40.  MOALD/BREFONS/T040/2023
-2024 

Construction of Koiser 
Water Pan in Baringo 

County 

100,000.00 

41.  MOALD/BREFONS/T041/2023

-2024 
Construction of 
Barwessa Sale yard in 

Baringo County 

330,000.00 

42.  MOALD/BREFONS/T042/2023

-2024 
Re-Advertisement for 
Construction of Kurugu 
Livestock sale yard in 

Samburu County 

180,000.00 

43.  MOALD/BREFONS/T043/2023

-2024 
Re-Advertisement for 
Construction of 

Lolkuniani Livestock 
sale yard in Samburu 

County 

240,000.00 

44.  MOALD/BREFONS/T044/2023

-2024 
Construction of 

Lorengipi Commercial 
pasture Plot in Turkana 
County 

260,000.00 



 
  

45.  MOALD/BREFONS/T045/2023

-2024 
Construction of 

Lobokat Commercial 
pasture Plot in Turkana 
County 

260,000.00 

46.  MOALD/BREFONS/T046/2023

-2024 
Construction of Letea 
Commercial pasture 

Plot in Turkana County 

260,000.00 

47.  MOALD/BREFONS/T047/2023

-2024 
Construction of 
Lorengipi Hay Shed in 

Turkana County 

300,000.00 

48.  MOALD/BREFONS/T048/2023

-2024 
Construction of 
Lobokat Hay Shed in 

Turkana County 

300,000.00 

49.  MOALD/BREFONS/T049/2023

-2024 
Construction of Letea 

Hay Shed in Turkana 
County 

300,000.00 

 
 

4. Interested eligible bidders may obtain further information from the Office 
of the Project Coordinator, Building Resilience for Food and 
Nutrition Security in The Horn of Africa (BREFONS), Hill Plaza 9th 
Floor, Ngong Road P.O. Box 30028 00100 Nairobi. 

 
5. A complete set of bidding documents may be down loaded from the 

Ministry’s web site www.kilimo.go.ke   
 
6. The provisions in the Instructions to Bidders and in the General 

Conditions of Contract are the provisions of the African Development 
Bank Standard Bidding Document: Procurement of Works. 

 
7. Bids should be clearly marked ‘Construction of Dagahley Livestock 

Yard in Garissa County, Tender No. MOALD/BREFONS/T029/2023-

2024 and deposited at State Department for Agriculture Tender Box, 
situated at the Ground Floor, Kilimo House, Cathedral Road or 
posted to: 

 
Principal Secretary 

State Department for Agriculture  
Ministry of Agriculture and Livestock Development 

Kilimo House, Cathedral Road 
P. O. Box 30028-00100 

NAIROBI 
 

 and should be received on or before Tuesday 2nd January, 2024 at 
11.00 am local time and MUST be accompanied by a bid guarantee 
as indicated in the table above. 

  
 Bulky bid documents that cannot fit in the tender box should be dropped 

at the Head: Supply Chain Management Office at Kilimo House, 4th Floor 
Room 4-2B. 

http://www.kilimo.go.ke/


 
  

 
8. Bids will be opened in the presence of bidders’ representatives who 

choose to attend at 11.00am on Tuesday 2nd January, 2024 at the 
Conference Room Kilimo House 7th Floor. 

 
 
 
 

Head, Supply Chain Management Unit 
State Department for Agriculture 
 
FOR: PRINCIPAL SECRETARY 

  
 

 
 

 
 
 
 
 
 

 
 
 
 

 
 

 
 
 
 
 
 

 
 
 

 
 
 

 
 
 
 
 



 
  

 

PART 1 – BIDDING PROCEDURES 

Section I. Instructions to Bidders (ITB) 

This Section provides relevant information to help Bidders prepare their bids. 

Information is also provided on the submission, opening, and evaluation of bids 

and on the award of Contracts.  

Section II. Bid Data Sheet (BDS) 

This Section consists of provisions that are specific to each procurement and that 

supplement the information or requirements included in Section I, Instructions to 

Bidders.  

Section III. Evaluation and Qualification Criteria 

This Section contains the criteria to determine the lowest evaluated bid and the 

qualifications of the Bidder to perform the contract.  

Section IV. Bidding Forms 

This Section contains the forms which are to be completed by the Bidder and 

submitted as part of his Bid  

Section V. Eligible Countries 

This Section contains information regarding eligible countries. 

PART 2 – EMPLOYER’S REQUIREMENTS 

Section VI.  Requirements 

This Section contains the Specification, the Drawings, and supplementary 

information that describe the Works to be procured. 

PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section VII. General Conditions (GC) 

This Section contains the general clauses to be applied in all contracts.  

Section VIII. Particular Conditions (PC) 

This Section consists of Contract Data and Specific Provisions which contains 

clauses specific to each contract. The contents of this Section supplement the 

General Conditions and shall be prepared by the Employer. 

 

 



 
  

 

Section IX. Contract Forms 

This Section contains forms which, once completed, will form part of the 

Contract. The forms for Performance Security and Advance Payment Security, 

when required, shall only be completed by the successful Bidder after contract 

award. 
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Section I. Instructions to Bidders 
 A. General 

1. Scope of Bid 1.1 The Employer indicated in Section II, Bid Data Sheet (BDS) issues 

this Bidding Document for the procurement of Works, as specified in 

Section VI, Requirements. The name, identification, and number of 

lots are provided in the BDS. 

 1.2 Unless otherwise stated, throughout this Bidding Document 

definitions and interpretations shall be as prescribed in Section VII, 

General Conditions. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated 

in the BDS has applied for or received financing (hereinafter called 

“funds”) from the African Development Bank1 (hereinafter called 

“the Bank”) toward the cost of the project named in the BDS. The 

Borrower intends to apply a portion of the funds to eligible payments 

under the contract(s) for which this Bidding Document is issued. 

 2.2 Payments by the Bank will be made only at the request of the 

Borrower and upon approval by the Bank in accordance with the 

terms and conditions of the financing agreement between the 

Borrower and the Bank (hereinafter called the Loan Agreement), and 

will be subject in all respects to the terms and conditions of that 

Loan Agreement. No party other than the Borrower shall derive any 

rights from the Loan Agreement or have any claim to the funds. 

3. Fraud and 

Corruption  
3.1 It is the Bank’s policy to require that Borrowers (including 

beneficiaries of Bank Financing), as well as bidders, suppliers, and 

contractors, and their agents (whether declared or not), 

subcontractors, sub-consultants, service providers or suppliers, and 

any personnel thereof, under Bank-financed contracts, observe the 

highest standard of ethics during the procurement and execution of 

such contracts2. In pursuance of this policy, the Bank: 

(a) defines, for the purposes of this provision, the terms set forth below 

as follows: 

 
1  The specific financing institution shall be as stipulated in the BDS. 

2 In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper. 
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(i)  “Corrupt Practice” is the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party3;  

(ii) “Fraudulent Practice” any act or omission, including a 

misrepresentation that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain financial or other benefit 

or to avoid an obligation;  

(iii) “Collusive Practice” is an arrangement between two or more 

parties4, designed to achieve an improper purpose, including to 

influence improperly the actions of another party; and  

(iv) “Coercive Practice” is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property 

of the party to influence improperly the actions of a party5; 

(v) “Obstructive practice” is 

 
(v.1) deliberately destroying, falsifying, altering, or 

concealing of evidence material to the investigation or 

making false statements to investigators in order to 

materially impede a Bank investigation into allegations 

of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the 

investigation, or  

 

(v.2) acts intended to materially impede the exercise of the   

Bank’s inspection and audit rights provided for under 

paragraph 3.1(e) below. 

 

(b)  will reject a proposal for award if it determines that the bidder 

recommended for award, or any of its personnel, or its agents, or its sub-

consultants, sub-contractors, service providers, suppliers and/or their 

employees has, directly or indirectly, engaged in Corrupt, Fraudulent, 

Collusive, Coercive, or Obstructive Practices in competing for the 

 
3 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes Bank staff and employees 

of other organizations taking or reviewing procurement decisions. 
4 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at artificial, non-

competitive levels, or are privy to each other’s bid prices or other conditions. 
5 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 

execution. 
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contract in question; 

(c) will declare misprocurement and cancel the portion of the Financing 

allocated to a contract if it determines at any time that 

representatives of the Borrower or of a recipient of any part of the 

proceeds of such Financing engaged in Corrupt, Fraudulent, 

Collusive, Coercive or Obstructive Practices during the procurement 

or the implementation of that contract, without the Borrower having 

taken timely and appropriate action satisfactory to the Bank to 

address such practices when they occur, including by failing to 

inform the Bank in a timely manner at the time they knew of the 

practices; 

(d) will sanction a firm or individual, at any time, in accordance with the 

prevailing Bank’s sanctions procedures6 including by publicly 

declaring such firm or individual ineligible to bid for, or to be 

awarded Bank-financed contracts either indefinitely or for a stated 

period of time, (i) to be awarded a Bank-financed contract; (ii) to be a 

nominated7 sub-contractor, consultant, supplier, or service provider of an 

otherwise eligible firm being awarded a Bank-financed contract; and  

(e) will require that a clause be included in bidding documents and in 

contracts financed by the Bank, requiring bidders, suppliers and 

contractors and their sub-contractors, agents, personnel, consultants, 

service providers, or suppliers, to permit the Bank to inspect all 

accounts and records and other documents relating to the submission 

of bids and contract performance and to have them audited by 

auditors appointed by the Bank. 

 3.2 Furthermore, Bidders shall be aware of the provisions stated in 

Section VII, General Conditions. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, government-owned 

entity—subject to ITB 4.5—or any combination of such entities 

supported by a letter of intent to enter into an agreement or under an 

existing agreement in the form of a joint venture, consortium, or 

 
6 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-

debarment as agreed with other International Financial Institutions, including Multilateral Development 

Banks, or otherwise decided by the Bank; and through the application of the Proposal for the Implementation of 

a Sanctions Process within the African Development Bank Group; and (ii) as a result of temporary suspension 

or early temporary suspension in connection with an on-going sanction proceeding. See footnote 18 and 

paragraph 9 of Appendix 1 of the Rules and Procedures for Procurement of Goods and Works. 
7 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are 

used depending on the particular bidding documents) is one which has either been: (i) included by the bidder in 

its pre-qualification application or bid because it brings specific and critical experience and know-how that 

allow the bidder to meet the qualification requirement for the particular bid; or (ii) appointed by the 

Borrower.” 
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association (JVCA). In the case of a joint venture, consortium, or 

association: 

(a) unless otherwise specified in the BDS, all partners shall be 

jointly and severally liable, and 

(b) the JVCA shall nominate a Representative who shall have the 

authority to conduct all businesses for and on behalf of any 

and all the partners of the JVCA during the bidding process 

and, in the event the JVCA is awarded the Contract, during 

contract execution. 

 4.2 A Bidder, and all parties constituting the Bidder, shall have the 

nationality of an eligible country, in accordance with the Bank’s 

Rules and Procedures for Procurement of Goods and Works, 

and as listed in Section V, Eligible Countries.8 A Bidder shall be 

deemed to have the nationality of a country if the Bidder is a citizen 

or is constituted, incorporated, or registered and operates in 

conformity with the provisions of the laws of that country. This 

criterion shall also apply to the determination of the nationality of 

proposed subcontractors or suppliers for any part of the Contract 

including Related Services. 

4.3 A Bidder shall not have a conflict of interest. All Bidders found to 

have a conflict of interest shall be disqualified. A Bidder may be 

considered to have a conflict of interest with one or more parties in 

this bidding process, if:  

 (a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from 

any of them; or 

(c) they have the same legal representative for purposes of this bid; 

or 

 (d) they have a relationship with each other, directly or through 

common third parties, that puts them in a position to have access 

to information about or influence on the bid of another Bidder, 

or influence the decisions of the Employer regarding this 

bidding process; or 

 (e) a Bidder participates in more than one bid in this bidding 

process. Participation by a Bidder in more than one Bid will 

result in the disqualification of all Bids in which it is 

involved. However, this does not limit the inclusion of the 

same subcontractor, not otherwise participating as a Bidder, in 

 
8  Including eligibility criteria for participation in the supply of goods, works and related services. 
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more than one bid; or  

(f) a Bidder participated as a consultant in the preparation of Section 

VI, Requirements that are the subject of the bid. 

(g) a Bidder or any of its affiliates has been hired, or is proposed to 

be hired, by the Employer or the Borrower for the supervision 

of the contract. 

 4.4 A Bidder that is under a declaration of ineligibility by the Bank in 

accordance with ITB Clause 3, at the date of the deadline for bid 

submission or thereafter, shall be disqualified.  

4.5 Government-owned entities in the Borrower’s country shall be 

eligible only if they can establish that they (i) are legally and 

financially autonomous, (ii) operate under the principles of 

commercial law, and (iii) are not dependent agencies of the 

Employer or the Borrower. 

4.6 Bidders shall not be under execution of a Bid–Securing Declaration 

in the Employer’s Country. 

4.7 Bidders shall provide such evidence of their continued eligibility 

satisfactory to the Employer, as the Employer shall reasonably 

request. 

 4.8 Firms from an eligible country shall be excluded if:  

(a) as a matter of law or official regulation, the Borrower’s country 

prohibits commercial relations with that country; or  

(b) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of 

the United Nations, the Borrower’s country prohibits any 

import of Goods from that country or any payments to 

persons or entities in that country. 

 4.9  In case a prequalification process has been conducted prior to the 

bidding process, this bidding is open only to prequalified Bidders. 

4.10 A firm sanctioned by the Bank in accordance with the above ITB 

Clause 3.1 (d), or in accordance with the Bank’s policies on anti-

corruption and fraud and Bank’s sanctions procedures9, shall be 

ineligible to be awarded a Bank-financed contract, or to benefit 

from a Bank-financed contract, financially or in any other manner, 

 
9 See the Proposal for the Implementation of a Sanctions Process within the African Development Bank Group 

and the Bank’s Whistleblowing and Complaints Handling Policy. The Bank’s sanctions procedures are publicly 

disclosed on the Bank’s external website.” 
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during the period of time determined by the Bank 

5. Eligible Goods 

and Related 

Services 

5.1 All Goods and Related Services to be supplied under the Contract 

and financed by the Bank, shall have as their country of origin an 

eligible country of the Bank in accordance with the Bank’s Rules 

and Procedures for Procurement of Goods and Works, as listed 

in Section V, Eligible Countries. 

 5.2 For purposes of this Clause, the term “Goods” includes commodities, 

raw material, machinery, equipment, and industrial plants; and 

“Related Services” includes services such as insurance, 

transportation, installation, and commissioning, training, and initial 

maintenance. 

 5.3 The term “country of origin” means the country where the Goods 

have been mined, grown, cultivated, produced, manufactured, or 

processed; or through manufacture, processing, or assembly, 

another commercially recognized article results that differs 

substantially in its basic characteristics from its imported 

components. 

 5.4 The nationality of the firm that produces, assembles, distributes, or 

sells the Goods shall not determine their origin. 

 
B. Contents of Bidding Document 

6. Sections of 

Bidding 

Document 

6.1 The Bidding Document consist of Parts 1, 2, and 3, which include all 

the Sections indicated below, and should be read in conjunction 

with any Addenda issued in accordance with ITB 8. 

 PART 1 Bidding Procedures 

• Section I. Instructions to Bidders (ITB) 

• Section II. Bid Data Sheet (BDS) 

• Section III. Evaluation and Qualification Criteria 

• Section IV. Bidding Forms 

• Section V. Eligible Countries 

PART 2 Employer’s Requirements 

• Section VI. Requirements 

PART 3 Conditions of Contract and Contract Forms 

• Section VII. General Conditions (GC) 

• Section VIII. Particular Conditions (PC) 

• Section IX. Contract Forms 
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 6.2 The Invitation for Bids issued by the Employer is not part of the 

Bidding Document. 

6.3 The Bidder shall obtain the Bidding Document from the source 

stated by the Employer in the Invitation for Bids; otherwise the 

Employer is not responsible for the completeness of the Bidding 

Document. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document. Failure to furnish all 

information or documentation required by the Bidding Document 

may result in the rejection of the bid. 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding 

Document shall contact the Employer in writing at the Employer’s 

address indicated in the BDS or raise his enquiries during the pre-

bid meeting if provided for in accordance with ITB 7.4. The 

Employer will respond to any request for clarification, provided that 

such request is received prior to the deadline for submission of bids, 

within the number of days specified in the BDS. The Employer 

response shall be in writing with copies to all Bidders who have 

acquired the Bidding Document in accordance with ITB 15.3, 

including a description of the inquiry but without identifying its 

source. Should the Employer deem it necessary to amend the 

Bidding Document as a result of a request for clarification, it shall 

do so following the procedure under ITB 8 and ITB 22.2. 

 7.2 Where applicable, the Bidder is advised to visit and examine the 

project site and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and 

entering into a contract for the provision of the Requirements. The 

costs of visiting the site shall be at the Bidder’s own expense. 

 7.3 Pursuant to ITB 7.2, where the Bidder and any of its personnel or 

agents have been granted permission by the Employer to enter upon 

its premises and lands for the purpose of such visit, the Bidder, its 

personnel, and agents will release and indemnify the Employer and 

its personnel and agents from and against all liability in respect 

thereof, and will be responsible for death or personal injury, loss of 

or damage to property, and any other loss, damage, costs, and 

expenses incurred as a result of the visit. 

 7.4 The Bidder’s designated representative is invited to attend a pre-bid 

meeting, if provided for in the BDS. The purpose of the meeting 

will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. If so provided for in the BDS, the 

Employer will organize a site visit. 
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 7.5 The Bidder is requested, as far as possible, to submit any questions 

in writing, to reach the Employer not later than one week before the 

meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions 

raised without identifying the source, and the responses given, 

together with any responses prepared after the meeting, will be 

transmitted promptly to all Bidders who have acquired the Bidding 

Document in accordance with ITB 15.3. Any modification to the 

Bidding Document that may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through 

the issue of an Addendum pursuant to ITB 8 and not through the 

minutes of the pre-bid meeting. 

 7.7 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

8. Amendment of 

Bidding 

Document 

8.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the Bidding Document by issuing addenda. 

8.2 Any addendum issued shall be part of the Bidding Document and 

shall be communicated in writing to all who have obtained the 

Bidding Document from the Employer in accordance with ITB 

15.3. 

8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer may, 

at its discretion, extend the deadline for the submission of bids, 

pursuant to ITB 22.2 

 
C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall not be responsible or 

liable for those costs, regardless of the conduct or outcome of the 

bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the 

bid exchanged by the Bidder and the Employer, shall be written in 

the language specified in the BDS. Supporting documents and 

printed literature that are part of the Bid may be in another language 

provided they are accompanied by an accurate translation of the 

relevant passages in that language, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid  
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(b) Completed Schedules as provided in Section IV, Bidding 

Forms; 

(c) Bid Security or Bid-Securing Declaration, in accordance with 

ITB 19; 

 (d) at the Bidder’s option, alternative proposals, if permissible, in 

accordance with ITB 13; 

 (e) written confirmation authorizing the signatory of the Bid to 

commit the Bidder, in accordance with ITB 20.2; 

(f) documentary evidence establishing the eligibility of the Goods 

and Related Services offered by the Bidder, in accordance 

with ITB 17.1; 

(g) documentary evidence establishing the Bidder’s qualifications 

in accordance with the requirements of Section III, Evaluation 

and Qualification Criteria, using the relevant forms furnished 

in Section IV, Bidding Forms; 

(h) documentary evidence as specified in the BDS, establishing the 

conformity of the Technical Proposal offered by the Bidder with 

the Bidding Document, using the relevant forms furnished in 

Section IV, Bidding Forms; 

(i) in the case of a bid submitted by a JVCA, JVCA agreement, or 

letter of intent to enter into a JVCA including a draft agreement, 

indicating at least the parts of the Requirements to be executed 

by the respective partners; 

(j) any other document required in the BDS. 

12. Letter of Bid 

and Price 

Schedules  

12.1 The Bidder shall submit the Letter of Bid using the form furnished in 

Section IV, Bidding Forms. This form must be completed without 

any alterations to its format, and no substitutes shall be accepted. All 

blank spaces shall be filled in with the information requested.  

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative proposals shall 

not be considered. If alternative proposals are permitted, their 

method of evaluation shall be as stipulated in Section III, Evaluation 

and Qualification Criteria. 

 13.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS, as well as the 

method of evaluating different times for completion. 

 13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the requirements of the bidding document 



Section I. Instructions to Bidders 1-24 

 
  

must first price the Employer’s requirements as described in the 

bidding document and shall further provide all information necessary 

for a complete evaluation of the alternative by the Employer, 

including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and 

other relevant details. Only the technical alternatives, if any, of the 

lowest evaluated Bidder conforming to the basic technical 

requirements shall be considered by the Employer. 

 13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the requirements, 

and such parts shall be identified in the BDS, as will the method for 

their evaluation, and described in Section VI, Requirements. 

14. Bid Prices and 

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid 

and in the Price Schedules shall conform to the requirements 

specified in ITB 14.2. 

14.2 Unless otherwise provided in the BDS and the General Conditions 

(GC), the prices quoted by the Bidder shall be fixed. 

 14.3 The Bidder shall submit a bid for the whole of the works described 

in ITB 1.1 by filling in prices for all items of the Works, as 

identified in Section IV, Bidding Forms. In case of admeasurement 

contracts, the Bidder shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. Items against which no 

rate or price is entered by the Bidder will not be paid for by the 

Employer when executed and shall be deemed covered by the rates 

for other items and prices in the Bill of Quantities. 

 14.4 The price to be quoted in the Letter of Bid shall be the total price of 

the Bid, excluding any discounts offered.  

 14.5 Unconditional discounts, if any, and the methodology for their 

application shall be quoted in the Letter of Bid, in accordance with 

ITB 12.1. 

 14.6 If, pursuant to ITB 14.2, prices are adjustable, the Bidder shall 

furnish the indices and weightings for the price adjustment formula 

in the Schedule of Adjustment Data in Section IV (Bidding Forms) 

and the Employer may require the Bidder to justify its proposed 

indices and weightings. 

 14.7 If so indicated in ITB 1.1, bids are invited for individual contracts or 

for any combination of contracts (packages). Bidders wishing to 

offer any price reduction for the award of more than one Contract 

shall specify in their bid the price reductions applicable to each 

package, or alternatively, to individual Contracts within the package. 

Price reductions or discounts shall be submitted in accordance with 

ITB 14.5, provided the bids for all contracts are submitted and 
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opened at the same time.  

 14.8 All duties, taxes, and other levies payable by the Contractor under 

the Contract, or for any other cause, as of the date 28 days prior to 

the deadline for submission of bids, shall be included in the rates and 

prices and the total bid price submitted by the Bidder. 

15. Currencies of 

Bid and 

Payment 

15.1 The currency(ies) of the bid and the currency(ies) for payment shall 

be as specified in the BDS. 

16. Documents 

Establishing the 

Qualifications of 

the Bidder 

16.1 To establish its qualifications to perform the Contract in accordance 

with Section III, Evaluation and Qualification Criteria, the Bidder 

shall provide the information requested in Section IV, Bidding 

Forms. 

 16.2 Bidders, individually or in joint ventures, applying for eligibility for 

margin of preference, if such margin applies pursuant to ITB 31.2, 

shall supply all information required to satisfy the criteria for 

eligibility as described in ITB 31.2. 

17. Documents 

Establishing the 

Eligibility of the 

Goods and 

Related Services 

17.1 To establish the eligibility of the Goods and Related Services in 

accordance with ITB Clause 5, Bidders shall complete the forms, 

included in Section IV, Bidding Forms. 

18. Period of 

Validity of Bids 

18.1 Bids shall remain valid for the period specified in the BDS after the 

bid submission deadline date prescribed by the Employer. A bid 

valid for a shorter period shall be rejected by the Employer as non-

responsive. 

 18.2 In exceptional circumstances, prior to the expiration of the bid 

validity period, the Employer may request Bidders to extend the 

period of validity of their bids. The request and the responses shall 

be made in writing. If a bid security is requested in accordance with 

ITB 19, the Bidder granting the request shall also extend the bid 

security for twenty-eight (28) days beyond the deadline of the 

extended validity period. A Bidder may refuse the request without 

forfeiting its bid security. A Bidder granting the request shall not be 

required or permitted to modify its bid, except as provided in ITB 

18.3. 

 18.3 In the case of fixed price contracts, if the award is delayed by a 

period exceeding fifty-six (515) days beyond the expiry of the initial 

bid validity, the Contract price shall be adjusted as specified in the 

request for extension. Bid evaluation shall be based on the Bid Price 

without taking into consideration the above correction. 
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19. Bid Security 19.1 The Bidder shall furnish as part of its bid, at the option of the 

Employer, and as stipulated in the BDS, the original of either a Bid-

Securing Declaration or a bid security using the relevant form 

included in Section IV, Bidding Forms. In the case of a bid security, 

the bid security amount and currency shall be as specified in the 

BDS. 

 19.2 A Bid-Securing Declaration shall use the form included in Section 

IV, Bidding Forms. 

 19.3 If a bid security is specified pursuant to ITB 19.1, the bid security 

shall be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or surety;  

(b) an irrevocable letter of credit; or 

(c) a cashier’s or certified check; 

 from a reputable source from an eligible country. If the 

unconditional guarantee is issued by an insurance company or a 

bonding company located outside the Employer’s Country, the 

issuer shall have a correspondent financial institution located in the 

Employer’s Country to make it enforceable. In the case of a bank 

guarantee, the bid security shall be submitted either using the Bid 

Security Form included in Section IV, Bidding Forms or in another 

substantially similar format approved by the Employer prior to bid 

submission. In either case, the form must include the complete name 

of the Bidder. The bid security shall be valid for twenty-eight days 

(28) beyond the original validity period of the bid, or beyond any 

period of extension if requested under ITB 18.2. 

 19.4 Pursuant to the option stipulated at ITB 19.1, any bid not 

accompanied by a substantially responsive bid security or Bid-

Securing Declaration shall be rejected by the Employer as non-

responsive. 

 19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of 

unsuccessful Bidders shall be returned as promptly as possible upon 

the successful Bidder’s furnishing of the performance security 

pursuant to ITB 38. 

 19.6 The bid security of the successful Bidder shall be returned as 

promptly as possible once the successful Bidder has signed the 

Contract and furnished the required performance security. 

 19.7 The bid security may be forfeited or the Bid-Securing Declaration 

executed: 

 (a) if a Bidder withdraws its bid during the period of bid validity 
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specified by the Bidder in the Letter of Bid or 

(b) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 37; or 

(ii) furnish a performance security in accordance with ITB 38. 

 19.8 The Bid Security or the Bid Securing Declaration of a JVCA shall be 

in the name of the JVCA that submits the bid. If the JVCA has not 

been legally constituted into a legally enforceable JVCA at the time 

of bidding, the Bid Security or the Bid Securing Declaration shall be 

in the names of all future partners as named in the letter of intent 

referred to in ITB 4.1. 

 19.9 If a Bid-Securing Declaration is executed in accordance with ITB 

19.7, the Employer will declare the Bidder ineligible to be awarded 

a contract by the Employer for the period of time stated in the Form 

of Bid-Securing Declaration. 

20. Format and 

Signing of Bid 

20.1 The Bidder shall prepare one original of the documents comprising 

the bid as described in ITB 11 and clearly mark it “ORIGINAL.” In 

addition, the Bidder shall submit copies of the bid, in the number 

specified in the BDS and clearly mark them “COPY.” In the event of 

any discrepancy between the original and the copies, the original 

shall prevail. 

 20.2 The original and all copies of the bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign 

on behalf of the Bidder. This authorization shall consist of a written 

confirmation as specified in the BDS and shall be attached to the 

bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All 

pages of the bid where entries have been made shall be signed or 

initialled by the person signing the bid. 

 20.3 A bid submitted by a JVCA shall comply with the following 

requirements: 

 (a) Unless not required in accordance with ITB 4.1 (a), be signed so 

as to be legally binding on all partners and 

 (b) Include the Representative’s authorization referred to in ITB 4.1 

(b), consisting of a power of attorney signed by those legally 

authorized to sign on behalf of the JVCA. 

 20.4 Any amendments, interlineations, erasures, or overwriting shall be 

valid only if they are signed or initialled by the person signing the 

bid. 



Section I. Instructions to Bidders 1-28 

 
  

 
D. Submission and Opening of Bids 

21. Submission, 

Sealing and 

Marking of Bids 

21.1 Bidders may always submit their bids by mail or by hand. If so 

specified in the BDS, bidders shall have the option of submitting 

their bids electronically. Procedures for submission, sealing and 

marking are as follows: 

 (a) Bidders submitting bids by mail or by hand shall enclose the 

original and copies of the Bid in separate sealed envelopes. If 

so permitted in accordance with ITB 13, alternative proposals, 

and copies thereof, shall also be placed in separate envelopes. 

The envelopes shall be duly marked as “ORIGINAL,” 

“ALTERNATIVE,” “ORIGINAL COPY,” and “ALTERNATIVE 

COPY” These envelopes shall then be enclosed in one single 

package. The rest of the procedure shall be in accordance with 

ITB 21.2 and 21.3. 

 (b) Bidders submitting bids electronically shall follow the 

electronic bid submission procedures specified in the BDS.  

 21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 22.1; 

 (c) bear the specific identification of this bidding process 

pursuant to ITB 1.1; and 

(d) bear a warning not to open before the time and date for bid 

opening 

 21.3 If envelopes and packages are not sealed and marked as required, the 

Employer will assume no responsibility for the misplacement or 

premature opening of the bid. 

22. Deadline for 

Submission of 

Bids 

22.1 Bids must be received by the Employer at the address and no later 

than the date and time indicated in the BDS.  

22.2 The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in 

accordance with ITB 8, in which case all rights and obligations of 

the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after the 

deadline for submission of bids, in accordance with ITB 22. Any bid 

received by the Employer after the deadline for submission of bids 

shall be declared late, rejected, and returned unopened to the Bidder. 
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24. Withdrawal, 

Substitution, 

and 

Modification of 

Bids  

24.1 A Bidder may withdraw, substitute, or modify its bid after it has been 

submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in 

accordance with ITB 20.2., (except that withdrawal notices do not 

require copies). The corresponding substitution or modification of the 

bid must accompany the respective written notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawals notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for 

submission of bids, in accordance with ITB 22. 

 24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall 

be returned unopened to the Bidders.  

 24.3 No bid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Letter of Bid or 

any extension thereof.  

25. Bid Opening 25.1 The Employer shall conduct the bid opening in public, in the 

presence of Bidders` designated representatives and anyone who 

choose to attend, and at the address, date and time specified in the 

BDS. Any specific electronic bid opening procedures required if 

electronic bidding is permitted in accordance with ITB 21.1, shall be 

as specified in the BDS. 

 25.2 First, envelopes marked “Withdrawal” shall be opened and read out 

and the envelope with the corresponding bid shall not be opened, but 

returned to the Bidder. No bid withdrawal shall be permitted unless 

the corresponding withdrawal notice contains a valid authorization to 

request the withdrawal and is read out at bid opening. Next, 

envelopes marked “Substitution” shall be opened and read out and 

exchanged with the corresponding bid being substituted, and the 

substituted bid shall not be opened, but returned to the Bidder. No 

bid substitution shall be permitted unless the corresponding 

substitution notice contains a valid authorization to request the 

substitution and is read out at bid opening. Envelopes marked 

“Modification” shall be opened and read out with the corresponding 

bid. No bid modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the 

modification and is read out at bid opening. Only bids that are 

opened and read out at bid opening shall be considered further. 

 25.3 The Employer shall open all other envelopes one at a time and read 
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out: the name of the Bidder, the Bid Price(s), any discounts and their 

application methodology, alternative bids, the presence or absence of 

a bid security or Bid-Securing Declaration; and any other details as 

the Employer may consider appropriate. Only discounts and 

alternative bids read out at bid opening shall be considered for 

evaluation. No bid shall be rejected at bid opening except for late 

bids, in accordance with ITB 23.1. 

 25.4 The Employer shall prepare a record of the bid opening that shall 

include, as a minimum: the name of the Bidder and whether there is 

a withdrawal, substitution, or modification; the Bid Price, per lot if 

applicable, including any discounts and alternative proposals; and 

the presence or absence of a bid security or a Bid-Securing 

Declaration. The Bidders’ representatives who are present shall be 

requested to sign the record. The omission of a Bidder’s signature on 

the record shall not invalidate the contents and effect of the record. A 

copy of the record shall be distributed to all Bidders who submitted 

bids in time, and posted online when electronic bidding is permitted. 

 
E. Examination of Bids 

26. Confidentiality 26.1 Information relating to the evaluation of bids shall not be disclosed 

to Bidders or any other persons not officially concerned with such 

process until information on Contract award is communicated to all 

Bidders. 

 26.2 Any attempt by a Bidder to influence improperly the Employer in the 

evaluation of the bids or Contract award decisions may result in the 

rejection of its bid. 

 
26.3 Notwithstanding ITB 215.1, from the time of bid opening to the time 

of Contract award, if any Bidder wishes to contact the Employer on 

any matter related to the bidding process, it should do so in writing. 

27. Clarification of 

Bids 

27.1 To assist in the examination, evaluation, and comparison of the bids, 

and qualification of the Bidders, the Employer may, at its discretion, 

ask any Bidder for a clarification of its bid, allowing a reasonable 

time for response. Any clarification submitted by a Bidder that is not 

in response to a request by the Employer shall not be considered. 

The Employer’s request for clarification and the response shall be in 

writing. No change in the prices or substance of the bid shall be 

sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the 

bids, in accordance with ITB 29. 
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27.2 If a Bidder does not provide clarifications of its bid by the date and 

time set in the Employer’s request for clarification, its bid may be 

rejected. 

28. Determination 

of 

Responsiveness  

28.1 The Employer’s determination of a bid’s responsiveness is to be 

based on the contents of the bid itself, as defined in ITB11. 

 28.2 A substantially responsive bid is one that meets the requirements of 

the Bidding Document without material deviation, reservation, or 

omission.  

 (a)  “Deviation” is a departure from the requirements specified in 

the Bidding Document;  

 (b)  “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

 (c)  “Omission” is the failure to submit part or all of the 

information or documentation required in the Bidding 

Document. 

 28.3 A material deviation, reservation, or omission is one that,  

 (a) if accepted, would: 

 (i) affect in any substantial way the scope, quality, or 

performance of the Schedule of Requirements as 

specified in Section VI; or 

 (ii) limit in any substantial way, inconsistent with the 

Bidding Document, the Employer]’s rights or the 

Bidder’s obligations under the proposed Contract; or 

 (b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive bids. 

 
28.4 The Employer shall examine the technical aspects of the bid in 

particular, to confirm that all requirements of Section VI have been 

met without any material deviation, reservation, or omission. 

 28.5 If a bid is not substantially responsive to the requirements of the 

Bidding Document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

 28.6 Provided that a bid is substantially responsive, the Employer may 

waive any quantifiable nonconformity in the bid that does not 
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constitute a material deviation, reservation or omission.  

 28.7 Provided that a bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the 

bid. Failure of the Bidder to comply with the request may result in 

the rejection of its bid. 

 
28.8 Provided that a bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for comparison 

purposes only, to reflect the price of the non-conforming item or 

component. The adjustment shall be made using the methodology 

indicated in Section III, Evaluation and Qualification Criteria. 

 
F. Bid Evaluation and Comparison 

29. Correction of 

Arithmetical 

Errors 

29.1 The Employer shall use the criteria and methodologies indicated in 

Section III, Evaluation and Qualification Criteria. No other 

evaluation criteria or methodologies shall be permitted 

 29.2 Provided that the bid is substantially responsive, the Employer shall 

correct arithmetical errors as indicated in Section III, Evaluation and 

Qualification Criteria 

 29.3 If a Bidder does not accept the correction of errors, its bid shall be 

declared non-responsive and its Bid Security shall be forfeited or the 

Bid-Securing Declaration executed. 

30. Conversion to 

Single Currency 

30.1 For evaluation and comparison purposes, the currency(ies) of the bid 

shall be converted into a single currency as specified in Section III, 

Evaluation and Qualification Criteria. 

31. Bid Adjustments 31.1 For evaluation and comparison purposes the Employer shall adjust 

the bid prices using the criteria and methodology specified in Section 

III, Evaluation and Qualification Criteria. 

 31.2 Unless otherwise specified in the BDS, no margin of domestic or 

regional preference shall apply. If a margin of preference applies, the 

application methodology shall be as specified in Section III, 

Evaluation and Qualification Criteria, and in accordance with the 

provisions stipulated in the Bank’s Rules and Procedures for 

Procurement of Goods and Works. 

 31.3 If in the opinion of the Employer the bid which results in the lowest 

Evaluated Bid, is seriously unbalanced or front loaded or 
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substantially below the Employer’s estimates, the Employer may 

require the Bidder to produce detailed price analyses for any or all 

items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the methods and schedule 

proposed. After evaluation of the price analyses, taking into 

consideration the schedule of estimated Contract payments, the 

Employer may require that the amount of the performance security 

be increased at the expense of the Bidder to a level sufficient to 

protect the Employer against financial loss in the event of default of 

the successful Bidder under the Contract. 

32. Qualification of 

the Bidder 

32.1 The Employer shall determine to its satisfaction whether the Bidder 

that is selected as having submitted the lowest evaluated and 

substantially responsive bid meets the qualifying criteria specified in 

Section III, Evaluation and Qualification Criteria. 

 32.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by 

the Bidder, pursuant to ITB 115. 

 
32.3 An affirmative determination shall be a prerequisite for award of the 

Contract to the Bidder. A negative determination shall result in 

disqualification of the bid, in which event the Employer shall 

proceed to the next lowest evaluated bid to make a similar 

determination of that Bidder’s qualifications to perform 

satisfactorily. 

 
32.4 The capabilities of the manufacturers and subcontractors proposed in 

its Bid to be used by the lowest evaluated Bidder for identified major 

items of the Requirements will also be evaluated for acceptability in 

accordance with the criteria and methodologies defined in Section 

III, Evaluation and Qualification Criteria. Their participation should 

be confirmed with a letter of intent between the parties, as needed. 

Should a manufacturer or subcontractor be determined to be 

unacceptable, the Bid will not be rejected, but the Bidder will be 

required to substitute an acceptable manufacturer or subcontractor 

without any change to the bid price.  

33. Comparison of 

Bid 

33.1 Subject to ITB 29, 30 and 31, the Employer shall compare all 

substantially responsive bids to determine the lowest evaluated bid. 

34. Employer’s 

Right to Accept 

Any Bid, and to 

Reject Any or 

All Bids 

34.1 The Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all bids at any time prior to 

contract award, without thereby incurring any liability to Bidders. In 

case of annulment, all bids submitted and specifically, bid securities, 

shall be promptly returned to the Bidders. 
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G. Award of Contract 

35. Award Criteria 35.1 Subject to ITB 34.1, the Employer shall award the Contract to the 

Bidder whose offer has been determined to be the lowest evaluated 

bid and is substantially responsive to the Bidding Document, 

provided further that the Bidder is determined to be qualified to 

perform the Contract satisfactorily. 

36. Notification of 

Award  

315.1 Prior to the expiration of the period of bid validity, the Employer 

shall notify the successful Bidder, in writing, that its bid has been 

accepted. The notification letter (hereinafter and in the Conditions of 

Contract and Contract Forms called the “Letter of Acceptance”) shall 

specify the sum that the Employer will pay the Contractor in 

consideration of the execution and completion of the Works 

(hereinafter and in the Contract Forms called “the Contract Price”). 

 
315.2 Until a formal contract is prepared and executed, the notification 

of award shall constitute a binding Contract. 

 
315.3 At the same time, the Employer shall also notify all other Bidders 

of the results of the bidding process, and shall publish in UNDB 

online and at the Bank’s website (www.afdb.org), the results 

identifying the bid and lot numbers and the following information: 

(i) name of each Bidder who submitted a Bid; (ii) bid prices as read 

out at bid opening; (iii) name and evaluated prices of each Bid that 

was evaluated; (iv) name of bidders whose bids were rejected and 

the reasons for their rejection; and (v) name of the winning Bidder, 

and the price it offered, as well as the duration and summary scope 

of the contract awarded. After publication of the award, unsuccessful 

bidders may request in writing to the Employer for a debriefing 

seeking explanations on the grounds on which their bids were not 

selected. The Employer shall promptly respond in writing to any 

unsuccessful Bidder who, after Publication of contract award, 

requests a debriefing. 

37. Signing of 

Contract 

37.1 Promptly upon notification, the Employer shall send the successful 

Bidder the Contract Agreement. 

 37.2 Within twenty-eight (28) days of receipt of the Contract Agreement, 

the successful Bidder shall sign, date, and return it to the Employer. 

 37.3 Upon the successful Bidder’s furnishing of the signed Contract 

Agreement and Performance Security pursuant to ITB 38, the 

Employer will discharge its Bid Security, pursuant to ITB 19. 

 37.4 Notwithstanding ITB 37.2 above, in case signing of the Contract 

Agreement is prevented by any export restrictions attributable to the 

Employer, to the country of the Employer, or to the use of the 

http://www.afdb.org/
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products/goods, systems or services to be supplied, where such 

export restrictions arise from trade regulations from a country 

supplying those products/goods, systems or services, the Bidder shall 

not be bound by its bid, always provided, however, that the Bidder 

can demonstrate to the satisfaction of the Employer and of the Bank 

that signing of the Contract Agreement has not been prevented by 

any lack of diligence on the part of the Bidder in completing any 

formalities, including applying for permits, authorizations and 

licenses necessary for the export of the products/goods, systems or 

services under the terms of the Contract Agreement. 

38. Performance 

Security 

38.1 Within twenty-eight (28) days of the receipt of notification of award 

from the Employer, the successful Bidder shall furnish the 

performance security in accordance with the conditions of contract, 

subject to ITB 31.3, using for that purpose the Performance Security 

Form included in Section IX, Contract Forms, or another form 

acceptable to the Employer. If the performance security furnished by 

the successful Bidder is in the form of a bond, it shall be issued by a 

bonding or insurance company that has been determined by the 

successful Bidder to be acceptable to the Employer. A foreign 

institution providing a bond shall have a correspondent financial 

institution located in the Employer’s Country. 

 38.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the bid 

security, or execution of the Bid-Securing Declaration. In that event 

the Employer may award the Contract to the next lowest evaluated 

Bidder whose offer is substantially responsive and is determined by 

the Employer to be qualified to perform the Contract satisfactorily. 
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Section II. Bid Data Sheet 
 

 

A. General 

ITB 1.1 The number of the Invitation for Bids is : MOALD/BREFONS/T029/2023-2024 

ITB 1.1 The Employer is: Principal Secretary, State Department for Agriculture, 

Ministry of Agriculture and Livestock Development 

ITB 1.1 
The name of the bidding process is: National Competitive Bidding 

The identification number of the bidding process is:  

MOALD/BREFONS/T029/2023-2024 

The number and identification of lots comprising this bidding process are: N/A 

ITB 2.1 The Borrower is: Republic of Kenya 

ITB 2.1 The specific Bank financing institution is: African Development Bank 

ITB 2.1 The name of the Project is: Program to Build Resilience for Food and 
Nutrition Security in the Horn Of Africa -Kenya Component 

ITB 4.1(a) The individuals or firms in a joint venture, consortium or association “shall be” 

jointly and severally liable. 

 
ITB 4.4 

 

 

A list of debarred firms is available at http://www.afdb.org/debarred  
 

B. Contents  of Bidding Document 

ITB 7.1 
For clarification Purpose Contact: Project Coordinator 

Street Address: Hill Plaza, Ngong Road P.O. Box 30028-00100 Nairobi, Kenya 

Floor/Room number: 9th Floor  

City: Nairobi 

ZIP Code: N/A 

Country: KENYA 

Electronic mail address: npcbrefons@gmail.com 

Requests for clarifications should be received by the Employer no later than Ten 

(10) days, prior to the deadline for submission of Bids. 

ITB 7.4 A Pre-Bid meeting “shall not” take place. 
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C. Preparation of Bids 

ITB 17.1 The language of the bid is: English 

ITB 11.1 (h) 
The Bidder must provide the following Documentary Evidence to establish the 

conformity of the Technical Proposal with the Bidding Document:  

• Certificate of registration/incorporation 

• Evidence of similar works undertaken as indicated in Section 

III(Evaluation Tables) 

• List of equipment proposed for the works (provide proof of 

ownership, lease or hire) 

• List of proposed personnel, signed CV’s and clear proposed 

positions/tasks for each  

• Audited financial statements for the last three years 

• Clear work program/plan 

ITB 11.1 (j) The Bidder shall submit with its bid the following additional documents: 

• Copy of the Bidder’s VAT registration certificate or equivalent 

• A valid tax compliance certificate 

• Written authorization for the person signing the documents from the 

company/Power of Attorney 

• Joint venture agreement, in the required format, for those submitting 

bids as joint ventures 

• A bid guarantee from a Bank in the format given/attached and shall 

be valid for twenty-eight days (28) beyond the original validity period 

of the bid 

• Duly filled and signed letter of bid in the company letterhead and in 

the format attached. 

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Times for Completion “shall not be” permitted. 

If alternatives to the Times for Completion are permitted, the evaluation method 

will be as specified in Section III, Evaluation and Qualification Criteria. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works, as further detailed in the Specification: “none”.  

ITB 14.2 Prices “shall be” fixed. 

ITB 14.15 The prices quoted by the Bidder “shall not be” subject to adjustment during the 

performance of the Contract. 

ITB 15.1 
The currency of the bid and payment shall be: Kenya Shilling (KES) 



Section II. Bid Data Sheet 1-38 

 
  

ITB 18.1 
The bid validity period shall be: 120 days. 

ITB 19.1 The Bidder shall furnish a bid security, in the amount of KES 330,000.00 

Bank Guarantee 

ITB 20.1 
In addition to the original of the Bid, the number of copies is: 1 copy 

ITB 20.2 
The written confirmation of authorization to sign on behalf of the Bidder shall 

indicate:  

(a) The name and description of the documentation required to demonstrate the 

authority of the signatory to sign the Bid such as a Power of Attorney, 

authorization letter in company stationery; and 

(b) In the case of Bids submitted by an existing or intended JVCA an 

undertaking signed by all parties (i) stating that all parties shall be jointly 

and severally liable, if so required in accordance with ITB 4.1(a), and (ii) 

nominating a Representative who shall have the authority to conduct all 

business for and on behalf of any and all the parties of the JVCA during the 

bidding process and, in the event the JV is awarded the Contract, during 

contract execution.”] 

D. Submission and Opening of Bids 

ITB 21.1  
Bidders “shall not” have the option of submitting their bids electronically. 

ITB 21.1 (b) 
The electronic bidding submission procedures shall be: None 

ITB 22.1 For bid submission purposes only, the Employer’s address is : 

Attention: Principal Secretary, State Department for Agriculture 

Street Address: Cathedral Road 

Floor/Room number: Ground Floor, State Department of Agriculture  

Tender Box 

City: Nairobi 

ZIP Code: P.O. Box 30028-00100 Nairobi, Kenya 

Country: KENYA 

The deadline for bid submission is: 

Date: 02-01-2024 
Time: 11.00am 

ITB 25.1 The bid opening shall take place at: 

Street Address: Cathedral Road, State Department of Agriculture  

Floor/Room number: 7th Floor Conference Room, Kilimo House 

City : Nairobi 

Country: Kenya 
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Date: 02-01-2024 
Time: 11.00am 

ITB 25.1 
The electronic bid opening procedures shall be: None 

F. Bid Evaluation and Comparison 

ITB 31.2 A margin of domestic or regional preference “shall not” apply. 
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Section III. Evaluation and Qualification Criteria 

 

 
1.  Evaluation Criteria and Methodology 

1.1  Alternative Proposal (If permitted in accordance with ITB 13.1) 

 Technical Alternative None 

 Alternative Time for Completion None 

1.2  Correction of Arithmetical Errors (In accordance with ITB 29.1) 

(a) Where there are errors between the total of the amounts given under the column for 

the price breakdown and the amount given under the Total Price, the former shall 

prevail and the latter will be corrected accordingly 

(b) If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 

price shall be corrected, unless in the opinion of the Employer there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as 

quoted shall govern and the unit price shall be corrected; 

(c) If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

(d) If there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (a) and (b) above. 

1.3  Conversion to a Single Currency (In accordance with ITB 30) 

  Not applicable. 

1.4  Discounts (In accordance with ITB 14.5) 

 The Employer will adjust the Bid Price, using the methodology prescribed by the 

Bidder in its Letter of Bid, to take account of the Discounts offered by the Bidder 

in its Letter of Bid, as read out at the Bid Opening. 

1.5  Quantifiable Nonmaterial Nonconformities (In accordance with 

ITB 28.8) 

 The adjustment shall be made using the following methodology: [insert 

methodology] 
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1.6  Margin of Domestic or Regional Preference (If permitted in 

accordance with ITB 31.2) 

 None 

1.7 Any other Criteria or Methodology 

  

See  Section II & Section VIII 
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2. Qualification Criteria 

 

 

2 Qualification (Without Prequalification) 

2.1 Eligibility (TABLE) 

2.2 Historical Contract Non-Performance (TABLE) 

2.3 Financial Situation (TABLE) 

2.4 Experience (TABLE)  

2.5 Personnel (TABLE)  

2.15 Equipment (TABLE)  
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2. Qualification Tables (Without Prequalification) 

 

Factor 
2.1  Eligibility 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or 

Association 
All partners 

combined 
Each 

partner 

At least one 

partner 

2.1.1 Nationality  Nationality in accordance with ITB 

4.2. 

Must meet 

requirement 

Existing or 

intended 

JVCA must 

meet 

requirement 

Must meet 

requirement 

N / A Form ELI –1.1 and 1.2, 

with attachments 

2.1.2 Conflict of 

Interest 

 No- conflicts of interests as 

described in ITB 4.3. 

Must meet 

requirement 

Existing or 

intended 

JVCA must 

meet 

requirement 

Must meet 

requirement 

N / A Letter of Bid 

2.1.3 Bank 

Ineligibility 

Not having been declared ineligible 

by the Bank as described in ITB 

4.4. 

Must meet 

requirement 

Existing 

JVCA must 

meet 

requirement 

Must meet 

requirement  

N / A Letter of Bid 

2.1.4 Government 

Owned Entity 

Compliance with conditions of ITB 

4.5 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 
N / A 

Form ELI –1.1 and 1.2, 

with attachments 

2.1.5 Ineligibility 

based on a United 

Nations resolution or 

Borrower’s country 

law  

Not having been excluded as a 

result of the Borrower’s country 

laws or official regulations, or by an 

act of compliance with UN Security 

Council resolution, in accordance 

with ITB 4.8 

Must meet 

requirement 

Existing 

JVCA must 

meet 

requirement 

Must meet 

requirement 
N / A 

Letter of Bid 
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Factor 
2.2  Historical Contract Non-Performance 

Sub-Factor 

Criteria 

Documentati

on Required 
Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or 

Association 

All 

partners 

combined 

Each partner At least 

one 

partner 

2.2.1 History of 

non-performing 

contracts 

Non-performance of a contract did not occur 

within the last two (2) years prior to the 

deadline for application submission, based on 

all information on fully settled disputes or 

litigation. A fully settled dispute or litigation 

is one that has been resolved in accordance 

with the Dispute Resolution Mechanism under 

the respective contract, and where all appeal 

instances available to the bidder have been 

exhausted.  

Must meet 

requirement 

by itself or 

as partner to 

past or 

existing 

JVCA 

N / A 

 

Must meet 

requirement by 

itself or as partner 

to past or existing 

JVCA 

N / A 

Form CON - 2 

2.2.2 Failure to 

Sign Contract 

Not being under execution of Bid-Securing 

Declaration pursuant to ITB 4.15 for two (2No) 

years 

Must meet 

requirement 
N / A 

Must meet 

requirement by 

itself or as partner 

to a JVCA 

N / A 

Letter of Bid 

2.2.3 Pending 

Litigation 

All pending litigation shall in total not represent 

more than five percent (5%) of the Bidder’s 

net worth and shall be treated as resolved 

against the Bidder.  

Must meet 

requirement 

by itself or 

as partner to 

past or 

existing 

JVCA 

N / A 

Must meet 

requirement by 

itself or as partner 

to past or existing 

JVCA 

N / A 

Form CON – 2 
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Factor 
2.3  Financial Situation 

Sub-Factor 

Criteria 

Documentation 

Required 
Requirement 

 Bidder 

Single 

Entity 

Joint Venture, Consortium or Association  

All partners 

combined 
Each partner 

At least one 

partner 
2.3.1 Historical 

Financial 

Performance 

Submission of audited balance sheets 

or if not required by the law of the 

bidder’s country, other financial 

statements acceptable to the Employer, 

for the last three[3No] years to 

demonstrate the current soundness of 

the bidders financial position and its 

prospective long term profitability. 

(a) Audited accounts in 

comparative form 

(b) Valid Tax Compliance 

(c) Cash flow statements  

(Supported by Bank 

statements)  

Must meet 

requirement 
N / A 

Must meet 

requirement 
N / A 

Form FIN – 3.1 

with attachments 

2.3.2. Average 

Annual Turnover 

 

Minimum average annual turnover 

of KES 5 million, calculated as total 

certified payments received for 

contracts in progress or completed, 

within the last three (3No ) years 

Must meet 

requirement 

Must meet 

requirement 

Must meet  

_________ 

percent 

(_____%) of 

the requirement 

 

Must meet  

_________ 

percent 

(_____%) of the 

requirement 

Form FIN –3.2 
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Factor 
2.3  Financial Situation 

Sub-Factor 

Criteria 

Documentation 

Required 
Requirement 

 Bidder 

Single 

Entity 

Joint Venture, Consortium or Association  

All partners 

combined 
Each partner 

At least one 

partner 
2.3.3. Financial 

Resources 

 

The Bidder must demonstrate access 

to, or availability of, financial 

resources such as liquid assets, 

unencumbered real assets, lines of 

credit, and other financial means, other 

than any contractual advance payments 

to meet:  

(i) the following cash-flow 

requirement: 

      Current ratio = Liquid Assets 

                             Liquid liabilities 

                   Greater than 1 

and  

       Debt Ratio = Total Debt 

                            Total Assets 

                     Less than 1 

and  

(ii) the overall cash flow requirements 

for this contract and its current 

commitments. 

Must meet 

requirement 

Must meet 

requirement 

Must meet  

fifty percent 

(50%) of the 

requirement 

 

 

Must meet  

seventy five 

percent (75%) of 

the requirement 

Form FIN –3.3 

 

+ 

 

Form CCC 
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Factor 
2.4  Experience 

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or 

Association  

All 

partners 

combined 

Each 

partner 

At least one 

partner 

2.4.1 General 

Experience  

Experience under contracts in the role of 

contractor, subcontractor, or management 

contractor for at least the last two [2No] years 

prior to the applications submission deadline, 

and with an activity in at least nine (9) months in 

each year.  

Must meet 

requirement 

 

N / A 

Must meet 

requirement 

 

N / A Form EXP-4.1 

2.4.2 Specific 

Experience 

(a)Participation as contractor, management 

contractor, or subcontractor, in at least two 

(2No) construction of civil works within the 

last three (3No) years that have been 

successfully and substantially completed similar 

to the proposed Works. The similarity shall be 

based on the physical size, complexity, 

methods/technology or other characteristics as 

described in Section VI, Requirements. 

Must meet 

requirement 

Must meet 

requirements 

for all 

characteristics 

N / A 

Must meet 

requirement 

for one 

characteristic  

Form EXP 

2.4.2(a) 

 

2.4.2 Specific 

Experience  

b) For the above or other contracts executed 

during the period stipulated in 2.4.2(a) above, a 

minimum experience in the following key 

activities:  

1.  construction of civil works 

Must meet 

requirements 

 

Must meet 

requirements 
N / A 

Must meet 

requirements 

 

Form EXP-

2.4.2(b) 
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2.5 Personnel 

The Bidder must demonstrate that it will have the personnel for the key positions that meet the following requirements: 
NO. PERSONNEL QUALIFICATION NO. Experience REMARKS 

1 Site Agent Diploma in Civil 

Engineering/Water 

Engineering   

1 5 years All from 

recognized 

Institution 

2 Foreman Certificate in Building 

Construction  

1 5 years 

 

The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in 

Section IV, Bidding Forms. 

 

2.15 Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter:   

 
1.  Lorry 1 17 ton  

2.  Pick up 1 1 ton  

3.  Water boozer 1 1700 Litres  

4.  vibrator 1   

5.  Concrete mixer  1   
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Letter of Bid 

 

The Bidder MUST prepare the Letter of Bid on stationery with its letterhead clearly showing the 

Bidder’s complete name and address. 

 

 

 Date: _______________ 

 Bidding No.: _______________ 

 Invitation for Bid No.: _______________ 

 

 

To:  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (ITB) Clause 8; 

(b) We offer to execute in conformity with the Bidding Documents the following Works: 

____________________________________________________________________;  

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: 

___________________________; 

(d) The discounts offered and the methodology for their application are: _____________; 

(e) Our bid shall be valid for a period of ________ [insert validity period as specified in ITB 

18.1.] days from the date fixed for the bid submission deadline in accordance with the 

Bidding Documents, and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period; 

(f) If price adjustment provisions apply, the Table(s) of Adjustment Data shall be considered 

part of this Bid;10 

(g) If our bid is accepted, we commit to obtain a performance security in accordance in 

accordance with ITB 38 and GC 5.15, for the due performance of the Contract; 

(h) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from eligible countries; 

 
10  Include if price adjustment provisions apply in the Contract in accordance with PC Clause 5.17 Price 

Adjustment. 
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(i) We, including any subcontractors or suppliers for any part of the contract, do not have 

any conflict of interest in accordance with ITB 4.3;  

(j) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this 

bidding process in accordance with ITB 4.3, other than alternative offers submitted in 

accordance with ITB 13; 

(k) Our firm, its affiliates or subsidiaries (including any Subcontractors or Suppliers for any 

part of the contract), has not been declared ineligible by the Bank, or under execution of a 

Bid-Securing Declaration in the Employer’s country, or under the Employer’s country 

laws or official regulations, or by an act of compliance with a decision of the United 

Nations Security Council, in accordance with ITB 4.4, 4.15 and 4.8, respectively; 

(l) We are not a government owned entity / We are a government owned entity but meet the 

requirements of ITB 4.5;11 

(m) We are / are not under sanction by the World Bank, the IADB, EBRD or the AsDB for 

any action of corruption and fraud in accordance with ITB 3. [If under sanction, please 

provide details including date of start of sanction and duration]. 

(n) We have paid, or will pay the following commissions, gratuities, or fees with respect to 

the bidding process or execution of the Contract: 12 

 

Name of Recipient  Address  Reason  Amount 

           

       

 

(o) We undertake that, in competing for (and, if the award is made to us, in executing) the 

above contract, we will strictly observe the laws against fraud and corruption in force in 

the country of the Employer, as such laws have been listed by the Employer in the 

bidding documents for this contract.13 

(p) We understand that this bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

contract is prepared and executed;  

(q) We understand that you are not bound to accept the lowest evaluated bid or any other bid 

that you may receive; and 

(r) If awarded the contract, the person named below shall act as Contractor’s Representative: 

________________________________________________________ 

(s) We accept the appointment of [Employer to insert full name and address of suggested 

appointee] as the Adjudicator. / We do not accept the appointment of [Bidder to insert 

 
11  Use one of the two options as appropriate. 
12  If none has been paid or is to be paid, indicate “none”. 
13  The Bank will accept the introduction of such undertaking at the request of the Borrowing country, provided the 

arrangements governing such undertaking are satisfactory to the Bank. 
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name suggested by Employer] as the Adjudicator, and propose instead that [Bidder to 

insert alternative name] be appointed as the Adjudicator, whose daily fees and 

biographical data are attached.14 

 

Name: 
 

In the capacity of: 
 

Signed: 
 

Duly authorized to 

sign the Bid for and on 

behalf of: 

 

Date: 
 

 

 
14  Use one of the two options as appropriate. 
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Bill of Quantities/Schedules of Prices 

 

 

ITE

M 

DESCRIPTION  OFFICIAL USE  TENDERER’S 

USE 

 

           
 

  GRAND SUMMARY         
 

     KSH   CTS  KSH CTS 
 

A. TOTALS FOR PROPOSED 

CONSTRUCTION OF 

DAGHALEY   LIVESTOCK 

SALE YARD IN GARISSA 

COUNTY 

      
 

          
 

          
 

B. Contingency Sum (10%)       
 

          
 

  CONTRACT SUM CARRIED 

TO FORM OF TENDER 

      
 

            
 

    
 

AMOUNT IN WORDS: 

……………………………………………………………………… 

 

  
 

NAME OF TENDERER: 

……………………………………………………………………… 

 

  
 

ADDRESS: 

…………………………………………………………………………………

….. 

 

  
 

SIGN: 

…………………………………………………………………………………

………… 

 

  
 

DATE: 

…………………………………………………………………………………

……… 
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WITNESS NAME: 

……………………………………………………………………………. 

 

  
 

ADDRESS: 

…………………………………………………………………………………

… 

 

  
 

SIGN: ……………………………………………………………………… 
 

  
 

DATE: ………………………………………………………………………. 
 

  
 

       

 

 

  
SUMMARY 

     

       

BILL 

NUMBER 

ITEM BOQ 

Amount 

    

1 PRELIMINARIES  
    

2 PROVISIONAL SUMS  
    

3 SALE YARD OFFICES  
    

4 LOADING/OFFLOADING 

RAMP 

 
    

5 TOILET STRUCTURE  
    

6 ELECTRICALS -OFFICE  
    

7 YARD FENCING  
    

8 RAISED PLATFORM  
    

9 KIOSKS      

TOTAL            

 

        

    UNI

T 

QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS  CTS  

  BILL NO.01           

  PRELIMINARIES 

AND GENERALS 

          

          
 

  

A. Provide water for the 

works 

ITEM 1    
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B. Provide sign board for 

the work as required by 

law 

ITEM 2    

C. Allow for temporary 

contractor's site camp  

ITEM 1    

D. Allow for mobilization 

of machinery and 

equipment  

ITEM 1    

E Allow for Insurance ITEM 1    

    

 TOTAL SUMMARY TO SUMMARY 

  

 

 

        

    UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

              

  BILL NO. 02           

              

  PROVISIONAL SUMS           

              

  The tenderer shall 

include in his/her tender 

the following Provisional 

Sums to be expended in 

whole or part thereof at 

the discretion and on 

instructions of the 

Project Manager. 

          

              

A. Allow a Provisional sum 

of Kenya Shillings One 

million only (Kshs. 

1000,000/=) for Project 

Supervision and 

Administrative expenses. 

ITEM 1 1,000,000 1,000,000 0 

B Allow for provisional sum 

of Kenya shillings of  one 

million and two hundred 

thousand  shillings (Ksh. 

1,200,000) for site 

accessibility and design 

L/S 1 1,200,000 1,200,000 00 
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review or as directed by 

the Project manager 

C Allow for a provisional 

sum of Kenya Shillings 

one million ( 

1,000,000.00)  levelling 

the sale yard site   as 

directed by the Project 

Manager. 

L/S 1 1,000,000 1,000,000 00 

D. Allow for attendance ( for 

items A ,B & C above) 

% 1             

              

                                         

 

        

ITEM DESCRIPTION UNIT QUANTITY  RATE   AMOUNT 

(KShs)  

  

  BILL NO.03: SALE 

YARD OFFICE 

          

              

3.1 ELEMENT N0.01: SUB 

-STRUCTURE (All 

Provissional) 

          

  Site Clearance           

3.1.1 Clear the site of 

trees,shrubs and all 

vegetation;cut away as 

directed 

SM 120    

           

  Oversite excavation        

3.1.2 Excavate oversite to 

remove top soil average 

200mm deep and keep 

on site for later re-use for 

landscapping 

SM 120    

           

  Excavation        

3.1.3 Excavate for foundation 

trench not exceeding 

1.50 metres deep. 

CM 60    
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3.1.4 Extra-over all excavation 

for excavating rock 

irrespective of class. 

CM 5    

           

10.1.5 Return,fill-in and rum 

selected excavated 

materials around 

foundations 

CM 22    

           

3.1.6 Remove and cut away 

surplus excavated 

materials. 

CM 15    

           

  Disposal of water        

3.1.7 Keeping all excavations 

free from all water 

including spring or 

running water 

Item 1    

           

  Planking and strutting        

3.1.8 Uphold the sides of all 

excavations 

Item 1    

           

  Filling        

3.1.9 Hardcore filling in 

making up levels 

,exceeding 300mm thick 

compacted in layers of 

150mm maximum 

thickness 

CM 56    

           

3.1.10 50mm (Average) thick 

quarry dust blinding to 

surfaces of hardcore 

SM 70    

           

  Anti-termite treatment        

3.1.11 Premise 200 SC` or other 

equal and approved anti-

termite insecticide 

treatment with ten years 

guarantee applied strictly 

in accordance with 

manufacturer's 

instructions, to tops of 

SM 70    
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fill and foundation walls 

           

  Damp-Proof 

Membrane 

       

3.1.12 500mm Gauge polythene 

damp-proof membrane 

laid on blinded hardcore 

with 100mm folded side 

and end laps (measured 

net-allow for laps)  

SM 70    

           

  Plain Concrete        

3.1.13 50mm thick mass 

concrete class (1:3:6)  To 

bottoms of foundations 

SM 45    

           

3.1.14 Foundations in trenches 

irrespective of thickness 

CM 10    

           

3.1.15 150mm thick bed CM 11    

           

           

  Reinforcement        

  Bars;high yield 

steel;cold worked toB.S 

.4461 including 

bends,hooks,tying wire 

       

3.1.16 10 mm ditto Kg 180    

           

3.1.17 8 mm ditto Kg 100    

           

  Fabric; B.S. 4483        

3.1.18 Reference A142 mesh 

200x200 mm, weight 

2.22 kgs per square 

meter(measured net-no 

allowance made for laps 

including bends, tying 

wire and distance blocks  

SM 100    
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  Sawn formwork to 

insitu concrete as 

described:- 

       

3.1.19 To sides ; vertical or 

battering of foundations 

SM 23    

           

3.1.20 Edge of ground floor 

slab 150mm wide 

SM 6    

           

  Walling        

3.1.21 200mm thick approved 

natural stone; 

local;roughly squared to 

foundation 

walling;bedding and 

jointing in cement: sand 

(1:3) mortar reinforced 

with hoop iron after 

every alternate course 

SM 73    

           

  Damp proof Course        

3.1.22 Polythene 

sheet;1000gauge,200mm 

walted laps(no allowance 

made to 

laps),horizontal;1 

no.layer, bedded in 

cement sand (1:3) mortar 

LM 55    

           

  Insitu 

concrete:reiforced:class 

20/(20mm) vibrated 

       

10.1.23 Beams CM 4    

           

  Reinforcement        

  Bars ;high yield 

steel;cool worked to B.S. 

4461 including bends 

,hooks,tying wire and 

       

           

3.1.24 12mm Ditto Kg 200    

           

3.1.25 8mm Ditto Kg 127    
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  Sawn formwork to 

insitu concrete as 

described:- 

       

           

3.1.26 To side and soffits of 

beams. 

SM 40    

           

  Precast concrete grade 

20(12mm 

aggregate)including 

formwork,finishing fair 

on all exposed surfaces 

and hoisting and 

placing in position, 

bedding, jointing and 

pointing in cement and 

sand  (1:3) mortar 

       

3.1.27 300X300 mm vent 

blocks 

SM 1    

           

  NATURAL STONE 

WALLING 

       

3.1.28 200mm thick approved 

quary stone; chisel 

dressed both sides; 

bedding,jointing and 

jointing in cement sand 

(1:3) mortar 

SM 125    

           

3.1.29 Fair raking cutting 

200mm walls external 

SM 125    

           

3.2 ELEMENT NO.2  

ROOF 

CONSTRUCTION 

AND RAIN WATER 

DISPOSAL 

       

  Galvanized steel IT5 box 

profile sheets;28 gauge; 

prepainted green in 

colour. 
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3.2.1 Roof covering;150mm 

laps on one end and one 

and a half   side lap; and 

nailing to 75X50mm 

celcured sawn treated 

cypress purlins 

SM 120    

           

  Accessories,fixing as 

necessary to roof sheets 

       

           

3.2.2 Ditto; hip cap LM 12    

           

  CARPENTRY        

  Structural timbers:sawn 

cypress: celcure treated 

       

           

3.2.3 75X50mm ceiling joist LM 120    

           

3.2.4 100x50mm rafters LM 150    

           

3.2.5 75x50mm struts and ties LM 70    

           

3.2.6 100x50mm king post, 

top and bottom chords 

LM 120    

           

  The following in sawn 

celcured cypress 

       

3.2.7 100 x50mm wall plate 

rag-bolted at 1200mm 

centres with 12mm 

diameter bolts (m/s) or 

equivalent 

LM 60    

           

3.2.8 100x50mm hip  rafters LM 100    

           

3.2.9 75x50mm purlins LM 120    

           

  The following in wrot 

cypress 

       

           

3.2.10 200x25mm thick facsia LM 60    

           

  Rain Water Disposal        
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3.2.11 Plastic gutters;180mm 

diameter half round 

L.M 40    

           

3.2.12 Plastic gutters;support 

brackets spaced at 

500mm c/c 

NO. 50    

           

3.2.13 Plastic downpipes;75mm 

diameter 

L.M 24    

           

  Painting and 

Decorations 

       

  Prepare and apply one  

zinc plumbate primer and 

three coats of `CROWN 

SOLO` or other equal 

and approved super gloss 

oil paint to:- 

       

           

3.2.14 Fascias; 200mm girth; 

external 

LM 42    

           

3.2.15 Supply and installed 

10000 litres  plastic 

water container as 

manufactured by 

KENTANK (K) LTD or 

equally approved by the 

P.M on masonary 

constructed stand 

500mm above the ground 

level  as directed by the 

P.M 

NO 1    

           

           

3.3 ELEMENT 3: DOORS        

  Wrot Cypress framed 

frames and framings 

       

           

3.3.1 150x50 

mm;2No.labours;plugged 

door frame 

LM 20    

           

3.3.2 40x35 mm moulded 

architrave 

LM 9    
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3.3.3 25x25 mm moulded 

quadrants 

LM 9    

           

  45mm thick Solid core 

flush doors to B.S 

459:part 2 veneered both 

sides with internal 

quality plywood and 

lipped on all edges in 

approved hardwood 

       

           

3.3.4 Single swing door size 

840*2060mm high 

No 1    

           

  METAL WORK-

PURPOSE-MADE 

UNITS 

       

  Doors         

           

  Mild steel casement 

doors:100*50*3 mm 

thick  frame plugged to 

concrete or blockwork 

with 100mm long 

fishtailed 25*25*2mm 

thick angle section, 

50*50*3 mm thick angle 

section frames at 300mm 

centres both sides, angles 

cut, mitred and welded, 

infilled with and 

including 4mm thick 

cranked metal plate, one 

coat manufacturer's 

primer 

       

           

3.3.5 Single door; 900*2100 

mm high ,including 3 

pairs 150 mm long 

purpose made hinges;1 

no.300mm long drop 

bolts in 4mm thick steel 

sleeves 1no. 300mm long 

slide bolt assembly with 

No 3    
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4mm thick steel hasp and 

padlock all welded 

           

  Iron  mongery        

  Supply and fix the 

following to UNION 

catalogue or other equal 

and approved 

       

           

  To softwood, hardwood 

or the like fixing with 

screws 

       

           

3.3.6 Two lever mortice lock 

complete with set lever 

aluminium handle 

furniture 

No 4    

           

3.3.7 100 mm steel butt hinges No 12    

           

  To concrete or 

blockwork;fixing with 

bolts;plugging 

       

           

3.3.8 Rubber door stop 

complete with 38 mm 

rawl bolt 

No 4    

           

  Paintings and 

Decorations 

       

           

  Prepare and apply one 

coat etching primer,one 

undercoat and two 

coats gloss oil paint to 

Crown Solo or other 

equal and approved to: 

       

           

  On metal:-        
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3.3.9 General surfaces of 

glazed casement metal 

doors; over 300 mm girth 

internal 

SM 12    

           

  Aluminium primer or 

other equal and approved 

wood primer before 

fixing:- 

       

           

3.3.10 Backs of   

frame,board,etc over 100 

mm but not exceeding 

200 mm girth 

LM 5    

           

  Knot prime and 

stop;prepare and apply 

one undercoat  and two 

coats of gloss oil paint 

       

10.3.11 General surfaces of 

timber doors over 300 m 

girth;external  

SM 2    

           

10.3.12 Frames;over 150 mm but 

not exceeding 300 mm 

girth internal 

LM 20    

           

3.4 ELEMENT 4: 

WINDOWS 

       

  Bull-nosed burnt clay, 

finishing fair on all 

exposed surfaces and 

hoisting and placing in 

position bedding, 

jointing and pointing in 

pigmented cement and 

sand (1:3)  

       

           

3.4.1 150*25mm thick clay 

window sill 

LM 9    

           

  METAL WORK        

  PURPOSE-MADE 

UNITS 
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  Supply,assemble and fix  

the following purpose 

made mild steel 

casement windows; 

standard metal section 

from approved 

manufacturer complete 

with frames, transomes, 

mullions and with and 

including permanent 

ventilators comprising 

"T" bar, gauze and 16 

gauge sheet metal hood 

50mm high *50mm 

projection to full width 

of window, coupling 

mullion, approved 

ironmongery and one 

coat of manufacturer;s 

primer; all welding 

ground to smooth finish 

fixed with burglar proof 

grills 

       

           

  Steel; for glazing with 

putty,lugs to two jambs 

cutting and priming to 

concrete or blockwork, 

fixing to head  and sill 

with screws; plugging   

       

           

3.4.2 Window,overall size 

2000*1500mm high with 

2 No side hung openable 

light size 500*1500mm 

high and 2No. Fixed 

light 

No. 2    

           

3.4.3 Window,overall size 

1500*1500mm high with 

2 No side hung openable 

light size 500*1500mm 

high and 1No. Fixed 

light 

No. 3    

           

  Glazing        
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3.4.4 4mm thick clear sheet 

glass panes over 0.1 but 

not  exceeding 0.5 square 

meters; fixed with putty 

SM 30    

           

  Painting and 

Decorations 

       

           

  On Metal Work        

  Prepare and apply three 

coats oil paint full gloss 

to Crown solo or other 

equal and approved to:-  

       

           

3.4.5 Genaral window 

surfaces; over 300mm 

girth internal 

SM 30    

           

3.4.6 Genaral window 

surfaces; over 300mm 

girth External 

SM 30    

           

3.4.7 Surfaces of metal over 

300mm girth (burglar 

proofing grills) 

SM 30    

           

3.5 ELEMENT NO. 5: 

FINISHES 

       

  WALL FINISHES        

  Insitu finishes        

  Render;15mm thick, 2 

No coatwork, 12mm first 

coat of cement sand 

(1:3); 3mm second coat 

of cement and  lime putty 

(1:9); steel trowelled to 

concrete or blockwork 

base generally to:  

       

           

3.5.1 Beams and external SM 3.5    

           

3.5.2 Walls; internal SM 160    
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3.5.3 20mm skirting 150mm 

high with rounded top 

edge and cove to 

junction with paving 

LM 45    

           

  Tile, Slab or Block 

Finishings 

       

  Approved ceramic tiles 

to B.S .1281; Local  

white glazed floor tiles to 

regular or approved 

other  pattern; bedding 

and jointing in cement 

sand (1:4)mortar, 

grouting with white 

cement 

       

           

3.5.4 6mm thick; butt joints 

straight both ways; to 

cement sand base to 

floors with metal edging 

SM 70    

           

           

  Ceiling finishes        

  Wrot cypress        

           

3.5.5 75x25mm moulded 

cornice 

LM 100    

           

  Approved sawn 

softwood ;second 

grade;pressure 

impregnated. 

       

           

3.5.6 50x50mm brandering LM 240    

           

  Celotex'or equal and 

approved termite 

proffed fibreboard. 

       

           

3.5.7 12mm ceiling lining with 

V' joints to panels fixed 

to brandering  

SM 95    
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3.5.8 Extra over ceiling lining 

for forming removable 

trap door size 

600x600mm with 

100x38mm treated sawn 

cypress triming foists 

between beams 

120x25mm wrought 

cypress frame all round 

and 12 mm panel set 

loose on top of framing. 

No 1    

           

  Painting and 

decorations 

       

           

  prepare and apply one 

undercoat and three coats 

of first quality emulsion 

paint to the following 

surfaces 

       

           

3.5.9 Celotex Ceiling SM 95    

3.5.10 Moulded cornice not 

exceeding 100mm girth 

LM 100    

           

3.5.11 Provision for keying of 

external walls and 

paintto suit 

SM 90    

           

  INTERNAL JOINERY 

FITTINGS 

       

3.5.12 Provisional sum  for 

internal joinery fittings, 

office equipment and 

furniture, electrical 

works 

Item LS    

           

3.5.13 Provide for payment of 

miscellaneous accounts 

for  stationary, office 

consumables etc.  

P . 

Sum 

     

           

3.5.14 Add contractors 

overheads and profit for 

item 1.1.3 

%      
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3.6 FENCING AND GATE        

           

  SUBSTRUCTURES        

           

  Excavation, including 

maintaining and 

supporting sides and 

keeping bottoms free 

from water and mud or 

other fallen material 

       

           

3.6.1 Excavate for mass 

concrete bases for Angle 

sections columns for 

fencing: not exceeding 

500mm, deep. 

CM 5    

           

3.6.2 Excavate for columns 

bases: Gate columns: Not 

exceeding 1.50m deep. 

CM 6    

           

  Plain Concrete 1:3:6 mix 

in: 

       

           

3.6.3 50 mm blinding bed for 

strip and columns bases: 

CM 6    

           

  Plain Concrete 1:2:4 mix 

in: 

       

3.6.4 Bases for fencing 

columns;  

CM 5    

           

  Reinforced Concrete 

1:2:4- 20mm gauge mix 

in/class 25/20. 

       

           

3.6.5 Column and bases  CM 1    

           

3.6.6 Strip Footing CM 4    

           

  Reinforcement        
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  High Tensile Steel 

Reinforcement to B.S. 

4483 

       

3.6.7 Y8mm Bars KG 40    

           

3.6.8 Y10mm Bars KG 52    

           

  Sawn formwork to        

3.6.9 sides of column bases SM 2    

           

3.6.10 Vertical sides of columns SM 7    

           

  SUPERSTRUCTURE        

           

  mild Steel to B.S. 449        

3.6.11 75 x75x3mm Angle 

sections (Length 

2550mm spaced at 3 m 

c/c) 

NO 135    

           

3.6.12 75x75x5.0mm Angle 

plate for bracing at king 

post location and every 

30m space along the 

length fixed by welding 

connection.(length 

3300mm diagonal 

placed) 

NO 28    

           

  High Tensile Steel 

Reinforcement to B.S. 

4483 

       

3.6.13 4.5 mm diameter 

galvanized high tension 

wire   

KG 202    

           

3.6.14 Supply and fix 3 mm 

thick Chain links twisted 

3 times at the edges with 

80mm square meshes all 

round the plot: including 

fixing at site. 

Rolls 70    
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3.6.15 Binding wire for tying up 

chain links 

KG 20    

           

  GATE        

3.6.16  Make and install 

purposed made steel 

grilled double gate 

overall size 5000x 

1800mm high in two 

equal opening leaves 

each size 1500 x 

1800mm high with 

external frame of 

75x75x3mm 

SHS,vertical bracing of 

75x75x3mm spaced 

@500mm c/c, horizontal 

frame of 50x50x2mm 

spaced @300mmc/c 

fixed all fixed to external 

frame by welding 

including all hinged 

supported by RC 

columns complete with 

locking devices all 

finished with one coat of 

approved primer. 

NO. 1    

           

10.6.17 Provide 1500 x 1800mm 

high with external frame 

of 75x75x3mm 

SHS,vertical bracing of 

75x75x3mm spaced 

@500mm c/c, horizontal 

frame of 50x50x2mm 

spaced @300mmc/c 

fixed all fixed to external 

frame by welding 

NO 1    

           

3.6.18 Construct a 

2000mmx2000mm guard  

house at the gate upto 

roofing galsheets and 

finishes 

NO. 1    
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3.6.19 Prepare and apply two 

undercoats and one gloss 

finishing coat paint on 

metal work - Main gate 

SM 50    

           

3.6.20 Prepare and apply three 

coats plastic emulsion 

paint to Columns 

SM 50    

           

3.6.21 Steel door 2.1x0.9m NO 1    

           

3.6.22 Steel window 0.9x1m 

including 4mm clear 

glass panes 

NO 1    

           

           

           

  TOTAL CARRIED 

OVER TO GRAND 

SUMMARY 

       

              

 

        

BILL OF QUANTIES FOR 

CONSTRUCTION OF 

LOADING RAMP 

        
 

    UNIT QUANTITY RATE 

KSHS 

AMOUNT 
 

ITEM DESCRIPTION Boq 

Amount 

 

   SUBSTRUCTURES         
 

  BILL NO.04         
 

4 Construction of a loading 

ramp for livestock with 

provision for a livestock 

weighing scale of 

capacity not less than 

1500 kg. Rates to include 

painting of all meatal 

surfaces with one coat of 

primer and three coats of 

gloss paint ( dove grey 

colour). All open 

surfaces of the square 
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hollow sections to be 

covered with 4mm plate 

welded  on it or as may 

be directed by the Project 

Manager. 

4.1 LOADING RAMP          
 

  (ALL PROVISIONAL)         
 

4.1.1 Excavate oversite to 

remove vegetable soil 

average 150mm 

deep;wheel and deposit 

on site n.e. 100M away 

in permanent spoils 

heaps 

SM 48   
 

4.1.2 Excavate for strip footing 

not exceeding 1.50m 

deep. 

CM 30   
 

4.2 Disposal        
 

4,2,1 Back filling selected 

excavated materials 

around foundation. 

CM 13   
 

          
 

4.2.2 Approve filling of 

selected red soil 

consolidated in layers of 

150mm  to achieve slope 

levels. 

CM 17   
 

          
 

4.3 Hardcore       
 

4.3.1 250mm thick filling: 

deposit, spread, level and 

compact: to receive 

blinding 

SM 17   
 

4.3.2  50mm murram blinding 

to surface of hardcore. 

SM 27   
 

4.3.3 Polythene sheet damp 

proofing;500gauge 

SM 27   
 

          
 

4.4 Anti-Termite 

Treatment 

      
 

4.4.1 Chemical anti-termite 

treatment executed by 

Rentokil Laboratoties 

Limited or equal and 

approved pest control 

SM 0   
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firm under a ten year 

gurantee, applied to 

surface of excavation and 

floor 

          
 

4.5 Plain Concrete 1:4:8 

mix in: 

      
 

  Reinforced Concrete 

1:2:4- 20mm gauge mix 

in 

      
 

4.5.1 150 mm floor slab SM 30   
 

J Strip Footing CM 4   
 

4.6 Reinforcement       
 

  High Tensile Steel 

Reinforcement to B.S. 

4483 

      
 

  Mesh Fabric 

Reinforcement to 

B.S.4483 

      
 

          
 

4.6.1 2 Layers of Mesh 

reinforcement reference 

A 142 weighing 2.22kg 

per square metre laid in 

bed with 300mm side 

and end laps (Measured 

net allow for laps) 

SM 60   
 

          
 

4.7 MASONRY       
 

  Medium quarry dressed 

stone walling in cement 

and sand (1:3)mortar:20 

gauge x 25mm wide 

hoop iron reinforcement 

and column-wall ties in 

every alternate course: to 

      
 

4.7.1 200mm walling in 

Foundation 

SM 51   
 

          
 

  MILD STEEL TO B.S. 

449 

      
 

  Structural steel welded 

& Bolted joints                                                     
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  75x75x3.0mm SHS 

column (Length 

1700mm) spaced at 

2000mm 

NO 30   
 

  50x50x3.0mm SHS 

spaced at 150mm 

(runners) 

LM 418   
 

          
 

4.8 Reinforcement       
 

  High Tensile Steel 

Reinforcement to B.S. 

4483 

      
 

  Y10 KG 161   
 

          
 

4.8.1 Allow for livestock 

weighing scale of 

capacity 1500 kg. 

Item 1   
 

  TOTAL BILL 04 

CARRIED TO 

SUMMARY SHEET 

      
 

       

 

 

        

ITEM DESCRIPTION UNIT QUANTITY  RATE   AMOUNT 

(KShs)  

 

            
 

            
 

  BILL NO.05: SALE 

YARD TOILETS 

TOILETS 

        
 

            
 

  ELEMENT 1: SUB -

STRUCTURE (All 

Provissional) 

        
 

  Site Clearance         
 

            
 

5.1.1 Clear the site of 

trees,shrubs and all 

vegetation;cut away as 

directed 

SM 40   
 

          
 

  Oversite excavation       
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5.1.2 Excavate oversite to 

remove top soil average 

200mm deep and keep 

on site for later re-use for 

landscapping 

SM 40   
 

          
 

  Excavation       
 

5.1.3 Excavate for strip footing 

not exceeding 1.50m 

deep. 

CM 25   
 

          
 

5.1.4 Excavate for pit latrine 

not exceeding 1.50m 

deep. 

CM 17   
 

          
 

5.1.5 Ditto 1.5 - 3.0m CM 8   
 

          
 

5.1.6 Ditto 3.0 - 3.5m CM 8   
 

          
 

5.1.7 Extra over excavation for 

excavating in hard rock 

(Class I)  

CM 5   
 

          
 

5.1.8 Remove and cut away 

surplus excavated 

materials. 

CM 5   
 

          
 

  Disposal of water       
 

          
 

5.1.9 Keeping all excavations 

free from all water 

including spring or 

running water 

Item L.S   
 

          
 

  Planking and strutting       
 

          
 

5.1.10 Uphold the sides of all 

excavations 

Item L.S   
 

          
 

  Filling       
 

          
 

5.1.11 Hardcore filling in 

making up levels 

compacted in layers of 

CM 11   
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150mm maximum 

thickness 

          
 

5.1.12 50mm (Average) thick 

quarry dust blinding to 

surfaces of hardcore 

SM 22   
 

          
 

  Antitermite treatment       
 

          
 

5.1.13 Premise 200 SC` or other 

equal and approved anti-

termite insecticide 

treatment with ten years 

guarantee applied strictly 

in accordance with 

manufacturer's 

instructions, to tops of 

fill and foundation walls 

SM 22   
 

          
 

  Concrete       
 

          
 

  Insitu concrete; 

reinforced;class 

20/(20mm); vibrated 

      
 

          
 

5.1.14 Foundations in trenches 

irrespective of thickness 

CM 2.5   
 

          
 

5.1.15 Ground floor beams CM 1   
 

          
 

5.1.16 Ring Beams CM 2   
 

          
 

5.1.17 150mm thick slab CM 4   
 

          
 

  Reinforcement       
 

          
 

  Bars;high yield 

steel;cold worked to 

B.S .4461 including 

bends,hooks,tying wire 

and 

      
 

          
 

5.1.18 12mm ditto Kg 230   
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5.1.19 10 mm ditto Kg 73   
 

          
 

5.1.20 8 mm ditto Kg 108   
 

          
 

  Fabric; B.S. 4483       
 

          
 

5.1.21 Reference A142 mesh 

200x200 mm, weight 

2.22 kgs per square 

meter(measured net-no 

allowance made for laps 

including bends, tying 

wire and distance blocks  

SM 28   
 

          
 

  Sawn formwork to 

insitu concrete as 

described:- 

      
 

          
 

5.1.22 Sides and Soffits of 

beams 

SM 30   
 

          
 

5.1.23 Horizontal soffits of 

Suspended slab 

SM 12   
 

          
 

  Walling       
 

          
 

5.1.24 200mm thick approved 

natural 

stone;local;roughly 

squared to foundation 

walling;bedding and 

jointing in cement: sand 

(1:3) mortar 

SM 38   
 

          
 

5.1.25 Ditto 150mm 

superstructure walling 

SM 65   
 

          
 

  Sawn seasoned and well  

Treated Cypress 

      
 

          
 

5.1.26 50x50mm purlins L.M 42   
 

          
 

5.1.27 75mmx50mm Braces, 

ties, strut, and posts 

L.M. 65   
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5.1.28 100 x 50mm wall plate L.M 15   
 

          
 

  Wrot Treated Cypress       
 

          
 

5.1.29  200mm x75mm Fascia 

or barge board 

L.M 25   
 

          
 

  Roof Covering 28 

Gauge Corrugated 

‘Resincot’ Iron 

Sheeting and 

Accessories as 

Manufactured by Gal 

sheet K Ltd or equal 

and approved 

      
 

          
 

5.1.30 Roofing Covering with 1 

½ Corrugation side laps 

nailed to timber Purlins 

with galvanized roofing 

nails with rubber washers 

(Measured out and allow 

for laps) 

S.M 36   
 

          
 

5.2 ELEMENT NO.03: 

FINISHES  

      
 

          
 

  VENT PIPES       
 

          
 

5.2.1 150 mm Diameter HDPE 

Pipes 

L.M 6   
 

          
 

  DOOR       
 

5.2.2 Single door; 50 mm thick 

; 900 x 2100 mm high 

including 4" frame 

NO 7   
 

          
 

  WINDOW       
 

          
 

5.2.3 Ms Casement window 

complete with 4mm glass 

600mm x 600mm 

No 6   
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5.2.4 Ditto: 1500mm x 

1500mm 

No 2   
 

          
 

  FLOOR       
 

          
 

  Cement and sand (1:4) 

paving: steel trowelled: 

on concrete 

      
 

          
 

5.2.5 40mm thick to floors  SM 28   
 

          
 

5.2.6 Floor terrazzo including 

grouting and all other 

materials and laying to 

completions) 

SM 28   
 

          
 

  12mm Cement and 

sand (1:4) backing: 

woodfloat finish: to 

received wall tiles and 

cladding. 

      
 

          
 

5.2.7 Walls (internals). SM 105   
 

          
 

5.2.8 Walls tiles including 

grouting and all other 

materials and laying to 

completions) 

SM 12   
 

          
 

  Prepare and apply 

three coats approved 

emulsion paint to: 

      
 

          
 

5.2.9 Plastered walls SM 93   
 

          
 

  Aluminum strip 

borders 

      
 

          
 

5.2.10 200mm Stainless steel 

edging bent to shape for 

urinal groove 

LM 3   
 

          
 

  Keying       
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5.2.11 Approved keying to 

external walls 

SM 60   
 

          
 

          
 

          
 

  TOTAL CARRIED 

OVER TO GRAND 

SUMMARY 

      
 

          
 

 

 

 

        

 
BILL NO. 06-Electricals -ofice 

 

ITEM DESCRIPION Boq 

QTY 

UNIT   RATE   Boq 

Amount  

 

            
 

  OFFICE BLOCK 

ELECTRICAL 

INSTALLATION 

WORKS ( To be done as 

directed by the Project 

Manager. The whole of 

this bill is a Prime cost to 

be expended as directed 

by the Project Engineer). 

        
 

            
 

  Supply, install, test and 

commission the 

following:- 

        
 

            
 

6 LIGHTING POINTS         
 

  Lighting points wired in 3 

x 1.5mm²  S-C PVCI 

copper cables drawn in 

concealed 20mm diameter 

heavy gauge PVC conduits 

complete with necessary 

accessories excluding  

switches and fittings for:- 

        
 

            
 

6.1 a)       one way switching 2 NO    
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6.2      SWITCHES        

  5 Amps moulded ivory 

switch plate as MEM or       

       

  approved equivalent as 

follows:- 

       

6.2.1       a)  one gang one way 4 NO    

6.2.2       b)  two gang one way 2 NO    

           

6.3   LIGHTING FITTINGS        

           

  Lighting fittings complete 

with lumps of the correct 

wattage as follows:- 

       

           

6.3.1 a)      Standard circular 

surface luminaire with 

polycarbonate body and 

white trim in polycabonate 

opal diffuser and integral 

gear for 28W 2D lamps as 

thorn club, as type 6. 

2 NO    

           

6.3.2 b)     Standard circular 

surface luminaire with 

polycarbonate body and 

white trim in polycabonate 

opal diffuser and integral 

gear for 28W 2D lamps as 

thorn club, as type B. 

7 NO    

           

6.3.3 c)      Standard circular 

surface luminaire with 

polycarbonate body and 

white trim in polycabonate 

opal diffuser and integral 

gear for 28W 2D lamps as 

thorn club, as type D. 

7 NO    

           

6.3.4 d)      Standard IP65 Rated 

flourescent fitting with 

corrosion resistance 

enclosure complete with 

stainless steel toggles for 

2x36W T8 lamps with high 

4 NO    
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frequency gear as thorn 

corrosion. 

           

6.3.5 13Amps Security light. 4 NO    

           

6.4 POWER POINTS, 

SOCKET OUTLETS 

AND OTHER ITEMS 

       

           

6.4.1 Socket outlet points wired 

in 3 x 2.5mm²  S-C PVCI 

copper cables drawn in 

concealed 20mm diameter 

heavy gauge PVC conduits 

5 NO    

           

6.4.2 13Amps twin socket 

outlets as MEM or 

approved equivalent 

3 NO    

           

6.4.3 Ceiling fan points wired in 

3 x 1.5mm² S-C PVCI 

copper cables drawn in 

concealed 20mm diameter 

heavy gauge PVC  

conduits complete with 

fixing accessories  

2 NO    

           

6.4.4 1400mm,3-arm ceiling fan 

as orient 

2 NO    

6.4.5 Cooker point wired in 3 x 

6.0mm² S-C PVCI copper 

cables drawn in concealed 

25mm diameter heavy 

gauge PVC conduits. 

2 NO    

6.5 ELECTRICAL POWER 

DISTRIBUTION 

       

6.5.1 12-ways consumer control 

unit as CRABTREE or 

approved equivalent 

2 NO    

6.5.2 Miniature circuit breakers 

as CRABTREE for item 14 

as follows;- 
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6.5.3 a)       10 Amps SP 4 NO    

6.5.4 b)       30 Amps SP 6 NO    

6.5.5 Sub-mains cables 

comprising 3X16.0mm² 

single core PVCI copper 

cables drawn in 32mm 

diameter heavy gauge PVC 

conduits 

3 LM    

6.5.6 16swg IP65 powder coated 

Meterboard with space for 

three phase meter, cut-outs 

and  100A TPN main 

isolator     

1 NO    

6.5.7 100A MCCB  Triple pole 

GN frame, breaking 

capacity 16KA 

1 NO    

6.5.8  Cut out complete with 

80A HRC fuses 

3 NO    

6.6 EARTHING        

  Electrical earthing 

comprising the following:- 

       

6.6.1 a)       10.0mm² single core 

copper cables drawn in 

heavy gauge conduit 

5 LM    

6.6.2 b)      1500mm long x 

15mm diameter copper 

electrode complete with 

clamp 

1 NO    

6.6.3 c)      300x300x300mm 

concrete earthing chamber 

complete with pre-cast 

concrete cover 

1 NO    

6.6.4 Allow provisional sum of 

Kshs 75,000 (seventy five 

thousand shillings) only 

for KPLC three phase line 

connection charges. 

  ITEM    

            
 

            
 

  Total ELECTRICAL 

INSTALLATION 

carried to grand  

summary 

              
 

       

    UNIT QTY RATE AMOUNT 
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ITEM DESCRIPTION KSHS KSHS CTS 

  BILL NO.07           

  YARD FENCING           

  ELEMENT NO.02           

  FENCING           

       

   Rates to include painting 

of all meatal surfaces with 

one coat of primer and 

three coats of gloss paint ( 

dove grey colour). All 

open surfaces of the square 

hollow sections to be 

covered with 4mm plate 

welded  on it or as may be 

directed by the Project 

Manager. 

          

7.1 Clearing the site of 

bushes/trees 

SM 10000    

7.2 Excavate for fencing poles 

bases from exsisting 

ground level and not 

exceeding 1.50m 

deep.(225 x 225x500mm 

deep holes) 

CM 30    

7.3 Concrete Work        

  Mass concrete 1:4: 8-        

7.3.1 50 mm blinding bed  under 

holes for fencing posts 

CM 5    

           

7.4 Reinforced Concrete 

1:2:4- 20mm gauge mix 

in 

       

7.4.1 225x225x450 Bases for 

SHS sections 

CM 10    

           

7.5 MILD STEEL TO B.S. 

449,painted to approval 

       

 7.5.1 Structural steel welded & 

Bolted joints                                                     

       

7.5.2 75x75x3mm SHS column 

section  (Length 2000mm 

spaced at 3 m c/c) 

NO 400    
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7.5.3 100x100x3mm SHS 

column section  (Length 

2000mm spaced at 3 m 

c/c) 

NO 400    

7.5.4 75x75x3.0mm SHS for 

bracing at corners and at 

every 30m span  (Length 

2200mm ) 

NO 250    

7.5.5 50x50x2.0mm SHS tube 

for horizontal members 

spaced at 150mm c/c 

welded to SHS columns to 

approval 

LM 3200    

7.5.6 50x50x2.0mm SHS tube 

for horizontal members 

spaced at 300mm c/c 

welded to SHS columns to 

approval 

LM 2400    

           

           

           

7.6 GATES        

          

7.6.1 Excavate for sides columns 

poles bases from exsisting 

ground level and not 

exceeding 1.50m 

deep.(225 x 225x500mm 

deep holes) 

CM 5    

           

7.7 Concrete Work        

  Mass concrete 1:4: 8-        

7.7.1 50 mm blinding bed  under 

holes for fencing posts 

CM 2    

           

7.7.2 Reinforced Concrete 

1:2:4- 20mm gauge mix 

in 

       

  225x225x450 Bases for 

SHS columns 

CM 3    

           

7.78 MILD STEEL TO B.S. 

449 
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  Structural steel welded & 

Bolted joints with hinges                                                     

       

7.8.1 100x100x3.0mm SHS 

column  (Length 2350mm) 

NO 30    

7.8.2 75x75x3.0mm SHS 

vertical and horizontal 

frames 

LM 120    

7.8.3 50x50x2.0mm SHS 

vertical bracing 

LM 150    

7.8.4 50x50x2.0mm SHS 

horizontal bracing 

LM 150    

           

           

  Total carried to Summary        

 

 

 

ITEM DESCRIPTION UNIT QTY 
RATE 

KSHS 

AMOUNT                             

KSH 

           

  BILL NO.08         

  RAISED PLAFORM         

           

  
A.    SUBSTRUCTURES (ALL 

PROVISIONAL) 
        

A 
Excavate for columns footing not 

exceeding 1.50m deep. 
CM 0.6   

  Plain Concrete 1:4:8 mix in:       

C 
50 mm blinding bed  under columns 

footing 
CM 1   

  
Reinforced Concrete 1:2:4- 20mm gauge 

mix in 
      

D Columns bases CM 1   

          

  Reinforcement       

  
High Tensile Steel Reinforcement to B.S. 

4483 
      

  Y10 KG 50   

          

    SUPERSTRUCTURES         

  MILD STEEL TO B.S. 449         

  Structural steel welded & Bolted joints                                                             
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  Columns /staircases bases plate          

E 200x200x4.0mm SM 0.4   

F 200x150x4.0mm SM 0.1   

G 
Base Bolts 200m long 12mm dia Rawl 

bolts. 
NO 32   

          

  Staircase       

H 100x50x4.0mm RHS stringer beam NO 2   

I 100x100x3mm angle plates NO 14   

J 150x50mm Hardwood steps LM 14   

          

  COLUMNS       

K 100x100x4.0mm SHS NO 6   

          

  PLATFORM FLOOR       

          

M 100x50x4.0mm RHS bearers beam LM 6   

N 75x75x4.0mm SHS bearers beams LM 14   

O 4mm chequered plate SM 6   

          

  SIDE RAILS       

Q 50x50x2.0mm SHS LM 38   

          

  ROOF       

R 
75x75x4.0mm SHS wall plate bearers 

beams 
LM 6   

  50x50x3.0mm SHS Rafters LM 10.8   

  50x50x2.0mm SHS Purlins LM 18   

          

          

  

Roof Covering 28 Gauge Corrugated 

‘Resincot’ Iron Sheeting and Accessories 

as Manufactured by Gal sheet K Ltd or 

equal and approved 

      

          

S 

Roofing Covering with 1 ½ Corrugation 

side laps nailed to timber Purlins with 

galvanized roofing nails with rubber 

washers (Measured out and allow for laps) 

S.M 24   

            

  TOTAL BILL 08         
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  DESCRIPTION UNIT QTY 
RATE 

KSHS 

AMOUNT                   

KSH 

  A.    SUBSTRUCTURES         

  BILL NO.09         

  KIOSKS         

  
ELEMENT NO. 01-

SUBSTRUCTURE 
        

  (ALL PROVISIONAL)         

A 

Excavate oversite to remove 

vegetable soil average 150mm 

deep;wheel and deposit on site n.e. 

100M away in permanent spoils 

heaps 

SM 42.3     

B 
Excavate for strip footing not 

exceeding 1.50m deep. 
CM 52     

            

  Disposal          

C 
Back filling selected excavated 

materials around foundation. 
CM 41.3     

  Hardcore         

D 

250mm thick filling: deposit, 

spread, level and compact: to 

receive blinding 

SM 42.3     

E 
 50mm murram blinding to surface 

of hardcore. 
SM 42.3     

F 
Polythene sheet damp 

proofing;500gauge 
SM 42.3     

            

  Anti-Termite Treatment         

            

G 

Chemical anti-termite treatment 

executed by Rentokil Laboratories 

Limited or equal and approved pest 

control firm under a ten year 

guarantee, applied to surface of 

excavation and floor 

SM 42.3     

            

  Plain Concrete 1:4:8 mix in:         
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H 
50 mm blinding bed  under strip 

footing 
CM 1.1     

  
Reinforced Concrete 1:2:4- 

20mm gauge mix in 
        

  150 mm floor slab SM 42.3     

I Strip Footing CM 4.2     

J Reinforcement         

  
High Tensile Steel Reinforcement 

to B.S. 4483 
        

  
Mesh Fabric Reinforcement to 

B.S.4483 
        

            

K 

Mesh reinforcement reference A 

142 weighing 2.22kg per square 

metre laid in bed with 300mm side 

and end laps (Measured net allow 

for laps) 

SM 42.3     

  Y8 KG 250      

  Y10 KG 250      

            

  MASONRY         

  

Medium quarry dressed stone 

walling in cement and sand 

(1:3)mortar:20 gauge x 25mm wide 

hoop iron reinforcement and 

column-wall ties in every alternate 

course: to 

        

M 200mm walling in Foundation SM 100     

            

            

            

  TOTAL ELEMENT 01         

            

  ELEMENT NO-02         

  SUPERSTRUCTURE         

  MASONRY         

  

Medium quarry dressed stone 

walling in cement and sand 

(1:3)mortar:20 gauge x 25mm wide 

hoop iron reinforcement and 

column-wall ties in every alternate 

course: to 

        



Section IV. Bidding Forms 1-94 

 

            

A 200mm walling  SM 93.3     

            

  
Reinforced Concrete 1:2:4- 

20mm gauge mix in 
        

B Rings Beams;300x200 CM 2.1     

  Sawn formwork to         

C sides and soffits of beams SM 20.7     

  Reinforcement         

  
High Tensile Steel Reinforcement 

to B.S. 4483 
        

D Y8mm Bars KG 65.65     

E Y12mm Bars KG 127.9     

            

  Sawn Treated Cypress         

F 
100mmx50mm Braces, ties, strut, 

and posts 
L.M. 36     

G 
75mmx50mm Braces, ties, strut, 

and posts 
L.M. 49.6     

H 100 x 50mm wall plate L.M 37.2     

  Ridge board        

  Wrought Treated Cypress         

            

I  225mm x38mm Fascia or board L.M 20.5     

  

Roof Covering 28 Gauge 

Corrugated ‘Resincot’ Iron 

Sheeting and Accessories as 

Manufactured by Gal sheet K 

Ltd or equal and approved 

        

J 

Roofing Covering with 1 ½ 

Corrugation side laps nailed to 

timber Purlins with galvanized 

roofing nails with rubber washers 

(Measured out and allow for laps) 

S.M 49.6     

            

  MILD STEEL TO B.S. 449         

  
Structural steel welded & Bolted 

joints                                                     
        

K 
114.0mm Diameter tube column 

3mm thick (Length3150mm ) 
NO 6     

  150x150x4mm base plate NO 6      
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  75x75x4mm wall plate LM       

            

            

  TOTAL ELEMENT O2         

            

  ELEMENT NO.03         

  FINISHES         

  
GALVANISED STEEL 

CASEMENT 
        

  DOORS         

            

  

Standard door complete with 

hinges, stays fasteners, permanent 

vent with mosquito gauze and sheet 

metal hood ect assembled and fixed 

to surround including cutting and 

pinning lugs to concrete or 

blockwork surround and bedding 

frame in cement and sand mortar 

(1:4),steel casement door 

comprising 40x25x3mm 

stiles,bottom &top rail,&4No 

intermediate rails all primed with 

red oxide 

        

A 

900x2100mm door complete 

50x50x3mm fixed angles 

frame;2.5mm thick checkered plate 

built into panels,"union"3-lever 

steel doorlocks,3x200mm lockable 

tower bolts. 

NO 5     

            

  WINDOWS         
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Standard door complete with 

hinges,stays,fasteners,permanent 

vent with mosquito gauze and sheet 

metal hood ect assembled and fixed 

to surround including cutting and 

pinning lugs to concrete or 

blockwork surround and bedding 

frame in cement and sand mortar 

(1:4),steel casement door 

comprising 40x25x3mm stiles, 

bottom &top rail,&4No 

intermediate rails all primed with 

red oxide 

        

B 

1500x1200mm with two sides 

hanglights;one fixed bottom light 

and one fixed lights 

NO 5     

  CEILING FINISHES         

  25mm thick T&G         

C 
25mm wrot thick T&G cypress 

boarding prime grade 
SM 49.6     

            

  

Prepare and apply one undercoat 

&two finishing coats first grade 

varnishes and finishes to wood 

surfaces: 

        

            

D 
Polyurethane wood seal (gloss 6 

shades) 
SM 49.6     

  WALLINGS FINISHES         

  

15mm lime plaster :steel 

trowelled finish: on blockwork: 

to 

        

E Walls(internals) SM 93.3     

  wall finishes external  SM 0     

  
Prepare and apply three coats 

approved emulsion paint to: 
        

F Walls(internal walls) SM 93.3     

G 
Extra over walling for medium 

chisel dressing 
SM 93.3     

  FLOOR FINISHES         

  TERRAZO PAVING         
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H 
38mm thick(24mm c+s backing & 

15mm thick terrazo layer) 
SM 42.3     

  TOTAL ELEMENT NO. O3         
            

  TOTAL BILL NO. 09                                   -    
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Summary of Payment Currencies 

Table: Alternative A 

 

For ...........................insert name of Section of the Works   

 

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) 

will have substantially different foreign and local currency requirements. The Employer should 

insert the names of each Section of the Works. 

 

 A B C D 

Name of Payment 

Currency 

Amount of 

Currency 

Rate of 

Exchange 

to Local 

Currency 

Local Currency 

Equivalent 

C = A x B 

Percentage of 

 Net Bid Price (NBP) 

 170xC  

NBP 

Local currency 

  

 

 

1.00 

  

Foreign Currency #1 

  

 

    

Foreign Currency #2 

  

 

    

Foreign Currency #3 

  

 

    

Net Bid Price 
    

 
170.00 

Provisional Sums 

Expressed in Local 

Currency 

 1.00  

 

BID PRICE 
   

 

 

 

 



Section IV. Bidding Forms 1-99 

 

 

 

 Table: Alternative B 
 

To be used only with Alternative B Prices directly quoted in the currencies of payment. 

(Clause ITB 15.1) 

 

Summary of currencies of the bid for  ___________ [insert name of Section of the Works]  

 

 

Name of currency Amounts payable 

Local currency:    

Foreign currency #1:    

Foreign currency #2:    

Foreign currency #3:    
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__________________________ [Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: __________________________ [Name and Address of Employer] 

Date: __________________________  

BID GUARANTEE No.: __________________________  

We have been informed that __________________________ [name of the Bidder] (hereinafter 

called "the Bidder") has submitted to you its bid dated ___________ (hereinafter called "the 

Bid") for the execution of ________________ [name of contract] under Invitation for Bids No. 

___________ (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 

guarantee. 

At the request of the Employer, we ____________________ [name of Bank] hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of ___________ 

[amount in figures] (____________) [amount in words] upon receipt by us of your first demand 

in writing accompanied by a written statement stating that the Bidder is in breach of its 

obligation(s) under the bid conditions, because the Bidder: 

(a)  has withdrawn its Bid during the period of bid validity specified by the 

Bidder in the Form of Bid; or 

(b)  having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity, (i) fails or refuses to execute the Contract Form, if 

required, or (ii) fails or refuses to furnish the performance security, in 

accordance with ITB 38. 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies 

of the contract signed by the Bidder and the performance security issued to you upon the 

instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) 

our receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii) 

twenty-eight days after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office 

on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458. 

Form of Bid Security (Bank Guarantee) 
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_____________________________ 

[signature(s)] 
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Form of Bid Security (Bid Bond) 

 

BOND NO. ______________________ 

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name, 

legal title, and address of surety], authorized to transact business in [name of country of 

Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of 

Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]15 

[amount in words], for the payment of which sum, well and truly to be made, we, the said 

Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by 

these presents. 

WHEREAS the Principal has submitted a written Bid to the Employer dated the ___ day of 

______, 20__, for the construction of [name of Contract] (hereinafter called the “Bid”). 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

(a) withdraws its Bid during the period of bid validity specified in the Form of Bid; or 

(b) having been notified of the acceptance of its Bid by the Employer during the period 

of Bid validity; (i) fails or refuses to execute the Contract Form, if required; or (ii) 

fails or refuses to furnish the Performance Security in accordance with the 

Instructions to Bidders;  

then the Surety undertakes to immediately pay to the Employer up to the above amount upon 

receipt of the Employer’s first written demand, without the Employer having to substantiate its 

demand, provided that in its demand the Employer shall state that the demand arises from the 

occurrence of any of the above events, specifying which event(s) has occurred.  

The Surety hereby agrees that its obligation will remain in full force and effect up to and 

including the date 28 days after the date of expiration of the Bid validity as stated in the 

Invitation to Bid or extended by the Employer at any time prior to this date, notice of which 

extension(s) to the Surety being hereby waived. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 

executed in their respective names this ____ day of ____________ 20__. 

Principal: _______________________ Surety: _____________________________ 

 Corporate Seal (where appropriate) 

 
15  The amount of the Bond shall be denominated in the currency of the Employer’s country or the equivalent 

amount in a freely convertible currency. 
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_______________________________ ____________________________________ 

(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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Form of Bid-Securing Declaration 

 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

Alternative No.: [insert identification No if this is a Bid for an alternative] 

To: [insert complete name of Employer] 

We, the undersigned, declare that:     

We understand that, according to your conditions, bids must be supported by a Bid-Securing 

Declaration. 

We accept that we will automatically be suspended from being eligible for bidding in any 

contract with the Borrower for the period of time of [Employer to insert number of months or 

years] starting on [insert date], if we are in breach of our obligation(s) under the bid conditions, 

because we: 

(a)  have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 

(b)  having been notified of the acceptance of our Bid by the Employer during the period of bid 

validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish 

the Performance Security, in accordance with ITB 38. 

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, 

upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; 

or (ii) twenty-eight days after the expiration of our Bid. 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of [insert 

legal capacity of person signing the Bid-Securing Declaration]  

Name: [insert complete name of person signing the Bid-Securing Declaration]   

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all 

partners to the Joint Venture that submits the bid.] 
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Technical Proposal 

 

Technical Proposal Forms 
 

 

Site Organization 

 

 

Method Statement 

 

 

Mobilization Schedule 

 

 

Construction Schedule 

 

 

Contractor’s Equipment 

 

 

Personnel 

 

 

Others 
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Site Organization 
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Method Statement 
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Mobilization Schedule 
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Construction Schedule 
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Contractor’s Equipment 

Form EQU 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 
Bidder. The Bidder shall provide all the information requested below, to the extent possible. Fields with 
asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 
 

Equipment 
Information 

Name of manufacturer 
 
 

Model and power rating 

 Capacity* 
 
 

Year of manufacture* 

Current 
Status 

Current location 
 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 
 
The following information shall be provided only for equipment not owned by the Bidder. 
 

Owner Name of owner 
 

 Address of owner 
 

  

 Telephone 
 

Contact name and title 

 Fax 
 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Proposed Personnel 

Form PER – 1 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for 
each of the positions listed in Section III, Evaluation and Qualification Criteria. The data on their experience 
should be supplied using the Form below for each candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

5. Title of position 

 Name  

15. Title of position 

 Name  

etc. Title of position 

 Name 

 

 



Section IV. Bidding Forms 1-112 

 

 
 

Resume of Proposed Personnel 

Form PER – 2 

The Bidder shall provide all the information requested below. Fields with asterix (*) shall be 

used for evaluation. 

 
Position* 
 

Personnel 
information 

Name * 
 

Date of birth 

 Professional qualifications 
 

Present 
employment 

Name of Employer 
 

 Address of Employer 
 

 Telephone 
 

Contact (manager / personnel officer) 

 Fax 
 

E-mail 

 Job title 
 

Years with present Employer 

 
 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 
 

From* To* Company, Project, Position, and Relevant Technical and Management 
Experience* 
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Others 
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Bidder’s Qualification 

 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation 

and Qualification Criteria, the Bidder shall provide the information requested in the 

corresponding Information Sheets included hereunder. 
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Bidder Information Sheet 

Form ELI - 1.1 

Date: ______________________ 

Bidding No.: ________________ 

Invitation for Bid No.: ________ 

Page ________ of _______ pages 
 

1. Bidder’s Legal Name  

 

2. In case of Joint Venture, Consortium or Association (JVCA), legal name of each party: 

 

3. Bidder’s actual or intended Country of Registration: 

4. Bidder’s Year of Registration:  

5. Bidder’s Legal Address in Country of Registration: 

 

15. Bidder’s Authorized Representative Information 

 Name: 

 Address: 

 Telephone/Fax numbers: 

 Email Address: 

 

7.  Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in accordance with 

ITB Clauses 4.1 and 4.2. 

 In case of JVCA, letter of intent to form JVCA including a draft agreement, or JVCA 

agreement, in accordance with ITB Clause 4.1 

 In case of government owned entity from the Employer’s country, documents establishing 

legal and financial autonomy and compliance with the principles of commercial law, in 

accordance with ITB Clause 4.5. 
 



Section IV. Bidding Forms 1-116 

 

 

 

Party to JVCA Information Sheet 

Form ELI - 1.2 

Date: ______________________ 

Bidding No.: ___________________ 

Invitation for Bid No.:_________ 

Page ________ of_ ______ pages 

 

 

1. Bidder’s Legal Name:  

 

2. JVCA’s Party legal name: 

3. JVCA’s Party Country of Registration: 

4. JVCA’s Party Year of Registration: 

 

5. JVCA’s Party Legal Address in Country of Registration: 

 

15. JVCA’s Party Authorized Representative Information 

Name: 

Address: 

Telephone/Fax numbers: 

Email Address: 

 

7. Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in accordance with 

ITB Clauses 4.1 and 4.2. 

 In case of government owned entity from the Purchaser’s country, documents 

establishing legal and financial autonomy and compliance with the principles of 

commercial law, in accordance with ITB Clause 4.5. 
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Historical Contract Non-Performance 

Form CON – 2 

Bidder’s Legal Name: _______________________  Date: _____________________ 

JVCA Partner Legal Name: _______________________  ___________________ 

Bidding No.: __________________ 

Page _______ of _______ pages  

 

Non-Performing Contracts in accordance with (Evaluation and Qualification Criteria) 

Contract non-performance did not occur during the stipulated period, in accordance with 

Sub-Factor 2.2.1 of Section III, Evaluation and Qualification Criteria. 

Contract non-performance during the stipulated period, in accordance with Sub-Factor 

2.2.1 of Section III, Evaluation and Qualification Criteria. 

 

Year Outcome as 

Percent of 

Total Assets 

 

Contract Identification  

 

Total Contract 

Amount (current 

value, US$ 

equivalent) 

 

______ 

 

______ 

Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

 

___________ 

 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

No pending litigation in accordance with Sub-Factor 2.2.3 of Section III, Evaluation and 

Qualification Criteria. 

 Pending litigation in accordance with Sub-Factor 2.2.3 of Section III, Evaluation and 

Qualification Criteria, as indicated below 

Year Outcome as 

Percent of 

Total Assets 

 

Contract Identification  

 

Total Contract 

Amount (current 

value, US$ 

equivalent) 

 

______ 

 

______ 

Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

 

___________ 

 

 

______ 

 

______ 

Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

 

___________ 
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Current Contract Commitments / Works in Progress 

Form CCC 

 
 
Bidders and each partner to a JVCA should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 
 
 
 
 

Name of contract Employer, 
contact 
address/tel/fax 

Value of 
outstanding work 
(current US$ 
equivalent) 

Estimated 
completion date 

Average monthly 
invoicing over last 
six months 
(US$/month) 

1. 
 

    

2. 
 

    

3. 
 

    

4. 
 

    

5. 
 

    

etc. 
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Financial Situation 

Form FIN – 3.1 

Historical Financial Performance 

 

Bidder’s Legal Name: _______________________  Date: _____________________ 

JVCA Partner Legal Name: _______________________ Bidding No.: __________________ 

Page _______ of _______ pages 

 

To be completed by the Bidder and, if JVCA, by each partner 

 

Financial 

information in 

US$ 

equivalent 

Historic information for previous ______ (__) years 

 (US$ equivalent in 000s) 

 Year 1 Year 2 Year 3 Year … Year n Avg. Avg. 

Ratio 

Information from Balance Sheet 

Total Assets 

(TA) 

       

Total 

Liabilities 

(TL) 

      

Net Worth 

(NW) 

       

Current 

Assets (CA) 

       

Current 

Liabilities 

(CL) 

      

Information from Income Statement 

Total 

Revenue (TR) 

       

 

 

 
Profits Before 

Taxes (PBT) 

      

 

 

 

 



Section IV. Bidding Forms 1-120 

 

 

 

 

 

 

 
 

  Attached are copies of financial statements (balance sheets, including all related notes, and 

income statements) for the years required above complying with the following conditions: 

• Must reflect the financial situation of the Bidder or partner to a JVCA, and not sister or 

parent companies 

• Historic financial statements must be audited by a certified accountant 

• Historic financial statements must be complete, including all notes to the financial 

statements 

• Historic financial statements must correspond to accounting periods already completed 

and audited (no statements for partial periods shall be requested or accepted) 
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Average Annual Turnover 

Form FIN – 3.2 

 

Bidder’s Legal Name: ___________________________  Date: _____________________ 

JVCA Partner Legal Name: ____________________________ Bidding No.: ______________ 

  Page _______ of _______ pages 
 

 

Annual turnover data (construction only) 

Year Amount and Currency US$ equivalent 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

*Average 

Annual 

Construction 

Turnover 

 _________________________________________ ____________________ 

 

*Average annual turnover calculated as total certified payments received for work in progress or 

completed over the number of years specified in Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.3.2, divided by that same number of years. 



Section IV. Bidding Forms 1-122 

 

 
 

Financial Resources 

Form FIN – 3.3 

 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 
other financial means, net of current commitments, available to meet the total construction cash flow 
demands of the subject contract or contracts as indicated in Section III, Evaluation and Qualification Criteria. 

Source of financing Amount (US$ equivalent) 

1. 
 

 

2. 
 

 

3. 
 

 

4. 
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General Experience 

Form EXP – 2.4.1 

Bidder’s Legal Name: ____________________________  Date: _____________________ 

JVCA Partner Legal Name: ____________________________Bidding No.: ________________ 

  Page _______ of _______ pages 

 
 

Starting 

Month / 

Year 

Ending 

Month / 

Year 

 

 

Years*  

Contract Identification  

 

Role of 

Bidder 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 

Name of Employer: 

Address: 

 

_________ 

 

 
*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest 

year 
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Specific Experience 

Form EXP – 2.4.2(a) 

Bidder’s Legal Name: ___________________________  Date: _____________________ 

JVCA Partner Legal Name: _________________________Bidding No.: __________________  

  Page _______ of _______ pages 

 

Similar Contract Number: ___ [insert 

specific number] of ___[insert total 

number of contracts required. 

Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

  

Role in Contract   

Contractor  

  

Management 

Contractor 

 

Subcontractor 

 

Total contract amount __________________________

__ 

US$_______

___ 

If partner in a JVCA or subcontractor, 

specify participation of total contract 

amount 

 

__________% 

 

_____________ 

 

US$_______ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone/fax number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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Specific Experience (cont.) 

Form EXP – 2.4.2(a) (cont.) 

 

Bidder’s Legal Name: ___________________________  Page _______ of _______ pages 

JVCA Partner Legal Name: ___________________________ 

 

 

 

Similar Contract No. __[insert specific 

number] of ___[insert total number of 

contracts] required 

Information 

Description of the similarity in 

accordance with Sub-Factor 2.4.2(a) of 

Section III, Evaluation and Qualification 

Criteria: 

 

Amount _________________________________ 

Physical size _________________________________ 

Complexity _________________________________ 

Methods/Technology _________________________________ 

Physical Production Rate 

 

_________________________________ 
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Specific Experience in Key Activities 

Form EXP – 2.4.2(b) 

Bidder’s Legal Name: ___________________________  Date: _____________________ 

JVCA Partner Legal Name: _________________________Bidding No.: __________________ 

Subcontractor’s Legal Name: ______________ Page _______ of _______ pages 

 

 Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

Role in Contract   

Contractor  

  

Management 

Contractor 

 

Subcontractor 

 

Total contract amount _________________________ US$________ 

If partner in a JVCA or subcontractor, 

specify participation of total contract 

amount 

 

__________% 

 

_____________ 

 

US$________ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone/fax number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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Specific Experience in Key Activities (cont.) 

Form EXP – 2.4.2(b) (cont.) 

 

Bidder’s Legal Name: ___________________________  Page _______ of _______ pages 

JVCA Partner Legal Name: ___________________________ 

Subcontractor’s Legal Name: __________________________ 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 2.4.2(b) of 

Section III, Evaluation and Qualification 

Criteria: 

 

Amount  

Physical size  

Complexity  

Methods/Technology  

Physical Production Rate 

 

 

 





 

 

Section V. Eligible Countries 

 

 

Eligibility for the Provision of Goods, Works and Related Services in Bank-financed 

Procurement 

 

 

A. Provision at Paragraph 1.15 of the Bank’s Rules and Procedures for Procurement 

of Goods and Works 

 

1.15 The African Development Fund permits firms and individuals from all countries to offer 

goods, works and services for ADF funded projects.  
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PART 2 – Employer’s Requirements 
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TECHNICAL SPECIFICATION 

 

 

 

 

 

 

Specifications 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the latest 

current edition or revision of the relevant standards and codes in effect shall apply, unless 

otherwise expressly stated in the Contract.  Where such standards and codes are national, or 

relate to a particular country or region, other authoritative standards that ensure a substantially 

equal or higher quality than the standards and codes specified will be accepted subject to the 

Project Manager’s prior review and written consent.  Differences between the standards 

specified and the proposed alternative standards shall be fully described in writing by the 

Contractor and submitted to the Project Manager at least 28 days prior to the date when the 

Contractor desires the Project Manager’s consent.  In the event the Project Manager determines 

that such proposed deviations do not ensure substantially equal or higher quality, the Contractor 

shall comply with the standards specified in the documents. 
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TECHNICAL SPECIFICATION  

GENERAL 

FOR CONSTRUCTION OF LIVESTOCK YARD AT DAGAHLEY  IN GARISSA 

COUNTY 

Description of the works 

 

The contract works include: 

(a) Construction of sale yard 

(b) Construction of sale yard office 

(c) Construction of loading ramp 

(d) Fencing of sale yard  

    

Provision of equipments material and labour  

The contractor shall provide all equipments, transport consumable 

materials and labour necessary for the satisfactory completion of the 
works in compliance with the specifications herein. The Project 

Manager reserves the right to inspect plant and materials prior to 
contractor selection, and may reject plant or material that in his/her 
opinion is substandard or inappropriate. The contractor shall provide 

full descriptions of all plants to be deployed for these works. The 
contactor shall present method statements describing in detail the 

proposed approach to work. 
 
The contactor shall provide summary detail of the experience of key 

personnel to be deployed for these works. 
 

Occupation of site 

The employer will provide land on which the works shall be 
constructed.  The contractor shall be given possession of such parts of 

the site that he requires for activities related to construction works 
including storage of raw materials, equipments and setting up of camp 
during the period of contract provided his operation does not interfere 

with the daily activities of the employer. 
 

The Contractor shall not enter upon or occupy with men, tools, 
equipment and materials any land other than the land or right of way 
provided by the employer 

 

Diligent performance 

The contractor shall at all times perform the Works diligently and in 

accordance with sound professional practice. He/she shall not proceed 
from one stage of works to another without the express permission of 

the Project Manager 
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Decisions regarding Temporary halt, discontinuing of any element or 

part of any element of these works, or abandonment of these works, 
shall be discussed jointly between the contractor and the Project 
Manager before any further actions are authorized by the Engineer. The 

Project Manager’s decision shall be final. 

The Engineer will require a written submission justifying any steps 

taken by the successful bidder taken without the Project Manager’s 
approval.  An unsatisfactory explanation shall lead to non-payment for 
works undertaken without prior agreement, and may be included for 

consideration as liquidated Damages. 
 

Drawings 

The project drawings shall comprise 
 

(a) The drawings attached to tender documents 
 
(b) Such other drawings and/or sketches as are issued from time to 

time by the Project Manager to deal with design modifications in 
response to on-site conditions. 

 

Record drawing 

As the work proceeds the Contractor shall mark up ‘As Built’ details on 

a set of prints of the contract Drawings modified to portray the works 
as actually constructed and issue to the Project Manager for approval 

within 7 days of completion of the works covered by each drawing. 
 

Level datum 

The Project Manager will establish on site temporary benchmark and 
will assign a value to it. The Contractor shall establish and maintain 
such additional benchmarks as are necessary; the form of such 

benchmarks shall be approved by the Project Manager. 
 

Contractor’s staff, communication, offices etc 

General 

The contractor shall advice the Project Manager at which of his offices 

any notices may be served in accordance with the conditions of 
contract. 
 

Language of correspondence and records 

 

All communication from contractor to the Project Manager and the 
Project Manager shall be in English language. 
 

All site books, time sheets, records, notes drawings, documents, 
specifications etc. shall be in English language 

 



135 

 

 

Contractor’s duty staff & offices 

At least one responsible senior representative of the contractor shall be 
immediately available at all times and he shall be on site during 
normal working hours. 

 
To such representative shall be delegated full authority to confer with 

Project Manager  and to take all steps and to issue all those 
instructions which may be required in an emergency to ensure the 
safety of all personnel of the works and of all the Employer‘s and other 

property on the site and in the immediate vicinity thereof.  The Project 
Manager may from time to time at his discretion after taking into 

consideration all the prevailing conditions allow some relaxation of this 
clause but such relaxation shall be made only with his written 
permission and subject to any special conditions which he may then 

require. 
 
The contractor shall provide and maintain at the site, offices for the 

use of representative and to which written instructions by the Project 
Manager can be delivered.  Any instructions delivered to such offices 

shall be deemed to have been delivered to the contractor. 
 

Public Relations 

 
The contractor shall designate within his site organization competent 

staff whose responsibility shall be to ensure good relations. 
 
The location of all yards, stores, workshops, offices, etc. shall be 

agreed beforehand with the Project Manager and shall be such as to 
avoid obstruction and nuisance to public and/or the client. 
 

The contractor shall provide and maintain at or near the site suitable 
and sufficient shelters, mess rooms, washrooms, latrines etc. as are 

necessary and customary, to the satisfaction of the Project Manager 
Project Manager and in accordance with the law and regulations of the 
relevant authorities. 

 

Accommodation for workmen 

Where the contractor wishes to construct camp to accommodate his 

labour, the following requirements shall be adhered to and shall also 
be subject to the requirement made by the District or Provincial 

Administration or any local Authority. 
 

Demolition of contractor’s temporary structures 

The Project Manager may at any time before the end of the period of 
maintenance give the contractor notice in writing to demolish and 

remove those buildings and works which are no longer required, 
whereupon the title to such buildings and works and materials 
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connected therewith shall revert to the contractor. After the demolition 

and removal of building and works as required by the Project Manager 
and contractor shall level, clear, restore and make good the sites and 
surrounding ground and fill in and compact all latrines, drains, pits 

and similar works leaving the satisfaction of the Project Manager. 
 

First aid outfits 

The contractors shall provide and maintain in an easily accessible place at the 
site o f the works adequate first aid outfits for the whole duration of the 

contract, to the satisfaction of the Project Manager.  The contractor 
shall have available at all times a suitable vehicle for conveyance of the 

sick or injured people to hospital. 
 

Protective clothing 

The contractor shall provide all protective or any other special clothing or 
equipment for his employees that may be necessary. 

 

Inspection by Project Manager during period of defects liability 

The Project Manager will give the contractor due notice of his intention to 

carry out any inspection during the period of Defects Liability and the 
contractor shall hereupon arrange for a responsible representative to be 
present at the times and dates named by the Project Manager.  This 

representative shall render all necessary assistance and take note all 
matters and things to which his attention is directed by the Project 

Manager. 
 

Advertisement 

No advertisements shall be placed on any boarding or scaffolding erected for 
any purpose connected with the contract without the written 
permission of the Project Manager. 

 

Site investigations 

(a) Ground levels shown on the drawings are believed to be correct.  
Should the contractor consider the levels shown to be inaccurate 
he must draw the attention of the Project Manager to the 

discrepancy before interfering with the existing ground. 
 
 (b) The Contractor must make such site investigations as he thinks 

fit and satisfy him/her as to the nature of the ground and 
availability of materials. 

 

Work Programme 

The contractor shall submit a work programme showing the sequence 

and timing of the various stages in the execution of the works as per 
the conditions of contract.  
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Facilities for the Project Manager 

The Contractor shall provide for the Project Manager or his 
representative: 

 
(a) Such instruments as are necessary to enable the Project Manager 

to check the setting out and make such inspections as he may 
deem necessary. 

 

(b) Such labour and assistance as may be required. 
 

(c)  Any facilities necessary to enable the Engineer to take samples 
 
(d) Provide a temporary site office during the contract period. 

 

 Testing facilities 

(a) The Contractor shall provide laboratory facilities on site suitable 

for carrying out tests as shown:- 
 

 
(ii) Concrete 
 

• Slump 

• Crushing strength 
 
(iii) Aggregates 

 

• Particle Size 

• Impurities 
 

(b) Should the contractor so wish he may make arrangements for the 
necessary tests to be carried out by a Laboratory to be approved by the 

Project Manager. 
 

 Water supply 

The contractor will arrange to provide water for use in the camps and 
on the works.  The Contractor must provide any treatment necessary 
to ensure it is suitable for use as in accordance to health regulations. 

 

 Electrical supply 

The Contractor must provide his own source of electricity if he so 
requires. 
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 Security 

The Contractor will be responsible for the security of the Works and of 
site installations during the Contract period.  He must provide such 
fencing, watching & lighting as he deems necessary. 

 

 Description of the materials and workmanship 

The following apply to all sections hereafter. 
 
(a) Materials 

 
Materials, commodities, components and equipment are to be new and 

unused unless otherwise specified.  Handle, store, fix and protect all 
commodities with care to ensure that they are in perfect condition 
when incorporated into the work and handed over on completion. 

 
(b) Manufacturer’s recommendation 
 

Handle, store and fix every commodity strictly in accordance with the 
printed or written recommendations of the manufacturer and/or 

supplier.  Supply the Project Manager with copies of the 
manufacturer’s recommendations.  Inform the Project Manager if the 
manufacturer’s recommendations conflict with any other specified 

requirements, and obtain his instructions before proceeding. 
 

(c) Standards 
 
Where commodities or workmanship are specified by reference to 

Kenya Bureau of Standards (K.S.), or British Standards (B.S.) or Codes 
of Practice (C.P.) or International (I.S.O.), or other standards, such 
standards are deemed to be the latest published at the time of 

tendering.  The Contractor will be deemed to have read and 
understood the standards specified, and no claim for want of 

knowledge will be allowed.  The substitution of commodities or 
standards of workmanship complying with other standards may be 
allowed at the discretion of the Project Manager, but application for 

permission for such substitution must be made in writing in sufficient 
time to allow adequate investigation.  Obtain Certificates of 
Compliance with standards and supply to the Project Manager on 

request. 
 

 
 
(d) Local conditions 

 
All materials, commodities, components and equipment must be 

suitable for use in tropical climates. 
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 Samples 

The Contractor shall submit to the Project Manager samples of 
materials to be used in the works, the samples must be fairly 
representative of the bulk to be supplied.  Samples should be subject 

to relevant tests before submission and Test Certificates should 
accompany the samples. 

 

 Clearing site on completion 

The site, including borrow pits and spoil dumps shall be carefully tidied up on 

completion, and shaped to avoid ponding, holes, and dangerous slopes.  
The borrow pits and spoil dumps must be covered with topsoil neatly 

trimmed and the whole site left in a tidy and satisfactory condition. 
 

 EARTHWORKS 

 Clearing in general 

Clear the area of the permanent works, and borrow pits of all 
vegetation and destroy by burning or otherwise. 

 

 Stripping top soil 

N/A 
 

 Excavation and classification 

Excavation shall be carried out to the lines and levels shown on the 
drawings or to such other lines and levels as the Engineer may direct.  

 
         Excavation in excess of the lines and levels shown on the drawings or 

without the approval of the Engineer will be rectified by the Contractor 

at his expense in a manner approved by the Engineer. 
 
Any patches of unsuitable ground in the bottom of the excavations 

shall be excavated to such additional depth as the Engineer may 
direct. 

 
Excavated material shall be taken to embankment fill or to spoil tip as 
the Engineer may direct. 

 
Excavation must be kept dry and the sides supported as necessary.  
Excavation classification shall be as in the Ministry of Works Standard 

Specification (MOWSS) Section 5. 
 

Class 1 "Rock" or "Hard Material" shall include all materials which in 
the opinion of the Project Manager requires blasting or the use of metal 
wedges or the use of compressed air drilling for its removal or cannot 

be extracted by ripping with a tractor of less than 180 hp. and rear 
mounted heavy ripper.  Individual boulders greater than 0.2 m3 in 

volume shall be included in this class when their nature and size are 
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such that they cannot be removed without recourse to one of these 

methods. 
 
When a portion of excavation contains 75% or more by volume of 

boulders of this order such portion shall be considered as class 1 
material throughout. 

 
Class 2 "Normal" or "Soft Material" shall include all material, which, in 
the opinion of the Engineer, does not require blasting and metal 

wedges and sledge hammers, or compressed air drilling or rooting or 
ripping. 

 
It shall include wearing course gravel stones and boulders less than 
0.2 m3 in volume that can be removed without recourse to these 

methods. 
 
Class 3 "Compacted Gravel" or "Decomposed Rock" shall include all 

material such as consolidated murram and decomposed stratified 
rock, stones or boulders less than 0.2 m3 in volume which are harder 

than "soft" or "normal" material in that they may be extracted by 
ripping as defined in Class 1, or in confined spaces by hand excavation 
using compressor tools, provided all other reasonable steps to the 

satisfaction of the Project Manager have been taken to facilitate the 
removal by other methods. 

 
"Waterlogged Material" material (Class 2 and Class 3) that is excavated 
in a waterlogged condition and necessitates de-watering and pumping 

operations, provided all reasonable precautions have been taken by 
the contractor to dewater the material to the satisfaction of the Project 
Manager. 

 

 Blasting 

The prior approval of the Project Manager must be obtained and the 
methods approved if the Contractor wishes to remove rock by Blasting.  
The handling and use of explosives must comply with the explosives 

act or the department of mines and geology regulations.  All necessary 
precautions to prevent injury or Damage to person or property must be 
taken.  Generally blasting on the Weir site is to be avoided. 

 

 Borrow areas 

N/A 
 

 Spoil tips 

Surplus or unsuitable materials are to be disposed of in spoil tips to be 
approved by the Project Manager.  Spoil tips must be neatly graded, 

properly drained, and have stable slopes and a tidy appearance. 
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 Earthfill 

The embankment is to be built of selected soil as specified and shown 
on the drawings.  The earthfill shall be of cohesive material of low 

permeability, with negligible organic matter. 
Specially selected material free from stones shall be used in the cut off 

and central zone; the upstream zone shall also be free of stones, the 
downstream zone may have small quantities of stone not exceeding 25 
mm. 

 

Compaction of earthfill 

Earth fill shall be placed and mechanically compacted in layers, 
approximately horizontal, to give a finished thickness of not more than 
150 mm after compaction to 95% of Proctor Maximum Dry Density. 

Each layer shall be scarified to ensure a satisfactory bond with the 
next overlying layer, and water shall be added if necessary to ensure 
uniform moisture content. Subsequent layers will be placed only after 

the previous layer has been ratified by the Project Manager. 
 

Heavy rollers of a type and weight to be approved by the Project 
Manager shall be used for compaction.  In the cut off trench and other 
confined spaces compaction in area which the rollers cannot serve 

shall be by means of approved pneumatic tampers. 
 

 
  TANKS, SUPPORT STRUCTURES AND ANCILLARIES 
 

REGULATIONS AND STANDARDS 
 
The complete work shall be carried out as per the specifications and 

complying with the following regulations and standards: 
 

a) World health Organization Safety Regulations and Standards 
 

b) Kenya Bureau of Standards 

 
TECHNICAL SPECIFICATIONS 
 

TANK 
 

a) The tank shall be cylindrical in construction, vertical mounting with a 
strong base. It shall be non-toxic and non-absorbent. It shall be made 
from high density polyethylene plastic material, extruded with 

minimum 2% carbon black for long lasting. The process of manufacture 
shall be 170% free stress and provide a final seamless product that 

does not leak, does not impart any taste or residue.  
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b) The tank shall be double layered and ribbed (inside white and outside 

black). The tank shall be resistant to chemicals, sunrays. The tank shall 
be supplied complete with water tight GI pipe connection firings fitted in 
position and lockable top lid. 
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TANK SUPPORT TOWER ASSEMBLY 
 
 The tank support tower shall be able to support the weight of the tank 

full of water, with a safety factor of 1.5. 
 

a) TOWER COLUMNS 
  

The tower columns shall be four (4) in number. The columns shall be 

constructed from  170x170x 4mm SHS as per the drawings. 
 

b) TANK SUPPORT PLATFORM 
 
The platform shall be made of 150x170x3mm RHS with a chequered 

plate on top of the steel members. 
 
 

c) PERIPHERY WALK WAY, GUARD RAILS 
 

The periphery walk way shall be made from chequered steel plates of 
thickness 4.0 mm while the guard rails shall be L-shaped steel section 
of dimensions 32x32x2.5mm thickness, with two welded reinforcement 

runs of solid steel of diameter 8.0 mm at the middle and top. 
 

d) ACCESS LADDERS 
 
 The access ladders shall be fabricated from solid steel sections of size 

38 mm wx4.0mm thicknesses. The steps shall be made from solid steel 
material of diameter 17mm and spaced at 220mm interval.  The ladders 
shall have semi-circular protection gauges constructed from steel plate 

strips of dimensions 25mm wx2.5mm thickness welded at 300mm 
interval up to 900mm above the platform.  The gauge will be reinforced 

using vertical steel plate strips of size 20mm wx2.5mm thicknesses. 
  

 

e) WATER LEVEL INDICATOR 
 

The tanks shall be supplied complete with water level indicator 

assembly comprising of the float ball, wire rope, pulley, position 
brackets, weight all made of stainless steel  material. The indicator 

scale shall be made from vitreous enamel material and mounted on GS 
plate. The scale shall be calibrated in 170mm height black lettering 
both in litres and cubic metres. 
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CONCRETE WORKS 

General 

(a) Code of practice 

 
All workmanship, materials, tests and performances in connection 

with the reinforced concrete work are to be in conformity with the 
latest edition of British Standard Code of Practice (B.S. 8117 for 
“Structural Use of Concrete”) where not inconsistent with these 

specifications. 
 

(b) Contractor’s plant 
 

Not less than 30 days prior to the installation of the Contractor’s 

plant and equipment for processing, handling, transporting, storing 
and proportioning ingredients, and for mixing, transporting and 
placing concrete, the Contractor shall submit drawings for approval 

by the Project Manager, showing proposed general plant 
arrangements, together with a general description of the equipment 

he proposes to use. 
 
After completion of installation, the operation of the plant and 

equipment shall be subject to the approval of the Project Manager. 
 

Materials 

Cement 

 

Cement, unless otherwise specified, shall be Portland cement of the 
Blue Triangle brand, or Bamburi Portland Cement brand, Mombasa 
cement brand or any other brand which comply with the requirements 

of B.S.12 and is approved by the Project Manager.  The cement Shall 
not contain reactive volcanic ash (of not more than 17% of total weight) 

and the quantity of insoluble residue permitted in B.S. 12 may be 
exceeded.  A manufacturer’s Certificate of Test in accordance with B.S. 
shall be supplied for each consignment delivered to site. 

 
Should the Contractor require using cement of the rapid hardening 
variety, he shall obtain the approval of  the  Project Manager and also 

obtain any instructions regarding the modifications to the preambles 
caused thereby.  Any additional cost that may be caused by the use of 

the rapid hardening cement shall be at the Contractor’s expense. 
 
Cement may be delivered to site either in bags or in bulk.  If delivered 

in bags, each bag shall be properly sealed and marked with the 
manufacturer’s name and on the site is to be stored in a weather-proof 

shed of adequate dimensions with a raised floor.  Each consignment 
shall be kept separate and marked so that it may be used in the 
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sequence in which it was received.  Any bag found to contain cement 

which has set or partly set shall be completely discarded and not used 
in the Works.  Bags shall not be stored more than 1500 mm in height. 
 

If delivered in bulk the cement shall be stored in a weather-proof silo 
either provided by the cement supplier or by the Contractor, but in 

either case the silo shall be to the approval of the Engineer. 
 

Aggregates 

 
The aggregates shall conform to the requirements of B.S. 882 and the 

sources and all types of all aggregates are to be approved in all 
respects by the Project Manager before work commences. 
 

The grading of aggregates shall be one within the limits set out in B.S. 
882 and as later specified and the grading, once approved, shall be 
adhered to through out the Works and not varied without the approval 

of the Project Manager.  Fine aggregate shall be clean, coarse, siliceous 
sand of good, sharp, hard quality and shall be free from lumps of 

stone, earth, loam, dust, salt, organic matter and any other deleterious 
substances.  It shall be graded within the limits set out in zone 1 or 2 
of B.S. 882. 

 
Coarse aggregate shall be good, hard, clean approved black trap or 

similar stone, free from dust, decomposed stone, clay, earthy matter, 
foreign substances or friable thin elongated or laminated pieces.  It 
shall be graded within the limits of Table 1 of B.S. 882 for its 

respective nominal size. 
 
If in the opinion of the Project Manager the aggregate meets the above 

requirements, but is dirty or adulterated in any manner it shall be 
screened and/or washed with clean water if he so directs at the 

Contractor’s expense. 
 
Aggregates shall be delivered to the site in their prescribed sizes or 

grading and shall be stockpiled on paved areas or boarded platforms in 
separate units to avoid intermixing. 

 

 

Fine aggregate 

 

Fine aggregate shall be sand free from impurities and complying with 
British Standard No. 882.  Grading zone 2 of Table 2. 
 

Coarse aggregate 
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Coarse aggregate shall be hard crushed rock free from impurities and 

complying with British Standard No. 882 "graded aggregate" 20 mm to 
5 mm nominal size as Table 1. 
 

Water 

Water for concrete shall be free from impurities, complying with BS 

3148  
 

Hardcore 

Hardcore for filling under floors shall be good, hard stone ballast or 
quarry waste, to the approval of the the Project Manager, broken to 

pass through not greater than a 150 mm ring or to be 75% of the 
finished thickness of the layers being compacted, whichever is the 
lesser.  Hardcore shall be free from all weeds, roots, vegetable soil, 

clay, black cotton soil or other unstable materials. 
 
It shall be graded with smaller stones and fine materials to give a 

dense compact mass after consolidation.  Sufficient fine material shall 
be added to each layer to give gradation of material as necessary to 

obtain a solid compact mass after rolling.  Hardcore filling is to be laid 
in layers each of a consolidated thickness not exceeding 250 mm.  
Each layer shall be compacted by at least 8 passes of a 17-tonne 

smooth-wheeled roller or a 2-tonne vibrating roller until all movement 
ceases.  Sufficient water is to be added to obtain maximum compaction 

to the the Project Manager’s approval.  To each layer a 25 mm thick 
layer of sand complying with the specification of fine aggregate for 
concrete shall be spread over the surface and forced into the hardcore 

by the use of a vibrating roller weighing not less than 2 tones.  This 
operation should be carried out when the materials are dry and 
repeated whilst the sand is well watered.  Should all the sand be 

absorbed the the Project Manager may require a further layer to be 
applied and the process repeated. 

 
The top surface of the hardcore shall be leveled or graded to fall as 
required, and shall then be blinded with a layer of similar material 

broken to 25 mm gauge and finished with a 17-tonne smooth-wheeled 
roller.  The surface so obtained shall be to the Engineer’s approval. 

 

Compacted hardcore 

 

The sub-grade shall be compacted by a smooth-wheeled roller of 8 to 
17 tonnes weight or the vibrating roller of minimum 1300 Kg., or other 
approved plant.  The number of coverage shall be at least 17 and there 

shall be a 50% overlap of successive coverage.  If so instructed by the 
Engineer, water shall be added during compaction to obtain optimum 

water content.  Filling shall be compacted as above but in maximum 
200 mm deep layers. 
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Sand 

The sand shall be as described for fine aggregate but that for 
plastering shall be light in colour and well graded to a suitable 
fineness in accordance with the nature of work in order to obtain the 

finish directed. 
 

Finishes 

General 

 

The Contractor will be required from an early stage in the contract to 
prepare samples, for the approval of the the Project Manager, of the 

various concrete finishes specified hereafter.  Samples are to be 
prepared using the same materials and the same methods of 
construction, compaction, curing, etc. as the Contractor proposes to 

use for executing the full quantity of the work.  A record of the mix, 
water content, method of compaction, any additives used, etc., is to be 
kept for each sample prepared.  When the Project Manager has 

approved a sample it will be kept on site in an approved location.  The 
finishes in construction will be expected to be up to a standard equal 

to the approved sample.  Consistency in cement colour, and the 
colour, grading and quality of aggregates must be maintained in all 
finished concrete work. 

 
Mortars 

Cement mortar shall consist of one part of Portland cement to three 
parts sand by volume.  The cement/lime mortar shall consist of one 
part of Portland cement, one part of lime and six parts of sand by 

volume. 
 
The ingredients of mortar shall be measured in proper gauge boxes on 

a boarded platform, the ingredients being thoroughly mixed dry, and 
again whilst adding water.  In the case of cement/lime mortar, sand 

and lime shall be mixed first and then the cement added. 
 
All mortar is to be thoroughly mixed to a uniform consistency with 

only sufficient water to obtain a plastic condition suitable for toweling.  
No mortar that has commenced to set is to be used or re-mixed for 
use. 

 
Tamped finish 

 
Areas so specified shall be finished at the time of casting with a 
tamped finish to the Engineer’s approval produced by an edge board.  

Board marks are to be made to a true pattern and will generally be at 
right angles to the traffic flow.  Haphazard or diagonal tamping will not 

be accepted. 
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Fair face 

 
Fair face surfaces shall be clean, smooth, even, true to form, line and 
level, and free from all board marks, joint marks, honeycombing, 

pitting, and other blemishes.  Forms are to be provided with a smooth 
lining of plywood, steel, or other approved material which will achieve 

the required finish without any general rubbing down.  Rubbing down 
will only be permitted to remove any projecting fins at corners or 
joints. 

 
Fine face 

 
Fine face surfaces shall be for Fair face above, but to a higher 
standard obtained from forms provided with an impervious sheet 

lining of metal or plastics faced plywood in large panels arranged in an 
approved pattern.  Rubbing down shall only be permitted after an 
inspection by the Project Manager.  The finished surfaces shall be 

capable of receiving a painted finish. 
 

Chisel-dressed finish 

 
Chisel-dressed finish is to be carried out on any grade of concrete but 

not until it is at least 30 days old.  The surfaces are to be fully chisel-
dressed to remove a maximum of 12 mm (average 9 mm) of the surface 

by shearing and exposing the aggregate without excessive cracking of 
the surrounding matrix.  Arises of columns, beams, etc., are pre-
formed fair face with timber fillets set in the formwork and care must 

be taken in working up to these to preserve a clean line. 
 
For vertical surfaces of walls and columns particular care must be 

taken to remove all sharp projections.  For beam soffits this 
requirement is not necessary.  All surfaces requiring this treatment are 

to have margins chisel-dressed by hand for a minimum width of 75 
mm commencing from the fillet edge.  Thereafter, mechanical chisel-
dressing may be used, but the Contractor must ensure that a uniform 

texture and even plane surface is achieved.  The use of sharply pointed 
steel tools for both hand and mechanical chisel-dressing is essential.  
Upon completion the surfaces are to be thoroughly wire brushed and 

washed down. 
 

Protection of finishes 

 
Wherever possible, in-situ exposed concrete finishes should be 

commenced at the highest level and worked progressively down the 
building.  Precaution shall be taken to avoid staining or discoloration 

of previously finished concrete faces by leakage of grout from newly 
placed concrete.  The Contractor shall, during all stages of 
construction, adequately protect all concrete finishes from Damage by 
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leaking grout, knocking, paint stains, falling plaster, etc.  In cases of 

balustrade walls to staircases and members where Damage is 
otherwise likely, concrete finishes shall be protected by cladding with 
timber, Celotex, or other approved sheeting.  All Sub-contractors shall 

be informed accordingly on the precautions to be taken. 
 

Blinding 

All blinding concrete to be 1:3:15, or as otherwise instructed by the 
Project Manager in writing. 

 

Formwork 

The method and system of formwork which the Contractor proposes to 
use shall be approved of by the Project Manager before construction 
commences.  Formwork shall be substantially and rigidly constructed 

of timber or steel or pre-cast concrete or other approved material. 
 
All timber for formwork shall be good, sound, clean, sawn, well-

seasoned timber, free from warps and loose knots and of scantings 
sufficiently strong for their purpose. 

 

Construction of formwork 

 

All formwork shall be of sufficient thickness and with joints close 
enough to prevent undue leakage of liquid from the concrete and fixed 

to proper alignment, level and plumb and supported on sufficiently 
strong bearers, shores, braces, plates etc. properly held together by 
bolts or other fastenings to prevent displacement, vibration or 

movement by the weight of materials, men and plant on same and so 
wedged and clamped as to permit easing and removal of the formwork 
without jarring the concrete.  Where formwork is supported on 

previously constructed portions of the reinforced concrete structural 
frame, the Contractor shall by consultation with the Project Manager 

ensure that the supporting concrete is capable of carrying the load 
and/or sufficiently propped from lower floors or portions of the frame 
to permit the load to be temporarily carried during construction. 

 
Soffits shall be erected with an upward camber of 5 mm for each 5 
meters of horizontal span or as directed by the Project Manager. 

 
Great care shall be taken to make and maintain all joints in the 

formwork as tight as possible, to prevent the leakage of grout during 
vibration.  All faulty joints shall be caulked to the Project Manager’s 
approval before concreting.  The formwork shall be sufficiently rigid to 

ensure that no distortion or bulging occurs under the effects of 
vibration.  If at any time the formwork is insufficiently rigid or in any 

way defective the Contractor shall strengthen or improve such 
formwork as the Project Manager may direct. 
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The Contractor’s attention is drawn to the various surface textures and 
applied finishes required and the faces of formwork next to the 
concrete must be of such material and construction and be sufficiently 

true to provide a concrete surface which will in each particular case 
permit the specified surface treatment or applied finish. 

 
All surfaces which will be in contact with concrete shall be oiled or 
greased to prevent adhesion of mortar.  Oil or grease shall be of a non-

staining mineral type applied as a thin film before the reinforcement is 
placed.  Surplus moisture shall be removed from the forms prior to 

placing of the concrete. 
 
Temporary openings shall be provided at the base of columns, wall and 

beam forms and at any other points where necessary to facilitate 
cleaning and inspection immediately before the pouring of concrete.  
Before the concrete is placed the shuttering shall be trued-up and any 

water accumulated therein shall be removed.  All sawdust, nails, chips 
and other debris shall be washed out or otherwise removed from 

within the formwork.  The reinforcement shall then be inspected for 
accuracy of fixing.  Immediately before placing the concrete the 
formwork shall be well wetted and inspection openings shall be closed.  

The erection, easing, striking and removing of all formwork must be 
done under the personal supervision of a competent foreman, and any 

Damage occurring through faulty formwork or its incorrect removal 
shall be made good by the Contractor at his own expense. 
 

After removal of formwork, all projections, fins etc., on the concrete 
surface shall be chipped off, and made good to the requirements of the 
Project Manager.  Any voids or honeycombing shall be treated as 

described in “Faulty Concrete”. 
 

 
 

Stripping formwork 

 
All formwork shall be removed without undue vibration or shock and 
without Damage to the concrete.  No formwork shall be removed 

without the prior consent of the Engineer and the minimum periods 
that shall elapse between the placing of the concrete and the striking 

of the formwork will be as follows: 
 
Beam sides, wall and columns   2 days 

Slab Soffits (props left under)    3 days 
Beam Soffits       7 days 

Removal of props (partly subject to 7 days  
Concrete cube strength being satisfactory) to: 
 

Slabs       17 days 
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Beams       14 days 

Cantilevered Beams and Slabs   28 days 
 
If the Contractor wishes to take advantage of the shorter stripping 

times permitted for beams and slab soffits when props are left in place, 
he must so design his formwork that sufficient props are agreed with 

the Project Manager can remain in their original positions without 
being moved in any way until the expiry of the minimum time for 
removal of props.  Stripping and re-propping will not be permitted. 

 
The above times may be reduced in certain circumstances, at the 

discretion of the Engineer provided an approved method is adopted at 
the Contractor’s expense to ensure that the required concrete strength 
is attained before the forms are stripped. 

 
Solid strips in composite slabs shall be considered as beams.  The tops 
of retaining walls shall be adequately supported with stout raking 

props at intervals required by the Engineer.  These props are not to be 
removed until 7 days after casting of the floor slab is over. 

 
Supporting props to wall and beam soffits 

 

When directed by the Project Manager, supporting props to wall and 
beam soffits are to be left in position until the completion of the whole 

of the reinforced concrete structure.  The props are to be to the 
approval of the Engineer and the Contractor must submit the 
suggested method of propping to the Engineer prior to removal of 

formwork to the relevant surfaces. 
 

Concrete mixes 

Concrete to be used shall be of the classes specified in "Ministry of 
Works standard Specification" Section 17. 

 

Class Nomi

nal 
mix 

Trial Strength in 

N/mm2 

Where used in 

this Contract 

  7 day 28 day  

15 1:3:1
5 

13 19.5 Surround to 
pipes 

25 1:2:4 25 32.5 Spillway lining, 
walls 

 
 

Concrete mixing and placing 

The concrete shall be mixed only in approved power-driven mixers of a 

type and capacity suitable for the work, and in any event not smaller 
than 0.04/0.28 c.u.m. capacity.  The mixer shall be equipped with an 
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accurate water measuring device.  All materials shall be thoroughly 

mixed dry before water is added and the mixing of each batch shall 
continue for a period of not less than two minutes after the water has 
been added and until there is a uniform distribution of the materials 

and the mass is uniform in colour. 
 

The entire contents of the mixed drum shall be discharged before 
recharging.  The volume of mixed material shall not exceed the rated 
capacity of the mixer.  Whenever the mixer is started, 17% extra 

cement shall be added to the first batch and no extra payment will be 
made on this account. 

 
As a check on concrete consistency slump tests may be carried out 
and shall be in accordance with B.S. 1881.  The Contractor shall 

provide the necessary apparatus and carry out such tests as are 
required.  The slump of the concrete made with the specified water 
content, using dry materials, shall be determined and the water to be 

added under wet conditions shall be so reduced as to give 
approximately the same slump. 

 
The concrete shall be mixed as near to the place where it is required as 
is practicable, and only as much as is required for a specified section 

of the work shall be mixed at one time, such sections being 
commenced and finished in one operation without delay.  All concrete 

must be efficiently handled and used in the Works within twenty (20) 
minutes of mixing.  It shall be discarded from the mixer direct either 
into receptacles or barrows and shall be distributed by approved 

means which do not cause separation or otherwise impair the quality 
of the concrete.  Approved mechanical means of handling will be 
encouraged, but the use of chutes for placing concrete is subject to 

prior approval of the Project Manager. 
 

Concrete shall be placed from a height not exceeding 1,500 mm 
directly into its permanent position and shall not be worked along the 
shutters to that position.  Unless otherwise approved, concrete shall be 

placed in a single operation to the full thickness of slabs, beams, and 
similar members, and shall be placed in horizontal layers not 
exceeding 1,500 mm deep in the walls and similar members. 

 
Concrete in columns may be placed to a height of 4 meters with 

careful placing and vibration and satisfactory results.  Where the 
height of the column exceeds 4 meters suitable openings must be left 
in the shutters so that this maximum lift is not exceeded. 

 
Concrete shall be placed continuously until completion of the part of 

the work between construction joints as specified hereinafter or of a 
part of the approved extent.  At the completion of a specified or 
approved part a construction joint of the form and in the positions 

hereinafter specified shall be made.  If stopping of concrete be 
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unavoidable elsewhere, a construction joint shall be made where the 

work is stopped.  A record of all such joints shall be made by the 
Contractor and a copy supplied to the Project Manager. 
 

Any accumulation of set concrete on the reinforcement shall be 
removed by wire brushing before further concrete is placed.  The 

Contractor shall provide runways for concreting to the satisfaction of 
the Project Manager.  Under no circumstances will the runways be 
allowed to rest on the reinforcement.  Care shall be taken that the 

concrete is not disturbed or subjected to vibrations and shocks during 
the setting period.  Mixing machines, platforms and barrows shall be 

clean before commencing mixing and be cleaned on every cessation of 
work.  Where concrete is laid on hardcore or other absorbent 
materials, the base shall be suitable and sufficiently wetted before the 

concrete is deposited. 
 

Works cube tests 

Work cubes are to be made at intervals as required by the Project 
Manager in accordance with C.P. 114, and the Contractor shall provide 

a continuous record of the concrete work.  The cubes shall be made in 
approved 150 mm moulds in strict accordance with the Code of 
Practice.  Three cubes shall be made on each occasion.  Each cube 

shall be marked with a distinguishing number (numbers) to run 
consecutively and the date, and a record shall be kept o site giving the 

following particulars:- 
 
a)  Cube No. 

b)  Date made 
c)  Location in work 
d)  7-Day Test, Date, Strength 

e)  28-Day Test, Date, Strength 
 

Cubes shall be forwarded, carriage paid, to an approved Testing 
Authority, in time to be tested two at 7 days and the remaining one at 
the discretion of the Project Manager.  No cube shall be dispatched 

within three days of casting.  Copies of all Works Cube Tests shall be 
forwarded to the Project Manager and one shall be retained on site.  If 
the strengths required above are not attained and maintained during 

the carrying out of the contract, the Contractor will be required to 
increase the proportion of cement and/or substitute better aggregates 

so as to give concrete which does comply with the requirements of the 
contract.  The Contractor may be required to remove and replace at his 
own cost any concrete which fails to attain the required strength as 

ascertained by Works Cube Tests. 
 

Compaction 

At all times during which the concrete is being placed, the Contractor 
shall provide adequate trained and experienced labour to ensure that 



154 

 

 

the concrete is compacted in the forms to the satisfaction of the Project 

Manager.  Concrete shall not be placed at a rate greater than will 
permit satisfactory compaction or to a depth greater than 400 mm 
before it is compacted. 

 
During and immediately after placing, the concrete shall be thoroughly 

compacted by means of continuous tamping, spading, slicing and 
vibration.  Vibration is required for all concrete of classes 40, 35, 25, 
and 20.  Care shall be taken to fill every part of the forms, to work the 

concrete under and around the reinforcement without displacing it to 
avoid disturbing recently placed concrete which has began to set.  Any 

water accumulating on the surface of newly placed concrete shall be 
removed and no further concrete shall be placed thereon until such 
water is removed. 

 
Internal vibrators shall be of a frequency not less than 7000 cycles per 
minute and shall have a rotating eccentric weight of at least 0.05 Kg. 

with an eccentricity of not more than 12 mm.  Such vibrators shall 
visibly affect the concrete within a radius of 250 mm from the vibrator.  

Internal vibrators shall not be inserted between layers of reinforcement 
less than one and one half times the diameter of the vibrators apart.  
Contact between the vibrators and reinforcement, and vibrators and 

formwork shall be avoided.  Internal vibrators shall be inserted 
vertically into the concrete at not more than 500 mm centers and shall 

be moved constantly from place to place.  No internal vibrator shall be 
permitted to remain in any one position for more than ten seconds and 
it shall be withdrawn very slowly from the concrete. 

 
In consolidating each layer of concrete the vibrating head shall be 
allowed to penetrate and re-vibrate the concrete in the upper portion of 

the underlying layer.  In the area where newly placed concrete in each 
layer joins previously placed concrete more than usual vibration shall 

be performed, the vibrator penetrating deeply at close intervals along 
these contacts.  Layers of concrete shall not be placed until layers 
previously placed have been vibrated thoroughly as specified. Vibrators 

shall not be used to move concrete from place to place in the 
formwork. 
 

At least one internal vibrator shall be of the high frequency, low amplitude 
type applied with the principal direction of vibration in the horizontal 

plane.  They shall be attached directly to the forms at no more than 
1200 mm centers.  In addition to internal and external vibration the 
upper surface of suspended floor slabs shall be leveled by tamping or 

vibrating to receive finishes.  Vibrating elements shall be of the low 
frequency high amplitude type operating at a speed of not less than 

3000 r.p.m. 
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Curing and protection 

Care must be taken that no concrete is allowed to become prematurely 
dry and the fresh concrete must be carefully protected, within two 
hours of placing, from rain, sun and wind by means of Hessian 

sacking, polythene sheeting, or other approved means.  This protective 
layer and the concrete itself must be kept continuously wet for at least 

7 days after the concrete has been placed.  The contractor will be 
required to provide complete coverage of all fresh concrete for a period 
of 7 days.  Hessian or polythene sheeting shall be in the maximum 

widths obtainable and shall be secured against wind.  The Contractor 
will not be permitted to use old cement bags, Hessian or other 

materials in small pieces. 
 
Concrete in foundations and other underground work shall be 

protected from admixture with falling earth during and after placing.  
Traffic or loading must not be allowed on the concrete until the 
concrete is sufficiently matured, and in no case shall traffic or loading 

be of such magnitude as to cause deflection or other movement in the 
formwork or Damage to the concrete members.  Where directed by the 

Project Manager props may be required to be left in position under 
slabs and other members for greater periods than those specified 
hereafter. 

 

Faulty concrete 

Any concrete which fails to comply with these specifications, or which 
shows signs of setting before it is placed shall be taken out and 
removed from site.  Where concrete is found to be defective after it has 

set, the concrete shall be cut out and replaced in accordance with the 
Project Manager’s instructions.  On no account shall any faulty, 
honeycombed, or otherwise defective concrete be repaired or patched 

until the Project Manager has made an inspection and issued 
instructions for the repair.  The whole cost whatsoever, which might be 

occasioned by the need to remove faulty concrete, shall be borne by 
the Contractor. 
 

Pre-cast units 

Pre-cast reinforced concrete slabs to be made to sizes as shown in the 
Drawings. Slabs to be cast with Grade 25 concrete in approved 

formwork, suitably vibrated and cured for 28 days before use. 
 

REINFORCEMENT 

Material 

Reinforcement shall be as specified by the Project Manager. 

 
Bending and placing reinforcement 
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Reinforcement shall be cleaned before placing and secured with space 

blocks in the correct position.  It shall be bound with suitable wire and 
have such cover as shown on the drawings. 
 

Strength of reinforcement 

 

Characteristic strengths of reinforcement are as given in B.S. 4449, 
44151, and 4483.  Refer to 503. 
 

Rod reinforcement 

 

The steel reinforcement shall comply with the latest requirements of 
the following British Standards:- 
 

Hot Rolled bars for the Reinforcement of concrete to B.S. 4449 
(metric units) 
Cold worked steel for the reinforcement of concrete to B.S. 44151 

(metric units) 
 

The Contractor will be required to submit a test certificate of the 
rollings.  Reinforcement shall be stored on racks above ground level.  
All reinforcement shall be free from loose mill scale or rust, grease, 

paint or other substances likely to reduce the bond between the steel 
and the concrete. 

 
BRC 

 

The BRC should be electrically cross-welded steel wire mesh 
reinforcement to B.S. 4483: 19159, or as directed by the Project 
Manager, and of the size and weight specified in the Drawings. 

 
The fabric shall be free from scale, dust, rust, grease or other 

substance likely to reduce the bond between the steel and the concrete 
and shall be laid with a minimum 300 mm laps and bound with No. 18 
S.W.G. annealed iron wire. 

 

Fixing reinforcement 

Reinforcement shall be accurately bent to the shapes and dimensions 

shown on the Drawings and in accordance with B.S. 441515 (19159).  
Reinforcement must be cut and bent cold and no welded joints will be 

permitted, unless so detailed.  Reinforcement shall be accurately 
placed as shown on the Drawings, and before and during concreting, 
shall be secured against displacement by using No. 18 S.W.G. 

annealed binding wire or suitable clips at intersections, and shall be 
supported by concrete or metal supports, spacers or metal hangers to 

ensure the correct position.  No concreting shall be commenced until 
the Project Manager has inspected the reinforcement in position and 
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until his approval has been obtained and Contractor has given two 

clear days’ notice of intention to concrete. 
 
The Contractor is responsible for maintaining the reinforcement in its 

correct position, according to the drawings, before and during 
concreting.  During concreting, a competent steel fixer must be in 

attendance to adjust and correct the position of any reinforcement 
which may be displaced.  The vibrators are not to come into contact 
with the reinforcement. 

 

Position and correctness of reinforcement 

Irrespective of whether any inspection and/or approval of the fixing of 
the reinforcement has been carried out as in C above, it shall be the 
Contractor’s sole responsibility to ensure that the reinforcement 

complies with the details on the Drawings and is fixed exactly in the 
positions shown therein and in the positions to give the prescribed 
cover.  The Contractor will be held entirely responsible for any failure 

or defect in any portion of the reinforced concrete structure and 
including any consequent delay, claims, third party claims. etc., where 

it is shown that the reinforcement has been incorrectly positioned or is 
incorrect in size or quantity with respect to the detailed Drawings. 
 

Concrete cover to reinforcement 

Unless otherwise directed, the concrete cover to rod reinforcement over 

main bars in any face shall be:- 
 
Foundations against blinding    50 mm 

Strip foundations     40 mm 
Columns/Floor slab     40 mm 
Beams       25 mm 

 

Projecting reinforcement 

Where reinforcement projects from a concreted section of the structure 
and this reinforcement is expected to remain exposed for some time, it 
is to be coated with a cement grout to prevent rust staining on the 

finished concrete.  This grout is to be brushed off the reinforcement 
prior to the continuation of concreting. 
 

Fixtures 

No openings, chases, holes or other voids shall be formed in the concrete 

without the prior approval of the Project Manager.  Details of any 
fixtures to be permanently built into the concrete including the 
proposed position of all electrical conduits 25 mm and over in diameter 

shall be submitted to the Project Manager for his approval before being 
placed. 
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Chases, holes, etc., in concrete 

The Contractor shall be responsible for the co-ordination with the 
Electrical and other Sub-Contractors for incorporating electrical 
conduits, pipes, fixing blocks, chases and holes in concrete members 

as required and must ensure that adequate notice is given to such 
Sub-Contractors informing them when concrete members 

incorporating the above are to be poured.  The Contractor shall submit 
full details of these items to the Engineer for approval before the work 
is put in hand.  All fixing blocks, chases, holes, etc., to be left in the 

concrete shall be accurately set out and cast with the concrete.  Unless 
otherwise instructed by the Project Manager, all electrical conduit to 

be positioned within the reinforced concrete shall be fixed inside the 
steel cages of beams and columns and between the top and bottom 
steel layers in the slabs and similar members. 

 
The proposed position of all electrical conduits 25 mm and over in 
diameter which are to be enclose in the concrete shall be shown 

accurately on a plan to be submitted to the Engineer, whose approval 
shall be obtained before any such conduit is placed. 
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Specification 
 

  PARTICULAR SPECIFICATIONS 

    

A PRICING ITEMS OF PRELIMINARIES 

    

  

Prices SHALL BE INSERTED against items of “preliminaries” in the 
tenderer’s priced Bills of Quantities. The contractor is advised to read 

and understand all preliminary items. 

    

B DESCRIPTION OF THE WORKS  

        

  

The contract works include: 

(a) Construction of sale yard 

(b) Construction of sale yard office 

(c) Construction of loading ramp 

(d) Fencing of sale yard  

 
LOCATION OF THE SITE 

 
The site is located in in Dagahley location/Ward in Dadaab Sub County in Garissa 

County approximately 25 km from Dadaab town. 

 
 
C 

 
FLOOR AREAS 

    

  To be done as per description in bill of quantities and technical drawings 

   

D MEASUREMENTS 

    

  

In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 
precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the PROJECT MANAGER in 
accordance with the Conditions of Contract.  The discrepancies shall 
then be treated as a variation and be dealt with in accordance with the 

said Conditions. 
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E 

 
 

 
LOCATION OF SITE 

   

  
IS AS INDICATED ELSEWHERE  

    

F SIGNING OF THE TENDER DOCUMENTS 

    

  

The authorised person shall append his / her signature and / or 
company‘s rubberstamp on each and every page of tender document in 
which entries have been made. 

    

G DEMOLITIONS AND ALTERATIONS 

    

  

The Contractor is to allow for all temporary protection required during 
the works including ordinary and special dust screens, hoardings, 

barriers, warning signs, etc as directed by the Project Manager and as 
necessary for the adequate propping and protection of existing property, 

finishes, workmen employed on the site, employer's agents and the 
public. Any damage or loss incurred due to the insufficiency of such 
protection must be made good by the Contractor. All protective devices 

are to be removed on completion of the works and any necessary making 
good consequent upon this is to be executed to the satisfaction of the 

Project Manager 

    

  

The works shall be propped, strutted and supported as necessary before 
any alteration or demolition work commences. Prices shall include for all 

cleaning and preparatory work to structure and finishes and for making 
good to all finishes on completion whether or not specifically described. 

    

  

Unless described as set aside for re-use all arising debris and surplus 
materials shall be carefully removed from building and cart away from 
site. 

    

  

The Contractor shall be entirely responsible for any breakage or damage 
which may occur to materials required for re-use during their removal 

unless it is certified by the Project Manager that such damage or 
breakage was inevitable as a result of the condition of the item 
concerned 

 

H CLEARING AWAY 
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The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion 

of the works, remove and clear away all plant, equipment, rubbish, 
unused materials and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager. 

  

The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 

Manager. 
 

I CLAIMS 

    

  

It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and / or 
expenses due to any of the contract conditions, or by any other reason 

whatsoever, he shall present such a claim or intent to claim notice to the 
PROJECT MANAGER within the contract period. No claim shall be 

entertained upon the expiry of the said contact period. 

    

J PAYMENTS 

    

  

The tenderer’s attention is drawn to the General Conditions of Contract 

and the Particular Conditions of Contract 

K PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

    

  

The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other normal activities. 
The Contractor is thus instructed to take reasonable care in the 
execution of the works as to prevent accidents, damage or loss and 

disruption of activities being carried out by the Client. The Contractor 
shall allow in his rates any expense he deemed necessary by taking such 

care within the site. 
 

L WORKING CONDITIONS 

    

  

The Contractor shall allow in his rates for any interference that he may 
encounter in the course of the works for the Client may in some cases 
ask the Contractor not to proceed with the works until some activities 

within the site are completed, as the facility will be operating as usual 
during the course of the contract. 

    

M SIGNBOARD 
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Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, 

specified and approved by the Project Manager. 

  

  

 
 

N LABOUR CAMPS 

    

  

The Contractor shall be allowed to house labour on site 

    

O MATERIALS FROM DEMOLITIONS 

    

  

Any materials arising from demolitions and not re-used shall become the 

property of the Client.  

    

P PRICING RATES 

    

  

The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all to 
comply with the said Conditions of Contract. 

    

Q SECURITY 

    

  

The Contractor shall allow for providing adequate security for the works 
and the workers in the course of execution of this contract.  No claim will 

be entertained from the Contractor for not maintaining adequate 
security for both the works and workers. 

    

R URGENCY OF THE WORKS 

    

  

The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries. 

    

  

The Contractor shall allow in his rates for any costs he/ she deems that 
he/she may incur by having to complete these works within the 
stipulated contract period. 

    

S PAYMENT FOR MATERIALS ON SITE 
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All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project Manager.  

This is to include materials of the Contractor, nominated sub-
Contractors and nominated suppliers. 

    

T EXISTING SERVICES 

    

  

Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 

existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, 
maintenance and protection of such services. 

    

U CONTRACT COMPLETION PERIOD 

    

  

The contract completion period in accordance with clause 31 of the 
Conditions of Contract must be adhered to. 

    

  

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors 
progress in relation to the progress chart  and should it be found 

necessary  the ‘PROJECT MANAGER’  shall inform  the Contractor  in 
writing that his  actual performance on  site is not  satisfactory .In all 
such cases  the Contractor shall accelerate  his rate of  performance 

production  and progress by all means such as additional labour, plant,  
e.t.c and working overtime all at his cost.     

V 

 

PERFORMANCE BOND 

    

  

A guarantee of 17 % of the contract sum will be required in accordance. 

No payment on account for the works executed will be made to the 
contractor until he has submitted the Performance guarantee to the 
Project Manager duly signed, sealed and stamped from an approved 

Bank. 
 

W DELIVERY OF TENDER 

    

  

Tenders and all documents in connection therewith, as specified    above 
must be delivered in the addressed envelope which should be properly  

sealed and deposited at the offices as specified in the letter 
accompanying these documents or as indicated in the advertisement. 

    

  

Tenders will be opened at the time specified in the letter accompanying 

these Tender Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be opened. 
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X 
 
VALUE ADDED TAX 

    

  

The Contractor’s attention is drawn to the Legal Notice in the Finance 
Act part 3 Section 21(b) operative from 1st September, 1993 which 

requires payment of VAT on all contracts. The Contractor should 
therefore include allowance in his rates and prices for prices for VAT and 
any other Government taxes currently in force. 

 



2-165 Section VI. Requirements 

165 

 

ITEM DESCRIPTION 

  GENERAL PRELIMINARIES 

    

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

    

  

Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.  

    

  

The Contractor shall be deemed to have included in his prices or rates 
for the various items in the Bills of Quantities or Specification for all 

costs involved in complying with all the requirements for the proper 
execution of the whole of the works in the Contract. 

    

B. ABBREVIATIONS 

    

  

Throughout these Bills, units of measurement and terms are 
abbreviated and shall be all the requirements for the proper execution 

of the whole of the works in the Contract. 
 

   Ha                               Shall mean hectares 

  C.M.                            Shall mean cubic metre 

    

  S.M.                            Shall mean square metre 

    

  L.M.                            Shall mean linear metre 

    

  MM                              Shall mean Millimetre 

    

  Kg.                              Shall mean Kilogramme 

    

  No.                              Shall mean Number 

    

  Prs.                           Shall mean Pairs 

  
B.S. - Shall mean the British Standard Specification Published by the  
British Standards Institution, 2 Park Street, London W.I.,   England. 

    

  
Ditto - Shall mean the whole of the preceding description except as 
qualified in the description in which it occurs. 

    

  m.s.                             Shall mean measured separately. 
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  a.b.d                            Shall mean as before described. 

  

  
 
 

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

    

  
Attendance ; Clause B19(a) of the Standard Method of Measurement is 
deleted and the following clause is substituted:- 

    

  

Attendance on nominated Sub-Contractors shall be given as an item in 

each case shall be deemed to include: allowing use of standing 
scaffolding, mess rooms, sanitary accommodation and welfare 
facilities; provision of special scaffolding where necessary; providing 

space for office accommodation and   for storage of plant and 
materials; providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing electric power 
and removing and replacing duct covers, pipe casings and the like 
necessary for the execution and testing of Sub- Contractors' work and 

being responsible for the accuracy of the same. 

    

  Fix Only:- 

  

"Fix Only" shall mean take delivery at nearest railway station (Unless 
otherwise stated),pay all demurrage charges, load and transport to site 

where necessary, unload, store, unpack, assemble as necessary, 
distribute to position, hoist and fix only. 

    

B. EMPLOYER 

    

  As defined in the conditions of contract 

    

C. PROJECT MANAGER 

  

The term "P.M." wherever used in these Bills of Quantities shall be 
deemed to imply the Project Manager as defined in of the Conditions of 
Contract or such person or persons as may be duly authorised to 

represent him on behalf of the Government. 

    

D. ARCHITECT 

  
The term "Architect" shall be deemed to mean "The P.M." as defined 
above  

   

A QUANTITY SURVEYOR 
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The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 

defined above. 
  

B ELECTRICAL ENGINEER 

    

  
The term "Electrical Engineer" shall be deemed to mean "The P.M." as 
defined above  

    

C MECHANICAL ENGINEER 

  

The term "Mechanical Engineer" shall be deemed to mean "The P.M." 

as defined  

    

D STRUCTURAL ENGINEER 

  
The term "Structural Engineer" shall be deemed to mean "The P.M." as 
defined above  

    

  

Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these 
Bills of Quantities 

    

A BOND. 

  
The Contractor shall find and submit on the Form of Tender as given 
in the instructions to bid and SPN 

    

B PLANT, TOOLS AND VEHICLES 

    

  

Allow for providing all scaffolding, plant, tools and vehicles required for 

the works except in so far as may be stated otherwise herein and 
except for such items specifically and only required for the use of 
nominated Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind shall be used 
afterwards in the permanent work. 

    

C TRANSPORT. 

    

  

Allow for transport of workmen, materials, etc., to and from the site at 

such hours and by such routes as may be permitted by the competent 
authorities. 

    

D MATERIALS AND WORKMANSHIP. 



2-168 Section VI. Requirements 

 

  

All materials and workmanship used in the execution of the work shall 
be of the best quality and description unless otherwise stated. The 

Contractor shall order all materials to be obtained from overseas 
immediately after the Contract is signed and shall also ensure they are 

onsite when required for use in the works. The Bills of Quantities shall 
not be used for the purpose of ordering materials. 
 

E SIGN FOR MATERIALS SUPPLIED. 

    

  

The Contractor will be required to sign a receipt for all articles and 

materials supplied by the PROJECT MANAGER at the time of taking 
deliver thereof, as having received them in good order and condition, 
and will thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles and/or 
materials which will be supplied by the PROJECT MANAGER at the 
current market prices including Customs Duty and V.A.T., all at the 

Contractor's own cost and  expense, to the satisfaction of the 
PROJECT MANAGER 

    

A STORAGE OF MATERIALS 

    

  

The Contractor shall provide at his own risk and cost where directed 
on the site weather proof lock-up sheds and make good damaged or 
disturbed surfaces upon completion to the satisfaction of the 

PROJECT MANAGER Nominated Sub-Contractors are to be made 
liable for the cost of any storage accommodation provided especially 
for their use. 

    

B SAMPLES 

  

 

The Contractor shall furnish at his own cost any samples of materials 
or workmanship including concrete test cubes required for the works 
that may be called for by the PROJECT MANAGER for his approval 

until such samples are approved by the PROJECT MANAGER and the 
PROJECT MANAGER, may reject any materials or workmanship not 

in his opinion to be up to approved samples. The PROJECT 
MANAGER shall arrange for the testing of such materials as he may at 
his discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the PROJECT 
MANAGER. The Contractor shall pay for the testing in accordance 

with the current scale of testing charges laid down by the Ministry of 
Roads, Housing and Public Works. 
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The procedure for submitting samples of materials for testing and the 
method of marking for identification shall be as laid down by the 

PROJECT MANAGER The Contractor shall allow in his tender for 
such samples and tests except those in connection with nominated 

sub-contractors' work. 

    
 

C 

 

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 

  

Allow for complying with all Government Acts, Orders and Regulations 
in connection with the employment of Labour and other matters 

related to the execution of the works. In particular the Contractor's 
attention is drawn to the provisions of the Factory Act 1950 and his 
tender must include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, pensions and 
holidays for workpeople or so the safety, health and welfare of the 

workpeople.  
    

  

The Contractor must make himself fully acquainted with current Acts 

and Regulations, including Police Regulations regarding the 
movement, housing, security and control of labour, labour camps , 

passes for transport, etc. It is most important that the Contractor, 
before tendering, shall obtain from the relevant Authority the fullest 
information regarding all such regulations and/or restrictions which 

may affect the organisation of the works, supply and control of labour, 
etc., and allow accordingly in his tender. No claim in respect of want of 
knowledge in this connection will be entertained. 

    

A SECURITY OF WORKS ETC. 

  

The Contractor shall be entirely responsible for the security of all the 

works stores, materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and 
other precautions as necessary to ensure security against theft, loss or 

damage and the protection of the public. 

B PUBLIC AND PRIVATE ROADS. 

  

Maintain as required throughout the execution of the works and make 

good any damage to public or private roads arising from or consequent 
upon the execution of the works to the satisfaction of the local and 
other competent authority and the PROJECT MANAGER 

    

C EXISTING PROPERTY. 

  

The Contractor shall take every precaution to avoid damage to all 

existing property including roads, cables, drains and other services 
and he will be held responsible for and shall make good all such 
damage arising from the execution of this contract at his own expense 
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to the satisfaction of the PROJECT MANAGER 

    

D VISIT SITE AND EXAMINE DRAWINGS. 

  

The Contractor is recommended to examine the drawings and visit the 
site the location of which is described in the Particular Preliminaries 
hereof. He shall be deemed to have acquainted himself therewith as to 

its nature, position, means of access or any other matter which, may 
affect his tender. No claim arising from his failure to comply with this 
recommendation will be considered. 

    

E ACCESS TO SITE AND TEMPORARY ROADS. 

    

  

Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to commencement of the work and Contractor must 
allow for building any necessary temporary access roads for the 

transport of the materials, plant and workmen as may be required for 
the complete execution of the works including the provision of 
temporary culverts, crossings, bridges, or any other means of gaining 

access to the Site. Upon completion of the works, the Contractor shall 
remove such temporary access roads; temporary culverts, bridges, 

etc., and make good and reinstate all works and surfaces disturbed to 
the satisfaction of the PROJECT MANAGER The Contractor should 
also allow for relocating existing fence (approx. 30 metres long). 

    

   

A AREA TO BE OCCUPIED BY THE CONTRACTOR 

    

  

The area of the site which may be occupied by the Contractor for use 
of storage and for the purpose of erecting workshops, etc., shall be 

defined on site by the PROJECT MANAGER. 

    

    

B OFFICE ETC. FOR THE PROJECT MANAGER 
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The Contractor shall provide, erect and maintain where directed on 
site and afterwards dismantle the site office of the standard type, 

complete with furniture. He shall also provide a strong metal trunk 
complete with strong hasp and staple fastening and two keys. He shall 

provide, erect and maintain a lock-up type water or bucket closet for 
the sole use of the PROJECT MANAGER including making temporary 
connections to the drain where applicable to the satisfaction of 

Government and Medical Officer of Health and shall provide services of 
cleaner and pay all conservancy charges and keep both office and 
closet in a clean and sanitary condition from commencement to the 

completion of the works and dismantle and make good disturbed 
surfaces. The office and closet shall be completed before the 

Contractor is permitted to commence the works. The Contractor shall 
make available on the Site as and when required by the "PROJECT 
MANAGER" a modern and accurate level together with leveling staff, 

ranging rods and 50 metre metallic or linen tape. 
 

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

    

  

The Contractor shall provide at his own risk and cost all necessary 
water, electric light and power required for use in the works. The 

Contractor must make his own arrangements for connection to the 
nearest suitable water main and for metering the water used. He must 

also provide temporary tanks and meters as required at his own cost 
and clear away when no longer required and make good on completion 
to the entire satisfaction of the PROJECT MANAGER. The Contractor 

shall pay all charges in connection herewith. No guarantee is given or 
implied that sufficient water will be available from mains and the 
Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub--contractors are to be made 
liable for the cost of any water or electric current used and for any 

installation provided especially for their own use. 
 

D SANITATION OF THE WORKS 

    

  

The Sanitation of the works shall be arranged and maintained by the 
Contractor to the satisfaction of the Government and/or Local 

Authorities, Labour Department and the PROJECT MANAGER. 

   

    

A SUPERVISION AND WORKING HOURS 

    

  
The works shall be executed under the direction and to the entire 
satisfaction in all respects of the PROJECT MANAGER who shall at all 
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times during normal working hours have access to the works and to 
the yards and workshops of the Contractor and sub-Contractors or 

other places where work is being prepared for the contract. 

    

B PROVISIONAL SUMS. 

    

  

The term "Provisional Sum" wherever used in these Bills of Quantities 
shall have the meaning stated in Section A item A7(i) of the Standard 

Method of Measurement. Such sums are net and no addition shall be 
made to them for profit. 

    

C PRIME COST (OR P.C.) SUMS. 

    

  

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 

of Quantities shall have the meaning stated in Section A item A7 (ii) of 
the Standard Method of Measurement. Persons or firms nominated by 
the PROJECT MANAGER to execute work or to provide and fix 

materials or goods are described herein as Nominated Sub-
Contractors. Persons or firms so nominated to supply goods or 
materials are described herein as Nominated Suppliers. 

 

D PROGRESS CHART. 

    

  

The Contractor shall provide within two weeks of Possession of Site 
and in agreement with the PROJECT MANAGER a Progress Chart for 

the whole of the works including the works of Nominated Sub-
Contractors; one copy to be handed to the PROJECT MANAGER and a 
further copy to be retained on Site. Progress to be recorded and chart 

to be amended as necessary as the work proceeds. 

    

C. ADJUSTMENT OF P.C. SUMS. 

    

  

In the final account all P.C. Sums shall be deducted and the amount 
properly expended upon the PROJECT MANAGER'S order in respect 

of each of them added to the Contract sum. The Contractor shall 
produce to the PROJECT MANAGER such quotations, invoices or 
bills, properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit upon P.C. 
Sums shall be adjusted in the final account pro-rata to the amount 
paid. Items of "attendance"  

    

   

    

A ADJUSTMENT OF P.C. SUMS. Ctd……. 
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 Should the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in these Bill of 
Quantities profit and attendance will be allowed at the same rate as it 
would be if the work were executed by a Nominated Sub-Contractor. 

    

B ADJUSTMENT OF PROVISIONAL SUMS. 

    

  

In the final account all Provisional Sums shall be deducted and the 
value of the work properly executed in respect of them upon the 
PROJECT MANAGER's order added to the Contract Sum. Such work 

shall be valued as described for Variations, but should any part of the 
work be executed by a Nominated Sub-Contractor, the value of such 
work or articles for the work to be supplied by a Nominated Supplier, 

the value of such work or articles shall be treated as a P.C. Sum and 
profit and attendance comparable to that contained in the priced Bills 

of Quantities for similar items added. 
 

C NOMINATED SUB-CONTRACTORS 

    

  

When any work is ordered by the PROJECT MANAGER to be executed 
by nominated sub-contractors, the Contractor shall enter into sub-

contracts and shall thereafter be responsible for such sub-contractors 
in every respect. Unless otherwise described the Contractor is to 
provide for such Sub-Contractors any or all of the facilities described 

in these Preliminaries. The Contractor should price for these with the 
nominated Sub-contract Contractor's work concerned in the P.C. 

Sums under the description "add for Attendance". 
 

    

D DIRECT CONTRACTS 

    

  

Notwithstanding the foregoing conditions, the Government reserves 

the right to place a "Direct Contract" for any goods or services required 
in the works which are covered by a P.C. Sum in the Bills of Quantities 
and to pay for the same direct. In any such instances, profit relative to 

the P.C. Sum the priced Bills of Quantities will be adjusted as 
described for P.C. Sums and allowed. 

    

   

A ATTENDANCE UPON OTHER TRADESMEN, ETC. 
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The Contractor shall allow for the attendance of trade upon trade and 
shall afford any tradesmen or other persons employed for the 

execution of any work not included in this Contract every facility for 
carrying out their work and also for use of his ordinary scaffolding. 

The Contractor, however, shall not be required to erect any special 
scaffolding for them. The Contractor shall perform such cutting away 
for and making good after the work of such tradesmen or persons as 

may be ordered by the PROJECT MANAGER and the work will be 
measured and paid for to the extent executed at rates provided in 
these Bills. 

    

B INSURANCE 

  

The Contractor shall insure as required in the Conditions of Contract. 

No payment on account of the work executed will be made to the 
Contractor until he has satisfied the PROJECT MANAGER either by 
production of an Insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clauses have been complied with 
in all respects. Thereafter the PROJECT MANAGER shall from time to 

time ascertain that premiums are duly paid up by the Contractor who 
shall if called upon to do so, produce the receipted premium renewals 
for the PROJECT MANAGER's inspection. 

 

C PROVISIONAL WORK 

    

  

All work described as "Provisional" in these Bills of Quantities is 
subject to remeasurement in order to ascertain the actual quantity 
executed for which payment will be made. All "Provisional" and other 

work liable to adjustment under this Contract shall left uncovered for 
a reasonable time to allow all measurements needed for such 

adjustment to be taken by the PROJECT MANAGER Immediately the 
work is ready for measuring, the Contractor shall give notice to the 
PROJECT MANAGER. If the Contractor makes default in these 

respects he shall if the PROJECT MANAGER so directs uncover the 
work to enable all measurements to be taken and afterwards reinstate 
at his own expense. 

    

D ALTERATIONS TO BILLS, PRICING, ETC. 
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Any unauthorised alteration or qualification made to the text of the 
Bills of Quantities may cause the Tender to be disqualified and will in 

any case be ignored. The Contractor shall be deemed to have made 
allowance in his prices generally to cover any items against which no 
price has been inserted in the priced Bills of Quantities. All items of 

measured work shall be priced in detail and the Tenders containing 
Lump Sums to cover trades or groups of work must be broken down to 

show the price of each item before they will be accepted. 

   

    

A BLASTING OPERATIONS 

    

  

Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 
carried out at the Contractor's sole risk and cost in accordance with 
any Government regulations in force for the time being, and any 

special regulations laid down by the PROJECT MANAGER governing 
the use and storage of explosives. 

    

B MATERIALS ARISING FROM EXCAVATIONS 

  

Materials of any kind obtained from the excavations shall be the 

property of the Government. Unless the PROJECT MANAGER directs 
otherwise such materials shall be dealt with as provided in the 
Contract. Such materials shall only be used in the works, in 

substitution of materials which the Contractor would otherwise have 
had to supply with the written permission of the PROJECT MANAGER 
Should such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price to be agreed. 
 

C PROTECTION OF THE WORKS. 

    

  

Provide protection of the whole of the works contained in the Bills of 
Quantities, including casing, casing up, covering or such other means 

as may be necessary to avoid damage to the satisfaction of the 
PROJECT MANAGER and remove such protection when no longer 

required and make good any damage which may nevertheless have 
been done at completion free of cost to the Government. 

  

  

 

D REMOVAL OF RUBBISH ETC. 
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Removal of rubbish and debris from the Buildings and site as it 
accumulates and at the completion of the works and remove all plant, 
scaffolding and unused materials at completion. 

  

  
 

 
 

E WORKS TO BE DELIVERED UP CLEAN 

    

  

Clean and flush all gutters, rainwater and waste pipes, manholes and 
drains, wash (except where such treatment might cause damage) and 

clean all floors, sanitary fittings, glass inside and outside and any 
other parts of the works and remove all marks, blemishes, stains and 
defects from joinery, fittings and decorated surfaces generally, polish 

door furniture and bright parts of metalwork and leave the whole of 
the buildings watertight, clean, perfect and fit for occupation to the 
approval of the PROJECT MANAGER 

   

A. GENERAL SPECIFICATION. 

    

  

For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is referred 

to the Ministry of Roads, Public Works and Housing General 
Specification dated 19715 or any subsequent revision thereof which is 
issued as a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, Trade 
Preambles or other items in these Bills of Quantities. 

    

B. MATERIALS ON SITE 

  

All materials for incorporation in the works must be stored on or 
adjacent to the site before payment is effected unless specifically 

exempted by the PROJECT MANAGER. This includes the materials of 
the Main Contractor, Nominated Sub-Contractors and Nominated 

Suppliers. 

    

C. HOARDING 

    

  

The Contractor shall enclose all the site under construction with a 
hoarding 2400 mm high consisting of iron sheets gauge 30 on 170 x 

50 mm 2nd grade treated sawn cypress timber  posts firmly secured at 
1800 mm centres with two 75 x 50 mm 2nd grade treated sawn 
cypress timber rails. The Contractor is in addition required to take all 

precautions necessary for the safe custody of the works, materials, 
plant, public and Employer's property on the site. 
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E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

    

  

The Contractor shall constantly keep on the works a literate English 

speaking Agent or Representative, competent and experienced in the 
kind of work involved who shall give his whole experience in the kind 
of work involved and shall give his whole time to the superintendence 

of the works. Such Agent or Representative shall receive on behalf of 
the Contractor all directions and instructions from the Project 

Manager and such directions shall be deemed to have been given to 
the Contractor in accordance with the Conditions of Contract.  
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Section VII. General Conditions (GC) 

 

 

 

 

These General Conditions (GC), read in conjunction with the Particular Conditions (PC) and 

other documents listed therein, should be a complete document expressing fairly the rights and 

obligations of both parties. 
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Section VII. General Conditions  

 
 [Name of Employer] _______ 

[Name of Contract] ________ 

 

1. General Provisions 

1.1 Definitions 

 In the Conditions of Contract (“these Conditions”), which include Particular 

Conditions, and these General Conditions, the following words and 

expressions shall have the meanings stated. Words indicating persons or parties 

include corporations and other legal entities, except where the context requires 

otherwise. 

1.1.1 The Contract 

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter 

of Bid, these Conditions, the Specification, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter 

of Acceptance. 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in GC Clause 

1.15 [Contract Agreement]. 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the 

Employer, of the Letter of Bid, including any annexed memoranda comprising 

agreements between and signed by both Parties. If there is no such letter of 

acceptance, the expression “Letter of Acceptance” means the Contract 

Agreement and the date of issuing or receiving the Letter of Acceptance means 

the date of signing the Contract Agreement. 

1.1.1.4 “Letter of Bid” means the document entitled letter of bid, which was completed 

by the Contractor and includes the signed offer to the Employer for the Works. 

1.1.1.5 “Specification” means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance 

with the Contract. Such document specifies the Works. 

1.1.1.15 “Drawings” means the drawings of the Works, as included in the Contract, and 

any additional and modified drawings issued by (or on behalf of) the Employer 

in accordance with the Contract. 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Bid, as included in the Contract. 

Such document may include the Bill of Quantities, data, lists, and schedules of 

rates and/or prices. 
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1.1.1.8 The Activity Schedule is a schedule of the activities comprising the 

construction, installation, testing, and commissioning of the Works in a lump 

sum contract. It includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and Compensation Events. 

1.1.1.17 “Bid” means the Letter of Bid and all other documents which the Contractor 

submitted with the Letter of Bid, as included in the Contract. 

1.1.1.11 PC means Particular Conditions  

1.1.2 Parties and Persons 

1.1.2.1 “Party” means the Employer or the Contractor, as the context requires. 

1.1.2.2 “Employer” means the person named as employer in the Particular Conditions 

and the legal successors in title to this person. 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Bid 

accepted by the Employer and the legal successors in title to this person(s). 

1.1.2.4 “Project Manager” is the person named in the PC (or any other competent 

person appointed by the Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible for supervising the 

execution of the Works and administering the Contract. 

1.1.2.5 “Subcontractor” means any person named in the Contract as a subcontractor, or 

any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons. 

1.1.2.15 “Bank” means the financing institution (if any) named in the PC. 

1.1.2.7 “Borrower” means the person (if any) named as the borrower in the PC. 

1.1.2.8 The “Adjudicator” is the person appointed jointly by the Employer and the 

Contractor to resolve disputes in the first instance, as provided for in GC Clause 

1.32. 

1.1.3 Dates, Tests, Periods and Completion 

1.1.3.1 “Base Date” means the date 28 days prior to the latest date for submission of 

the Bid. 

1.1.3.2 “Commencement Date” means the date notified under the PC. 

1.1.3.3 “Completion Date” means the date for completion of the Works, or a Section 

(as the case may be) as certified by the Project Manager, in accordance with 

GC Clause 7.1.1, and as stipulated in the PC. 

1.1.3.4 “Test on Completion” means the tests (if any) which are specified in the 

Contract and which are carried out in accordance with the Specification for the 

purpose of issuing the “Certificate of Completion of the Works”. 

1.1.3.5 “Taking-Over Certificate” or “Certificate of Completion of the Works” means a 

certificate issued under GC Clause 7.1 [Completion]. 

1.1.3.15 “day” means a calendar day and “year” means 3155 days. 
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1.1.3.7 “Dayworks” are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.1.4 Money and Payments 

1.1.4.1 “Initial Contract Amount” means the amount accepted in the Letter of 

Acceptance for the execution and completion of the Works and the remedying 

of any defects. 

1.1.4.2 “Contract Price” means the price defined in GC Clause 4.1 [Contract Price], 

and includes adjustments in accordance with the Contract. 

1.1.4.3 “Compensation Events” are those defined in GC Clause 4.7 [Compensation 

Events] hereunder. 

1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other 

things required for the execution and completion of the Works and the 

remedying of any defects. However, Contractor’s Equipment excludes 

Temporary Works, Employer’s Equipment (if any), Plant, Materials and any 

other things intended to form or forming part of the Permanent Works. 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 

Works, or any of them as appropriate. 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or 

forming part of the Permanent Works, including the supply-only materials (if 

any) to be supplied by the Contractor under the Contract. 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and other equipment intended to form 

or forming part of the Permanent Works, including vehicles purchased for the 

Employer and relating to the construction or operation of the Works. 

1.1.5.15 “Section” means a part of the Works specified in the PC as a Section (if any). 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of 

the Permanent Works and the remedying of any defects. 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of 

them as appropriate, and as described in the PC. 

1.1.15 Other Definitions 

1.1.15.1 “Contractor’s Documents” means the calculations, computer programs and 

other software, drawings, manuals, models and other documents of a technical 

nature (if any) supplied by the Contractor under the Contract. 

1.1.15.2 “Country” means the country in which the Site (or most of it) is located. 

1.1.15.3 “Force Majeure” is defined in GC Clause 15.1 [Force Majeure]. 
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1.1.15.4 “Laws” means all national (or state) legislation, statutes, ordinances and other 

laws, and regulations and by-laws of any legally constituted public authority. 

1.1.15.5 “Performance Security” means the security (or securities, if any) under GC 

Clause 4.15 [Securities]. 

1.1.15.15 “Site” means the places where the Permanent Works are to be executed 

including storage and working areas and to which Plant and Materials are to be 

delivered, and any other places as may be specified in the PC as forming part of 

the Site. 

1.1.15.8 “Unforeseeable” or “Unforeseen” means not reasonably foreseeable by an 

experienced Contractor by the Base Date. 

1.1.15.9 “Variation” means any change to the Works, which is instructed or approved as 

a variation under GC Clause 4.3 [Variations]. 

1.2 Interpretation  

1.2.1 Interpretation In the Contract, except where the context requires otherwise: 

 (a) words indicating one gender include all genders; 

 (b) words indicating the singular also include the plural and words indicating 

the plural also include the singular; 

 (c) provisions including the word “agree”, “agreed” or “agreement” require 

the agreement to be recorded in writing; 

 (d) “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

 (e) the word “tender” is synonymous with “bid” and “tenderer” with “bidder” 

and the words “tender documents” with “bidding documents”. 

1.2.2 The marginal words and other headings shall not be taken into consideration in 

the interpretation of these Conditions. 

1.2.3 If sectional completion is specified in the PC, references in the GC to the 

Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, 

certificates, consents, determinations, notices, requests and discharges, these 

communications shall be: 

 (a) in writing and delivered by hand (against receipt), sent by mail or courier, 

or transmitted using any of the agreed systems of electronic transmission 

as stated in the PC; and 
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 (b) delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the PC. However: 

 (i) if the recipient gives notice of another address, communications 

shall thereafter be delivered accordingly; and 

 (ii) if the recipient has not stated otherwise when requesting an 

approval or consent, it may be sent to the address from which the 

request was issued 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably 

withheld or delayed. When a certificate is issued to a Party, the certifier shall 

send a copy to the other Party. 

1.3.3 When a notice is issued to a Party, by the other Party or the Project Manager, a 

copy shall be sent to the Project Manager or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the law of the country or other jurisdiction 

stated in the PC. 

The ruling language of the Contract shall be that stated in the PC. 

The language for communications shall be that stated in the PC. If no language 

is stated there, the language for communications shall be the ruling language of 

the Contract. 

1.4.2 Supporting documents and printed literature that are part of the Contract may be 

in another language provided they are accompanied by an accurate translation 

of the relevant passages in the language specified, in which case, for purposes 

of interpretation of the Contract, this translation shall govern. 

The Contractor shall bear all costs of translation to the governing language and 

all risks of the accuracy of such translation, for documents provided by the 

Contractor. 
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1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of the documents 

shall be in accordance with the following sequence: 

(a) the Contract Agreement (if any), 

(b) the Letter of Acceptance, 

(c) the Bid, 

(d) the Particular Conditions 

(e) these General Conditions, 

(f) the Specification, 

(g) the Drawings, and 

(h) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Project Manager 

shall issue any necessary clarification or instruction. 

1.15 Contract Agreement 

1.15.1 The Parties shall enter into a Contract Agreement within 28 days after the 

Contractor receives the Letter of Acceptance, unless the Particular Conditions 

establish otherwise. The Contract Agreement shall be based upon the relevant 

form provided in Section IX, Contract Forms. The costs of stamp duties and 

similar charges (if any) imposed by law in connection with entry into the 

Contract Agreement shall be borne by the Employer. 

1.7 Assignment 

1.7.1 Neither Party shall assign the whole or any part of the Contract or any benefit or 

interest in or under the Contract. However, either Party: 

 (a) may assign the whole or any part with the prior agreement of the other 

Party, at the sole discretion of such other Party, and 

 (b) may, as security in favour of a bank or financial institution, assign its 

right to any moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the 

Employer. Unless otherwise stated in the Contract, two copies of the Contract 

and of each subsequent Drawing shall be supplied to the Contractor, who may 

make or request further copies at the cost of the Contractor. 
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1.8.2 Each of the Contractor’s Documents shall be in the custody and care of the 

Contractor, unless and until taken over by the Employer. Unless otherwise 

stated in the Contract, the Contractor shall supply to the Project Manager six 

copies of each of the Contractor’s Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications 

named in the Specification, the Contractor’s Documents (if any), the Drawings 

and Variations and other communications given under the Contract. The 

Employer’s Personnel shall have the right of access to all these documents at all 

reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was 

prepared for use in executing the Works, the Party shall promptly give notice to 

the other Party of such error or defect. 

1.9 Confidential Details 

1.9.1 The Contractor’s and the Employer’s Personnel shall disclose all such 

confidential and other information as may be reasonably required in order to 

verify the Contractor’s compliance with the Contract and allow its proper 

implementation. 

Each of them shall treat the details of the Contract as private and confidential, 

except to the extent necessary to carry out their respective obligations under the 

Contract or to comply with applicable Laws. Each of them shall not publish or 

disclose any particulars of the Works prepared by the other Party without the 

previous agreement of the other Party. However, the Contractor shall be 

permitted to disclose any publicly available information, or information 

otherwise required to establish his qualifications to compete for other projects. 

1.9.2 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 

such documents, data and other information it receives from the Employer to 

the extent required for the Subcontractor(s) to perform its work under the 

Contract, in which event the Contractor shall obtain from such Subcontractor(s) 

an undertaking of confidentiality similar to that imposed on the Contractor 

under this Clause. 

1.17 Compliance with Laws 

1.17.1 The Contractor shall, in performing the Contract, comply with applicable Laws.  

1.17.2 Unless otherwise stated in the Particular Conditions: 

 (a) the Employer shall acquire and pay for all permits, approvals and/or 

licenses from all local, state or national government authorities or public 

service undertakings in the Employer’s Country, which (i) such 

authorities or undertakings require the Employer to obtain in the 

Employer’s name, and (ii) are necessary for the execution of the Contract, 

including those required for the performance by both the Contractor and 

the Employer of their respective obligations under the Contract; 
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 (b) the Contractor shall acquire and pay for all permits, approvals and/or 

licenses from all local, state or national government authorities or public 

service undertakings in the Employer’s Country, which such authorities 

or undertakings require the Contractor to obtain in its name and which are 

necessary for the performance of the Contract, including, without 

limitation, visas for the Contractor’s and Subcontractor’s personnel and 

entry permits for all imported Contractor’s Equipment. The Contractor 

shall acquire all other permits, approvals and/or licenses that are not the 

responsibility of the Employer under GC Clause 1.17.2(a) hereof and that 

are necessary for the performance of the Contract. The Contractor shall 

indemnify and hold harmless the Employer from and against any and all 

liabilities, damages, claims, fines, penalties and expenses of whatever 

nature arising or resulting from the violation of such laws by the 

Employer or its personnel, including the Subcontractors and their 

personnel, but without prejudice to GC Clause 1.17.1 hereof. 

1.11 Joint and Several Liability 

1.11.1 If the Contractor is a joint venture, consortium, or association (JVCA) of two or 

more persons, all such persons shall be jointly and severally bound to the 

Employer for the fulfilment of the provisions of the Contract, unless otherwise 

specified in the PC, and shall designate one of such persons to act as a leader 

with authority to bind the JVCA. The composition or the constitution of the 

JVCA shall not be altered without the prior consent of the Employer. 

1.12 Inspections and Audit by the Bank 

1.12.1 The Contractor shall permit the Bank and/or persons appointed by the Bank to 

inspect the Site and/or the Contractor’s accounts and records relating to the 

performance of the Contract and to have such accounts and records audited by 

auditors appointed by the Bank if required by the Bank. 

1.12.2 The Contractor shall maintain all documents and records related to the Contract 

for a period of three (3) years after completion of the Works. The Contractor 

shall provide any documents necessary for the investigation of allegations of 

fraud, collusion, coercion, obstruction or corruption and require its employees 

or agents with knowledge of the Contract to respond to questions from the 

Bank. 

1.13 Project Manager’s Decisions 

1.13.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

1.14 Delegation 

1.14.1 The Project Manager may delegate any of his duties and responsibilities and 

may cancel any delegation after notifying the Contractor. 
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1.15 Subcontracting  

1.15.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing. 

Subcontracting shall not alter the Contractor’s obligations. 

1.115 Personnel and Equipment 

1.115.1 The Contractor shall employ the key personnel and use the equipment identified 

in its Bid, to carry out the Works or other personnel and equipment approved by 

the Project Manager. The Project Manager shall approve any proposed 

replacement of key personnel and equipment only if their relevant qualifications 

or characteristics are substantially equal to or better than those proposed in the 

Bid. 

1.115.2 If the Project Manager asks the Contractor to remove a person who is a member 

of the Contractor’s staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract. 

1.17 Other Contractors 

1.17.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 

of Other Contractors, as referred to in the PC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may 

modify the Schedule of Other Contractors, and shall notify the Contractor of 

any such modification. 

1.18 Employer’s and Contractor’s Risks 

1.18.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks. 
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1.19 Employer’s Risks 

1.19.1 From the Start Date until the Defects Liability Certificate has been issued, the 

following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with any legal 

right by the Employer or by any person employed by or contracted 

to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in the Employer’s design, 

or due to war or radioactive contamination directly affecting the country 

where the Works are to be executed. 

1.19.2 From the Completion Date until the Defects Liability Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is an 

Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not itself an 

Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion Date. 

1.20 Contractor’s Risks 

1.20.1 From the Starting Date until the Defects Liability Certificate has been issued, 

the risks of personal injury, death, and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risks are Contractor’s risks. 

1.21 Insurance 

1.21.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the PC for the 

following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

(d) personal injury or death. 
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1.21.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Commencement 

Date. All such insurance shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss or damage 

incurred. 

1.21.3 If the Contractor does not provide any of the policies and certificates required, 

the Employer may effect the insurance which the Contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

1.21.4 Alterations to the terms of insurance shall not be made without the approval of 

the Project Manager. 

1.21.5 Both parties shall comply with any conditions of the insurance policies. 

1.22 Site Investigation Reports 

1.22.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation 

Reports referred to in the PC, supplemented by any information available to the 

Bidder. 

1.23 Contractors to Construct the Works 

1.23.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

1.24 The Works to Be Completed by the Intended Completion Date 

1.24.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and complete 

them by the Intended Completion Date. 

1.25 Approval by the Project Manager 

1.25.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, who is to approve them if they 

comply with the Specifications and Drawings. 

1.25.2 The Contractor shall be responsible for design of Temporary Works. 

1.25.3 The Project Manager’s approval shall not alter the Contractor’s responsibility 

for design of the Temporary Works. 

1.25.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 
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1.25.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Project Manager before 

this use. 

1.215 Safety 

1.215.1 The Contractor shall be responsible for the safety of all activities on the Site. 

1.27 Discoveries 

1.27.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them. 

1.28 Possession of the Site 

1.28.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the PC, the Employer shall 

be deemed to have delayed the start of the relevant activities, and this shall be a 

Compensation Event. 

1.29 Access to the Site 

1.29.1 The Contractor shall allow the Project Manager and any person authorized by 

the Project Manager access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried 

out. 

1.30 Instructions 

1.30.1 The Contractor shall carry out all instructions of the Project Manager which 

comply with the applicable laws where the Site is located. 

  

1.31 Appointment of the Adjudicator 

1.31.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, 

at the time of the Employer’s issuance of the Letter of Acceptance. If, in the 

Letter of Acceptance, the Employer does not agree on the appointment of the 

Adjudicator, the Employer will request the Appointing Authority designated in 

the PC, to appoint the Adjudicator within 14 days of receipt of such request.  

1.31.2 Should the Adjudicator resign or die, or should the Employer and the 

Contractor agree that the Adjudicator is not functioning in accordance with the 

provisions of the Contract, a new Adjudicator shall be jointly appointed by the 

Employer and the Contractor. In case of disagreement between the Employer 

and the Contractor, within 30 days, the Adjudicator shall be designated by the 

Appointing Authority designated in the PC at the request of either party, within 

14 days of receipt of such request. 
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1.32 Procedure for Disputes 

1.32.1 If the Contractor believes that a decision taken by the Project Manager was 

either outside the authority given to the Project Manager by the Contract or that 

the decision was wrongly taken, the decision shall be referred to the 

Adjudicator within 14 days of the notification of the Project Manager’s 

decision. 

1.32.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 

1.32.3 The Adjudicator shall be paid by the hour at the rate specified in the PC, 

together with reimbursable expenses of the types specified in the PC, and the 

cost shall be divided equally between the Employer and the Contractor, 

whatever decision is reached by the Adjudicator. Either party may refer a 

decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s 

written decision. If neither party refers the dispute to arbitration within the 

above 28 days, the Adjudicator’s decision shall be final and binding. 

1.32.4 The arbitration shall be conducted in accordance with the arbitration procedures 

published by the institution named and in the place specified in the PC. 

2. Time Control 

2.1 Programme 

2.1.1 Within the time stated in the PC, after the date of the Letter of Acceptance, the 

Contractor shall submit to the Project Manager for approval a Programme 

showing the general methods, arrangements, order, and timing for all the 

activities in the Works. In the case of a lump sum contract, the activities in the 

Programme shall be consistent with those in the Activity Schedule. 

2.1.2 An update of the Programme shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining work, including any changes to the sequence of the activities. 

2.1.3 The Contractor shall submit to the Project Manager for approval an updated 

Programme at intervals no longer than the period stated in the PC. If the 

Contractor does not submit an updated Programme within this period, the 

Project Manager may withhold the amount stated in the PC from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted. In the case 

of a lump sum contract, the Contractor shall provide an updated Activity 

Schedule within 14 days of being instructed to by the Project Manager. 

2.1.4 The Project Manager’s approval of the Programme shall not alter the 

Contractor’s obligations. The Contractor may revise the Programme and submit 

it to the Project Manager again at any time. A revised Programme shall show the 

effect of Variations and Compensation Events. 
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2.2 Extension of the Intended Completion Date 

2.2.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, which would cause the 

Contractor to incur additional cost. 

2.2.2 The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation Event or Variation 

and submitting full supporting information. If the Contractor has failed to give 

early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

2.3 Acceleration 

2.3.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for 

achieving the necessary acceleration from the Contractor. If the Employer 

accepts these proposals, the Intended Completion Date shall be adjusted 

accordingly and confirmed by both the Employer and the Contractor. 

2.3.2 

 

If the Contractor’s priced proposals for acceleration are accepted by the 

Employer, they are incorporated in the Contract Price and treated as a Variation. 

2.4 Delays Ordered by the Project Manager 

2.4.1 The Project Manager may instruct the Contractor to delay the start or progress 

of any activity within the Works. 

2.5 Management Meetings 

2.5.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

2.5.2 The Project Manager shall record the business of management meetings and 

provide copies of the record to those attending the meeting and to the Employer. 

The responsibility of the parties for actions to be taken shall be decided by the 

Project Manager either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 
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2.15 Early Warning 

2.15.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the 

Works. The Project Manager may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date. The estimate shall be provided by the Contractor as soon 

as reasonably possible. 

2.15.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Project Manager. 

3. Quality Control 

3.1 Identifying Defects 

3.1.1 The Project Manager shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities. The Project Manager may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

3.2 Tests 

3.2.1 If the Project Manager instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the test shows that 

it does, the Contractor shall pay for the test and any samples. If there is no 

Defect, the test shall be a Compensation Event. 

3.3 Correction of Defects 

3.3.1 The Project Manager shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion, and is 

defined in the PC. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Project Manager’s notice. 

3.4 Uncorrected Defects 

3.4.1 If the Contractor has not corrected a Defect within the time specified in the 

Project Manager’s notice, the Project Manager shall assess the cost of having 

the Defect corrected, and the Contractor shall pay this amount. 



Section VII. General Conditions 3-202 

 

4. Cost Control 

4.1 Contract Price 

4.1.1 In the case of an admeasurement contract, the Bill of Quantities shall contain 

priced items for the Works to be performed by the Contractor. The Bill of 

Quantities is used to calculate the Contract Price. The Contractor will be paid 

for the quantity of the work accomplished at the rate in the Bill of Quantities for 

each item. 

4.1.2 In the case of a lump sum contract, the Activity Schedule shall contain the 

priced activities for the Works to be performed by the Contractor. The Activity 

Schedule is used to monitor and control the performance of activities on which 

basis the Contractor will be paid. If payment for Materials on Site shall be made 

separately, the Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 

4.2 Changes in the Contract Price 

4.2.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in the Bill 

of Quantities for the particular item by more than 25 percent, provided the 

change exceeds 1 percent of the Initial Contract Price, the Project 

Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 15 percent, 

except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

4.2.2 In the case of a lump sum contract, the Activity Schedule shall be amended by 

the Contractor to accommodate changes of Programme or method of working 

made at the Contractor’s own discretion. Prices in the Activity Schedule shall 

not be altered when the Contractor makes such changes to the Activity 

Schedule. 

4.3 Variations 

4.3.1 All Variations shall be included in updated Programs, and, in the case of a lump 

sum contract, also in the Activity Schedule, produced by the Contractor. 

4.3.2 The Contractor shall provide the Project Manager with a quotation for carrying 

out the Variation when requested to do so by the Project Manager. The Project 

Manager shall assess the quotation, which shall be given within seven (7) days 

of the request or within any longer period stated by the Project Manager and 
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before the Variation is ordered. 

4.3.3 If the Contractor’s quotation is unreasonable, the Project Manager may order 

the Variation and make a change to the Contract Price, which shall be based on 

the Project Manager’s own forecast of the effects of the Variation on the 

Contractor’s costs. 

4.3.4 If the Project Manager decides that the urgency of varying the work would 

prevent a quotation being given and considered without delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event. 

4.3.5 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning.  

4.3.15 In the case of an admeasurement contract, if the work in the Variation 

corresponds to an item description in the Bill of Quantities and if, in the opinion 

of the Project Manager, the quantity of work above the limit stated in GC 

Clause 4.2.1 or the timing of its execution do not cause the cost per unit of 

quantity to change, the rate in the Bill of Quantities shall be used to calculate 

the value of the Variation. If the cost per unit of quantity changes, or if the 

nature or timing of the work in the Variation does not correspond with items in 

the Bill of Quantities, the quotation by the Contractor shall be in the form of 

new rates for the relevant items of work. 

4.4 Cash Flow Forecasts 

4.4.1 When the Program, or, in the case of a lump sum contract, the Activity 

Schedule, is updated, the Contractor shall provide the Project Manager with an 

updated cash flow forecast. The cash flow forecast shall include different 

currencies, as defined in the Contract, converted as necessary using the Contract 

exchange rates. 

4.5 Payment Certificates 

4.5.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 

previously. 

4.5.2 The Project Manager shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor. 

4.5.3 The value of work executed shall be determined by the Project Manager. 

4.5.4 The value of work executed shall comprise: 

(a) In the case of an admeasurement contract, the value of the quantities of 

work in the Bill of Quantities that have been completed; or 

(b) In the case of a lump sum contract, the value of work executed shall 
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comprise the value of completed activities in the Activity Schedule. 

4.5.5 The value of work executed shall include the valuation of Variations and 

Compensation Events. 

4.5.15 The Project Manager may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

4.15 Payments 

4.15.1 Payments shall be adjusted for deductions for advance payments and retention. 

The Employer shall pay the Contractor the amounts certified by the Project 

Manager within 28 days of the date of each certificate. If the Employer makes a 

late payment, the Contractor shall be paid interest on the late payment in the 

next payment. Interest shall be calculated from the date by which the payment 

should have been made up to the date when the late payment is made at the 

prevailing rate of interest for commercial borrowing for each of the currencies 

in which payments are made. 

4.15.2 If an amount certified is increased in a later certificate or as a result of an award 

by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon 

the delayed payment as set out in this clause. Interest shall be calculated from 

the date upon which the increased amount would have been certified in the 

absence of dispute. 

4.15.3 Unless otherwise stated, all payments and deductions shall be paid or charged in 

the proportions of currencies comprising the Contract Price. 

4.15.4 Items of the Works for which no rate or price has been entered in shall not be 

paid for by the Employer and shall be deemed covered by other rates and prices 

in the Contract. 

4.7 Compensation Events 

4.7.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date pursuant to GC Clause 1.29. 

(b) The Employer modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
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(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of Acceptance from the 

information issued to bidders (including the Site Investigation Reports), 

from information available publicly and from a visual inspection of the 

Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety 

or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and 

they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

4.7.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended. The 

Project Manager shall decide whether and by how much the Contract Price shall 

be increased and whether and by how much the Intended Completion Date shall 

be extended. 

4.7.3 As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast cost has been provided by the Contractor, it shall 

be assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast. The Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

4.7.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor’s not having 

given early warning or not having cooperated with the Project Manager. 

4.8 Tax 

4.8.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 

levies are changed between the date 28 days before the submission of bids for 

the Contract and the date of the last Completion certificate. The adjustment 

shall be the change in the amount of tax payable by the Contractor, provided 

such changes are not already reflected in the Contract Price or are a result of 

GC Clause 4.17. 
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4.9 Currencies 

4.9.1 Where payments are made in currencies other than the currency of the 

Employer’s country specified in the PC, the exchange rates used for calculating 

the amounts to be paid shall be the exchange rates stated in the Contractor’s 

Bid. 

4.17 Price Adjustment 

4.17.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 

in the PC. If so provided, the amounts certified in each payment certificate, 

before deducting for Advance Payment, shall be adjusted by applying the 

respective price adjustment factor to the payment amounts due in each currency. 

A separate formula of the type indicated below applies to each Contract 

currency: 

Pc = Ac + Bc Imc/Ioc 

where: 

 Pc is the adjustment factor for the portion of the Contract Price payable in a 

specific currency “c.” 

 Ac and Bc are coefficients16 specified in the PC, representing the 

nonadjustable and adjustable portions, respectively, of the Contract Price 

payable in that specific currency “c;” and 

 Imc is the index prevailing at the end of the month being invoiced and Ioc is 

the index prevailing 28 days before Bid opening for inputs payable; both in 

the specific currency “c.” 

4.17.2 If the value of the index is changed after it has been used in a calculation, the 

calculation shall be corrected and an adjustment made in the next payment 

certificate. The index value shall be deemed to take account of all changes in 

cost due to fluctuations in costs. 

 
16  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both 

coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable 

portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or 

other nonadjustable components. The sum of the adjustments for each currency is added to the Contract Price. 
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4.11 Retention 

4.11.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the PC until Completion of the whole of the Works. 

4.11.2 Upon the issue of a Certificate of Completion of the Works by the Project 

Manager, in accordance with GC Clause 7.1.1, half the total amount retained 

shall be repaid to the Contractor and half when the Defects Liability Period has 

passed and the Project Manager has certified that all Defects notified by the 

Project Manager to the Contractor before the end of this period have been 

corrected. The Contractor may substitute retention money with an “on demand” 

Bank guarantee. 

4.12 Liquidated Damages 

4.12.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the PC for each day that the Completion Date is later than the Intended 

Completion Date. The total amount of liquidated damages shall not exceed the 

amount defined in the PC. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect 

the Contractor’s liabilities. 

4.12.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor 

shall be paid interest on the overpayment, calculated from the date of payment 

to the date of repayment, at the rates specified in GC Clause 4.15.1. 

4.13 Bonus 

4.13.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day 

stated in the PC for each day (less any days for which the Contractor is paid for 

acceleration) that the Completion is earlier than the Intended Completion Date. 

The Project Manager shall certify that the Works are complete, although they 

may not be due to be complete. 

4.14 Advance Payment 

4.14.1 The Employer shall make advance payment to the Contractor of the amounts 

stated in the PC by the date stated in the PC, against provision by the 

Contractor of an Unconditional Bank Guarantee in a form and by a bank 

acceptable to the Employer in amounts and currencies equal to the advance 

payment. The Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the Guarantee shall be progressively reduced by 

the amounts repaid by the Contractor. Interest shall not be charged on the 

advance payment. 
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4.14.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 

Materials, and mobilization expenses required specifically for execution of the 

Contract. The Contractor shall demonstrate that advance payment has been used 

in this way by supplying copies of invoices or other documents to the Project 

Manager. 

4.14.3 The advance payment shall be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor, following the schedule of completed 

percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or Liquidated 

Damages. 

4.15 Securities 

4.15.1 The Performance Security shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount 

specified in the PC, by a bank or surety acceptable to the Employer, and 

denominated in the types and proportions of the currencies in which the 

Contract Price is payable. The Performance Security shall be valid until a date 

28 days from the date of issue of the Certificate of Completion in the case of a 

Bank Guarantee, and until one year from the date of issue of the Completion 

Certificate in the case of a Performance Bond. 

4.115 Dayworks 

4.115.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small 

additional amounts of work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

4.115.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Project Manager. Each completed form shall be verified 

and signed by the Project Manager within two days of the work being done. 

4.115.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

4.17 Cost of Repairs 

 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. 
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5. Staff and Labour 

5.1 Forced Labour 

5.1.1 The Contractor shall not employ forced labour, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under 

threat of force or penalty, and includes any kind of involuntary or compulsory 

labour, such as indentured labour, bonded labour or similar labour-contracting 

arrangements. 

5.2 Child Labour 

5.2.1 The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with the child's 

education, or to be harmful to the child's health or physical, mental, spiritual, 

moral, or social development. Where the relevant labour laws have provisions 

for employment of minors, the Contractor shall follow those laws applicable to 

the Contractor. Children below the age of 18 years shall not be employed in 

dangerous work. 

5.3 Workers’ Organizations 

5.3.1 In countries where the relevant labour laws recognize workers’ rights to form 

and to join workers’ organisations of their choosing without interference and to 

bargain collectively, the Contractor shall comply with such laws. Where the 

relevant labour laws substantially restrict workers’ organisations, the Contractor 

shall enable alternative means for Contractor’s Personnel to express their 

grievances and protect their rights regarding working conditions and terms of 

employment. In either case described above, and where the relevant labour laws 

are silent, the Contractor shall not discourage Contractor’s Personnel from 

forming or joining workers’ organisations of their choosing or from bargaining 

collectively, and shall not discriminate or retaliate against the Contractor’s 

Personnel who participate, or seek to participate, in such organisations and 

bargain collectively. The Contractor shall engage with such workers 

representatives. Worker organisations are expected to fairly represent the 

workers in the workforce. 
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5.4 Non-Discrimination and Equal Opportunity 

5.4.1 The Contractor shall not make employment decisions on the basis of personal 

characteristics unrelated to inherent job requirements. The Contractor shall base 

the employment relationship on the principle of equal opportunity and fair 

treatment, and shall not discriminate with respect to aspects of the employment 

relationship, including recruitment and hiring, compensation (including wages 

and benefits), working conditions and terms of employment, access to training, 

promotion, termination of employment or retirement, and discipline. In 

countries where the relevant labour laws provide for non-discrimination in 

employment, the Contractor shall comply with such laws. When the relevant 

labour laws are silent on non-discrimination in employment, the Contractor 

shall meet this Clause’s requirements. Special measures of protection or 

assistance to remedy past discrimination or selection for a particular job based 

on inherent requirements of the job shall not be deemed discrimination. 
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15. Force Majeure 

15.1 Definition of Force Majeure 

15.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before 

entering into the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above 

are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of 

foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or 

civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than 

the Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-

activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or 

volcanic activity. 

15.2 Notice of Force Majeure 

15.2.1 If a Party is or will be prevented from performing its substantial obligations 

under the Contract by Force Majeure, then it shall give notice to the other Party 

of the event or circumstances constituting the Force Majeure and shall specify 

the obligations, the performance of which is or will be prevented. The notice 

shall be given within 14 days after the Party became aware, or should have 

become aware, of the relevant event or circumstance constituting Force 

Majeure. 

15.2.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 
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15.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party under 

the Contract 

15.3 Duty to Minimise Delay 

15.3.1 Each Party shall at all times use all reasonable endeavours to minimise any 

delay in the performance of the Contract as a result of Force Majeure. 

15.3.2 A Party shall give notice to the other Party when it ceases to be affected by the 

Force Majeure. 

15.4 Consequences of Force Majeure 

15.4.1 If the Contractor is prevented from performing its substantial obligations under 

the Contract by Force Majeure of which notice has been given under GC 

Clause 15.2 [Notice of Force Majeure], and suffers delay and/or incurs Cost by 

reason of such Force Majeure, the Contractor shall be entitled subject to GC 

Clause 1.32.1 [Procedure for Disputes] to: 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under GC Clause 2.2 [Extension of the Intended Completion 

Date], and 

(b) if the event or circumstance is of the kind described in sub-paragraphs (i) 

to (iv) of GC Clause 15.1 [Definition of Force Majeure] and, in the case 

of GC Clause 15.1.1(d)(ii) to (iv), occurs in the Country, payment of any 

such Cost, including the costs of rectifying or replacing the Works and/or 

Goods damaged or destructed by Force Majeure, to the extent they are not 

indemnified through the insurance policy referred to in GC Clause 1.21 

[Insurance]. 

15.4.2 After receiving this notice, the Project Manager shall proceed in accordance 

with GC Clause 1.13 [Project Manager’s Decisions] to agree or determine these 

matters. 

15.5 Force Majeure Affecting Subcontractor 

15.5.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than those 

specified in this Clause, such additional or broader force majeure events or 

circumstances shall not excuse the Contractor’s non-performance or entitle him 

to relief under this Clause. 

15.15 Optional Termination, Payment and Release 

15.15.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 84 days by reason of Force Majeure of which notice has 

been given under GC Clause 15.2 [Notice of Force Majeure], or for multiple 

periods which total more than 140 days due to the same notified Force Majeure, 

then either Party may give to the other Party a notice of termination of the 
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Contract. In this event, the termination shall take effect 7 days after the notice is 

given, and the Contractor shall proceed in accordance with GC Clause 7.5.5.  

15.15.2 Upon such termination, the Project Manager shall determine the value of the 

work done and issue a Payment Certificate which shall include: 

(a) the amounts payable for any work carried out for which a price is stated in 

the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 

delivery: this Plant and Materials shall become the property of (and be at 

the risk of) the Employer when paid for by the Employer, and the 

Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably and 

necessarily incurred by the Contractor in the expectation of completing 

the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in his 

country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labour employed 

wholly in connection with the Works at the date of termination. 

15.7 Release from Performance 

15.7.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 

Force Majeure) arises which makes it impossible or unlawful for either or both 

Parties to fulfill its or their contractual obligations or which, under the law 

governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other Party 

of such event or circumstance: 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach of 

the Contract, and 

(b) the sum payable by the Employer to the Contractor shall be the same as 

would have been payable under GC Clause 15.15 [Optional Termination, 

Payment and Release] if the Contract had been terminated under GC 

Clause 15.15. 



Section VII. General Conditions 3-214 

 

7.  Finishing the Contract 

7.1 Completion 

7.1.1 The Contractor shall request the Project Manager to issue a Certificate of 

Completion of the Works, and the Project Manager shall do so upon deciding 

that the whole of the Works is completed. 

7.2 Taking Over 

7.2.1 The Employer shall take over the Site and the Works within seven days of the 

Project Manager’s issuing a certificate of Completion. 

7.3 Final Account 

7.3.1 The Contractor shall supply the Project Manager with a detailed account of the 

total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor 

within 515 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 515 days a schedule 

that states the scope of the corrections or additions that are necessary. If the 

Final Account is still unsatisfactory after it has been resubmitted, the Project 

Manager shall decide on the amount payable to the Contractor and issue a 

payment certificate. 

7.4 Operating and Maintenance Manuals 

7.4.1 If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the PC. 

7.4.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the PC pursuant to GC Clause 7.4.1, or they do not receive the Project 

Manager’s approval, the Project Manager shall withhold the amount stated in the 

PC from payments due to the Contractor. 

7.5 Termination 

7.5.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

7.5.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown 

on the current Programme and the stoppage has not been authorized by 

the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 
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(d) a payment certified by the Project Manager is not paid by the Employer to 

the Contractor within 84 days of the date of the Project Manager’s 

certificate; 

(e) the Project Manager gives Notice that failure to correct a particular Defect 

is a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, 

as defined in the PC; or 

(h) if the Contractor, as determined by the Employer, based on reasonable 

evidence, has engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract, pursuant to GC Clause 7.15 [Fraud and 

Corruption]. 

7.5.3 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under GC Clause 7.5.2 

above, the Project Manager shall decide whether the breach is fundamental or 

not. 

7.5.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

7.5.5 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

7.15 Fraud and Corruption 

7.15.1 If the Employer determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 14 days notice to 

the Contractor, terminate the Contractor's employment under the Contract and 

expel him from the Site, and the provisions of GC Clause 7.5 [Termination] 

shall apply as if such expulsion had been made under GC Clause 7.5.2. 

7.15.2 Should any employee of the Contractor be determined to have engaged in 

corrupt, fraudulent, coercive or obstructive practice during the execution of the 

work then that employee shall be removed in accordance with GC Clause 

1.115.2. 

7.15.3 It is the Bank’s policy to require that Borrowers (including beneficiaries of 

Bank Financing), as well as bidders, suppliers, and contractors, and their agents 

(whether declared or not), subcontractors, sub-consultants, service providers or 

suppliers, and any personnel thereof, observe the highest standard of ethics 

during the procurement and execution of Bank-financed contracts17. In 

pursuance of this policy, the Bank: 

 
17 In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper. 
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(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “Corrupt Practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of 
another party18;  

(ii) “Fraudulent Practice” is any act or omission, including a misrepresentation 
that knowingly or recklessly misleads, or attempts to mislead, a party19 to 
obtain financial or other benefit or to avoid an obligation; 

(iii) “Collusive Practice” is an arrangement between two or more parties20, 
designed to achieve an improper purpose, including to influence improperly 
the actions of another party; and 

(iv) “Coercive Practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party21; 

(v) “obstructive practice” is 

 
(v.1) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation 

or from pursuing the investigation, or  

 

(v.2) acts intended to materially impede the exercise of the   Bank’s    
inspection and audit rights provided for under clause 1.12 [Inspections and 
Audits by the Bank] 

(b) will reject a proposal for award if it determines that the bidder recommended 

for award or any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/or their employees, has, directly or 

indirectly engaged in Corrupt, Fraudulent, Collusive, Coercive or Obstructive 

Practices in competing for the contract in question; 

(c)  will  declare misprocurement and cancel the portion of the Financing allocated 

to a contract if it determines at any time that representatives of the Borrower or 

of a recipient of any part of the proceeds of such Financing engaged in Corrupt, 

Fraudulent, Collusive, Coercive or Obstructive Practices during the 

 
18 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes Bank staff and employees of 

other organizations taking or reviewing procurement decisions. 
19 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” 

relate to the procurement process or contract execution; and the “act or omission” is intended to influence the 

procurement process or contract execution. 
20 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at artificial, non-competitive 

levels, or are privy to each other’s bid prices or other conditions. 
21 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 

execution. 
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procurement or the implementation of that contract, without the Borrower 

having taken timely and appropriate action satisfactory to the Bank to address 

such practices when they occur, including by failing to inform the Bank in a 

timely manner at the time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing 

Bank’s sanctions procedures22, including by publicly declaring such firm or 

individual ineligible either indefinitely or for a stated period of time, (i) to be 

awarded Bank-financed contracts and (ii) to be a nominated23 sub-contractor, 

consultant, supplier, or service provider of an otherwise eligible firm being 

awarded a Bank-financed contract; and 

(e) will require that a clause be included in bidding documents and in contracts 

financed by the Bank, requiring bidders, suppliers and contractors and their sub-

contractors, agents, personnel, consultants, service providers, or suppliers to 

permit the Bank to inspect all accounts and records and other documents 

relating to the submission of bids and contract performance and to have them 

audited by auditors appointed by the Bank. 

7.7 Payment upon Termination 

7.7.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the 

work done and Materials ordered less advance payments received up to the date 

of the issue of the certificate and less the percentage to apply to the value of the 

work not completed, as indicated in the PC. Additional Liquidated Damages 

shall not apply. If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be a debt payable to the Employer. 

7.7.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall 

issue a certificate for the value of the work done, Materials ordered, the 

reasonable cost of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works, and less advance payments received up to 

the date of the certificate. 

7.8 Property 

 
22 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon completion 

of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as 

agreed with other International Financial Institutions, including Multilateral Development Banks, or otherwise 

decided by the Bank; and through the application of the Proposal for the Implementation of a Sanctions 

Process within the African Development Bank Group; and (ii) as a result of temporary suspension or early 

temporary suspension in connection with an on-going sanction proceeding. See footnote 18 and paragraph 9 of 

Appendix 1 of the Rules and Procedures for Procurement of Goods and Works. 
23 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used 

depending on the particular bidding documents) is one which has either been: (i) included by the bidder in its 

pre-qualification application or bid because it brings specific and critical experience and know-how that allow 

the bidder to meet the qualification requirement for the particular bid; or (ii) appointed by the Borrower.” 
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7.8.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer if the Contract is terminated 

because of the Contractor’s default. 

7.9 Release from Performance 

7.9.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work carried 

out afterwards to which a commitment was made. 

7.17 Suspension of Bank Financing 

7.17.1 In the event that the Bank suspends the Financing to the Employer, from which 

part of the payments to the Contractor are being made: 

(a) The Employer is obligated to notify the Contractor of such suspension 

within 7 days of having received the Bank’s suspension notice. 

(b) If the Contractor has not received sums due it within the 28 days for 

payment provided for in GC Clause 4.15.1, the Contractor may 

immediately issue a 14-day termination notice. 

7.11 Eligibility24 

7.11.1 The Contractor shall have the nationality from an eligible country of the Bank 

in accordance with the Bank’s Rules and Procedures for Procurement of 

Goods and Works, as listed in Section V, Eligible Countries. The Contractor 

shall be deemed to have the nationality of a country if the Contractor is a citizen 

or is constituted, or incorporated, and operates in conformity with the 

provisions of the laws of that country. This criterion shall also apply to the 

determination of the nationality of proposed subcontractors or suppliers for any 

part of the Contract including related services. 

7.11.2 The materials, equipment and services to be supplied under the Contract shall 

have their origin in eligible source countries and all expenditures under the 

Contract will be limited to such materials, equipment, and services. At the 

Employer’s request, the Contractor may be required to provide evidence of the 

origin of materials, equipment and services. 

 
24  For the purposes of Eligibility, the provisions of the Bank’s Rules and Procedures for Procurement of Goods 

and Works have been presented in detail at Section V, Eligible Countries. 
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7.11.3 For purposes of GC Clause 7.11.1, “origin” means the place where the 

materials and equipment are mined, grown, produced or manufactured, and 

from which the services are provided. Materials and equipment are produced 

when, through manufacturing, processing, or substantial or major assembling of 

components, a commercially recognized product results that differs 

substantially in its basic characteristics or in purpose or utility from its 

components. 
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Section VIII. Particular Conditions 

 

 

1. General Provisions 

GC 1.1.2.2 The Employer is: Principal Secretary, State Department for Agriculture, 

Ministry of Agriculture and Livestock Development 

GC 1.1 .2.4 The Project Manager is: 

Project Engineer 

BREFONS 

Hill Plaza 9th Floor 

 

GC 1.1.2.15 The Bank is: Africa Development Bank 

GC 1.1.2.7 The Borrower is: Republic of Kenya 

GC 1.1.3.2 The Commencement Date shall be: not later than 14 days after signing of the 

contract 

GC 1.1.3.3 The Completion Date for the whole of the Works shall be: four 4 months after 

commencement of the works. 

GC 1.1.5.15 If Sections are to be used: N/A 

GC 1.1.5.8 Description of the works 

The contract works include: 

(e) Construction of sale yard 

(f) Construction of sale yard office 

(g) Construction of loading ramp 

(h) Fencing of sale yard  

 

GC 1.1.15.15 LOCATION OF THE SITE 
The site is located in in Dagahley location/Ward in Dadaab Sub County in 

Garissa County approximately 25 km from Dadaab town. 

 

GC 1.2.3 Sectional Completions shall not be applicable. 

GC 1.2.4(i) The following documents also form part of the Contract:  

a) the Letter of Acceptance 

b) the Bid  

c) All Addenda, if any 

d) the Particular Conditions  
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e) the General Conditions 

f) the Specification 

g) the Drawings; and 

h) the completed Schedules, 

GC 1.3.1(a) The Electronic Transmission System is: None 

GC 1.3.1(b) The Employer’s address for the purpose of communications is:  

Project Coordinator,  

Program to Build Resilience for Food Security and Nutrition, State 

Department for Agriculture 

Ministry of Agriculture and Livestock Development 

Hill Plaza, 9th Floor 

P.O. Box 30028, 00100 Nairobi   

Email:npcbrefons @gmail.com 

The Contractor’s address for the purpose of communications is: [state full 

address, telephone, fax and e-mail] 

GC 1.4.1 The governing law is that of: Republic of Kenya 

The ruling language is: English 

The language for communications is: English 

GC 1.15.1 The Parties shall enter into contract within 28 days after the Contractor 

receives the Letter of Acceptance.  

GC 1.17.2(a) Permits, approvals and/or licenses, or public service undertakings to be 

acquired by the Employer: as in the specifications 

GC 1.17.2(b) Permits, approvals and/or licenses, or public service undertakings to be 

acquired by the Contractor: as in the specifications 

GC 1.11.1 The individuals or firms in a joint venture, consortium or association shall be 

jointly and severally liable. 

GC 1.17.1 Schedule of Other Contractors: None 

GC 1.21.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: KES 100,000.00 

(b) for loss or damage to Equipment: KES 50,000.00 

(c)  for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract: KES 50,000.00 

(d) for personal injury or death:  

(i) of the Contractor’s employees: KES 50,000.00 
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(ii) of other people: KES 100,000.00 

GC 1.22.1 Site Investigation Reports shall include: design report, drawings and any 

other investigation as may be required by the engineer 

GC 1.28.1 The Site Possession Date(s) shall be four 4 months after commencement of 

the works. 

GC 1.31.1 & 

1.31.2 

Appointing Authority for the Adjudicator:  

Chartered Institute of Arbitrators, Kenya  

P.O. Box 501153 - 00200 Nairobi, Kenya  

Email Address: info@ciarbkenya.org 

GC 1.32.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

as per as body’s policy 

GC 1.32.4 Institution whose arbitration procedures shall be used: Chartered Institute of 

Arbitrators, Kenya  

The place of arbitration shall be: Nairobi, Kenya] 

2. Time Control 

GC 2.1.1 The Contractor shall submit for approval a Programme for the Works within 7 

days from the date of the Letter of Acceptance. 

GC 2.1.3 The period between Programme updates is 30 days. 

The amount to be withheld for late submission of an updated Programme is: 

10% of amount due in next certificate 

3. Quality Control  

GC 3.3.1 The Defects Liability Period is: 30 days. 

4. Cost Control 

GC 4.9.1 The currency of the Employer’s country is: Kenya Shillings 

GC 4.17.1 The Contract “shall not” be subject to price adjustment, in accordance with 

GC Clause 4.17.1, and the following information regarding coefficients  

GC 4.11.1 The proportion of payments retained is: 10% 

GC 4.12.1 The Liquidated Damages for the whole of the Works are 0.05 of the final 

Contract Price, per day. The maximum amount of Liquidated Damages for the 

whole of the Works is 5% of the final Contract Price. 

GC 4.13.1 The Bonus for the whole of the Works is 0% of the final Contract Price, per 

day. The maximum amount of Bonus for the whole of the Works is 0% of the 

mailto:info@ciarbkenya.org
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final Contract Price. 

GC 4.14.1 The Advance Payment shall be: 10% of the contract sum and shall be paid to 

the Contractor no later than: 150 days 

GC 4.15.1 The Performance Security amount is: 10% of contract sum in the form of: 

(a) Bank Guarantee:  

 [A Bank Guarantee shall be unconditional (on demand) (see Section IX, 

Contract Forms).  

7. Finishing the Contract 

GC 7.4.1 The date by which operating and maintenance manuals are required shall be: 

date of completion of works 

The date by which “as built” drawings are required shall be: date of 

completion of works 

GC 7.4.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GC Clause 7.7.1 

shall be: KES 100,000.00 

GC 7.5.2 (g) The maximum number of days is: 30 days  

GC 7.7.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, shall be: 100% of 

work not done 
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Section IX. Contract Forms 

 

 

This Section contains Contract Forms which, once completed, will constitute part of the 

Contract. The forms for Contract Agreement, Performance Security and Advance Payment 

Security, when required, shall only be completed by the successful Bidder, after contract 

award 

 

 

Table of Forms 

 

Letter of Acceptance 226 

Contract Agreement 227 

Option I: Performance Security 229 

Option II: Performance Bond 231 

Advance Payment Security 233 

Retention Money Security 235 
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Letter of Acceptance 

 

[on letterhead paper of the Employer] 

 

. . . . . . . [date]. . . . . . . 

 

To: [name and address of the Contractor] . . . . . . . . . .  

 

Subject: [Notification of Award Contract No]. . . . . . . . . . .  

 

 

This is to notify you that your Bid dated . . . . [Insert date] . . . . for execution of the . . . . . . . . 

. .[insert name of the contract and identification number] . . . . . . . . . . for the amount of . . 

. . . . . . [insert amount (s) in figures and words and name(s) of currency(ies)], as corrected 

and modified in accordance with the Instructions to Bidders is hereby accepted by us. 

You are requested to furnish the Performance Security in the amount of [insert amount (s) in 

figures and words and name(s) of currency(ies)] within 28 days25 in accordance with the 

Conditions of Contract, using for that purpose the Performance Security Form included in 

Section IX (Contract Forms) of the Bidding Document. 

We accept the appointment of [Employer to insert full name and address of alternative 

appointee proposed by Bidder in Letter of Bid] as the Adjudicator. / We do not accept the 

appointment of [Employer to insert full name and address of alternative appointee 

proposed by Bidder in Letter of Bid] as the Adjudicator. And, consequently, the provisions 

of GC Clause 1.31 shall apply.26 

Authorized Signature:  ................................................................................................................. 

Name and Title of Signatory:  ...................................................................................................... 

Name of Agency:  ........................................................................................................................ 

Attachment: Contract Agreement 

 

 

 
25  Or, the alternative deadline stipulated in the Particular Conditions. 
26  Use one of the two options as appropriate. 
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Contract Agreement 

 

THIS CONTRACT AGREEMENT is made on the [ insert: number ] day of [ insert: 

month ], [ insert: year ]. 

BETWEEN 

(1) [insert complete name of the Employer], a [insert description of type of legal 

entity, for example, an agency of the Ministry of ....] of the Government of 

{insert name of Country of the Employer}, or corporation incorporated under the 

laws of { insert name of Country of the Employer } and having its principal place 

of business at [ insert address of the Employer ] (hereinafter called “the 

Employer”),  

and 

(2) [insert name of the Contractor], a corporation incorporated under the laws of 

[insert: country of Contractor] and having its principal place of business at 

[insert: address of Contractor] (hereinafter called “the Contractor”).  

WHEREAS the Employer invited bids for the Works, described as [insert brief description 

of the Works] and has accepted a Bid by the Contractor for the execution and completion of 

these Works and the remedying of any defects therein, and the Employer agrees to pay the 

Contractor the Contract Price or such other sum as may become payable under the provisions 

of the Contract at the times and in the manner prescribed by the Contract. 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Letter of Acceptance 

(b) the Bid  

(c) the Addenda Nos . . . . . [insert addenda numbers if any]. . . . . 

(d) the Particular Conditions  

(e) the General Conditions 

(f) the Specification 

(g) the Drawings; and 

(h) the completed Schedules,  
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3. In consideration of the payments to be made by the Employer to the Contractor as 

indicated in this Agreement, the Contractor hereby covenants with the Employer to execute 

the Works and to remedy defects therein in conformity in all respects with the provisions of 

the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times and 

in the manner prescribed by the Contract. 

Agreement to be executed in accordance with the laws of . . . . . [insert name of the 

borrowing country] . . . . . on the day, month and year indicated above. 

Signed by:     Signed by:  

For and on behalf of the Employer  for and on behalf the Contractor 

In the presence of:    in the presence of:  

Witness, Name, Signature, Address, Date  

Witness, Name, Signature, Address, Date  
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Option I: Performance Security 

 

 

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the 

instructions indicated]  

 

Date: [insert date (e.g., day, month, and year)] 

 Bidding Process Reference: [insert no. and title of bidding process] 

 

 

Bank’s Branch or Office: [insert complete name of Guarantor]  

Beneficiary: [insert complete name of Employer] 

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 

We have been informed that [insert complete name of the Contractor] (hereinafter called 

"the Contractor") has entered into Contract No. [insert number] dated [insert day and 

month], [insert year] with you, for the execution and completion of [insert description of 

the Works] and the remedying of any defects therein (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a Performance 

Guarantee is required. 

At the request of the Employer, we hereby irrevocably undertake to pay you any sum(s) not 

exceeding [insert amount(s27) in figures and words] such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, upon receipt by us of 

your first demand in writing declaring the Contractor to be in default under the Contract, 

without cavil or argument, or your needing to prove or to show grounds or reasons for your 

demand or the sum specified therein. 

 

 
27  The Bank shall insert the amount(s) specified in the PC and denominated, as specified in the PC, either in 

the currency(ies) of the Contract or a freely convertible currency acceptable to the Employer. 
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This Guarantee shall expire no later than the [insert number] day of [insert month], 

[insert year],28 and any demand for payment under it must be received by us at this office 

on or before that date. This guarantee is subject to the Uniform Rules for Demand 

Guarantees, ICC Publication No. 458, except that subparagraph (ii) of Sub-article 20(a) is 

hereby excluded. 

 
 
 
[signatures of authorized representatives of the bank] 

 

 
28  Insert the date twenty-eight days after the expected completion date. The Employer should note that in the 

event of an extension of the time for completion of the Contract, the Employer would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 

the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 

one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the 

Employer’s written request for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.”] 



3-231 Section IX. Contract Forms 

 

 

 

Option II: Performance Bond 

 

By this Bond____________________ as Principal (hereinafter called “the Contractor”) 

and______________________________________________________________] as Surety 

(hereinafter called “the Surety”), are held and firmly bound unto_____________________] as 

Obligee (hereinafter called “the Employer”) in the amount of __________________, for the 

payment of which sum well and truly to be made in the types and proportions of currencies in 

which the Contract Price is payable, the Contractor and the Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the 

  day of  , 20  , for ___________________ in 

accordance with the documents, plans, specifications, and amendments thereto, which to the 

extent herein provided for, are by reference made part hereof and are hereinafter referred to as 

the Contract. 

 

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then 

this obligation shall be null and void; otherwise, it shall remain in full force and effect. 

Whenever the Contractor shall be, and declared by the Employer to be, in default under the 

Contract, the Employer having performed the Employer’s obligations thereunder, the Surety 

may promptly remedy the default, or shall promptly: 

 

(1) complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a Bid or bids from qualified Bidders for submission to the Employer for 

completing the Contract in accordance with its terms and conditions, and upon 

determination by the Employer and the Surety of the lowest responsive Bidder, arrange for a 

Contract between such Bidder and Employer and make available as work progresses (even 

though there should be a default or a succession of defaults under the Contract or Contracts 

of completion arranged under this paragraph) sufficient funds to pay the cost of completion 

less the Balance of the Contract Price; but not exceeding, including other costs and damages 

for which the Surety may be liable hereunder, the amount set forth in the first paragraph 

hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 

total amount payable by Employer to Contractor under the Contract, less the amount 

properly paid by Employer to Contractor; or 

 

(3) pay the Employer the amount required by Employer to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of this 

Bond. 
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The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

Any suit under this Bond must be instituted before the expiration of one year from the date 

of the issuing of the Taking-Over Certificate. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation 

other than the Employer named herein or the heirs, executors, administrators, successors, 

and assigns of the Employer. 

 

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly attested by the 

signature of his legal representative, this   day of   20  . 
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Advance Payment Security 

 

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the 

instructions indicated.]  

Date: [insert date (e.g., day, month, and year) of Bid Submission] 

 Bidding Process Reference: [insert number and title of bidding process] 

 

[bank’s letterhead]  

Beneficiary: [insert legal name and address of Employer]  

ADVANCE PAYMENT GUARANTEE No.: [insert Advance Payment Guarantee no.] 

We have been informed that . . . . . [insert name of the Contractor]. . . . . (hereinafter called 

“the Contractor”) has entered into Contract No. . . . . . [insert reference number of the 

Contract]. . . . dated [insert day and month], [insert year]. . . . . . . .with you, for the 

execution of . . . . . . [insert name of contract and brief description of Works] (hereinafter 

called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance 

payment in the sum .. . [insert currency and amount in figures]29. . . . (. . . . . [insert 

currency and amount in words]. . . . ) is to be made against an advance payment guarantee. 

At the request of the Employer, we . . . . . [insert name of the Bank]. . . . . hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . . . . [insert 

currency and amount in figures]*. . . . . . (. . . . . [insert currency and amount in words]. . 

. . . ) upon receipt by us of your first demand in writing accompanied by a written statement 

stating that the Contractor is in breach of its obligation under the Contract because the 

Contractor used the advance payment for purposes other than performing his obligations 

under the Contract or the costs of mobilization in respect of the Works.  

It is a condition for any claim and payment under this guarantee to be made that the advance 

payment referred to above must have been received by the Contractor on its account number . 

. . . . [insert Contractor’s account number]. . . . . at . . . . . [insert name and address of the 

Bank]. . . . 

 

 
29  The Guarantor shall insert an amount representing the amount of the advance payment denominated either in 

the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency 

acceptable to the Employer 
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The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as indicated in copies of interim statements or 

payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating that eighty (80) 

percent of the Contract Price has been certified for payment, or on the . . . day of . . . . . . ., . . . 

. .30, whichever is earlier. Consequently, any demand for payment under this guarantee must 

be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.. 

 

 

 

. . . . . . . . . . . . . . [Seal of Bank and Signature(s)]. . . . . . . . . . . . .  

 

 

Note – 

 
All italicized text (including footnotes) is for guidance on how to prepare this demand 
guarantee and shall be deleted from the final document. 

 

 
30  Insert the expected expiration date of the Time for Completion. The Employer should note that in the 

event of an extension of the time for completion of the Contract, the Employer would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 

the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 

one-time extension of this guarantee for a period not to exceed [insert number of months], in response to the 

Employer’s written request for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.] 
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Retention Money Security 

 

Demand Guarantee 
 

_____________________ [insert Bank’s Name, and Address of Issuing Branch or 

Office] 

Beneficiary: ___________________ [insert Name and Address of Employer] 

Date: ________________ [insert date (e.g., day, month, and year)] 

RETENTION MONEY GUARANTEE No.: [insert Retention Money Guarantee no.] 

We have been informed that ______________ [insert name of Contractor] (hereinafter 

called "the Contractor") has entered into Contract No. _____________ [insert reference 

number of contract] dated ____________ [insert date] with you, for the execution of 

_____________________ [insert name of contract and brief description of Works] 

(hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, when the 

Taking-Over Certificate has been issued for the Works and the first half of the Retention 

Money has been certified for payment, payment of [insert either “the second half of the 

Retention Money”, or, if the amount guaranteed under the Performance Guarantee, 

when the Taking-Over Certificate is issued, is less than half of the Retention Money, 

“the difference between half of the Retention Money and the amount guaranteed 

under the Performance Security”] is to be made against a Retention Money guarantee. 

At the request of the Employer, we _______________ [insert name of Bank] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 

___________ [insert amount in figures] ( ) [insert amount in words]1 upon receipt by 

us of your first demand in writing accompanied by a written statement stating that the 

Contractor is in breach of its obligation under the Contract because the Contractor used 

the advance payment for purposes other than the costs of mobilization in respect of the 

Works.  

 

 
1  The Guarantor shall insert an amount representing the amount of the second half of the Retention 

Money or, if the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is 

issued is less than half of the Retention Money, the difference between half of the Retention Money and the 

amount guaranteed under the Performance Security and denominated either in the currency(ies) of the 

second half of the Retention Money as specified in the Contract, or in a freely convertible currency 

acceptable to the Employer. 
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It is a condition for any claim and payment under this guarantee to be made that the 

payment of the second half of the Retention Money referred to above must have been 

received by the Contractor on its account number ___________ [insert Contractor’s 

account number] at _________________ [insert name and address of the Bank]. 

This guarantee shall expire, at the latest, 21 days after the date when the Employer has 

received a copy of the Performance Certificate issued by the Project Manager. 
Consequently, any demand for payment under this guarantee must be received by us at 

this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication 

No. 458. 

 

____________________  

[signature(s)]  

 

 

 

Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product. 
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