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SPECIFIC PROCUREMENT NOTICE

REPUBLIC OF KENYA

MINISTRY OF AGRICULTURE AND LIVESTOCK DEVELOPMENT
STATE DEPARTMENT FOR AGRICULTURE

BUILDING RESILIENCE FOR FOOD AND NUTRITION SECURITY IN THE
HORN OF AFRICA (BREFONS)

ADVERTISEMENT

Date:05-12- 2023 Loan No: 2100150042746
Project ID No.: P-Z1-C00-081

CONSTRUCTION WORKS IN BARINGO, TURKANA, WEST POKOT, ISIOLO,
SAMBURU, MARSABIT AND GARISSA COUNTIES.

1. This Invitation for Bids follows the General Procurement Notice (GPN) for
this project that appeared in UNDB online AfDB-P2073738-11/23 of 27th
November, 2023 and on the African Development Bank Group’s Internet
Website.

2. The Government of Kenya has received a loan from the African Development
Bank towards the cost of the Building Resilience for Food and Nutrition
Security in The Horn of Africa (BREFONS). It is intended that part of the
Proceeds of this loan will be applied to eligible payments under the
contracts for Construction Works in Baringo, Turkana, West Pokot, Isiolo,
Samburu, Marsabit and Garissa Counties.

3. The Ministry of Agriculture and Livestock Development now invites sealed
bids from eligible bidders for the above works as below;

S/N | TENDER NUMBER TENDER BID
(o) DESCRIPTION SECURITY
(KES)
1. MOALD/BREFONS/T001/2023 | Construction of Runo 320,000.00
-2024 Livestock Sale Yard in




West Pokot County

2. MOALD/BREFONS/T002/2023 | Construction of 320,000.00
-2024 Kamketo Livestock Sale
Yardin West Pokot
County
3. MOALD/BREFONS/T003/2023 | Construction of Lodony | 320,000.00
-2024 Livestock Sale Yard in
West Pokot County
4. MOALD/BREFONS/T004 /2023 | Construction of 320,000.00
-2024 Chepareria Livestock
Sale Yard in West
Pokot County
5. MOALD/BREFONS/T005/2023 | Construction of 250,000.00
-2024 Kamechwa
Commercial pasture/
Demonstration Plot in
West Pokot County
6. MOALD/BREFONS/T006/2023 | Construction of 290,000.00
-2024 Kamechwa  Hayshed
in West Pokot County
7. MOALD/BREFONS/T007 /2023 | Construction of 240,000.00
-2024 Lesirikan Commercial
pasture/ Demonstration
Plot in Samburu County
8. MOALD/BREFONS/T008/2023 Construction of Tuum 240,000.00
-2024 Commercial pasture/
Demonstration Plot in
Samburu County
9. MOALD/BREFONS/T009/2023 | Construction of 320,000.00
-2024 Lesirikan Hay Shed in
Samburu County
10. MOALD/BREFONS/TO 10/2023 Construction of Tuum 320,000.00
-2024 Hay Shed in Samburu
County
11. MOALD/BREFONS/T011/2023 | Construction of Walda | 240,000.00
-2024 Commercial pasture/
Demonstration Plot in
Marsabit County
12. MOALD/BREFONS/T012/2023 | Construction of Sololo | 240,000.00
-2024 Commercial pasture/
Demonstration Plot in
Marsabit County
13. MOALD/BREFONS/TO13/2023 | Construction of Loglogo 230,000.00

-2024

Commercial pasture/
Demonstration Plot in




Marsabit County

14. MOALD/BREFONS/T014/2023 | Construction of Walda 320,000.00
-2024 Hay Shed in Marsabit
County
15. MOALD/BREFONS/T015/2023 | Construction of Sololo 320,000.00
-2024 Hay Shed in Marsabit
County
16. MOALD/BREFONS/T016/2023 | Construction of Loglogo 320,000.00
-2024 Hay Shed in Marsabit
County
17. MOALD/BREFONS/T017/2023 | Construction of North 330,000.00
-2024 Horr Livestock Sale
Yard in Marsabit
County
18. MOALD/BREFONS/T018/2023 Construction of 330,000.00
-2024 Loiyangalani Livestock
Sale Yard in Marsabit
County
19. MOALD/BREFONS/T019/2023 | Construction of Karare | 320,000.00
-2024 Livestock Sale Yard in
Marsabit County
20. MOALD/BREFONS/T020/2023 | Construction of 240,000.00
-2024 Muchuro Commercial
pasture plot in Isiolo
County
21. MOALD/BREFONS/T021/2023 | Construction of Dololo | 240,000.00
-2024 Sericho Commercial
pasture Plot in Isiolo
County
22. MOALD/BREFONS/T022/2023 Construction of Dololo 320,000.00
-2024 Sericho Hay Shed in
Isiolo County
23. MOALD/BREFONS/T023/2023 | Construction of 240,000.00
-2024 Oldonyiro Commercial
pasture Plot in Isiolo
County
24. MOALD/BREFONS/T024 /2023 | Construction of 320,000.00
-2024 Oldonyiro Hayshed in
Isiolo County
25. MOALD/BREFONS/T025/2023 | Construction of Kayo 240,000.00
-2024 Fam Commercial
Pasture Plot in Isiolo
County
26. MOALD/BREFONS/T026/2023 | Construction of Kayo 320,000.00

Fam Hay Shed in Isiolo




-2024 County
27. MOALD/BREFONS/T027 /2023 | Construction of 240,000.00
-2024 Balambala
Commercial pasture
Plot in Garissa County
28. MOALD/BREFONS/T028/2023 | Construction of Narighi | 240,000.00
-2024 Commercial pasture
Plot in Garissa County
29. MOALD/BREFONS/T029/2023 | Construction of 330,000.00
-2024 Dagahley Livestock
Yard in Garissa County
30. MOALD/BREFONS/T030/2023 | Construction of 320,000.00
-2024 Barguke Livestocl Yard
in Garissa County
31. MOALD/BREFONS/T031/2023 | Construction of 250,000.00
-2024 Kiserian Commercial
pasture plot in Baringo
County
32. MOALD/BREFONS/T032/2023 | Construction of 290,000.00
-2024 Kiserian hay Shed in
Baringo County
33. MOALD/BREFONS/T033/2023 | Construction of 250,000.00
-2024 Chepkalach
Commercial pasture
plot in Baringo County
34. MOALD/BREFONS/T034 /2023 | Construction of 290,000.00
-2024 Chepkalach Hay shed
in Baringo County
35. MOALD/BREFONS/TO35/2023 Construction of Kimose 250,000.00
-2024 Commercial pasture
plot
36. MOALD/BREFONS/TO36/2023 Construction of Kimose | 290,000.00
-2024 Hay shed in Baringo
County
37. MOALD/BREFONS/T037/2023 | Construction of Amaya 330,000.00
-2024 Livestock sale yard in
Baringo County
38. MOALD/BREFONS/TO38/2023 | Construction of 330,000.00
-2024 Olkokwe Livestock sale
yard in Baringo County
39. MOALD/BREFONS/T039/2023 | Construction of Onoto 150,000.00

-2024

Hay Shed in Baringo
County




40. MOALD/BREFONS/T040/2023 | Construction of Koiser 100,000.00
-2024 Water Pan in Baringo
County
41. | MOALD/BREFONS/T041/2023 | Construction of 330,000.00
-2024 Barwessa Sale yard in
Baringo County
42. MOALD/BREFONS/T042/2023 | Re-Advertisement for 180,000.00
-2024 Construction of Kurugu
Livestock sale yard in
Samburu County
43. | MOALD/BREFONS/T043/2023 | Re-Advertisement for 240,000.00
-2024 Construction of
Lolkuniani Livestock
sale yard in Samburu
County
44. | MOALD/BREFONS/T044/2023 | Construction of | 260,000.00
-2024 Lorengipi Commercial
pasture Plot in Turkana
County
45. | MOALD/BREFONS/T045/2023 | Construction of | 260,000.00
-2024 Lobokat Commercial
pasture Plot in Turkana
County
46. MOALD/BREFONS/T046/2023 | Construction of Letea 260,000.00
-2024 Commercial pasture
Plot in Turkana County
47. | MOALD/BREFONS/T047/2023 | Construction of 300,000.00
-2024 Lorengipi Hay Shed in
Turkana County
48. | MOALD/BREFONS/T048/2023 | Construction of 300,000.00
-2024 Lobokat Hay Shed in
Turkana County
49. MOALD/BREFONS/T049/2023 | Construction of Letea 300,000.00
-2024 Hay Shed in Turkana
County
4. Interested eligible bidders may obtain further information from the Office of

the Project Coordinator, Building Resilience for Food and Nutrition
Security in The Horn of Africa (BREFONS), Hill Plaza 9tt Floor, Ngong
Road P.O. Box 30028 00100 Nairobi.

5. A complete set of bidding documents may be downloaded from the

Ministry’s web site www.kilimo.go.ke



http://www.kilimo.go.ke/

6. The provisions in the Instructions to Bidders and in the General Conditions
of Contract are the provisions of the African Development Bank Standard
Bidding Document: Procurement of Works.

7. Bids should be clearly marked Re-Advertisement for Construction of
Lolkuniani Livestock sale yard in Samburu County, TENDER NO.
MOALD/BREFONS/T043/2023-2024 and deposited at State Department
for Agriculture Tender Box, situated at the Ground Floor, Kilimo
House, Cathedral Road or posted to:

Principal Secretary
State Department for Agriculture
Ministry of Agriculture and Livestock Development
Kilimo House, Cathedral Road
P. O. Box 30028-00100
NAIROBI

and should be received on or before Tuesday 2»d January, 2024 at
11.00 am local time and MUST be accompanied by a bid guarantee
as indicated in the table above.

Bulky bid documents that cannot fit in the tender box should be dropped
at the Head: Supply Chain Management Office at Kilimo House, 4th Floor
Room 4-2B.

8. Bids will be opened in the presence of bidders’ representatives who

choose to attend at 11.00am on Tuesday 274 January, 2024 at the
Conference Room Kilimo House 7tt Floor.

Head, Supply Chain Management Unit
State Department for Agriculture

FOR: PRINCIPAL SECRETARY
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PART 1 - BIDDING PROCEDURES
Instructions to Bidders (ITB)

This Section provides relevant information to help Bidders prepare their bids.
Information is also provided on the submission, opening, and evaluation of bids
and on the award of Contracts.

Bid Data Sheet (BDS)

This Section consists of provisions that are specific to each procurement and that
supplement the information or requirements included in Section I, Instructions to
Bidders.

Evaluation and Qualification Criteria

This Section contains the criteria to determine the lowest evaluated bid and the
qualifications of the Bidder to perform the contract.

Bidding Forms

This Section contains the forms which are to be completed by the Bidder and
submitted as part of his Bid

Eligible Countries

This Section contains information regarding eligible countries.
PART 2 - EMPLOYER’S REQUIREMENTS

Requirements

This Section contains the Specification, the Drawings, and supplementary
information that describe the Works to be procured.

PART 3 - CONDITIONS OF CONTRACT AND CONTRACT FORMS

Section VII.

General Conditions (GC)

This Section contains the general clauses to be applied in all contracts.

Section VIII. Particular Conditions (PC)

This Section consists of Contract Data and Specific Provisions which contains
clauses specific to each contract. The contents of this Section supplement the
General Conditions and shall be prepared by the Employer



Section IX. Contract Forms

This Section contains forms which, once completed, will form part of the
Contract. The forms for Performance Security and Advance Payment Security,
when required, shall only be completed by the successful Bidder after contract

award.
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Section I. Instructions to Bidders

1. Scope of Bid

2. Source of Funds

3. Fraud and

1

Corruption

11

1.2

2.2

(@)

A. General

The Employer indicated in Section 11, Bid Data Sheet (BDS) issues
this Bidding Document for the procurement of Works, as specified in
Section VI, Requirements. The name, identification, and number of
lots are provided in the BDS.

Unless otherwise stated, throughout this Bidding Document
definitions and interpretations shall be as prescribed in Section VII,
General Conditions.

The Borrower or Recipient (hereinafter called “Borrower”) indicated
in the BDS has applied for or received financing (hereinafter called
“funds”) from the African Development Bank® (hereinafter called
“the Bank™) toward the cost of the project named in the BDS. The
Borrower intends to apply a portion of the funds to eligible payments
under the contract(s) for which this Bidding Document is issued.

Payments by the Bank will be made only at the request of the
Borrower and upon approval by the Bank in accordance with the
terms and conditions of the financing agreement between the
Borrower and the Bank (hereinafter called the Loan Agreement), and
will be subject in all respects to the terms and conditions of that
Loan Agreement. No party other than the Borrower shall derive any
rights from the Loan Agreement or have any claim to the funds.

It is the Bank’s policy to require that Borrowers (including
beneficiaries of Bank Financing), as well as bidders, suppliers, and
contractors, and their agents (whether declared or not),
subcontractors, sub-consultants, service providers or suppliers, and
any personnel thereof, under Bank-financed contracts, observe the
highest standard of ethics during the procurement and execution of
such contracts?. In pursuance of this policy, the Bank:

defines, for the purposes of this provision, the terms set forth below
as follows:

The specific financing institution shall be as stipulated in the BDS.
2 In this context, any action to influence the procurement process or contract execution for undue advantage is

improper.
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(i)  “Corrupt Practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another partys3;

(i)  “Fraudulent Practice” any act or omission, including a
misrepresentation that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain financial or other benefit
or to avoid an obligation;

(ili) “Collusive Practice” is an arrangement between two or more
parties?, designed to achieve an improper purpose, including to
influence improperly the actions of another party; and

(iv) “Coercive Practice” is impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a partys;

(V) “Obstructive practice” is

(v.1) deliberately destroying, falsifying, altering, or
concealing of evidence material to the investigation or
making false statements to investigators in order to
materially impede a Bank investigation into allegations
of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the
investigation, or

(v.2) acts intended to materially impede the exercise of the
Bank’s inspection and audit rights provided for under
paragraph 3.1(e) below.

(b) will reject a proposal for award if it determines that the bidder
recommended for award, or any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/or their
employees has, directly or indirectly, engaged in Corrupt, Fraudulent,
Collusive, Coercive, or Obstructive Practices in competing for the

3 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official” includes Bank staff and employees
of other organizations taking or reviewing procurement decisions.

4 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including
public officials) attempting either themselves, or through another person or entity not participating in the
procurement or selection process, to simulate competition or to establish bid prices at artificial, non-
competitive levels, or are privy to each other’s bid prices or other conditions.

5 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract
execution.
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4. Eligible Bidders

(©)

(d)

(€)

3.2

4.1

contract in question;

will declare misprocurement and cancel the portion of the Financing
allocated to a contract if it determines at any time that
representatives of the Borrower or of a recipient of any part of the
proceeds of such Financing engaged in Corrupt, Fraudulent,
Collusive, Coercive or Obstructive Practices during the procurement
or the implementation of that contract, without the Borrower having
taken timely and appropriate action satisfactory to the Bank to
address such practices when they occur, including by failing to
inform the Bank in a timely manner at the time they knew of the
practices;

will sanction a firm or individual, at any time, in accordance with the
prevailing Bank’s sanctions procedures® including by publicly
declaring such firm or individual ineligible to bid for, or to be
awarded Bank-financed contracts either indefinitely or for a stated

period of time, (i) to be awarded a Bank-financed contract; (ii) to be a
nominated’ sub-contractor, consultant, supplier, or service provider of an
otherwise eligible firm being awarded a Bank-financed contract; and

will require that a clause be included in bidding documents and in
contracts financed by the Bank, requiring bidders, suppliers and
contractors and their sub-contractors, agents, personnel, consultants,
service providers, or suppliers, to permit the Bank to inspect all
accounts and records and other documents relating to the submission
of bids and contract performance and to have them audited by
auditors appointed by the Bank.

Furthermore, Bidders shall be aware of the provisions stated in
Section VII, General Conditions.

A Bidder may be a natural person, private entity, government-owned
entity—subject to ITB 4.5—or any combination of such entities
supported by a letter of intent to enter into an agreement or under an
existing agreement in the form of a joint venture, consortium, or

® A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon
completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-
debarment as agreed with other International Financial Institutions, including Multilateral Development
Banks, or otherwise decided by the Bank; and through the application of the Proposal for the Implementation of
a Sanctions Process within the African Development Bank Group; and (ii) as a result of temporary suspension
or early temporary suspension in connection with an on-going sanction proceeding. See footnote 18 and
paragraph 9 of Appendix 1 of the Rules and Procedures for Procurement of Goods and Works.

" A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are
used depending on the particular bidding documents) is one which has either been: (i) included by the bidder in
its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder to meet the qualification requirement for the particular bid; or (ii) appointed by the
Borrower.”
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association (JVCA). In the case of a joint venture, consortium, or
association:

(@) unless otherwise specified in the BDS, all partners shall be
jointly and severally liable, and

(b) the JVCA shall nominate a Representative who shall have the
authority to conduct all businesses for and on behalf of any
and all the partners of the JVCA during the bidding process
and, in the event the JVCA is awarded the Contract, during
contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the

nationality of an eligible country, in accordance with the Bank’s
Rules and Procedures for Procurement of Goods and Works,
and as listed in Section V, Eligible Countries.® A Bidder shall be
deemed to have the nationality of a country if the Bidder is a citizen
or is constituted, incorporated, or registered and operates in
conformity with the provisions of the laws of that country. This
criterion shall also apply to the determination of the nationality of
proposed subcontractors or suppliers for any part of the Contract
including Related Services.

4.3 A Bidder shall not have a conflict of interest. All Bidders found to

have a conflict of interest shall be disqualified. A Bidder may be
considered to have a conflict of interest with one or more parties in
this bidding process, if:

(@) they have controlling partners in common; or

(b) they receive or have received any direct or indirect subsidy
from any of them; or

(c) they have the same legal representative for purposes of this
bid; or

(d) they have a relationship with each other, directly or through
common third parties, that puts them in a position to have access
to information about or influence on the bid of another Bidder,
or influence the decisions of the Employer regarding this
bidding process; or

(e) a Bidder participates in more than one bid in this bidding
process. Participation by a Bidder in more than one Bid will
result in the disqualification of all Bids in which it is
involved. However, this does not limit the inclusion of the
same subcontractor, not otherwise participating as a Bidder, in

8

Including eligibility criteria for participation in the supply of goods, works and related services.
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4.4

4.5

4.6

4.7

4.8

4.9

more than one bid; or

() a Bidder participated as a consultant in the preparation of
Section VI, Requirements that are the subject of the bid.

(g) a Bidder or any of its affiliates has been hired, or is proposed
to be hired, by the Employer or the Borrower for the
supervision of the contract.

A Bidder that is under a declaration of ineligibility by the Bank in
accordance with ITB Clause 3, at the date of the deadline for bid
submission or thereafter, shall be disqualified.

Government-owned entities in the Borrower’s country shall be
eligible only if they can establish that they (i) are legally and
financially autonomous, (ii) operate under the principles of
commercial law, and (iii) are not dependent agencies of the
Employer or the Borrower.

Bidders shall not be under execution of a Bid—Securing Declaration
in the Employer’s Country.

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

Firms from an eligible country shall be excluded if:

(@ as a matter of law or official regulation, the Borrower’s
country prohibits commercial relations with that country; or

(b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of
the United Nations, the Borrower’s country prohibits any
import of Goods from that country or any payments to
persons or entities in that country.

In case a prequalification process has been conducted prior to the
bidding process, this bidding is open only to prequalified Bidders.

4.10 A firm sanctioned by the Bank in accordance with the above ITB

Clause 3.1 (d), or in accordance with the Bank’s policies on anti-
corruption and fraud and Bank’s sanctions procedures®, shall be
ineligible to be awarded a Bank-financed contract, or to benefit
from a Bank-financed contract, financially or in any other manner,

9 See the Proposal for the Implementation of a Sanctions Process within the African Development Bank Group
and the Bank’s Whistleblowing and Complaints Handling Policy. The Bank’s sanctions procedures are publicly
disclosed on the Bank’s external website.”
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5. Eligible Goods 5.1
and Related

Services
5.2
5.3
54
6. S(_acti(_)ns of 6.1
Bidding
Document

during the period of time determined by the Bank

All Goods and Related Services to be supplied under the Contract
and financed by the Bank, shall have as their country of origin an
eligible country of the Bank in accordance with the Bank’s Rules
and Procedures for Procurement of Goods and Works, as listed
in Section V, Eligible Countries.

For purposes of this Clause, the term “Goods” includes commodities,

raw material, machinery, equipment, and industrial plants; and
“Related Services” includes services such as insurance,
transportation, installation, and commissioning, training, and initial
maintenance.

The term “country of origin” means the country where the Goods
have been mined, grown, cultivated, produced, manufactured, or
processed; or through manufacture, processing, or assembly,
another commercially recognized article results that differs
substantially in its basic characteristics from its imported
components.

The nationality of the firm that produces, assembles, distributes, or
sells the Goods shall not determine their origin.

B. Contents of Bidding Document

The Bidding Document consist of Parts 1, 2, and 3, which include all
the Sections indicated below, and should be read in conjunction
with any Addenda issued in accordance with ITB 8.

PART 1 Bidding Procedures

e  Section I. Instructions to Bidders (ITB)
e Section Il. Bid Data Sheet (BDS)
e Section Ill. Evaluation and Qualification Criteria
e Section IV. Bidding Forms
e Section V. Eligible Countries
PART 2 Employer’s Requirements
e  Section VI. Requirements
PART 3 Conditions of Contract and Contract Forms
e Section VII. General Conditions (GC)
e  Section VIII. Particular Conditions (PC)
e  Section IX. Contract Forms
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7. Clarification of
Bidding
Document, Site
Visit, Pre-Bid
Meeting

6.2

6.3

6.4

7.1

7.2

7.3

7.4

The Invitation for Bids issued by the Employer is not part of the
Bidding Document.

The Bidder shall obtain the Bidding Document from the source
stated by the Employer in the Invitation for Bids; otherwise the
Employer is not responsible for the completeness of the Bidding
Document.

The Bidder is expected to examine all instructions, forms, terms, and

specifications in the Bidding Document. Failure to furnish all
information or documentation required by the Bidding Document
may result in the rejection of the bid.

A prospective Bidder requiring any clarification of the Bidding
Document shall contact the Employer in writing at the Employer’s
address indicated in the BDS or raise his enquiries during the pre-
bid meeting if provided for in accordance with ITB 7.4. The
Employer will respond to any request for clarification, provided that
such request is received prior to the deadline for submission of bids,
within the number of days specified in the BDS. The Employer
response shall be in writing with copies to all Bidders who have
acquired the Bidding Document in accordance with ITB 15.3,
including a description of the inquiry but without identifying its
source. Should the Employer deem it necessary to amend the
Bidding Document as a result of a request for clarification, it shall
do so following the procedure under ITB 8 and ITB 22.2.

Where applicable, the Bidder is advised to visit and examine the
project site and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and
entering into a contract for the provision of the Requirements. The
costs of visiting the site shall be at the Bidder’s own expense.

Pursuant to ITB 7.2, where the Bidder and any of its personnel or
agents have been granted permission by the Employer to enter upon
its premises and lands for the purpose of such visit, the Bidder, its
personnel, and agents will release and indemnify the Employer and
its personnel and agents from and against all liability in respect
thereof, and will be responsible for death or personal injury, loss of
or damage to property, and any other loss, damage, costs, and
expenses incurred as a result of the visit.

The Bidder’s designated representative is invited to attend a pre-bid

meeting, if provided for in the BDS. The purpose of the meeting
will be to clarify issues and to answer questions on any matter that
may be raised at that stage. If so provided for in the BDS, the
Employer will organize a site visit.
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8. Amendment of
Bidding
Document

9. Cost of Bidding

10. Language of Bid

11. Documents
Comprising the
Bid

7.5

7.6

7.7

8.1

8.2

8.3

The Bidder is requested, as far as possible, to submit any questions
in writing, to reach the Employer not later than one week before the
meeting.

Minutes of the pre-bid meeting, including the text of the questions
raised without identifying the source, and the responses given,
together with any responses prepared after the meeting, will be
transmitted promptly to all Bidders who have acquired the Bidding
Document in accordance with ITB 15.3. Any modification to the
Bidding Document that may become necessary as a result of the
pre-bid meeting shall be made by the Employer exclusively through
the issue of an Addendum pursuant to ITB 8 and not through the
minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

At any time prior to the deadline for submission of bids, the
Employer may amend the Bidding Document by issuing addenda.

Any addendum issued shall be part of the Bidding Document and
shall be communicated in writing to all who have obtained the
Bidding Document from the Employer in accordance with ITB
15.3.

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer may,
at its discretion, extend the deadline for the submission of bids,
pursuant to ITB 22.2

C. Preparation of Bids

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall not be responsible or
liable for those costs, regardless of the conduct or outcome of the
bidding process.

10.1 The Bid, as well as all correspondence and documents relating to the

bid exchanged by the Bidder and the Employer, shall be written in
the language specified in the BDS. Supporting documents and
printed literature that are part of the Bid may be in another language
provided they are accompanied by an accurate translation of the
relevant passages in that language, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11.1 The Bid shall comprise the following:

(a) Letter of Bid
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12. Letter of Bid
and Price
Schedules

13. Alternative Bids

(b) Completed Schedules as provided in Section IV, Bidding
Forms;

(c) Bid Security or Bid-Securing Declaration, in accordance with
ITB 19;

(d) at the Bidder’s option, alternative proposals, if permissible, in
accordance with ITB 13;

(e) written confirmation authorizing the signatory of the Bid to
commit the Bidder, in accordance with ITB 20.2;

(f) documentary evidence establishing the eligibility of the
Goods and Related Services offered by the Bidder, in
accordance with ITB 17.1;

(g) documentary evidence establishing the Bidder’s qualifications
in accordance with the requirements of Section |11, Evaluation
and Qualification Criteria, using the relevant forms furnished
in Section IV, Bidding Forms;

(h) documentary evidence as specified in the BDS, establishing the
conformity of the Technical Proposal offered by the Bidder with
the Bidding Document, using the relevant forms furnished in
Section 1V, Bidding Forms;

(i) inthe case of a bid submitted by a JVCA, JVCA agreement, or
letter of intent to enter into a JVCA including a draft agreement,
indicating at least the parts of the Requirements to be executed
by the respective partners;

(1) any other document required in the BDS.

12.1 The Bidder shall submit the Letter of Bid using the form furnished in
Section 1V, Bidding Forms. This form must be completed without
any alterations to its format, and no substitutes shall be accepted. All
blank spaces shall be filled in with the information requested.

13.1 Unless otherwise indicated in the BDS, alternative proposals shall
not be considered. If alternative proposals are permitted, their
method of evaluation shall be as stipulated in Section 111, Evaluation
and Qualification Criteria.

13.2 When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS, as well as the
method of evaluating different times for completion.

13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the requirements of the bidding document
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14. Bid Prices and
Discounts

must first price the Employer’s requirements as described in the
bidding document and shall further provide all information necessary
for a complete evaluation of the alternative by the Employer,
including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and
other relevant details. Only the technical alternatives, if any, of the
lowest evaluated Bidder conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the requirements,
and such parts shall be identified in the BDS, as will the method for
their evaluation, and described in Section VI, Requirements.

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid
and in the Price Schedules shall conform to the requirements
specified in ITB 14.2.

14.2 Unless otherwise provided in the BDS and the General Conditions
(GCQ), the prices quoted by the Bidder shall be fixed.

14.3 The Bidder shall submit a bid for the whole of the works described
in ITB 1.1 by filling in prices for all items of the Works, as
identified in Section 1V, Bidding Forms. In case of admeasurement
contracts, the Bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items against which no
rate or price is entered by the Bidder will not be paid for by the
Employer when executed and shall be deemed covered by the rates
for other items and prices in the Bill of Quantities.

14.4 The price to be quoted in the Letter of Bid shall be the total price of
the Bid, excluding any discounts offered.

14.5 Unconditional discounts, if any, and the methodology for their
application shall be quoted in the Letter of Bid, in accordance with
ITB 12.1.

14.6 If, pursuant to ITB 14.2, prices are adjustable, the Bidder shall
furnish the indices and weightings for the price adjustment formula
in the Schedule of Adjustment Data in Section IV (Bidding Forms)
and the Employer may require the Bidder to justify its proposed
indices and weightings.

14.7 1f so indicated in ITB 1.1, bids are invited for individual contracts or
for any combination of contracts (packages). Bidders wishing to
offer any price reduction for the award of more than one Contract
shall specify in their bid the price reductions applicable to each
package, or alternatively, to individual Contracts within the package.
Price reductions or discounts shall be submitted in accordance with
ITB 14.5, provided the bids for all contracts are submitted and
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15.

16.

17.

18.

Currencies of
Bid and
Payment

Documents
Establishing the
Qualifications of
the Bidder

Documents
Establishing the
Eligibility of the
Goods and
Related Services

Period of
Validity of Bids

opened at the same time.

14.8 All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 28 days prior to
the deadline for submission of bids, shall be included in the rates and
prices and the total bid price submitted by the Bidder.

15.1 The currency(ies) of the bid and the currency(ies) for payment shall
be as specified in the BDS.

16.1 To establish its qualifications to perform the Contract in accordance
with Section I11, Evaluation and Qualification Criteria, the Bidder
shall provide the information requested in Section IV, Bidding
Forms.

16.2 Bidders, individually or in joint ventures, applying for eligibility for
margin of preference, if such margin applies pursuant to ITB 31.2,
shall supply all information required to satisfy the criteria for
eligibility as described in ITB 31.2.

17.1 To establish the eligibility of the Goods and Related Services in
accordance with ITB Clause 5, Bidders shall complete the forms,
included in Section IV, Bidding Forms.

18.1 Bids shall remain valid for the period specified in the BDS after the
bid submission deadline date prescribed by the Employer. A bid
valid for a shorter period shall be rejected by the Employer as non-
responsive.

18.2 In exceptional circumstances, prior to the expiration of the bid
validity period, the Employer may request Bidders to extend the
period of validity of their bids. The request and the responses shall
be made in writing. If a bid security is requested in accordance with
ITB 19, the Bidder granting the request shall also extend the bid
security for twenty-eight (28) days beyond the deadline of the
extended validity period. A Bidder may refuse the request without
forfeiting its bid security. A Bidder granting the request shall not be
required or permitted to modify its bid, except as provided in ITB
18.3.

18.3 In the case of fixed price contracts, if the award is delayed by a
period exceeding fifty-six (515) days beyond the expiry of the initial
bid validity, the Contract price shall be adjusted as specified in the
request for extension. Bid evaluation shall be based on the Bid Price
without taking into consideration the above correction.
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19. Bid Security 19.1 The Bidder shall furnish as part of its bid, at the option of the
Employer, and as stipulated in the BDS, the original of either a Bid-
Securing Declaration or a bid security using the relevant form
included in Section 1V, Bidding Forms. In the case of a bid security,
the bid security amount and currency shall be as specified in the
BDS.

19.2 A Bid-Securing Declaration shall use the form included in Section
IV, Bidding Forms.

19.3 If a bid security is specified pursuant to ITB 19.1, the bid security
shall be a demand guarantee in any of the following forms at the
Bidder’s option:

(@) anunconditional guarantee issued by a bank or surety;
(b) anirrevocable letter of credit; or
(c) acashier’s or certified check;

from a reputable source from an eligible country. If the
unconditional guarantee is issued by an insurance company or a
bonding company located outside the Employer’s Country, the
issuer shall have a correspondent financial institution located in the
Employer’s Country to make it enforceable. In the case of a bank
guarantee, the bid security shall be submitted either using the Bid
Security Form included in Section IV, Bidding Forms or in another
substantially similar format approved by the Employer prior to bid
submission. In either case, the form must include the complete name
of the Bidder. The bid security shall be valid for twenty-eight days
(28) beyond the original validity period of the bid, or beyond any
period of extension if requested under ITB 18.2.

19.4 Pursuant to the option stipulated at ITB 19.1, any bid not
accompanied by a substantially responsive bid security or Bid-
Securing Declaration shall be rejected by the Employer as non-
responsive.

19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of
unsuccessful Bidders shall be returned as promptly as possible upon
the successful Bidder’s furnishing of the performance security
pursuant to ITB 38.

19.6 The bid security of the successful Bidder shall be returned as
promptly as possible once the successful Bidder has signed the
Contract and furnished the required performance security.

19.7 The bid security may be forfeited or the Bid-Securing Declaration
executed:

(@) if a Bidder withdraws its bid during the period of bid validity
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20. Format and
Signing of Bid

specified by the Bidder in the Letter of Bid or
(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 37; or

(ii) furnish a performance security in accordance with ITB 38.

19.8 The Bid Security or the Bid Securing Declaration of a JVCA shall be

in the name of the JVCA that submits the bid. If the JVCA has not
been legally constituted into a legally enforceable JVCA at the time
of bidding, the Bid Security or the Bid Securing Declaration shall be
in the names of all future partners as named in the letter of intent
referred to in ITB 4.1.

19.9 If a Bid-Securing Declaration is executed in accordance with ITB

19.7, the Employer will declare the Bidder ineligible to be awarded
a contract by the Employer for the period of time stated in the Form
of Bid-Securing Declaration.

20.1 The Bidder shall prepare one original of the documents comprising

the bid as described in ITB 11 and clearly mark it “ORIGINAL.” In
addition, the Bidder shall submit copies of the bid, in the number
specified in the BDS and clearly mark them “CoPY.” In the event of
any discrepancy between the original and the copies, the original
shall prevail.

20.2 The original and all copies of the bid shall be typed or written in

indelible ink and shall be signed by a person duly authorized to sign
on behalf of the Bidder. This authorization shall consist of a written
confirmation as specified in the BDS and shall be attached to the
bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All
pages of the bid where entries have been made shall be signed or
initialled by the person signing the bid.

20.3 A bid submitted by a JVCA shall comply with the following

requirements:

(@ Unless not required in accordance with ITB 4.1 (a), be signed
so as to be legally binding on all partners and

(b) Include the Representative’s authorization referred to in ITB
4.1 (b), consisting of a power of attorney signed by those
legally authorized to sign on behalf of the JVCA.

20.4 Any amendments, interlineations, erasures, or overwriting shall be

valid only if they are signed or initialled by the person signing the
bid.
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D. Submission and Opening of Bids

21. Submission, 21.1 Bidders may always submit their bids by mail or by hand. If so
Sealing and specified in the BDS, bidders shall have the option of submitting
Marking of Bids their bids electronically. Procedures for submission, sealing and

marking are as follows:

(@) Bidders submitting bids by mail or by hand shall enclose the
original and copies of the Bid in separate sealed envelopes. If
so permitted in accordance with ITB 13, alternative proposals,
and copies thereof, shall also be placed in separate envelopes.
The envelopes shall be duly marked as “ORIGINAL,”
“ALTERNATIVE,” “ORIGINAL CoPY,” and “ALTERNATIVE
CopY” These envelopes shall then be enclosed in one single
package. The rest of the procedure shall be in accordance with
ITB 21.2 and 21.3.

(b) Bidders submitting bids electronically shall follow the
electronic bid submission procedures specified in the BDS.

21.2 The inner and outer envelopes shall:
(@) bear the name and address of the Bidder;
(b) be addressed to the Employer in accordance with ITB 22.1;

(c) bear the specific identification of this bidding process
pursuant to ITB 1.1; and

(d) bear a warning not to open before the time and date for bid
opening

21.3 If envelopes and packages are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement or
premature opening of the bid.

22. Deadline for 22.1 Bids must be received by the Employer at the address and no later
Submission of than the date and time indicated in the BDS.
Bids

22.2 The Employer may, at its discretion, extend the deadline for the
submission of bids by amending the Bidding Document in
accordance with ITB 8, in which case all rights and obligations of
the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after the
deadline for submission of bids, in accordance with ITB 22. Any bid
received by the Employer after the deadline for submission of bids
shall be declared late, rejected, and returned unopened to the Bidder.
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24. Withdrawal,
Substitution,
and
Modification of
Bids

25. Bid Opening

24.1 A Bidder may withdraw, substitute, or modify its bid after it has been
submitted by sending a written notice, duly signed by an authorized
representative, and shall include a copy of the authorization in
accordance with ITB 20.2., (except that withdrawal notices do not
require copies). The corresponding substitution or modification of the
bid must accompany the respective written notice. All notices must be:

(@) prepared and submitted in accordance with ITB 20 and ITB 21
(except that withdrawals notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

(b) Received by the Employer prior to the deadline prescribed
for submission of bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall
be returned unopened to the Bidders.

24.3 No bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of bids and the expiration of the
period of bid validity specified by the Bidder on the Letter of Bid or
any extension thereof.

25.1 The Employer shall conduct the bid opening in public, in the
presence of Bidders™ designated representatives and anyone who
choose to attend, and at the address, date and time specified in the
BDS. Any specific electronic bid opening procedures required if
electronic bidding is permitted in accordance with ITB 21.1, shall be
as specified in the BDS.

25.2 First, envelopes marked “Withdrawal” shall be opened and read out
and the envelope with the corresponding bid shall not be opened, but
returned to the Bidder. No bid withdrawal shall be permitted unless
the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at bid opening. Next,
envelopes marked “Substitution” shall be opened and read out and
exchanged with the corresponding bid being substituted, and the
substituted bid shall not be opened, but returned to the Bidder. No
bid substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the
substitution and is read out at bid opening. Envelopes marked
“Modification” shall be opened and read out with the corresponding
bid. No bid modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the
modification and is read out at bid opening. Only bids that are
opened and read out at bid opening shall be considered further.

25.3 The Employer shall open all other envelopes one at a time and read
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26. Confidentiality

27. Clarification of
Bids

out: the name of the Bidder, the Bid Price(s), any discounts and their
application methodology, alternative bids, the presence or absence of
a bid security or Bid-Securing Declaration; and any other details as
the Employer may consider appropriate. Only discounts and
alternative bids read out at bid opening shall be considered for
evaluation. No bid shall be rejected at bid opening except for late
bids, in accordance with ITB 23.1.

25.4 The Employer shall prepare a record of the bid opening that shall

26.1

26.2

26.3

27.1

include, as a minimum: the name of the Bidder and whether there is
a withdrawal, substitution, or modification; the Bid Price, per lot if
applicable, including any discounts and alternative proposals; and
the presence or absence of a bid security or a Bid-Securing
Declaration. The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder’s signature on
the record shall not invalidate the contents and effect of the record. A
copy of the record shall be distributed to all Bidders who submitted
bids in time, and posted online when electronic bidding is permitted.

E. Examination of Bids

Information relating to the evaluation of bids shall not be disclosed
to Bidders or any other persons not officially concerned with such
process until information on Contract award is communicated to all
Bidders.

Any attempt by a Bidder to influence improperly the Employer in the
evaluation of the bids or Contract award decisions may result in the
rejection of its bid.

Notwithstanding ITB 215.1, from the time of bid opening to the time
of Contract award, if any Bidder wishes to contact the Employer on
any matter related to the bidding process, it should do so in writing.

To assist in the examination, evaluation, and comparison of the bids,
and qualification of the Bidders, the Employer may, at its discretion,
ask any Bidder for a clarification of its bid, allowing a reasonable
time for response. Any clarification submitted by a Bidder that is not
in response to a request by the Employer shall not be considered.
The Employer’s request for clarification and the response shall be in
writing. No change in the prices or substance of the bid shall be
sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the
bids, in accordance with ITB 29.
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27.2 If a Bidder does not provide clarifications of its bid by the date and
time set in the Employer’s request for clarification, its bid may be
rejected.

28. Determination  28.1 The Employer’s determination of a bid’s responsiveness is to be
of based on the contents of the bid itself, as defined in ITB11.
Responsiveness

28.2 A substantially responsive bid is one that meets the requirements of
the Bidding Document without material deviation, reservation, or
omission.

(@ “Deviation” is a departure from the requirements specified in
the Bidding Document;

(b) “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the Bidding Document; and

(¢) “Omission” is the failure to submit part or all of the
information or documentation required in the Bidding
Document.

28.3 A material deviation, reservation, or omission is one that,
(@) if accepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Schedule of Requirements as
specified in Section VI; or

(i) limit in any substantial way, inconsistent with the
Bidding Document, the Employer]’s rights or the
Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive bids.

28.4 The Employer shall examine the technical aspects of the bid in
particular, to confirm that all requirements of Section VI have been
met without any material deviation, reservation, or omission.

28.5 If a bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.

28.6 Provided that a bid is substantially responsive, the Employer may
waive any quantifiable nonconformity in the bid that does not
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29. Correction of
Arithmetical
Errors

30. Conversion to
Single Currency

31. Bid Adjustments

constitute a material deviation, reservation or omission.

28.7 Provided that a bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the
bid. Failure of the Bidder to comply with the request may result in
the rejection of its bid.

28.8 Provided that a bid is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only, to reflect the price of the non-conforming item or
component. The adjustment shall be made using the methodology
indicated in Section 111, Evaluation and Qualification Criteria.

F. Bid Evaluation and Comparison

29.1 The Employer shall use the criteria and methodologies indicated in
Section 1ll, Evaluation and Qualification Criteria. No other
evaluation criteria or methodologies shall be permitted

29.2 Provided that the bid is substantially responsive, the Employer shall
correct arithmetical errors as indicated in Section I, Evaluation and
Qualification Criteria

29.3 If a Bidder does not accept the correction of errors, its bid shall be
declared non-responsive and its Bid Security shall be forfeited or the
Bid-Securing Declaration executed.

30.1 For evaluation and comparison purposes, the currency(ies) of the bid
shall be converted into a single currency as specified in Section I,
Evaluation and Qualification Criteria.

31.1 For evaluation and comparison purposes the Employer shall adjust
the bid prices using the criteria and methodology specified in Section
111, Evaluation and Qualification Criteria.

31.2 Unless otherwise specified in the BDS, no margin of domestic or
regional preference shall apply. If a margin of preference applies, the
application methodology shall be as specified in Section IllI,
Evaluation and Qualification Criteria, and in accordance with the
provisions stipulated in the Bank’s Rules and Procedures for
Procurement of Goods and Works.

31.3 If in the opinion of the Employer the bid which results in the lowest
Evaluated Bid, is seriously unbalanced or front loaded or
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32. Quialification of
the Bidder

33. Comparison of
Bid

34. Employer’s
Right to Accept
Any Bid, and to
Reject Any or
All Bids

substantially below the Employer’s estimates, the Employer may
require the Bidder to produce detailed price analyses for any or all
items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the methods and schedule
proposed. After evaluation of the price analyses, taking into
consideration the schedule of estimated Contract payments, the
Employer may require that the amount of the performance security
be increased at the expense of the Bidder to a level sufficient to
protect the Employer against financial loss in the event of default of
the successful Bidder under the Contract.

32.1 The Employer shall determine to its satisfaction whether the Bidder
that is selected as having submitted the lowest evaluated and
substantially responsive bid meets the qualifying criteria specified in
Section |11, Evaluation and Qualification Criteria.

32.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by
the Bidder, pursuant to ITB 115.

32.3 An affirmative determination shall be a prerequisite for award of the
Contract to the Bidder. A negative determination shall result in
disqualification of the bid, in which event the Employer shall
proceed to the next lowest evaluated bid to make a similar
determination of that Bidder’s qualifications to perform
satisfactorily.

32.4 The capabilities of the manufacturers and subcontractors proposed in
its Bid to be used by the lowest evaluated Bidder for identified major
items of the Requirements will also be evaluated for acceptability in
accordance with the criteria and methodologies defined in Section
I11, Evaluation and Qualification Criteria. Their participation should
be confirmed with a letter of intent between the parties, as needed.
Should a manufacturer or subcontractor be determined to be
unacceptable, the Bid will not be rejected, but the Bidder will be
required to substitute an acceptable manufacturer or subcontractor
without any change to the bid price.

33.1 Subject to ITB 29, 30 and 31, the Employer shall compare all
substantially responsive bids to determine the lowest evaluated bid.

34.1 The Employer reserves the right to accept or reject any bid, and to
annul the bidding process and reject all bids at any time prior to
contract award, without thereby incurring any liability to Bidders. In
case of annulment, all bids submitted and specifically, bid securities,
shall be promptly returned to the Bidders.
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35. Award Criteria

36. Notification of
Award

37. Signing of
Contract

G. Award of Contract

35.1 Subject to ITB 34.1, the Employer shall award the Contract to the
Bidder whose offer has been determined to be the lowest evaluated
bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be qualified to
perform the Contract satisfactorily.

315.1 Prior to the expiration of the period of bid validity, the Employer
shall notify the successful Bidder, in writing, that its bid has been
accepted. The notification letter (hereinafter and in the Conditions of
Contract and Contract Forms called the “Letter of Acceptance”) shall
specify the sum that the Employer will pay the Contractor in
consideration of the execution and completion of the Works
(hereinafter and in the Contract Forms called “the Contract Price”).

315.2 Until a formal contract is prepared and executed, the notification
of award shall constitute a binding Contract.

315.3 At the same time, the Employer shall also notify all other Bidders
of the results of the bidding process, and shall publish in UNDB
online and at the Bank’s website (www.afdb.org), the results
identifying the bid and lot numbers and the following information:
(i) name of each Bidder who submitted a Bid; (ii) bid prices as read
out at bid opening; (iii) name and evaluated prices of each Bid that
was evaluated; (iv) name of bidders whose bids were rejected and
the reasons for their rejection; and (v) name of the winning Bidder,
and the price it offered, as well as the duration and summary scope
of the contract awarded. After publication of the award, unsuccessful
bidders may request in writing to the Employer for a debriefing
seeking explanations on the grounds on which their bids were not
selected. The Employer shall promptly respond in writing to any
unsuccessful Bidder who, after Publication of contract award,
requests a debriefing.

37.1 Promptly upon notification, the Employer shall send the successful
Bidder the Contract Agreement.

37.2 Within twenty-eight (28) days of receipt of the Contract Agreement,
the successful Bidder shall sign, date, and return it to the Employer.

37.3 Upon the successful Bidder’s furnishing of the signed Contract
Agreement and Performance Security pursuant to ITB 38, the
Employer will discharge its Bid Security, pursuant to ITB 19.

37.4 Notwithstanding ITB 37.2 above, in case signing of the Contract
Agreement is prevented by any export restrictions attributable to the
Employer, to the country of the Employer, or to the use of the
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38. Performance

Security

products/goods, systems or services to be supplied, where such
export restrictions arise from trade regulations from a country
supplying those products/goods, systems or services, the Bidder shall
not be bound by its bid, always provided, however, that the Bidder
can demonstrate to the satisfaction of the Employer and of the Bank
that signing of the Contract Agreement has not been prevented by
any lack of diligence on the part of the Bidder in completing any
formalities, including applying for permits, authorizations and
licenses necessary for the export of the products/goods, systems or
services under the terms of the Contract Agreement.

38.1 Within twenty-eight (28) days of the receipt of notification of award

from the Employer, the successful Bidder shall furnish the
performance security in accordance with the conditions of contract,
subject to ITB 31.3, using for that purpose the Performance Security
Form included in Section IX, Contract Forms, or another form
acceptable to the Employer. If the performance security furnished by
the successful Bidder is in the form of a bond, it shall be issued by a
bonding or insurance company that has been determined by the
successful Bidder to be acceptable to the Employer. A foreign
institution providing a bond shall have a correspondent financial
institution located in the Employer’s Country.

38.2 Failure of the successful Bidder to submit the above-mentioned

Performance Security or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the bid
security, or execution of the Bid-Securing Declaration. In that event
the Employer may award the Contract to the next lowest evaluated
Bidder whose offer is substantially responsive and is determined by
the Employer to be qualified to perform the Contract satisfactorily.
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Section I1. Bid Data Sheet

A. General
ITB1.1 The number of the Invitation for Bids is : MOALD/BREFONS/T043/2023-
2024
ITB1.1 The Employer is: Principal Secretary, State Department for Agriculture,
Ministry of Agriculture and Livestock Development
ITB 1.1 The name of the bidding process is: National Competitive Bidding
The identification number of the bidding process is:
MOALD/BREFONS/T043/2023-2024
The number and identification of lots comprising this bidding process are: N/A
ITB 2.1 The Borrower is: Republic of Kenya
ITB 2.1 The specific Bank financing institution is: African Development Fund
ITB 2.1 The name of the Project is: Building Resilience for Food and
Nutrition Security in The Horn of Africa (BREFONS)
ITB 4.1(a) The individuals or firms in a joint venture, consortium or association “shall be”
jointly and severally liable.
ITB4.4 A list of debarred firms is available at http://www.afdb.org/debarred
B. Contents of Bidding Document
ITB 7.1 Attention: Project Coordinator

Street Address: Hill Plaza, Ngong Road P.O. Box 30028-00170 Nairobi, Kenya
Floor/Room number: 9™ Floor

City: Nairobi

ZIP Code: N/A

Country: KENYA

Electronic mail address: npcbrefons@gmail.com

Requests for clarifications should be received by the Employer no later than ten
(10) days, prior to the deadline for submission of Bids.
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ITB 7.4

A Pre-Bid meeting “shall not” take place.

C. Preparation of Bids

ITB17.1

The language of the bid is: English

ITB 11.1 (h)

The Bidder must provide the following Documentary Evidence to establish the

conformity of the Technical Proposal with the Bidding Document:

e Certificate of registration/incorporation

e Evidence of similar works undertaken as indicated in section 111

e List of equipment proposed for the works (provide proof of
ownership, lease or hire)

e List of proposed personnel, signed CV’s and clear proposed
positions/tasks for each

e Audited financial statements for the last three years

e Clear work program/plan and methodology

ITB 11.1 (j)

The Bidder shall submit with its bid the following additional documents:
e Copy of the Bidder’s VAT registration certificate or equivalent

e Avalid tax compliance certificate

e Written authorization for the person signing the documents from the
company/Power of Attorney

e Joint venture agreement, in the required format, for those submitting
bids as joint ventures

e A bid guarantee from a Bank in the format given/attached and shall
be valid for twenty-eight days (28) beyond the original validity period
of the bid

e Duly filled and signed letter of bid in the company letterhead and in
the format attached.

ITB13.1

Alternative bids are not permitted.

ITB13.2

Alternatives to the Times for Completion “shall not be” permitted.

If alternatives to the Times for Completion are permitted, the evaluation method
will be as specified in Section 111, Evaluation and Qualification Criteria.

ITB 134

Alternative technical solutions shall be permitted for the following parts of the
Works, as further detailed in the Specification: “none”.

ITB 14.2

Prices “shall be” fixed.

ITB 14.15

The prices quoted by the Bidder “shall not be” subject to adjustment during the
performance of the Contract.

ITB15.1

The currency of the bid and payment shall be: Kenya Shilling (KES)




Section Il. Bid Data Sheet 1-38

ITB18.1

The bid validity period shall be: 120 days.

ITB19.1

The Bidder shall furnish a bid security, in the amount of KES 240,000 — Bank
Guarantee

ITB 20.1

In addition to the original of the Bid, the number of copies is: 1 copy

ITB 20.2

The written confirmation of authorization to sign on behalf of the Bidder shall
indicate:

(@ The name and description of the documentation required to demonstrate the
authority of the signatory to sign the Bid such as a Power of Attorney,
authorization letter in company stationery; and

(b) In the case of Bids submitted by an existing or intended JVCA an
undertaking signed by all parties (i) stating that all parties shall be jointly
and severally liable, if so required in accordance with ITB 4.1(a), and (ii)
nominating a Representative who shall have the authority to conduct all
business for and on behalf of any and all the parties of the JVCA during the
bidding process and, in the event the JV is awarded the Contract, during
contract execution.”]

D. Submission and Opening of Bids

ITB21.1

Bidders “shall not” have the option of submitting their bids electronically.

ITB 21.1 (b)

The electronic bidding submission procedures shall be: None

ITB22.1

For bid submission purposes only, the Employer’s address is :

Attention: Principal Secretary, State Department Agriculture

Street Address: Cathedral Road

Floor/Room number: Ground Floor, State Department of Agriculture
Tender Box

City: Nairobi

ZIP Code: P.O. Box 30028-00100 Nairobi, Kenya

Country: KENYA

The deadline for bid submission is:

Date: 02/01/2024

Time: 11.00am

ITB 25.1

The bid opening shall take place at:

Street Address: Cathedral Road, State Department for Agriculture
Floor/Room number: 7t Floor Conference Room, Kilimo House
City: Nairobi

Country: Kenya
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Date: 02/01/2024
Time: 11.00am

ITB 25.1 The electronic bid opening procedures shall be: None

F. Bid Evaluation and Comparison

ITB 31.2 A margin of domestic or regional preference “shall not” apply.
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Section I11. Evaluation and Qualification Criteria

L. Evaluation Criteria and Methodology

11 Alternative Proposal (If permitted in accordance with ITB 13.1)

Technical Alternative None
Alternative Time for Completion None

12 Correction of Arithmetical Errors (In accordance with ITB 29.1)

@ Where there are errors between the total of the amounts given under the column for
the price breakdown and the amount given under the Total Price, the former shall
prevail and the latter will be corrected accordingly

(b) If there is a discrepancy between the unit price and the total price that is obtained
by multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected, unless in the opinion of the Employer there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected;

(c) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

(d) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (a) and (b) above.

1.3 Conversion to a Single Currency (In accordance with ITB 30)
Not applicable.

14 Discounts (In accordance with ITB 14.5)
The Employer will adjust the Bid Price, using the methodology prescribed by the
Bidder in its Letter of Bid, to take account of the Discounts offered by the Bidder
in its Letter of Bid, as read out at the Bid Opening.

15

Quantifiable Nonmaterial Nonconformities (In accordance with
ITB 28.8)

The adjustment shall be made using the following methodology: [insert
methodology]
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16 Margin of Domestic or Regional Preference (If permitted in
accordance with ITB 31.2)

None

17 Any other Criteria or Methodology

See Section Il & Section VIII
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2. Qualification Criteria

2 Qualification (Without Prequalification)

2.1 Eligibility (TABLE)

2.2 Historical Contract Non-Performance (TABLE)
23 Financial Situation (TABLE)

24 Experience (TABLE)

25 Personnel (TABLE)

2.15

Equipment (TABLE)
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2. Qualification Tables (Without Prequalification)

Factor 2.1  Eligibility
Criteria
Bidder
Sub-Factor _ Single Joint Venture, Consortium or Documentation
Requirement Entity Association Required
All partners Each At least one
combined partner partner
2.1.1 Nationality Nationality in accordance with ITB | Must meet Existing or Must meet N/A Form ELI-1.1and 1.2,
4.2. requirement | intended requirement with attachments
JVCA must
meet
requirement
2.1.2 Conflict of No- conflicts of interests as Must meet Existing or Must meet N/A Letter of Bid
Interest described in ITB 4.3. requirement intended requirement
JVCA must
meet
requirement
2.1.3 Bank Not having been declared ineligible | Must meet Existing Must meet N/A Letter of Bid
Ineligibility by the Bank as described in ITB requirement | JVCA must | requirement
4.4, meet
requirement
2.1.4 Government Compliance with conditions of ITB | Must meet Must meet Must meet Form ELI -1.1 and 1.2,
. . . . N/A X
Owned Entity 4.5 requirement | requirement | requirement with attachments
2.1.5 Ineligibility Not having been excluded as a Letter of Bid
based on a United result of the Borrower’s country Existing
Nations resolution or | laws or official regulations, or by an | Must meet JVCA must Must meet N/ A
Borrower’s country act of compliance with UN Security | requirement | meet requirement

law

Council resolution, in accordance
with ITB 4.8

requirement
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2.2 Historical Contract Non-Performance
Factor
Criteria
Bidder
Sub-Factor Joint Venture, Consortium or Documentati
Requirement Sinale Association on ReqUIred
En t?ty All Each partner | At least
partners one
combined partner
2.2.1 History of Non-performance of a contract did not occur Form CON - 2
non-performing within the last two (2) years prior to the
. . . Must meet
contracts deadline for application submission, based on :
. . . requirement Must meet
all information on fully settled disputes or ; .
L - oo by itself or / requirement by
litigation. A fully settled dispute or litigation N/A .
. : as partner to itself or as partner N/A
is one that has been resolved in accordance ast or 0 bast or existin
with the Dispute Resolution Mechanism under past P g
: existing JVCA
the respective contract, and where all appeal JVCA
instances available to the bidder have been
exhausted.
2.2.2 Failure to Not being under execution of Bid-Securing Must meet Letter of Bid
Sign Contract Declaration pursuant to ITB 4.15 for two (2No) | Must meet N/A requirement by N/A
years requirement itself or as partner
toaJVCA
2.2.3 Pending All pending litigation shall in total not represent | Must meet Form CON -2
Litigation more than five percent (5%) of the Bidder’s | requirement Must meet
net worth and shall be treated as resolved by itself or requirement by
against the Bidder. as partner to N/A itself or as partner N/A
past or to past or existing
existing JVCA

JVCA
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2.3 Financial Situation
Factor
Criteria
Bidder Documentation
Sub-Factor . - - .
i . Joint Venture, Consortium or Association Required
Requirement Single
. All partners At least one
Entity . Each partner
combined partner
2.3.1 Historical Submission of audited balance sheets
Financial or if not required by the law of the
Performance bidder’s country, other financial
statements acceptable to the Employer,
for the last three[3No] years to
demonstrate the current soundness of
the bidders financial position and its
prospective long term profitability. Must meet N/ A Must meet N/ A Form FIN -3.1
(@) Audited accounts in requirement requirement with attachments
comparative form
(b) Valid Tax Compliance
(c) Cash flow statements
(Supported by Bank
statements)
2.3.2. Average Minimum average annual turnover Must meet Must meet
Annual Turnover | of KES 5 million, calculated as total
certified payments received for Must meet Must meet percent Sercent Form EIN 3.2
contracts in progress or completed, requirement | requirement ( %) of p: %) of the '

within the last three (3No ) years

the requirement

requirement
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2.3 Financial Situation

Factor
Criteria
Bidder Documentation
Sub-Factor N X - .
Requirement . Joint Venture, Consortium or Association Required
Single
: All partners At least one
Entity . Each partner
combined partner

2.3.3. Financial The Bidder must demonstrate access
Resources to, or availability of, financial

resources such as liquid assets,

unencumbered real assets, lines of

credit, and other financial means, other

than any contractual advance payments

to meet:

(i) the following cash-flow Must meet

requirement: fifty percent | Must meet Form FIN 3.3

Current ratio = Liguid Assets Must meet Must meet (50%) of the seventy five 4
Liquid liabilities requirement | requirement requirement percent (75%) of
Greater than 1 the requirement Form CCC

and

Debt Ratio = Total Debt

Total Assets
Less than 1

and
(ii) the overall cash flow requirements
for this contract and its current
commitments.
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Eactor 24 EXxperience
Criteria
Bidder
Sub-Factor Joint Venture, Consortium or Documentation
Requirement Single Association Required
Entity All Each At least one
partners partner partner
combined
2.4.1 General | Experience under contracts in the role of
Experience contractor, subcontractor, or management
Must meet Must meet
contractor for at least the last three [3No] years . .
. L . : requirement | N/A requirement | N/A Form EXP-4.1
prior to the applications submission deadline,
and with an activity in at least nine (9) months in
each year.
2.4.2 Specific | (a)Participation as contractor, management
Experience contractor, or subcontractor, in at least three
(3No)  Similar infrastructure  construction
contracts of over Kshs. 10 million each within
the last three (3No) years that have been Must meet Must meet Form EXP
successfully and substantially completed similar | Must meet requirements N/ A requirement 2.4.2(a)
to the proposed Works. The similarity shall be | requirement | forall for one o

based on the physical size, complexity,
methods/technology or other characteristics as
described in  Section VI, Requirements-
evidenced by letters of awards and practical
completion certificate.

characteristics

characteristic
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2.4  Experience
Factor P
Criteria
Bidder
Sub-Factor Joint Venture, Consortium or Documentation
Requirement Sinale Association ReqUired
Ent?ty All Each At least one
partners partner partner
combined
2.4.2 Specific | b) For the above or other contracts executed
Experience du_rl_ng the perlo_d stlpqlated in 2.4._2(a) above, a Must meet Must meet
minimum experience in the following key . Must meet . Form EXP-
A requirements . N/A requirements
activities: requirements 2.4.2(b)
1. Masonry works
2. Construction of buildings
25  Personnel

The Bidder must demonstrate that it will have the personnel for the key

NO. PERSONNEL | QUALIFICATION NO. | Experience | REMARKS
1 Site Agent Diplomain 1 5 years All from
Civil/Agricultural recognized
Engineering and other Institution
related fields. REMARKS
2 Foreman Certificate in Building 1 5 years
Construction and other
related fields

positions that meet the following requirements:
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The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in
Section 1V, Bidding Forms.

2.15  Equipment

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter:

ITEM | TYPE OF EQUIPMENT
NO.

p
o

CAPCITY REMARKS

1 Lorry 17 ton

Pick up 1ton

Water bowser 1700 Litres

Concrete Vibrator

Concrete mixer

Welding machine

Mobile generator

o (N |o|w|N
R R

Grinder
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Section V. Bidding Forms
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L_etter of Bid

The Bidder MUST prepare the Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and address.

Date:
Bidding No.:
Invitation for Bid No.:

To:
We, the undersigned, declare that:

@ We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB) Clause 8;

(b) We offer to execute in conformity with the Bidding Documents the following Works:

(© The total price of our Bid, excluding any discounts offered in item (d) below is:

(d) The discounts offered and the methodology for their application are:

(e Our bid shall be valid for a period of [insert validity period as specified in ITB
18.1.] days from the date fixed for the bid submission deadline in accordance with the
Bidding Documents, and it shall remain binding upon us and may be accepted at any time
before the expiration of that period,;

()] If price adjustment provisions apply, the Table(s) of Adjustment Data shall be considered
part of this Bid;*

(9) If our bid is accepted, we commit to obtain a performance security in accordance in
accordance with ITB 38 and GC 5.15, for the due performance of the Contract;

() Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from eligible countries;

10 Include if price adjustment provisions apply in the Contract in accordance with PC Clause 5.17 Price
Adjustment.
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(i)

)

(k)

0]

(m)

(n)

(0)

(p)

()

()

(s)

We, including any subcontractors or suppliers for any part of the contract, do not have
any conflict of interest in accordance with ITB 4.3;

We are not participating, as a Bidder or as a subcontractor, in more than one bid in this
bidding process in accordance with ITB 4.3, other than alternative offers submitted in
accordance with ITB 13;

Our firm, its affiliates or subsidiaries (including any Subcontractors or Suppliers for any
part of the contract), has not been declared ineligible by the Bank, or under execution of a
Bid-Securing Declaration in the Employer’s country, or under the Employer’s country
laws or official regulations, or by an act of compliance with a decision of the United
Nations Security Council, in accordance with ITB 4.4, 4.15 and 4.8, respectively;

We are not a government owned entity / We are a government owned entity but meet the
requirements of ITB 4.5;%

We are / are not under sanction by the World Bank, the IADB, EBRD or the AsDB for
any action of corruption and fraud in accordance with ITB 3. [If under sanction, please
provide details including date of start of sanction and duration].

We have paid, or will pay the following commissions, gratuities, or fees with respect to
the bidding process or execution of the Contract: 12

Name of Recipient Address Reason Amount

We undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force in
the country of the Employer, as such laws have been listed by the Employer in the
bidding documents for this contract.!?

We understand that this bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract is prepared and executed,

We understand that you are not bound to accept the lowest evaluated bid or any other bid
that you may receive; and

If awarded the contract, the person named below shall act as Contractor’s Representative:

We accept the appointment of [Employer to insert full name and address of suggested
appointee] as the Adjudicator. / We do not accept the appointment of [Bidder to insert

11
12
13

Use one of the two options as appropriate.

If none has been paid or is to be paid, indicate “none”.

The Bank will accept the introduction of such undertaking at the request of the Borrowing country, provided the
arrangements governing such undertaking are satisfactory to the Bank.
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name suggested by Employer] as the Adjudicator, and propose instead that [Bidder to
insert alternative name] be appointed as the Adjudicator, whose daily fees and
biographical data are attached.'*

Name:

In the capacity of:

Signed:

Duly authorized to
sign the Bid for and on
behalf of:

Date:

14 Use one of the two options as appropriate.
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Bill of Quantities/Schedules of Prices
CONSTRUCTION OF LOLKUNIANI LIVESTOCK SALE YARD
ITEM | DESCRIPTION OFFICIAL USE TENDERER’S

USE
AMOUNT
GRAND SUMMARY
KSH CTS | KSH CTS
A. TOTALS FOR PROPOSED
CONSTRUCTION OF LOLKUNIANI
LIVESTOCK SALE YARD
B. Contingency Sum (10%)

CONTRACT SUM CARRIED TO
FORM OF TENDER

AMOUNT IN WORDS:
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WITNESS NAME:
ADDRESS:
S G e
D AT o
AMOUNT (Kshs)
SUMMARY
A. BILL NO. 01 PRELIMINARIES &
GENERALS
B. SALE YARD BILL NO.02
C. KOISK BILL NO.03
D. TOILETS BILL NO. 04
E OFFICES BILL NO.05
F RAMP BILL NO.06
G RAISED PLATFORM BILL NO.07
H. PROVISIONAL SUMS BILL NO. 08
TOTAL
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ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

BILL NO.01

PRELIMINARIES AND
GENERALS

Mobilization and
demobilization of personnel
and equipment

ITEM

Allow for temporary site
office and camp

Provide sign board for the
work as required by law and
as directed by the PM

ITEM

ITEM

TOTAL BILL NO. 01

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

BILL NO.02

SALE YARD FENCING

ELEMENT NO.O1

FENCING

(ALL PROVISIONAL)

Clearing the site of light
bushes/trees

SM

Rate
only

Excavate for fencing poles
bases from existing ground
level and not exceeding
1.50m deep.(225 mm x
225mmx500mm deep holes)

NO

Rate
only

Concrete Work

Mass concrete 1:4: 8-
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C

50 mm blinding bed under
holes for fencing posts

CM

rate
only

Reinforced Concrete 1:2:4-
20mm gauge mix in

225x225x450 Bases for SHS
columns

CM

rate
only

MILD STEEL TO B.S. 449

Structural steel welded &
Bolted joints

100x100x4.0mm SHS
column (Length 2000mm
spaced at 3 m c/c)

NO

50

75x75%x4.0mm SHS column
(Length 1800mm spaced at 3
m c/c)

NO

30

75x75x3.0mm angle section
for bracing at corners and at
every 30m span (Length
3600mm )

NO

10

50x50 x2.0mm Square
Hollow Section with welded
connections, as side rails;
spaced @150mm c/c

LM

300

50x50 x2.0mm Square
Hollow Section with welded
connections,as side
rails;spaced @300mm c/c

LM

300

Base Bolts 150m long 12mm
dia Rawl bolts.

NO

450

Drill 122mm holes for 12mm
diameter bolt

NO

900

Base Bolts 200m long 12mm
dia Rawl bolts.

NO

710

Drill 122mm holes for 12mm
diameter bolt

NO

1420

GATES
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Gate ‘A" 4in NO. Size
1200x1500, Gate B 4 in NO
size 1500x 1500mm and
Gate C 1in NO size
5000x1500mm complete
hinges and locks

N Excavate for sides columns
poles bases from exsisting
ground level and not
exceeding 1.50m deep.(225 x
225x500mm deep holes)

NO

22

Concrete Work

Mass concrete 1:4: 8-

@) 50 mm blinding bed under
holes for fencing posts

CM

p Reinforced Concrete 1:2:4-
20mm gauge mix in

225x225x450 Bases for SHS
columns

CM

MILD STEEL TO B.S. 449

Structural steel welded &
Bolted joints

Q 100x100x4.0mm SHS
column (Length 2500mm)

NO

22

R 75x75%3.0mm SHS

LM

129

S 50x50x3.0mm SHS

LM

131

T Heavy duty mild steel hinges
welded and fixed to the gates

NO

15

U Provide for lugs for locking
the gates

NO

10

TOTAL BILL NO. 02
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ITEM
NO.

ITEM DESCRIPTION

Unit

Qty

Rate (Ksh)

Amount. (Ksh)

A. SUBSTRUCTURES

BILL NO.03

KIOSKS

ELEMENT NO. 01-
SUBSTRUCTURE

(ALL PROVISIONAL)

Excavate oversite to remove
vegetable soil average 150mm
deep; wheel and deposit on site n.e.
100M away in permanent spoils
heaps

SM

75

Excavate for strip footing not
exceeding 1.50m deep.

CM

52

Disposal

Back filling selected excavated
materials around foundation.

CM

41.3

Hardcore

250mm thick filling: deposit,
spread, level and compact: to
receive blinding

SM

65
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E 50mm murram blinding to surface
of hardcore.

SM

65

F Polythene sheet damp
proofing;500gauge

SM

65

Anti-Termite Treatment

G Chemical anti-termite treatment
supplied by Rentokil
Laboratories Limited or equal
and approved pest control firm
under a ten year guarantee,
applied to surface of excavation
and floor

SM

65

Plain Concrete 1:4:8 mix in:

H 50 mm blinding bed under strip
footing

CM

11

Reinforced Concrete 1:2:4-
20mm gauge mix in

I 150 mm floor slab

SM

65

J Strip Footing

CM

6.5

Reinforcement

High Tensile Steel Reinforcement
to B.S. 4483

K Mesh reinforcement reference A
142 weighing 2.22kg per square
metre laid in bed with 300mm side
and end laps (Measured net allow
for laps)

SM

65

MASONRY
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Medium quarry dressed stone
walling in cement and sand
(1:3)mortar:20 gauge x 25mm
wide hoop iron reinforcement
and column-wall ties in every
alternate course: to

L 200mm walling in Foundation

SM

52

TOTAL CARRIED TO
SUMMARY FOR ELEMENT 01

ITEM | ITEM DESCRIPTION
NO.

Unit

Qty

Rate (Ksh)

Amount. (Ksh)

ELEMENT NO-02

SUPERSTRUCTURE

MASONRY

Medium quarry dressed stone
walling in cement and sand
(1:3)mortar:20 gauge x 25mm
wide hoop iron reinforcement
and column-wall ties in every
alternate course: to

A 200mm walling

SM

130

Reinforced Concrete 1:2:4-
20mm gauge mix in

B Rings Beams;300x200

CM

2.7

Sawn formwork to

C Sides and soffits of beams

SM

40

Reinforcement
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High Tensile Steel Reinforcement

to B.S. 4483
D Y8mm Bars KG | 65.7
E Y12mm Bars KG | 1279

Sawn Treated Cypress

F 100mmx50mm Braces, ties, strut, L.M. | 170

and posts
G 75mmx50mm Braces, ties, strut, L.M. |50 150
and posts
H 100 x 50mm wall plate L.M |80 200
I 50 x 50mm ceiling joists LM |80 100

Wrought Treated Cypress

J 225mm x38mm Fascia or barge L.M |50
board

Roof Covering 28 Gauge
Corrugated ‘Resincot’ Iron
Sheeting and Accessories as
Manufactured by Gal sheet K
Ltd or equal and approved

K Roofing Covering with 1 % S.M | 120
Corrugation side laps nailed to
timber Purlins with galvanized
roofing nails with rubber washers
(Measured out and allow for laps)

Structural steel welded & Bolted
joints

L 75 mm Diameter tube column3mm | NO |6
thick (Length3000mm )
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TOTAL CARRIED TO SUMMARY FOR ELEMENT O2

ITEM
NO.

ITEM DESCRIPTION

Unit

Qty

Rate (Ksh)

Amount. (Ksh)

ELEMENT NO.03

FINISHES

GALVANISED STEEL
CASEMENT DOORS

Standard door complete with
hinges,stays,fasteners,permanent
vent with mosquito gauze and
sheet metal hood ect assembled
and fixed to surround including
cutting and pinning lugs to
concrete or blockwork surround
and bedding frame in cement
and sand mortar (1:4),steel
casement door comprising
40x25x3mm stiles, bottom &top
rail,&4No intermediate rails all
primed with red oxide

900x2100mm door complete
50x50x3mm fixed angles
frame;2.5mm thick MS plate built
into panels.

NO

WINDOWS

Standard door complete with
hinges,stays,fasteners,permanent
vent with mosquito gauze and
sheet metal hood ect assembled
and fixed to surround including
cutting and pinning lugs to
concrete or blockwork surround
and bedding frame in cement
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and sand mortar (1:4),steel
casement door comprising
40x25x3mm stiles, bottom &top
rail,&4No intermediate rails all
primed with red oxide

B 1500x1200mm with two sides NO |5
hanglights;one fixed bottom light
and one fixed lights

CEILING FINISHES

25mm thick T&G

C 25mm wrot thick T&G cypress SM | 65
boarding prime grade

Prepare and apply one undercoat
&two finishing coats first grade
varnishes and finishes to wood
surfaces:

D Polyurethane wood seal (gloss 6 SM | 65
shades)

WALLINGS FINISHES

15mm lime plaster:steel
trowelled finish:on blockwork:to

E Walls(internals) SM | 150

Prepare and apply three coats
approved emulsion paint to:

F Walls(internal walls) SM | 150

G Extra over walling for medium SM |70
chisel dressing

FLOOR FINISHES
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TERRAZO PAVING

38mm thick(24mm backing &
15mm thick terrazo layer)

SM

60

TOTAL CARRIED TO
SUMMARY FOR ELEMENT
NO. O3

ITEM
NO.

ITEM DESCRIPTION

Unit

Qty

Rate (Ksh)

Amount. (Ksh)

BILL NO.03

KIOSKS

SUMMARY

ELEMENT NO.

1. SUBSTRUCTURE

2. ROOFING AND
RAINWATER DISPOSAL

3. FINISHING

TOTAL BILL NO. 03

ITEM
NO.

ITEM DESCRIPTION

Unit

BoQ Qty | Rate
(Ksh)

Amt. (Ksh)




Section IV. Bidding Forms 1-67

A. SUBSTRUCTURES

BILL NO.04

TOILETS

ELEMENT NO. 01-SUB
STRUCTURE

(ALL PROVISIONAL)

Excavation, including maintaining
and supporting sides and keeping

bottoms free from water and mud
or other fallen material

A Excavate oversite to remove SM 35
vegetable soil average 150mm deep;
wheel and deposit on site n.e. 100M
away in permanent spoils heaps

B Excavate for strip footing not CM 50
exceeding 1.50m deep.

PIT LATRINE

C Excavate for pit latrine not CM 21
exceeding 1.50m deep.

D Ditto 1.50m-3.0m deep CM 56

E Ditto 3.0m-4.5m deep(rock CM 21
excavation)

F Extra over excavation for excavating CM 21
in rock Class 1;not exceeding 1.5 m

Disposal

G Back filling selected excavated CM 20
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materials around foundation.

Hardcore

250mm thick filling: deposit, spread,
level and compact: to receive
blinding

SM

21

50mm murram blinding to surface
of hardcore.

SM

21

Polythene sheet damp
proofing;500gauge

SM

34.7

Anti-Termite Treatment

Chemical anti-termite treatment
supplied by Rentokil Laboratories
Limited or equal and approved
pest control firm under a ten year
guarantee, applied to surface of
excavation and floor

SM

21

ITEM
NO.

ITEM DESCRIPTION

Unit

BoQ Qty

Rate
(Ksh)

Amt. (Ksh)

Plain Concrete 1:4:8 mix in:

50 mm blinding bed under strip
footing

CM

Reinforced Concrete 1:2:4- 20mm
gauge mix in

150 mm floor slab

SM

35

Strip Footing

CM

Ground floor beams:

CM
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Reinforcement

High Tensile Steel Reinforcement
to B.S. 4483

P Y8mm Bars KG 327
Q Y12mm Bars KG 40
Sawn formwork to
R sides and soffits of beams SM 7
S Horizontal soffits of suspended slab SM 14
Medium quarry dressed stone
walling in cement and sand
(1:3)mortar:20 gauge x 25mm
wide hoop iron reinforcement and
column-wall ties in every alternate
course: to
T 200mm walling in Foundation SM 49
U 200 mm walling SM 47
\ 150mm walling SM 11
wW 100mm walling SM 19
TOTAL ELEMENT 01
ITEM ITEM DESCRIPTION Unit BoQ Qty | Rate BoQ Amt. (Ksh)
NO. (Ksh)
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ELEMENT NO-02

ROOFING AND RAINWATER
DISPOSAL

Reinforced Concrete 1:2:4- 20mm
gauge mix in

A. Rings Beams;300x200 CM 1.5

Sawn formwork to

B. sides and soffits of beams SM 14

Reinforcement

High Tensile Steel Reinforcement

to B.S. 4483
C. Y8mm Bars KG 25
D Y12mm Bars KG 43

Sawn Treated Cypress

E 75mmx50mm Braces, ties, strut, and L.M. 48
posts
F 100 x 50mm wall plate L.M 20

Wrought Treated Cypress

G 225mm x38mm Fascia or barge L.M 24
board

Roof Covering 28 Gauge
Corrugated ‘Resincot’ Iron
Sheeting and Accessories as
Manufactured by Gal sheet K Ltd
or equal and approved
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Roofing Covering with 1 %
Corrugation side laps nailed to
timber Purlins with galvanized
roofing nails with rubber washers
(Measured out and allow for laps)

SM

30

VENT PIPES

110 mm Diameter Upvc Pipes

LM

18

TOTAL ELEMENT 02

ITEM
NO.

ITEM DESCRIPTION

Unit

BoQ Qty

Rate
(Ksh)

BoQ Amt. (Ksh)

ELEMENT NO.0O3

FINISHES

DOOR

Single door; 50 mm thick ; 1000 x
2100 mm high inclusive of door
frame made of 100x50mm hard
wood timber

NO

FLOOR

Cement and sand (1:4) paving:
steel trowelled: on concrete

40mm thick floors to receive tiles

SM

35

12mm thick white rectangular tiles

SM

35




Section V.

Bidding Forms

1-72

sizes 210x210x26 units/SM

WALL

12mm lime plaster:steel trowelled

finish:on blockwork:to

Walls(internals)

SM

65

Prepare and apply three coats
approved emulsion paint to:

Plastered walls

SM

37

Extra over walling for medium
chisel dressing

SM

37

Aluminum strip borders

200mm Stainless steel edging bent
to shape for urinal groove

LM

TOTAL ELEMENT 03

ITEM
NO.

ITEM DESCRIPTION

Unit

BoQ Qty

Rate
(Ksh)

BoQ Amt. (Ksh)

BILL NO.04

TOILETS

SUMMARY

ELEMENT NO.

1. SUBSTRUCTURE
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DISPOSAL

2. ROOFING AND RAINWATER

3. FINISHING

Total

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

A. SUBSTRUCTURES

BILL NO.05

OFFICES

ELEMENT NO. 01-
SUBSTRUCTURE

(ALL PROVISIONAL)

Excavate oversite to remove
vegetable soil average 150mm
deep;wheel and deposit on site n.e.
100M away in permanent spoils
heaps

SM

84

Excavate for strip footing not
exceeding 1.50m deep.

CM

43.5

Disposal

Back filling selected excavated
materials around foundation.

CM

25.1

Hardcore

250mm thick filling: deposit,
spread, level and compact: to
receive blinding

SM

62.8

50mm murram blinding to surface
of hardcore.

SM

62.8




Section IV. Bidding Forms 1-74

Anti-Termite Treatment

F Chemical anti-termite treatment SM 62.8
executed by Rentokil Laboratoties
Limited or equal and approved pest
control firm under a ten year
gurantee, applied to surface of
excavation and floor

Damp-Proof Membrane

500mm Gauge polythene damp- SM 62.8
proof membrane laid on blinded
hardcore with 100mm folded side
and end laps (measured net-allow
for laps)

Plain Concrete 1:4:8 mix in:

G 50 mm blinding bed under strip CM 1.5
footing

Reinforced Concrete 1:2:4-
20mm gauge mix in

H 150 mm floor slab SM 62.8
I 300 mm thick Strip Footing CM 6
600 x150mm thick pavement round | SM 195

the perimeter walling

Reinforcement

High Tensile Steel Reinforcement

to B.S. 4483

Y10 KG 89.5
Y8 KG 67.8
Mesh Fabric Reinforcement to

B.S.4483

Mesh reinforcement reference A
142 weighing 2.22kg per square
metre laid in bed with 300mm side
and end laps (Measured net allow
J for laps) SM 62.8

MASONRY
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Medium quarry dressed stone
walling in cement and sand
(1:3)mortar:20 gauge X 25mm wide
hoop iron reinforcement and
column-wall ties in every alternate
course: to

200mm walling in Foundation

SM

63

Hessian Based Bituminous Felt
Damp-Proof course to B.S.743
type 4A and setting in cement
and sand mortar

under 200mm walls

LM

48.5

TOTAL ELEMENT 01

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO-02

CONCRETE WORK AND
WALLING

Reinforced Concrete 1:2:4-
20mm gauge mix in

Rings Beams;300x200

CM

Sawn formwork to

sides and soffits of beams

SM

29

Reinforcement

High Tensile Steel Reinforcement
to B.S. 4483

Y8mm Bars

KG

92

Y12mm Bars

KG

172

Walling
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Medium quarry dressed stone
walling in cement and sand
(1:3)mortar:20 gauge X 25mm
wide hoop iron reinforcement
and column-wall ties in every
alternate course: to

200mm walling

SM

135

Fair raking cutting 200mm walls

L.M

43

200X200mm High cement and
sand (1:4) mortar in eaves filling

L.M

43

TOTAL ELEMENT 02

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO-03

ROOFING AND RAINWATER

DISPOSAL

concrete and walling sundries

Mortice in concrete 100mm deep
for 12mm diameter bolt and grout
in cement and sand (1:4) mortar

NO.

22

Cut or leave hole through wall for
end of 100x50mm timber

NO.

The following in 8No. Roof
Trusses Spanning 6 metres and
hoisting and building 3.0 metres

above ground

Sawn Treated Cypress

100mmx50mm Braces, ties, strut,
and posts

L.M.

126

75mmx50mm Purlins

L.M.

65

100 x 50mm wall plate

LM

20

Galvanized Mild steel

12 mm Diameter bolt 150mm long
with head nut and two washers

NO.

22
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G

12 mm Diameter bolt 250mm long
with head nut and two washers

NO.

112

63mm Diameter double sided
toothed timber connector to B.S.
1579

NO.

20

Bore 50mm timber for 12mm
diameter bolt

NO.

52

Bore 100mm timber for 12mm
diameter bolt

NO.

60

12mm Diameter holding down bolt
150mm long with head nut and
washer cast in concrete.

NO.

22

Wrought Treated Cypress

225mm x38mm Fascia or
bDAMBALA FACHANA board

L.M

40

Roofing

Roof Covering 28 Gauge
Corrugated ‘Resincot’ Iron
Sheeting and Accessories as
Manufactured by Gal sheet K
Ltd or equal and approved

Roofing Covering with 1 %
Corrugation side laps nailed to
timber Purlins with galvanized
roofing nails with rubber washers
(Measured out and allow for laps)

S.\M

84

Ridge caps

L.M

11

Plastic gutters;180mm diameter
half round

LM

22

Plastic gutters;support brackets
spaced at 500mm c/c

NO.

46
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R

Plastic downpipes;75mm diameter

LM

TOTAL ELEMENT 03

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO. 04

FINISHINGS

Cement and Sand (1:4) Screed
and Paving

30mmscreeding and Paving
Finished with a steel trowel

S.M

75

20mm skirting 150mm high with
rounded top edge and cove to
junction with paving

L.M.

60

12mm Two Coats Lime Plaster
with Steel Trowel Finished to:

Stone Work

SM

180

Ceiling

50x50mm sawn cypress brandering

LM

138

Celotex'or equal and approved
termite proffed fibreboard.

12mm ceiling lining with V' joints
to panels fixed to brandering

SM

54

100mm x12mm wrought cypress
cornice with 1 labour plugged

LM

60

Extra over ceiling lining for
forming removable trap door size
600x600mm with 100x38mm
treated sawn cypress triming foists
between beams 120x25mm
wrought cypress frame all round
and 12 mm panel set loose on top
of framing.

NO.
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TOTAL ELEMENT 04

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO. 5

DOORS

Wrought Hardwood Timber

50mm framed battened door size
900x2100mm high constructe of
150mm grooved framed all round
filled in with tongued and grooved
'V' jointed vertical boarding in
100mm widths

NO.

30 X20mm architrave

LM

17

100x50mm frame with one labour ,
plugged

LM.

17

Ironmongery

Supply and fix the following
ironmongery with matching
SCrews

100mm steel butt hinges

NO.

Two lever mortice lock and pairs
of chromium plated lever handle
furniture.

NO.

Aluminium hat and coat hook

NO.

TOTAL ELEMENT 05

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO.6

WINDOWS

Sundries
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12 mm Quary tile cill 200mm wide
bedded and jointed in cement and
sand (1:4) mortar including
pointing in coloured cement
mortar.

LM

12

100x20mm wrought hardwood
board plugged

LM

10

Purpose made metal casement
windows with heavy duty
sections to comply with B.S. 990
factory primed with red oxide
primer complete with lugs and
fitted and bedding and pointing
frame in non-sitting mastic.

Window size 1500x1200mm high
with two paning lights and one
fixed light divided in 12 NO. equal
panes.

NO

12mm Mild Steel burglar bars cut
to length and welded to window
frame including grinding welds
smooth (in NO. 42)

LM

144

5mm Clear sheet glass and
glazing to metal with putty in:

Panes over 0.10 but not exceeding
0.50 square metres

SM

11

TOTAL ELEMENT 06

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO.07
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PAINTING AND
DECORATING

Prepare and apply three coats
plastic emulsion paint to:

Internally
A. Plastered walls SM 155
B. Celotex ceiling SM 54

Prepare and apply two under coats
and one hard gloss finishing coat
on metal work

General surface of glazed windows
(both sides measured flat overall)

surfaces of small bars LM 144

surfaces over 100mm but not LM 30
exceeding 200mm girth

Prepare and prime woodwork

Backs of frames, etc not exceeding | LM 34
100mm girth

Prepare prime and apply three
coats hard gloss oil paint to wood

work

General surfaces S.M 12
Surfaces not exceeding 100mm LM 30
girth

Surfaces over 100mm but not LM 48

exceeding 200mm girth
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Surfaces over 200mm but
exceeding 300mm girth.

LM

39

TOTAL ELEMENT 07

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

ELEMENT NO.08

ROOF WATER HARVESTING

Supply and installed one (1) 5,000
litres plastic water container as
manufactured by KENTANK (K)
LTD or equally approved by the
P.M on masonry constructed stand
500 mm above the ground level as
directed by the P.M

NO.

Construct a 3000mmx6000mm
x3200mm shed with 75mm x3mm
steel columns roofed with timber
trusses and covered with 28 Gauge
Roof Covering Corrugated
‘Resincot’ Iron Sheeting and
Accessories

NO.

TOTAL ELEMENT 08

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

BILL NO. 5

OFFICES

SUMMARY

ELEMENT NO.

1. SUBSTRUCTURE
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2. CONCRETE WORK AND
WALLING

3. ROOFING AND
RAINWATER DISPOSAL

4. FINISHING

5. DOORS

6. WIDOWS

7. PAINTING AND
DECORATION

8. ROOF WATER
HARVESTING

TOTAL BILL 05

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

SUBSTRUCTURES

BILL NO.06

RAMP

(ALL PROVISIONAL)

Excavate oversite to remove
vegetable soil average 150mm
deep; wheel and deposit on site n.e.
100M away in permanent spoils
heaps

SM

48

Excavate for strip footing not
exceeding 1.50m deep.

CM

30

Disposal

Back filling selected excavated
materials around foundation.

CM

13
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D

Approve filling of selected red soil
consolidated in layers of 150mm to
achieve slope levels.

CM

17

Hardcore

250mm thick filling: deposit,
spread, level and compact: to
receive blinding

SM

17

50mm murram blinding to surface
of hardcore.

SM

27

Polythene sheet damp
proofing;500gauge

SM

27

Anti-Termite Treatment

Chemical anti-termite treatment
executed by Rentokil Laboratoties
Limited or equal and approved pest
control firm under a ten year
gurantee, applied to surface of
excavation and floor

SM

Plain Concrete 1:4:8 mix in:

Reinforced Concrete 1:2:4-
20mm gauge mix in

150 mm floor slab

SM

30

Strip Footing

CM

Reinforcement

High Tensile Steel
Reinforcement to B.S. 4483

Mesh Fabric Reinforcement to
B.S.4483

2 Layers of Mesh reinforcement
reference A 142 weighing 2.22kg
per square metre laid in bed with
300mm side and end laps
(Measured net allow for laps)

SM

60

MASONRY
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Medium quarry dressed stone
walling in cement and sand
(1:3)mortar:20 gauge X 25mm wide
hoop iron reinforcement and
column-wall ties in every alternate
course: to

L 200mm walling in Foundation SM 51

MILD STEEL TO B.S. 449

Structural steel welded & Bolted

joints

75x75%3.0mm SHS column NO 30
(Length 1700mm) spaced at

2000mm

50x50x3.0mm SHS spaced at LM 418

150mm (runners)

Reinforcement

High Tensile Steel
Reinforcement to B.S. 4483

Y10 KG 161

TOTAL BILL 06

UNIT QTY | RATE AMOUNT

ITEM | DESCRIPTION KSHS KSHS CTS

A. SUBSTRUCTURES

BILL NO.07

RAISED PLATFORMS

1.Nos

(ALL PROVISIONAL)

A Excavate for columns footing not CM 0.6

exceeding 1.50m deep.

Plain Concrete 1:4:8 mix in:

C 50 mm blinding bed under columns | CM 1
footing
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Reinforced Concrete 1:2:4-
20mm gauge mix in

D Columns bases CM 1

Reinforcement

High Tensile Steel Reinforcement
to B.S. 4483

Y10 KG 50

SUPERSTRUCTURES

MILD STEEL TO B.S. 449

Structural steel welded & Bolted
joints

Columns /staircases bases plate

E 200x200x4.0mm SM 0.4

F 200x150x4.0mm SM 0.1
Base Bolts 200m long 12mm dia

G Rawl bolts. NO 32
Staircase

H 100x50x4.0mm RHS stringer beam | NO 2

I 100x100x3mm angle plates NO 14

J 150x50mm Hardwood steps LM 14
COLUMNS

K 100x100x4.0mm SHS NO 6

PLATFORM FLOOR

M -100x50x4.0mm RHS bearers beam | LM 6

N 75x75x4.0mm SHS bearers beams LM 14
@) 4mm chequered plate SM 6

SIDE RAILS
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Q

50x50x2.0mm SHS

LM

38

ROOF

75x75x4.0mm SHS wall plate
bearers beams

LM

50x50x3.0mm SHS Rafters

LM

10.8

50x50x2.0mm SHS Purlins

LM

18

Roof Covering 28 Gauge
Corrugated ‘Resincot’ Iron
Sheeting and Accessories as
Manufactured by Gal sheet K
Ltd or equal and approved

Roofing Covering with 1 %
Corrugation side laps nailed to
timber Purlins with galvanized
roofing nails with rubber washers
(Measured out and allow for laps)

S.\M

24

TOTAL BILL 07

ITEM

DESCRIPTION

UNIT

QTY

RATE
KSHS

AMOUNT

KSHS

CTS

BILL NO. 08

PROVISIONAL SUMS

The tender shall include in
his/her _tender the following
Provisional Sums to  be
expended in__whole or part
thereof at the discretion and on
instructions _of the Project

Manager.
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A. Allow a Provisional sum of Kenya | LUMPSUM 700,000 700,000
Shillings seven hundred thousand
(Kshs700, 000/=) for Project
Supervision and Administrative
expenses.
B. Allow a provisional sum of Kenya | LUMPSUM 1,500,000 1,500,000
shillings one million for design
review and site accessibility as
directed the PM
c Allow a Provisional sum of One | ITEM 1,500,000 1,500,000.00
million five Hundred Kenya
shilling to welding. major repairs
of fence as instructed by the
Project Manager
C. Allow for attendance for items A | %
and B above
D TOTAL

Summary of Payment Currencies
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Table: Alternative A

insert name of Section of the Works

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities)
will have substantially different foreign and local currency requirements. The Employer should
insert the names of each Section of the Works.

Currency

BID PRICE

A B C D
Rate of Local Currenc Percentage of
Name of Payment Amount of Exchange . y Net Bid Price (NBP)
Equivalent
Currency Currency to Local = 170xC
C=AxB
Currency NBP
Local currency
1.00
Foreign Currency #1
Foreign Currency #2
Foreign Currency #3
Net Bid Price 170.00
Provisional Sums
Expressed in Local 1.00
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Table: Alternative B

To be used only with Alternative B Prices directly quoted in the currencies of payment.
(Clause ITB 15.1)

Summary of currencies of the bid for [insert name of Section of the Works]

Name of currency Amounts payable
Local currency:
Foreign currency #1:
Foreign currency #2:
Foreign currency #3:
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Form of Bid Security (Bank Guarantee)

[Bank’s Name, and Address of Issuing Branch or Office]

Beneficiary: [Name and Address of Employer]

Date:

BID GUARANTEE No.:

We have been informed that [name of the Bidder] (hereinafter

called "the Bidder") has submitted to you its bid dated (hereinafter called "the

Bid") for the execution of [name of contract] under Invitation for Bids No.
(“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Employer, we [name of Bank] hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of

[amount in figures] ( ) [amount in words] upon receipt by us of your first demand
in writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder:

(@ has withdrawn its Bid during the period of bid validity specified by the
Bidder in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by the Employer during the
period of bid validity, (i) fails or refuses to execute the Contract Form, if
required, or (ii) fails or refuses to furnish the performance security, in
accordance with ITB 38.

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies
of the contract signed by the Bidder and the performance security issued to you upon the
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i)
our receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii)
twenty-eight days after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458.
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[signature(s)]
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Form of Bid Security (Bid Bond)

BOND NO.

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name,
legal title, and address of surety], authorized to transact business in [name of country of
Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of
Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]®®
[amount in words], for the payment of which sum, well and truly to be made, we, the said
Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS the Principal has submitted a written Bid to the Employer dated the day of
, 20__, for the construction of [name of Contract] (hereinafter called the “Bid”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
(@) withdraws its Bid during the period of bid validity specified in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by the Employer during the period
of Bid validity; (i) fails or refuses to execute the Contract Form, if required; or (ii)
fails or refuses to furnish the Performance Security in accordance with the
Instructions to Bidders;

then the Surety undertakes to immediately pay to the Employer up to the above amount upon
receipt of the Employer’s first written demand, without the Employer having to substantiate its
demand, provided that in its demand the Employer shall state that the demand arises from the
occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and
including the date 28 days after the date of expiration of the Bid validity as stated in the
Invitation to Bid or extended by the Employer at any time prior to this date, notice of which
extension(s) to the Surety being hereby waived.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be
executed in their respective names this day of 20 .

Principal: Surety:
Corporate Seal (where appropriate)

15 The amount of the Bond shall be denominated in the currency of the Employer’s country or the equivalent
amount in a freely convertible currency.
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(Signature) (Signature)

(Printed name and title) (Printed name and title)
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Form of Bid-Securing Declaration

Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]

We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a Bid-Securing
Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any
contract with the Borrower for the period of time of [Employer to insert number of months or
years] starting on [insert date], if we are in breach of our obligation(s) under the bid conditions,
because we:

(@ have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or

(b) having been notified of the acceptance of our Bid by the Employer during the period of bid
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish
the Performance Security, in accordance with ITB 38.

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder,
upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder;
or (i) twenty-eight days after the expiration of our Bid.

Signed: [insert signature of person whose name and capacity are shown] In the capacity of [insert
legal capacity of person signing the Bid-Securing Declaration]

Name: [insert complete name of person signing the Bid-Securing Declaration]
Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of , [insert date of signing]

Corporate Seal (where appropriate)

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all
partners to the Joint Venture that submits the bid.]
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Technical Proposal

Technical Proposal Forms

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Contractor’s Equipment

Personnel

Others
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Site Organization
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Method Statement
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Mobilization Schedule
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Construction Schedule
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Contractor’s Equipment

Form EQU

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section Ill, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Bidder. The Bidder shall provide all the information requested below, to the extent possible. Fields with
asterisk (*) shall be used for evaluation.

Type of Equipment*

O owned

Equipment Name of manufacturer Model and power rating
Information

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

O Leased [ Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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Proposed Personnel

Form PER -1

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for
each of the positions listed in Section Ill, Evaluation and Qualification Criteria. The data on their experience
should be supplied using the Form below for each candidate.

1. Title of position
Name

2. Title of position
Name

3. Title of position
Name

4. Title of position
Name

5. Title of position
Name

15. Title of position
Name

etc. Title of position
Name
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Resume of Proposed Personnel

Form PER -2

The Bidder shall provide all the information requested below. Fields with asterix (*) shall be
used for evaluation.

Position*
Personnel Name * Date of birth
information
Professional qualifications
Present Name of Employer
employment

Address of Employer

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

From* To*

Company, Project, Position, and Relevant Technical and Management
Experience*




Section IV. Bidding Forms

1-104

Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section 111, Evaluation
and Qualification Criteria, the Bidder shall provide the information requested in the
corresponding Information Sheets included hereunder.
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Bidder Information Sheet

Form ELI-1.1
Date:
Bidding No.:
Invitation for Bid No.:
Page of pages

1. Bidder’s Legal Name

2. In case of Joint Venture, Consortium or Association (JVCA), legal name of each party:

3. Bidder’s actual or intended Country of Registration:

4. Bidder’s Year of Registration:

5. Bidder’s Legal Address in Country of Registration:

15. Bidder’s Authorized Representative Information
Name:

Address:

Telephone/Fax numbers:

Email Address:

7. Attached are copies of original documents of:

1 Articles of Incorporation or Registration of firm named in 1, above, in accordance with
ITB Clauses 4.1 and 4.2.

[ ] In case of JVCA, letter of intent to form JVCA including a draft agreement, or JVCA
agreement, in accordance with ITB Clause 4.1

[ ] In case of government owned entity from the Employer’s country, documents establishing
legal and financial autonomy and compliance with the principles of commercial law, in
accordance with ITB Clause 4.5.
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Party to JVCA Information Sheet

Form ELI - 1.2
Date:
Bidding No.:
Invitation for Bid No.:
Page of _ pages

1. Bidder’s Legal Name:

2. JVCA’s Party legal name:

3. JVCA’s Party Country of Registration:

4. JVCA'’s Party Year of Registration:

5. JVCA’s Party Legal Address in Country of Registration:

15. JVCA’s Party Authorized Representative Information
Name:

Address:

Telephone/Fax numbers:

Email Address:

7. Attached are copies of original documents of:

"1 Articles of Incorporation or Registration of firm named in 1, above, in accordance with
ITB Clauses 4.1 and 4.2.

"1 In case of government owned entity from the Purchaser’s country, documents
establishing legal and financial autonomy and compliance with the principles of
commercial law, in accordance with ITB Clause 4.5.
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Historical Contract Non-Performance

Form CON — 2
Bidder’s Legal Name: Date:
JVCA Partner Legal Name:
Bidding No.:
Page of pages

Non-Performing Contracts in accordance with (Evaluation and Qualification Criteria)

] Contract non-performance did not occur during the stipulated period, in accordance with
Sub-Factor 2.2.1 of Section 111, Evaluation and Qualification Criteria.

] Contract non-performance during the stipulated period, in accordance with Sub-Factor
2.2.1 of Section Ill, Evaluation and Qualification Criteria.

Year Outcome as
Percent of
Total Assets

Contract Identification

Total Contract
Amount (current

value, US$

equivalent)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Pending Litigation, in accordance with Section 11, Evaluation and Qualification Criteria

] No pending litigation in accordance with Sub-Factor 2.2.3 of Section 11, Evaluation and
Qualification Criteria.

| Pending litigation in accordance with Sub-Factor 2.2.3 of Section 111, Evaluation and
Qualification Criteria, as indicated below

Year Outcome as
Percent of
Total Assets

Contract Identification

Total Contract
Amount (current
value, US$
equivalent)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:
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Current Contract Commitments / Works in Progress

Form CCC

Bidders and each partner to a JVCA should provide information on their current commitments on all

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for

contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

Name of contract Employer, Value of Estimated Average monthly
contact outstanding work | completion date invoicing over last
address/tel/fax | (current US$ six months

equivalent) (US$/month)

1.

2.

3.

4,

5.

etc.
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Financial Situation

Bidder’s Legal Name:
JVCA Partner Legal Name:

Form FIN — 3.1

Historical Financial Performance

Date:

Bidding No.:
Page

of

pages

To be completed by the Bidder and, if JVCA, by each partner

Financial
information in
US$
equivalent

Historic information for previous () years
(US$ equivalent in 000s)

Year 1

Year 2

Year 3

Year...

Yearn

Avg.

Avg.
Ratio

Information fro

m Balance

Sheet

Total Assets
(TA)

Total
Liabilities
(TL)

Net Worth
(NW)

Current
Assets (CA)

Current
Liabilities
(CL)

Information fro

m Income

Statement

Total
Revenue (TR)

Profits Before

Taxes (PBT)




Section IV. Bidding Forms 1-111

(1 Attached are copies of financial statements (balance sheets, including all related notes, and
income statements) for the years required above complying with the following conditions:

Must reflect the financial situation of the Bidder or partner to a JVCA, and not sister or
parent companies

Historic financial statements must be audited by a certified accountant

Historic financial statements must be complete, including all notes to the financial
statements

Historic financial statements must correspond to accounting periods already completed
and audited (no statements for partial periods shall be requested or accepted)
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Average Annual Turnover

Form FIN — 3.2
Bidder’s Legal Name: Date:
JVCA Partner Legal Name: Bidding No.:
Page of pages
Annual turnover data (construction only)
Year Amount and Currency US$ equivalent

*Average
Annual
Construction
Turnover

*Average annual turnover calculated as total certified payments received for work in progress or
completed over the number of years specified in Section Ill, Evaluation and Qualification
Criteria, Sub-Factor 2.3.2, divided by that same number of years.
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Financial Resources

Form FIN — 3.3

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow
demands of the subject contract or contracts as indicated in Section Ill, Evaluation and Qualification Criteria.

Source of financing

Amount (US$ equivalent)

1.
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General Experience
Form EXP -2.4.1
Bidder’s Legal Name: Date:
JVCA Partner Legal Name: Bidding No.:
Page pages

Starting | Ending P
Month/ | Month / Contract Identification I'\I;cl)(lj((aj ;)rf
Year Year Years*

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest

year
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Specific Experience

Form EXP —2.4.2(a)

Bidder’s Legal Name: Date:
JVCA Partner Legal Name: Bidding No.:
Page of pages
Similar Contract Number: __ [insert Information
specific number] of __ [insert total
number of contracts required.
Contract Identification
Award date
Completion date
Role in Contract O O O
Contractor Management | Subcontractor
Contractor
Total contract amount Us$
If partner in a JVCA or subcontractor,
specify participation of total contract % uss$

amount

Employer’s Name:

Address:

Telephone/fax number:
E-mail:
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Specific Experience (cont.)
Form EXP —2.4.2(a) (cont.)

Bidder’s Legal Name: Page of pages
JVCA Partner Legal Name:

Similar Contract No. __ [insert specific
number] of __ [insert total number of
contracts] required

Description of the similarity in
accordance with Sub-Factor 2.4.2(a) of
Section |11, Evaluation and Qualification
Criteria:

Information

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate
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Specific Experience in Key Activities
Form EXP —2.4.2(b)
Bidder’s Legal Name: Date:
JVCA Partner Legal Name: Bidding No.:
Subcontractor’s Legal Name: Page of pages
Information
Contract Identification
Award date
Completion date
Role in Contract 0 0 O
Contractor Management | Subcontractor
Contractor
Total contract amount US$
If partner in a JVCA or subcontractor,
specify participation of total contract % US$

amount

Employer’s Name:

Address:

Telephone/fax number:
E-mail:
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Specific Experience in Key Activities (cont.)

Form EXP —2.4.2(b) (cont.)

Bidder’s Legal Name: Page of pages
JVCA Partner Legal Name:
Subcontractor’s Legal Name:

Information

Description of the key activities in
accordance with Sub-Factor 2.4.2(b) of
Section 111, Evaluation and Qualification
Criteria:

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate
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Eligibility for the Provision of Goods, Works and Related Services in Bank-financed
Procurement

A. Provision at Paragraph 1.15 of the Bank’s Rules and Procedures for Procurement
of Goods and Works

1.15 The African Development Fund permits firms and individuals from all countries to offer
goods, works and services for ADF funded projects.
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PART 2 — Employer’s Requirements



Construction of livestock Saleyard at Katilu -Turkana County
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TECHNICAL SPECIFICATION

Specifications

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the latest
current edition or revision of the relevant standards and codes in effect shall apply, unless
otherwise expressly stated in the Contract. Where such standards and codes are national, or
relate to a particular country or region, other authoritative standards that ensure a substantially
equal or higher quality than the standards and codes specified will be accepted subject to the
Project Manager’s prior review and written consent. Differences between the standards
specified and the proposed alternative standards shall be fully described in writing by the
Contractor and submitted to the Project Manager at least 28 days prior to the date when the
Contractor desires the Project Manager’s consent. In the event the Project Manager determines
that such proposed deviations do not ensure substantially equal or higher quality, the Contractor
shall comply with the standards specified in the documents.



123

TECHNICAL SPECIFICATION
GENERAL

Description of the works

The contract works include:

(a) Construction of Sale Yard

(b) Construction of Water Kiosk

(c) Construction of Offices and Toilets

(d) Construction of Ramp and Raised platform.

Provision of equipment material and labour

The contractor shall provide all equipment, transport consumable
materials and labour necessary for the satisfactory completion of the
works in compliance with the specifications herein. The Project
Manager reserves the right to inspect plant and materials prior to
contractor selection, and may reject plant or material that in his/her
opinion is substandard or inappropriate. The contractor shall provide
full descriptions of all plants to be deployed for these works. The
contactor shall present method statements describing in detail the
proposed approach to work.

The contactor shall provide summary detail of the experience of key
personnel to be deployed for these works.

Occupation of site

The employer will provide land on which the works shall be
constructed. The contractor shall be given possession of such parts of
the site that he requires for activities related to construction works
including storage of raw materials, equipment and setting up of camp
during the period of contract provided his operation does not interfere
with the daily activities of the employer.

The Contractor shall not enter upon or occupy with men, tools,
equipment and materials any land other than the land or right of way
provided by the employer

Diligent performance

The contractor shall at all times perform the Works diligently and in
accordance with sound professional practice. He/she shall not proceed
from one stage of works to another without the express permission of
the Project Manager
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Decisions regarding Temporary halt, discontinuing of any element or
part of any element of these works, or abandonment of these works,
shall be discussed jointly between the contractor and the Project
Manager before any further actions are authorized by the Engineer. The
Project Manager’s decision shall be final.

The Engineer will require a written submission justifying any steps
taken by the successful bidder taken without the Project Manager’s
approval. An unsatisfactory explanation shall lead to non-payment for
works undertaken without prior agreement, and may be included for
consideration as liquidated Damages.

Drawings
The project drawings shall comprise

(a) The drawings attached to tender documents

(b) Such other drawings and/or sketches as are issued from time to
time by the Project Manager to deal with design modifications in
response to on-site conditions.

Record drawing

As the work proceeds the Contractor shall mark up ‘As Built’ details on
a set of prints of the contract Drawings modified to portray the works
as actually constructed and issue to the Project Manager for approval
within 7 days of completion of the works covered by each drawing.

Level datum

The Project Manager will establish on site temporary benchmark and
will assign a value to it. The Contractor shall establish and maintain
such additional benchmarks as are necessary; the form of such
benchmarks shall be approved by the Project Manager.

Contractor’s staff, communication, offices etc
General

The contractor shall advice the Project Manager at which of his offices
any notices may be served in accordance with the conditions of
contract.

Language of correspondence and records

All communication from contractor to the Project Manager and the
Project Manager shall be in English language.

All site books, time sheets, records, notes drawings, documents,
specifications etc. shall be in English language
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Contractor’s duty staff & offices

At least one responsible senior representative of the contractor shall be
immediately available at all times and he shall be on site during
normal working hours.

To such representative shall be delegated full authority to confer with
Project Manager and to take all steps and to issue all those
instructions which may be required in an emergency to ensure the
safety of all personnel of the works and of all the Employer‘s and other
property on the site and in the immediate vicinity thereof. The Project
Manager may from time to time at his discretion after taking into
consideration all the prevailing conditions allow some relaxation of this
clause but such relaxation shall be made only with his written
permission and subject to any special conditions which he may then
require.

The contractor shall provide and maintain at the site, offices for the
use of representative and to which written instructions by the Project
Manager can be delivered. Any instructions delivered to such offices
shall be deemed to have been delivered to the contractor.

Public Relations

The contractor shall designate within his site organization competent
staff whose responsibility shall be to ensure good relations.

The location of all yards, stores, workshops, offices, etc. shall be
agreed beforehand with the Project Manager and shall be such as to
avoid obstruction and nuisance to public and/or the client.

The contractor shall provide and maintain at or near the site suitable
and sufficient shelters, mess rooms, washrooms, latrines etc. as are
necessary and customary, to the satisfaction of the Project Manager
Project Manager and in accordance with the law and regulations of the
relevant authorities.

Accommodation for workmen

Where the contractor wishes to construct camp to accommodate his
labour, the following requirements shall be adhered to and shall also
be subject to the requirement made by the District or Provincial
Administration or any local Authority.

Demolition of contractor’s temporary structures

The Project Manager may at any time before the end of the period of
maintenance give the contractor notice in writing to demolish and
remove those buildings and works which are no longer required,
whereupon the title to such buildings and works and materials
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connected therewith shall revert to the contractor. After the demolition
and removal of building and works as required by the Project Manager
and contractor shall level, clear, restore and make good the sites and
surrounding ground and fill in and compact all latrines, drains, pits
and similar works leaving the satisfaction of the Project Manager.

First aid outfits

The contractors shall provide and maintain in an easily accessible place at the
site o f the works adequate first aid outfits for the whole duration of the
contract, to the satisfaction of the Project Manager. The contractor
shall have available at all times a suitable vehicle for conveyance of the
sick or injured people to hospital.

Protective clothing

The contractor shall provide all protective or any other special clothing or
equipment for his employees that may be necessary.

Inspection by Project Manager during period of defects liability

The Project Manager will give the contractor due notice of his intention to
carry out any inspection during the period of Defects Liability and the
contractor shall hereupon arrange for a responsible representative to be
present at the times and dates named by the Project Manager. This
representative shall render all necessary assistance and take note all
matters and things to which his attention is directed by the Project
Manager.

Advertisement

No advertisements shall be placed on any boarding or scaffolding erected for
any purpose connected with the contract without the written
permission of the Project Manager.

Site investigations

(a) Ground levels shown on the drawings are believed to be correct.
Should the contractor consider the levels shown to be inaccurate
he must draw the attention of the Project Manager to the
discrepancy before interfering with the existing ground.

(b) The Contractor must make such site investigations as he thinks
fit and satisfy him/her as to the nature of the ground and
availability of materials.

Work Programme

The contractor shall submit a work programme showing the sequence
and timing of the various stages in the execution of the works as per
the conditions of contract.
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Facilities for the Project Manager

The Contractor shall provide for the Project Manager or his
representative:

(a) Such instruments as are necessary to enable the Project Manager
to check the setting out and make such inspections as he may
deem necessary.

(b) Such labour and assistance as may be required.
(c) Any facilities necessary to enable the Engineer to take samples

(d) Provide a temporary site office during the contract period.

Testing facilities
(a) The Contractor shall provide laboratory facilities on site suitable
for carrying out tests as shown:-

(i) Concrete

e Slump
e Crushing strength

(iii) Aggregates

e Particle Size
e Impurities

(b)  Should the contractor so wish he may make arrangements for the
necessary tests to be carried out by a Laboratory to be approved by the
Project Manager.

Water supply

The contractor will arrange to provide water for use in the camps and
on the works. The Contractor must provide any treatment necessary
to ensure it is suitable for use as in accordance to health regulations.

Electrical supply

The Contractor must provide his own source of electricity if he so
requires.
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Security

The Contractor will be responsible for the security of the Works and of
site installations during the Contract period. He must provide such
fencing, watching & lighting as he deems necessary.

Description of the materials and workmanship
The following apply to all sections hereafter.

(a) Materials

Materials, commodities, components and equipment are to be new and
unused unless otherwise specified. Handle, store, fix and protect all
commodities with care to ensure that they are in perfect condition
when incorporated into the work and handed over on completion.

(b) Manufacturer’s recommendation

Handle, store and fix every commodity strictly in accordance with the
printed or written recommendations of the manufacturer and/or
supplier. Supply the Project Manager with copies of the
manufacturer’s recommendations. Inform the Project Manager if the
manufacturer’s recommendations conflict with any other specified
requirements, and obtain his instructions before proceeding.

(c) Standards

Where commodities or workmanship are specified by reference to
Kenya Bureau of Standards (K.S.), or British Standards (B.S.) or Codes
of Practice (C.P.) or International (I.S.0.), or other standards, such
standards are deemed to be the latest published at the time of
tendering. @ The Contractor will be deemed to have read and
understood the standards specified, and no claim for want of
knowledge will be allowed. The substitution of commodities or
standards of workmanship complying with other standards may be
allowed at the discretion of the Project Manager, but application for
permission for such substitution must be made in writing in sufficient
time to allow adequate investigation. Obtain Certificates of
Compliance with standards and supply to the Project Manager on
request.

(d) Local conditions

All materials, commodities, components and equipment must be
suitable for use in tropical climates.
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Samples

The Contractor shall submit to the Project Manager samples of
materials to be used in the works, the samples must be fairly
representative of the bulk to be supplied. Samples should be subject
to relevant tests before submission and Test Certificates should
accompany the samples.

Clearing site on completion

The site, including borrow pits and spoil dumps shall be carefully tidied up on
completion, and shaped to avoid ponding, holes, and dangerous slopes.
The borrow pits and spoil dumps must be covered with topsoil neatly
trimmed and the whole site left in a tidy and satisfactory condition.

EARTHWORKS

Clearing in general

Clear the area of the permanent works, and borrow pits of all
vegetation and destroy by burning or otherwise.

Stripping top soil
N/A

Excavation and classification

Excavation shall be carried out to the lines and levels shown on the
drawings or to such other lines and levels as the Engineer may direct.

Excavation in excess of the lines and levels shown on the drawings or
without the approval of the Engineer will be rectified by the Contractor
at his expense in a manner approved by the Engineer.

Any patches of unsuitable ground in the bottom of the excavations
shall be excavated to such additional depth as the Engineer may
direct.

Excavated material shall be taken to embankment fill or to spoil tip as
the Engineer may direct.

Excavation must be kept dry and the sides supported as necessary.
Excavation classification shall be as in the Ministry of Works Standard
Specification (MOWSS) Section 5.

Class 1 "Rock" or "Hard Material" shall include all materials which in
the opinion of the Project Manager requires blasting or the use of metal
wedges or the use of compressed air drilling for its removal or cannot
be extracted by ripping with a tractor of less than 180 hp. and rear
mounted heavy ripper. Individual boulders greater than 0.2 m3 in
volume shall be included in this class when their nature and size are
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such that they cannot be removed without recourse to one of these
methods.

When a portion of excavation contains 75% or more by volume of
boulders of this order such portion shall be considered as class 1
material throughout.

Class 2 "Normal" or "Soft Material" shall include all material, which, in
the opinion of the Engineer, does not require blasting and metal
wedges and sledge hammers, or compressed air drilling or rooting or

ripping.

It shall include wearing course gravel stones and boulders less than
0.2 m3 in volume that can be removed without recourse to these
methods.

Class 3 "Compacted Gravel" or "Decomposed Rock" shall include all
material such as consolidated murram and decomposed stratified
rock, stones or boulders less than 0.2 m3 in volume which are harder
than "soft" or "mormal" material in that they may be extracted by
ripping as defined in Class 1, or in confined spaces by hand excavation
using compressor tools, provided all other reasonable steps to the
satisfaction of the Project Manager have been taken to facilitate the
removal by other methods.

"Waterlogged Material" material (Class 2 and Class 3) that is excavated
in a waterlogged condition and necessitates de-watering and pumping
operations, provided all reasonable precautions have been taken by
the contractor to dewater the material to the satisfaction of the Project
Manager.

Blasting

The prior approval of the Project Manager must be obtained and the
methods approved if the Contractor wishes to remove rock by Blasting.
The handling and use of explosives must comply with the explosives
act or the department of mines and geology regulations. All necessary
precautions to prevent injury or Damage to person or property must be
taken. Generally blasting on the Weir site is to be avoided.

Borrow areas
N/A

Spoil tips
Surplus or unsuitable materials are to be disposed of in spoil tips to be
approved by the Project Manager. Spoil tips must be neatly graded,
properly drained, and have stable slopes and a tidy appearance.
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Earthfill

The embankment is to be built of selected soil as specified and shown
on the drawings. The earthfill shall be of cohesive material of low
permeability, with negligible organic matter.

Specially selected material free from stones shall be used in the cut off
and central zone; the upstream zone shall also be free of stones, the
downstream zone may have small quantities of stone not exceeding 25
mm.

Compaction of earthfill

Earth fill shall be placed and mechanically compacted in layers,
approximately horizontal, to give a finished thickness of not more than
150 mm after compaction to 95% of Proctor Maximum Dry Density.
Each layer shall be scarified to ensure a satisfactory bond with the
next overlying layer, and water shall be added if necessary to ensure
uniform moisture content. Subsequent layers will be placed only after
the previous layer has been ratified by the Project Manager.

Heavy rollers of a type and weight to be approved by the Project
Manager shall be used for compaction. In the cut off trench and other
confined spaces compaction in area which the rollers cannot serve
shall be by means of approved pneumatic tampers.

CONCRETE WORKS

General
(a) Code of practice

All workmanship, materials, tests and performances in connection
with the reinforced concrete work are to be in conformity with the
latest edition of British Standard Code of Practice (B.S. 8117 for
“Structural Use of Concrete”) where not inconsistent with these
specifications.

(b) Contractor’s plant

Not less than 30 days prior to the installation of the Contractor’s
plant and equipment for processing, handling, transporting, storing
and proportioning ingredients, and for mixing, transporting and
placing concrete, the Contractor shall submit drawings for approval
by the Project Manager, showing proposed general plant
arrangements, together with a general description of the equipment
he proposes to use.
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After completion of installation, the operation of the plant and
equipment shall be subject to the approval of the Project Manager.

Materials
Cement

Cement, unless otherwise specified, shall be Portland cement of the
Blue Triangle brand, or Bamburi Portland Cement brand, Mombasa
cement brand or any other brand which comply with the requirements
of B.S.12 and is approved by the Project Manager. The cement Shall
not contain reactive volcanic ash (of not more than 17% of total weight)
and the quantity of insoluble residue permitted in B.S. 12 may be
exceeded. A manufacturer’s Certificate of Test in accordance with B.S.
shall be supplied for each consignment delivered to site.

Should the Contractor require using cement of the rapid hardening
variety, he shall obtain the approval of the Project Manager and also
obtain any instructions regarding the modifications to the preambles
caused thereby. Any additional cost that may be caused by the use of
the rapid hardening cement shall be at the Contractor’s expense.

Cement may be delivered to site either in bags or in bulk. If delivered
in bags, each bag shall be properly sealed and marked with the
manufacturer’s name and on the site is to be stored in a weather-proof
shed of adequate dimensions with a raised floor. Each consignment
shall be kept separate and marked so that it may be used in the
sequence in which it was received. Any bag found to contain cement
which has set or partly set shall be completely discarded and not used
in the Works. Bags shall not be stored more than 1500 mm in height.

If delivered in bulk the cement shall be stored in a weather-proof silo
either provided by the cement supplier or by the Contractor, but in
either case the silo shall be to the approval of the Engineer.

Aggregates

The aggregates shall conform to the requirements of B.S. 882 and the
sources and all types of all aggregates are to be approved in all
respects by the Project Manager before work commences.

The grading of aggregates shall be one within the limits set out in B.S.
882 and as later specified and the grading, once approved, shall be
adhered to through out the Works and not varied without the approval
of the Project Manager. Fine aggregate shall be clean, coarse, siliceous
sand of good, sharp, hard quality and shall be free from lumps of
stone, earth, loam, dust, salt, organic matter and any other deleterious
substances. It shall be graded within the limits set out in zone 1 or 2
of B.S. 882.
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Coarse aggregate shall be good, hard, clean approved black trap or
similar stone, free from dust, decomposed stone, clay, earthy matter,
foreign substances or friable thin elongated or laminated pieces. It
shall be graded within the limits of Table 1 of B.S. 882 for its
respective nominal size.

If in the opinion of the Project Manager the aggregate meets the above
requirements, but is dirty or adulterated in any manner it shall be
screened and/or washed with clean water if he so directs at the
Contractor’s expense.

Aggregates shall be delivered to the site in their prescribed sizes or
grading and shall be stockpiled on paved areas or boarded platforms in
separate units to avoid intermixing.

Fine aggregate

Fine aggregate shall be sand free from impurities and complying with
British Standard No. 882. Grading zone 2 of Table 2.

Coarse aggregate

Coarse aggregate shall be hard crushed rock free from impurities and
complying with British Standard No. 882 "graded aggregate" 20 mm to
S mm nominal size as Table 1.

Water

Water for concrete shall be free from impurities, complying with BS
3148

Hardcore

Hardcore for filling under floors shall be good, hard stone ballast or
quarry waste, to the approval of the the Project Manager, broken to
pass through not greater than a 150 mm ring or to be 75% of the
finished thickness of the layers being compacted, whichever is the
lesser. Hardcore shall be free from all weeds, roots, vegetable soil,
clay, black cotton soil or other unstable materials.

It shall be graded with smaller stones and fine materials to give a
dense compact mass after consolidation. Sufficient fine material shall
be added to each layer to give gradation of material as necessary to
obtain a solid compact mass after rolling. Hardcore filling is to be laid
in layers each of a consolidated thickness not exceeding 250 mm.
Each layer shall be compacted by at least 8 passes of a 17-tonne
smooth-wheeled roller or a 2-tonne vibrating roller until all movement
ceases. Sufficient water is to be added to obtain maximum compaction
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to the the Project Manager’s approval. To each layer a 25 mm thick
layer of sand complying with the specification of fine aggregate for
concrete shall be spread over the surface and forced into the hardcore
by the use of a vibrating roller weighing not less than 2 tones. This
operation should be carried out when the materials are dry and
repeated whilst the sand is well watered. Should all the sand be
absorbed the the Project Manager may require a further layer to be
applied and the process repeated.

The top surface of the hardcore shall be leveled or graded to fall as
required, and shall then be blinded with a layer of similar material
broken to 25 mm gauge and finished with a 17-tonne smooth-wheeled
roller. The surface so obtained shall be to the Engineer’s approval.

Compacted hardcore

The sub-grade shall be compacted by a smooth-wheeled roller of 8 to
17 tonnes weight or the vibrating roller of minimum 1300 Kg., or other
approved plant. The number of coverage shall be at least 17 and there
shall be a 50% overlap of successive coverage. If so instructed by the
Engineer, water shall be added during compaction to obtain optimum
water content. Filling shall be compacted as above but in maximum
200 mm deep layers.

Sand
The sand shall be as described for fine aggregate but that for
plastering shall be light in colour and well graded to a suitable
fineness in accordance with the nature of work in order to obtain the
finish directed.

Finishes

General

The Contractor will be required from an early stage in the contract to
prepare samples, for the approval of the the Project Manager, of the
various concrete finishes specified hereafter. Samples are to be
prepared using the same materials and the same methods of
construction, compaction, curing, etc. as the Contractor proposes to
use for executing the full quantity of the work. A record of the mix,
water content, method of compaction, any additives used, etc., is to be
kept for each sample prepared. When the Project Manager has
approved a sample it will be kept on site in an approved location. The
finishes in construction will be expected to be up to a standard equal
to the approved sample. Consistency in cement colour, and the
colour, grading and quality of aggregates must be maintained in all
finished concrete work.
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Mortars

Cement mortar shall consist of one part of Portland cement to three
parts sand by volume. The cement/lime mortar shall consist of one
part of Portland cement, one part of lime and six parts of sand by
volume.

The ingredients of mortar shall be measured in proper gauge boxes on
a boarded platform, the ingredients being thoroughly mixed dry, and
again whilst adding water. In the case of cement/lime mortar, sand
and lime shall be mixed first and then the cement added.

All mortar is to be thoroughly mixed to a uniform consistency with
only sufficient water to obtain a plastic condition suitable for toweling.
No mortar that has commenced to set is to be used or re-mixed for
use.

Tamped finish

Areas so specified shall be finished at the time of casting with a
tamped finish to the Engineer’s approval produced by an edge board.
Board marks are to be made to a true pattern and will generally be at
right angles to the traffic flow. Haphazard or diagonal tamping will not
be accepted.

Fair face

Fair face surfaces shall be clean, smooth, even, true to form, line and
level, and free from all board marks, joint marks, honeycombing,
pitting, and other blemishes. Forms are to be provided with a smooth
lining of plywood, steel, or other approved material which will achieve
the required finish without any general rubbing down. Rubbing down
will only be permitted to remove any projecting fins at corners or
joints.

Fine face

Fine face surfaces shall be for Fair face above, but to a higher
standard obtained from forms provided with an impervious sheet
lining of metal or plastics faced plywood in large panels arranged in an
approved pattern. Rubbing down shall only be permitted after an
inspection by the Project Manager. The finished surfaces shall be
capable of receiving a painted finish.

Chisel-dressed finish

Chisel-dressed finish is to be carried out on any grade of concrete but
not until it is at least 30 days old. The surfaces are to be fully chisel-
dressed to remove a maximum of 12 mm (average 9 mm) of the surface
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by shearing and exposing the aggregate without excessive cracking of
the surrounding matrix. Arises of columns, beams, etc., are pre-
formed fair face with timber fillets set in the formwork and care must
be taken in working up to these to preserve a clean line.

For vertical surfaces of walls and columns particular care must be
taken to remove all sharp projections. For beam soffits this
requirement is not necessary. All surfaces requiring this treatment are
to have margins chisel-dressed by hand for a minimum width of 75
mm commencing from the fillet edge. Thereafter, mechanical chisel-
dressing may be used, but the Contractor must ensure that a uniform
texture and even plane surface is achieved. The use of sharply pointed
steel tools for both hand and mechanical chisel-dressing is essential.
Upon completion the surfaces are to be thoroughly wire brushed and
washed down.

Protection of finishes

Wherever possible, in-situ exposed concrete finishes should be
commenced at the highest level and worked progressively down the
building. Precaution shall be taken to avoid staining or discoloration
of previously finished concrete faces by leakage of grout from newly
placed concrete. The Contractor shall, during all stages of
construction, adequately protect all concrete finishes from Damage by
leaking grout, knocking, paint stains, falling plaster, etc. In cases of
balustrade walls to staircases and members where Damage is
otherwise likely, concrete finishes shall be protected by cladding with
timber, Celotex, or other approved sheeting. All Sub-contractors shall
be informed accordingly on the precautions to be taken.

Blinding
All blinding concrete to be 1:3:15, or as otherwise instructed by the
Project Manager in writing.

Formwork

The method and system of formwork which the Contractor proposes to
use shall be approved of by the Project Manager before construction
commences. Formwork shall be substantially and rigidly constructed
of timber or steel or pre-cast concrete or other approved material.

All timber for formwork shall be good, sound, clean, sawn, well-

seasoned timber, free from warps and loose knots and of scantings
sufficiently strong for their purpose.

Construction of formwork
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All formwork shall be of sufficient thickness and with joints close
enough to prevent undue leakage of liquid from the concrete and fixed
to proper alignment, level and plumb and supported on sufficiently
strong bearers, shores, braces, plates etc. properly held together by
bolts or other fastenings to prevent displacement, vibration or
movement by the weight of materials, men and plant on same and so
wedged and clamped as to permit easing and removal of the formwork
without jarring the concrete. Where formwork is supported on
previously constructed portions of the reinforced concrete structural
frame, the Contractor shall by consultation with the Project Manager
ensure that the supporting concrete is capable of carrying the load
and/or sufficiently propped from lower floors or portions of the frame
to permit the load to be temporarily carried during construction.

Soffits shall be erected with an upward camber of 5 mm for each 5
meters of horizontal span or as directed by the Project Manager.

Great care shall be taken to make and maintain all joints in the
formwork as tight as possible, to prevent the leakage of grout during
vibration. All faulty joints shall be caulked to the Project Manager’s
approval before concreting. The formwork shall be sufficiently rigid to
ensure that no distortion or bulging occurs under the effects of
vibration. If at any time the formwork is insufficiently rigid or in any
way defective the Contractor shall strengthen or improve such
formwork as the Project Manager may direct.

The Contractor’s attention is drawn to the various surface textures and
applied finishes required and the faces of formwork next to the
concrete must be of such material and construction and be sufficiently
true to provide a concrete surface which will in each particular case
permit the specified surface treatment or applied finish.

All surfaces which will be in contact with concrete shall be oiled or
greased to prevent adhesion of mortar. Oil or grease shall be of a non-
staining mineral type applied as a thin film before the reinforcement is
placed. Surplus moisture shall be removed from the forms prior to
placing of the concrete.

Temporary openings shall be provided at the base of columns, wall and
beam forms and at any other points where necessary to facilitate
cleaning and inspection immediately before the pouring of concrete.
Before the concrete is placed the shuttering shall be trued-up and any
water accumulated therein shall be removed. All sawdust, nails, chips
and other debris shall be washed out or otherwise removed from
within the formwork. The reinforcement shall then be inspected for
accuracy of fixing. Immediately before placing the concrete the
formwork shall be well wetted and inspection openings shall be closed.
The erection, easing, striking and removing of all formwork must be
done under the personal supervision of a competent foreman, and any
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Damage occurring through faulty formwork or its incorrect removal
shall be made good by the Contractor at his own expense.

After removal of formwork, all projections, fins etc., on the concrete
surface shall be chipped off, and made good to the requirements of the
Project Manager. Any voids or honeycombing shall be treated as
described in “Faulty Concrete”.

Stripping formwork

All formwork shall be removed without undue vibration or shock and
without Damage to the concrete. No formwork shall be removed
without the prior consent of the Engineer and the minimum periods
that shall elapse between the placing of the concrete and the striking
of the formwork will be as follows:

Beam sides, wall and columns 2 days
Slab Soffits (props left under) 3 days
Beam Soffits 7 days

Removal of props (partly subject to 7 days
Concrete cube strength being satisfactory) to:

Slabs 17 days
Beams 14 days
Cantilevered Beams and Slabs 28 days

If the Contractor wishes to take advantage of the shorter stripping
times permitted for beams and slab soffits when props are left in place,
he must so design his formwork that sufficient props are agreed with
the Project Manager can remain in their original positions without
being moved in any way until the expiry of the minimum time for
removal of props. Stripping and re-propping will not be permitted.

The above times may be reduced in certain circumstances, at the
discretion of the Engineer provided an approved method is adopted at
the Contractor’s expense to ensure that the required concrete strength
is attained before the forms are stripped.

Solid strips in composite slabs shall be considered as beams. The tops
of retaining walls shall be adequately supported with stout raking
props at intervals required by the Engineer. These props are not to be
removed until 7 days after casting of the floor slab is over.

Supporting props to wall and beam soffits

When directed by the Project Manager, supporting props to wall and
beam soffits are to be left in position until the completion of the whole
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of the reinforced concrete structure. The props are to be to the
approval of the Engineer and the Contractor must submit the
suggested method of propping to the Engineer prior to removal of
formwork to the relevant surfaces.

Concrete mixes

Concrete to be used shall be of the classes specified in "Ministry of
Works standard Specification" Section 17.

Class Nomi | Trial Strength in | Where wused in
nal N/mm? this Contract
mix

7 day | 28 day

15 1:3:1 |13 19.5 Surround to
S pipes

25 1:2:4 |25 32.5 Spillway lining,

walls

Concrete mixing and placing

The concrete shall be mixed only in approved power-driven mixers of a
type and capacity suitable for the work, and in any event not smaller
than 0.04/0.28 c.u.m. capacity. The mixer shall be equipped with an
accurate water measuring device. All materials shall be thoroughly
mixed dry before water is added and the mixing of each batch shall
continue for a period of not less than two minutes after the water has
been added and until there is a uniform distribution of the materials
and the mass is uniform in colour.

The entire contents of the mixed drum shall be discharged before
recharging. The volume of mixed material shall not exceed the rated
capacity of the mixer. Whenever the mixer is started, 17% extra
cement shall be added to the first batch and no extra payment will be
made on this account.

As a check on concrete consistency slump tests may be carried out
and shall be in accordance with B.S. 1881. The Contractor shall
provide the necessary apparatus and carry out such tests as are
required. The slump of the concrete made with the specified water
content, using dry materials, shall be determined and the water to be
added under wet conditions shall be so reduced as to give
approximately the same slump.

The concrete shall be mixed as near to the place where it is required as
is practicable, and only as much as is required for a specified section
of the work shall be mixed at one time, such sections being
commenced and finished in one operation without delay. All concrete
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Works

must be efficiently handled and used in the Works within twenty (20)
minutes of mixing. It shall be discarded from the mixer direct either
into receptacles or barrows and shall be distributed by approved
means which do not cause separation or otherwise impair the quality
of the concrete. Approved mechanical means of handling will be
encouraged, but the use of chutes for placing concrete is subject to
prior approval of the Project Manager.

Concrete shall be placed from a height not exceeding 1,500 mm
directly into its permanent position and shall not be worked along the
shutters to that position. Unless otherwise approved, concrete shall be
placed in a single operation to the full thickness of slabs, beams, and
similar members, and shall be placed in horizontal layers not
exceeding 1,500 mm deep in the walls and similar members.

Concrete in columns may be placed to a height of 4 meters with
careful placing and vibration and satisfactory results. Where the
height of the column exceeds 4 meters suitable openings must be left
in the shutters so that this maximum lift is not exceeded.

Concrete shall be placed continuously until completion of the part of
the work between construction joints as specified hereinafter or of a
part of the approved extent. At the completion of a specified or
approved part a construction joint of the form and in the positions
hereinafter specified shall be made. If stopping of concrete be
unavoidable elsewhere, a construction joint shall be made where the
work is stopped. A record of all such joints shall be made by the
Contractor and a copy supplied to the Project Manager.

Any accumulation of set concrete on the reinforcement shall be
removed by wire brushing before further concrete is placed. The
Contractor shall provide runways for concreting to the satisfaction of
the Project Manager. Under no circumstances will the runways be
allowed to rest on the reinforcement. Care shall be taken that the
concrete is not disturbed or subjected to vibrations and shocks during
the setting period. Mixing machines, platforms and barrows shall be
clean before commencing mixing and be cleaned on every cessation of
work.  Where concrete is laid on hardcore or other absorbent
materials, the base shall be suitable and sufficiently wetted before the
concrete is deposited.

cube tests

Work cubes are to be made at intervals as required by the Project
Manager in accordance with C.P. 114, and the Contractor shall provide
a continuous record of the concrete work. The cubes shall be made in
approved 150 mm moulds in strict accordance with the Code of
Practice. Three cubes shall be made on each occasion. Each cube
shall be marked with a distinguishing number (numbers) to run
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consecutively and the date, and a record shall be kept o site giving the
following particulars:-

a) Cube No.

b) Date made

c) Location in work

d) 7-Day Test, Date, Strength
e) 28-Day Test, Date, Strength

Cubes shall be forwarded, carriage paid, to an approved Testing
Authority, in time to be tested two at 7 days and the remaining one at
the discretion of the Project Manager. No cube shall be dispatched
within three days of casting. Copies of all Works Cube Tests shall be
forwarded to the Project Manager and one shall be retained on site. If
the strengths required above are not attained and maintained during
the carrying out of the contract, the Contractor will be required to
increase the proportion of cement and/or substitute better aggregates
so as to give concrete which does comply with the requirements of the
contract. The Contractor may be required to remove and replace at his
own cost any concrete which fails to attain the required strength as
ascertained by Works Cube Tests.

Compaction

At all times during which the concrete is being placed, the Contractor
shall provide adequate trained and experienced labour to ensure that
the concrete is compacted in the forms to the satisfaction of the Project
Manager. Concrete shall not be placed at a rate greater than will
permit satisfactory compaction or to a depth greater than 400 mm
before it is compacted.

During and immediately after placing, the concrete shall be thoroughly
compacted by means of continuous tamping, spading, slicing and
vibration. Vibration is required for all concrete of classes 40, 35, 25,
and 20. Care shall be taken to fill every part of the forms, to work the
concrete under and around the reinforcement without displacing it to
avoid disturbing recently placed concrete which has began to set. Any
water accumulating on the surface of newly placed concrete shall be
removed and no further concrete shall be placed thereon until such
water is removed.

Internal vibrators shall be of a frequency not less than 7000 cycles per
minute and shall have a rotating eccentric weight of at least 0.05 Kg.
with an eccentricity of not more than 12 mm. Such vibrators shall
visibly affect the concrete within a radius of 250 mm from the vibrator.
Internal vibrators shall not be inserted between layers of reinforcement
less than one and one half times the diameter of the vibrators apart.
Contact between the vibrators and reinforcement, and vibrators and
formwork shall be avoided. Internal vibrators shall be inserted
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vertically into the concrete at not more than 500 mm centers and shall
be moved constantly from place to place. No internal vibrator shall be
permitted to remain in any one position for more than ten seconds and
it shall be withdrawn very slowly from the concrete.

In consolidating each layer of concrete the vibrating head shall be
allowed to penetrate and re-vibrate the concrete in the upper portion of
the underlying layer. In the area where newly placed concrete in each
layer joins previously placed concrete more than usual vibration shall
be performed, the vibrator penetrating deeply at close intervals along
these contacts. Layers of concrete shall not be placed until layers
previously placed have been vibrated thoroughly as specified. Vibrators
shall not be used to move concrete from place to place in the
formwork.

At least one internal vibrator shall be of the high frequency, low amplitude
type applied with the principal direction of vibration in the horizontal
plane. They shall be attached directly to the forms at no more than
1200 mm centers. In addition to internal and external vibration the
upper surface of suspended floor slabs shall be leveled by tamping or
vibrating to receive finishes. Vibrating elements shall be of the low
frequency high amplitude type operating at a speed of not less than
3000 r.p.m.

Curing and protection

Care must be taken that no concrete is allowed to become prematurely
dry and the fresh concrete must be carefully protected, within two
hours of placing, from rain, sun and wind by means of Hessian
sacking, polythene sheeting, or other approved means. This protective
layer and the concrete itself must be kept continuously wet for at least
7 days after the concrete has been placed. The contractor will be
required to provide complete coverage of all fresh concrete for a period
of 7 days. Hessian or polythene sheeting shall be in the maximum
widths obtainable and shall be secured against wind. The Contractor
will not be permitted to use old cement bags, Hessian or other
materials in small pieces.

Concrete in foundations and other underground work shall be
protected from admixture with falling earth during and after placing.
Traffic or loading must not be allowed on the concrete until the
concrete is sufficiently matured, and in no case shall traffic or loading
be of such magnitude as to cause deflection or other movement in the
formwork or Damage to the concrete members. Where directed by the
Project Manager props may be required to be left in position under
slabs and other members for greater periods than those specified
hereafter.
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Faulty concrete

Any concrete which fails to comply with these specifications, or which
shows signs of setting before it is placed shall be taken out and
removed from site. Where concrete is found to be defective after it has
set, the concrete shall be cut out and replaced in accordance with the
Project Manager’s instructions. On no account shall any faulty,
honeycombed, or otherwise defective concrete be repaired or patched
until the Project Manager has made an inspection and issued
instructions for the repair. The whole cost whatsoever, which might be
occasioned by the need to remove faulty concrete, shall be borne by
the Contractor.

Pre-cast units
Pre-cast reinforced concrete slabs to be made to sizes as shown in the
Drawings. Slabs to be cast with Grade 25 concrete in approved
formwork, suitably vibrated and cured for 28 days before use.

REINFORCEMENT

Material

Reinforcement shall be as specified by the Project Manager.

Bending and placing reinforcement

Reinforcement shall be cleaned before placing and secured with space
blocks in the correct position. It shall be bound with suitable wire and
have such cover as shown on the drawings.

Strength of reinforcement

Characteristic strengths of reinforcement are as given in B.S. 4449,
44151, and 4483. Refer to 503.

Rod reinforcement

The steel reinforcement shall comply with the latest requirements of
the following British Standards:-

Hot Rolled bars for the Reinforcement of concrete to B.S. 4449
(metric units)
Cold worked steel for the reinforcement of concrete to B.S. 44151
(metric units)

The Contractor will be required to submit a test certificate of the
rollings. Reinforcement shall be stored on racks above ground level.
All reinforcement shall be free from loose mill scale or rust, grease,
paint or other substances likely to reduce the bond between the steel
and the concrete.
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BRC

The BRC should be electrically cross-welded steel wire mesh
reinforcement to B.S. 4483: 19159, or as directed by the Project
Manager, and of the size and weight specified in the Drawings.

The fabric shall be free from scale, dust, rust, grease or other
substance likely to reduce the bond between the steel and the concrete
and shall be laid with a minimum 300 mm laps and bound with No. 18
S.W.G. annealed iron wire.

Fixing reinforcement

Reinforcement shall be accurately bent to the shapes and dimensions
shown on the Drawings and in accordance with B.S. 441515 (19159).
Reinforcement must be cut and bent cold and no welded joints will be
permitted, unless so detailed. Reinforcement shall be accurately
placed as shown on the Drawings, and before and during concreting,
shall be secured against displacement by using No. 18 S.W.G.
annealed binding wire or suitable clips at intersections, and shall be
supported by concrete or metal supports, spacers or metal hangers to
ensure the correct position. No concreting shall be commenced until
the Project Manager has inspected the reinforcement in position and
until his approval has been obtained and Contractor has given two
clear days’ notice of intention to concrete.

The Contractor is responsible for maintaining the reinforcement in its
correct position, according to the drawings, before and during
concreting. During concreting, a competent steel fixer must be in
attendance to adjust and correct the position of any reinforcement
which may be displaced. The vibrators are not to come into contact
with the reinforcement.

Position and correctness of reinforcement

Irrespective of whether any inspection and/or approval of the fixing of
the reinforcement has been carried out as in C above, it shall be the
Contractor’s sole responsibility to ensure that the reinforcement
complies with the details on the Drawings and is fixed exactly in the
positions shown therein and in the positions to give the prescribed
cover. The Contractor will be held entirely responsible for any failure
or defect in any portion of the reinforced concrete structure and
including any consequent delay, claims, third party claims. etc., where
it is shown that the reinforcement has been incorrectly positioned or is
incorrect in size or quantity with respect to the detailed Drawings.
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Concrete cover to reinforcement

Unless otherwise directed, the concrete cover to rod reinforcement over
main bars in any face shall be:-

Foundations against blinding 50 mm
Strip foundations 40 mm
Columns/Floor slab 40 mm
Beams 25 mm

Projecting reinforcement

Where reinforcement projects from a concreted section of the structure
and this reinforcement is expected to remain exposed for some time, it
is to be coated with a cement grout to prevent rust staining on the
finished concrete. This grout is to be brushed off the reinforcement
prior to the continuation of concreting.

Fixtures

No openings, chases, holes or other voids shall be formed in the concrete
without the prior approval of the Project Manager. Details of any
fixtures to be permanently built into the concrete including the
proposed position of all electrical conduits 25 mm and over in diameter
shall be submitted to the Project Manager for his approval before being
placed.

Chases, holes, etc., in concrete

The Contractor shall be responsible for the co-ordination with the
Electrical and other Sub-Contractors for incorporating electrical
conduits, pipes, fixing blocks, chases and holes in concrete members
as required and must ensure that adequate notice is given to such
Sub-Contractors informing them  when concrete members
incorporating the above are to be poured. The Contractor shall submit
full details of these items to the Engineer for approval before the work
is put in hand. All fixing blocks, chases, holes, etc., to be left in the
concrete shall be accurately set out and cast with the concrete. Unless
otherwise instructed by the Project Manager, all electrical conduit to
be positioned within the reinforced concrete shall be fixed inside the
steel cages of beams and columns and between the top and bottom
steel layers in the slabs and similar members.

The proposed position of all electrical conduits 25 mm and over in
diameter which are to be enclose in the concrete shall be shown
accurately on a plan to be submitted to the Engineer, whose approval
shall be obtained before any such conduit is placed.
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| Specification

PARTICULAR SPECIFICATIONS

i’RICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The contractor is advised to read
and understand all preliminary items.

DESCRIPTION OF THE WORKS

The contract works include: Construction of Sale Yard, Kiosk, Office
Toilet, Ramp and Raised platform.

LOCATION OF THE SITE

The site is located approximately 20km from Marsabit Town and is
located in Saku location , Karare Sub County , in Marsabit County.

FLOOR AREAS

To be done as per description in bill of quantities and technical drawings
MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in
accordance with the Conditions of Contract. The discrepancies shall
then be treated as a variation and be dealt with in accordance with the
said Conditions.

LOCATION OF SITE
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IS AS INDICATED ELSEWHERE

SIGNING OF THE TENDER DOCUMENTS

The authorized person shall append his / her signature and / or
company'‘s rubberstamp on each and every page of tender document in
which entries have been made.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during
the works including ordinary and special dust screens, hoardings,
barriers, warning signs, etc as directed by the Project Manager and as
necessary for the adequate propping and protection of existing property,
finishes, workmen employed on the site, employer's agents and the
public. Any damage or loss incurred due to the insufficiency of such
protection must be made good by the Contractor. All protective devices
are to be removed on completion of the works and any necessary making
good consequent upon this is to be executed to the satisfaction of the
Project Manager

The works shall be propped, strutted and supported as necessary before
any alteration or demolition work commences. Prices shall include for all
cleaning and preparatory work to structure and finishes and for making
good to all finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and cart away from
site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal
unless it is certified by the Project Manager that such damage or
breakage was inevitable as a result of the condition of the item
concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion
of the works, remove and clear away all plant, equipment, rubbish,
unused materials and stains and leave in a clean and tidy state to the
reasonable satisfaction of the Project Manager.
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The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.
CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or
expenses due to any of the contract conditions, or by any other reason
whatsoever, he shall present such a claim or intent to claim notice to the
PROJECT MANAGER within the contract period. No claim shall be
entertained upon the expiry of the said contact period.

PAYMENTS

The tenderer’s attention is drawn to the General Conditions of Contract
and the Particular Conditions of Contract

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities.
The Contractor is thus instructed to take reasonable care in the
execution of the works as to prevent accidents, damage or loss and
disruption of activities being carried out by the Client. The Contractor
shall allow in his rates any expense he deemed necessary by taking such
care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of the works for the Client may in some cases
ask the Contractor not to proceed with the works until some activities
within the site are completed, as the facility will be operating as usual
during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed,
specified and approved by the Project Manager.

LABOUR CAMPS
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The Contractor shall be allowed to house labour on site

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of the Client.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the
works, including transport, replacing damaged items, fixing, all to
comply with the said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works
and the workers in the course of execution of this contract. No claim will
be entertained from the Contractor for not maintaining adequate
security for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that
he/she may incur by having to complete these works within the
stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-
Contractors and nominated suppliers.

EXISTING SERVICES
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Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support,
maintenance and protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with clause 31 of the
Conditions of Contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors
progress in relation to the progress chart and should it be found
necessary the ‘PROJECT MANAGER’ shall inform the Contractor in
writing that his actual performance on site is not satisfactory .In all
such cases the Contractor shall accelerate his rate of performance
production and progress by all means such as additional labour, plant,
e.t.c and working overtime all at his cost.

PERFORMANCE BOND

A guarantee of 17 % of the contract sum will be required in accordance.
No payment on account for the works executed will be made to the
contractor until he has submitted the Performance guarantee to the
Project Manager duly signed, sealed and stamped from an approved
Bank.

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter
accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
delivered /received later than the above time will not be opened.

VALUE ADDED TAX




2-152

Section VI. Requirements

The Contractor’s attention is drawn to the Legal Notice in the Finance
Act part 3 Section 21(b) operative from 1st September, 1993 which
requires payment of VAT on all contracts. The Contractor should
therefore include allowance in his rates and prices for prices for VAT and
any other Government taxes currently in force.
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ITEM

DESCRIPTION

GENERAL PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates
for the various items in the Bills of Quantities or Specification for all
costs involved in complying with all the requirements for the proper
execution of the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be all the requirements for the proper execution
of the whole of the works in the Contract.

Ha Shall mean hectares
C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.
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EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in
each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary; providing
space for office accommodation and for storage of plant and
materials; providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power
and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and
being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated),pay all demurrage charges, load and transport to site
where necessary, unload, store, unpack, assemble as necessary,
distribute to position, hoist and fix only.

EMPLOYER
As defined in the conditions of contract

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be
deemed to imply the Project Manager as defined in of the Conditions of
Contract or such person or persons as may be duly authorised to
represent him on behalf of the Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined
above

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
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defined above.

B ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean "The P.M." as
defined above

C MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The P.M."
as defined

D STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above
Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these
Bills of Quantities

A BOND.
The Contractor shall find and submit on the Form of Tender as given
in the instructions to bid and SPN

B PLANT, TOOLS AND VEHICLES
Allow for providing all scaffolding, plant, tools and vehicles required for
the works except in so far as may be stated otherwise herein and
except for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

C TRANSPORT.
Allow for transport of workmen, materials, etc., to and from the site at
such hours and by such routes as may be permitted by the competent
authorities.

D MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall
be of the best quality and description unless otherwise stated. The
Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also ensure they are
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onsite when required for use in the works. The Bills of Quantities shall
not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the PROJECT MANAGER at the time of taking
deliver thereof, as having received them in good order and condition,
and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or
materials which will be supplied by the PROJECT MANAGER at the
current Sale yard prices including Customs Duty and V.A.T., all at the
Contractor's own cost and expense, to the satisfaction of the
PROJECT MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed
on the site weather proof lock-up sheds and make good damaged or
disturbed surfaces upon completion to the satisfaction of the
PROJECT MANAGER Nominated Sub-Contractors are to be made
liable for the cost of any storage accommodation provided especially
for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials
or workmanship including concrete test cubes required for the works
that may be called for by the PROJECT MANAGER for his approval
until such samples are approved by the PROJECT MANAGER and the
PROJECT MANAGER, may reject any materials or workmanship not
in his opinion to be up to approved samples. The PROJECT
MANAGER shall arrange for the testing of such materials as he may at
his discretion deem desirable, but the testing shall be made at the
expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance
with the current scale of testing charges laid down by the Ministry of
Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and the
method of marking for identification shall be as laid down by the
PROJECT MANAGER The Contractor shall allow in his tender for
such samples and tests except those in connection with nominated
sub-contractors' work.
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GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations
in connection with the employment of Labour and other matters
related to the execution of the works. In particular the Contractor's
attention is drawn to the provisions of the Factory Act 1950 and his
tender must include for all costs arising or resulting from compliance
with any Act, Order or Regulation relating to Insurances, pensions and
holidays for workpeople or so the safety, health and welfare of the
workpeople.

The Contractor must make himself fully acquainted with current Acts
and Regulations, including Police Regulations regarding the
movement, housing, security and control of labour, labour camps ,
passes for transport, etc. It is most important that the Contractor,
before tendering, shall obtain from the relevant Authority the fullest
information regarding all such regulations and/or restrictions which
may affect the organisation of the works, supply and control of labour,
etc., and allow accordingly in his tender. No claim in respect of want of
knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the
works stores, materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and
other precautions as necessary to ensure security against theft, loss or
damage and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make
good any damage to public or private roads arising from or consequent
upon the execution of the works to the satisfaction of the local and
other competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other services
and he will be held responsible for and shall make good all such
damage arising from the execution of this contract at his own expense
to the satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.
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The Contractor is recommended to examine the drawings and visit the
site the location of which is described in the Particular Preliminaries
hereof. He shall be deemed to have acquainted himself therewith as to
its nature, position, means of access or any other matter which, may
affect his tender. No claim arising from his failure to comply with this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor must
allow for building any necessary temporary access roads for the
transport of the materials, plant and workmen as may be required for
the complete execution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges,
etc., and make good and reinstate all works and surfaces disturbed to
the satisfaction of the PROJECT MANAGER The Contractor should
also allow for relocating existing fence (approx. 30 metres long).

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use
of storage and for the purpose of erecting workshops, etc., shall be
defined on site by the PROJECT MANAGER.

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on
site and afterwards dismantle the site office of the standard type,
complete with furniture. He shall also provide a strong metal trunk
complete with strong hasp and staple fastening and two keys. He shall
provide, erect and maintain a lock-up type water or bucket closet for
the sole use of the PROJECT MANAGER including making temporary
connections to the drain where applicable to the satisfaction of
Government and Medical Officer of Health and shall provide services of
cleaner and pay all conservancy charges and keep both office and
closet in a clean and sanitary condition from commencement to the
completion of the works and dismantle and make good disturbed
surfaces. The office and closet shall be completed before the
Contractor is permitted to commence the works. The Contractor shall
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make available on the Site as and when required by the "PROJECT
MANAGER" a modern and accurate level together with leveling staff,
ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary
water, electric light and power required for use in the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must
also provide temporary tanks and meters as required at his own cost
and clear away when no longer required and make good on completion
to the entire satisfaction of the PROJECT MANAGER. The Contractor
shall pay all charges in connection herewith. No guarantee is given or
implied that sufficient water will be available from mains and the
Contractor must make his own arrangements for augmenting this
supply at his own cost. Nominated Sub--contractors are to be made
liable for the cost of any water or electric current used and for any
installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the
Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the PROJECT MANAGER.

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at all
times during normal working hours have access to the works and to
the yards and workshops of the Contractor and sub-Contractors or
other places where work is being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7(i) of the Standard
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Method of Measurement. Such sums are net and no addition shall be
made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills
of Quantities shall have the meaning stated in Section A item A7 (ii) of
the Standard Method of Measurement. Persons or firms nominated by
the PROJECT MANAGER to execute work or to provide and fix
materials or goods are described herein as Nominated Sub-
Contractors. Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site
and in agreement with the PROJECT MANAGER a Progress Chart for
the whole of the works including the works of Nominated Sub-
Contractors; one copy to be handed to the PROJECT MANAGER and a
further copy to be retained on Site. Progress to be recorded and chart
to be amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect
of each of them added to the Contract sum. The Contractor shall
produce to the PROJECT MANAGER such quotations, invoices or
bills, properly receipted, as may be necessary to show the actual
details of the sums paid by the Contractor. Items of profit upon P.C.
Sums shall be adjusted in the final account pro-rata to the amount
paid. Items of "attendance"

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be
accepted of any work for which a P.C. Sum is included in these Bill of
Quantities profit and attendance will be allowed at the same rate as it
would be if the work were executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.
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In the final account all Provisional Sums shall be deducted and the
value of the work properly executed in respect of them upon the
PROJECT MANAGER's order added to the Contract Sum. Such work
shall be valued as described for Variations, but should any part of the
work be executed by a Nominated Sub-Contractor, the value of such
work or articles for the work to be supplied by a Nominated Supplier,
the value of such work or articles shall be treated as a P.C. Sum and
profit and attendance comparable to that contained in the priced Bills
of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors
in every respect. Unless otherwise described the Contractor is to
provide for such Sub-Contractors any or all of the facilities described
in these Preliminaries. The Contractor should price for these with the
nominated Sub-contract Contractor's work concerned in the P.C.
Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract" for any goods or services required
in the works which are covered by a P.C. Sum in the Bills of Quantities
and to pay for the same direct. In any such instances, profit relative to
the P.C. Sum the priced Bills of Quantities will be adjusted as
described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and
shall afford any tradesmen or other persons employed for the
execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding.
The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as
may be ordered by the PROJECT MANAGER and the work will be
measured and paid for to the extent executed at rates provided in
these Bills.

INSURANCE
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The Contractor shall insure as required in the Conditions of Contract.
No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER ecither by
production of an Insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clauses have been complied with
in all respects. Thereafter the PROJECT MANAGER shall from time to
time ascertain that premiums are duly paid up by the Contractor who
shall if called upon to do so, produce the receipted premium renewals
for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is
subject to remeasurement in order to ascertain the actual quantity
executed for which payment will be made. All "Provisional" and other
work liable to adjustment under this Contract shall left uncovered for
a reasonable time to allow all measurements needed for such
adjustment to be taken by the PROJECT MANAGER Immediately the
work is ready for measuring, the Contractor shall give notice to the
PROJECT MANAGER. If the Contractor makes default in these
respects he shall if the PROJECT MANAGER so directs uncover the
work to enable all measurements to be taken and afterwards reinstate
at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the
Bills of Quantities may cause the Tender to be disqualified and will in
any case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no
price has been inserted in the priced Bills of Quantities. All items of
measured work shall be priced in detail and the Tenders containing
Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall be
carried out at the Contractor's sole risk and cost in accordance with
any Government regulations in force for the time being, and any
special regulations laid down by the PROJECT MANAGER governing
the use and storage of explosives.
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MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the PROJECT MANAGER directs
otherwise such materials shall be dealt with as provided in the
Contract. Such materials shall only be used in the works, in
substitution of materials which the Contractor would otherwise have
had to supply with the written permission of the PROJECT MANAGER
Should such permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing, casing up, covering or such other means
as may be necessary to avoid damage to the satisfaction of the
PROJECT MANAGER and remove such protection when no longer
required and make good any damage which may nevertheless have
been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all plant,
scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except where such treatment might cause damage) and
clean all floors, sanitary fittings, glass inside and outside and any
other parts of the works and remove all marks, blemishes, stains and
defects from joinery, fittings and decorated surfaces generally, polish
door furniture and bright parts of metalwork and leave the whole of
the buildings watertight, clean, perfect and fit for occupation to the
approval of the PROJECT MANAGER

GENERAL SPECIFICATION.
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For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor is referred
to the Ministry of Roads, Public Works and Housing General
Specification dated 19715 or any subsequent revision thereof which is
issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or
adjacent to the site before payment is effected unless specifically
exempted by the PROJECT MANAGER. This includes the materials of
the Main Contractor, Nominated Sub-Contractors and Nominated
Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a
hoarding 2400 mm high consisting of iron sheets gauge 30 on 170 x
50 mm 2nd grade treated sawn cypress timber posts firmly secured at
1800 mm centres with two 75 x 50 mm 2nd grade treated sawn
cypress timber rails. The Contractor is in addition required to take all
precautions necessary for the safe custody of the works, materials,
plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in the
kind of work involved who shall give his whole experience in the kind
of work involved and shall give his whole time to the superintendence
of the works. Such Agent or Representative shall receive on behalf of
the Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to
the Contractor in accordance with the Conditions of Contract.
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Supplementary Information




PART 3 — Conditions of Contract and
Contract Forms
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Section VII. General Conditions (GC)

These General Conditions (GC), read in conjunction with the Particular Conditions (PC) and
other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.
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111
1111

1112

1.1.13

1114

1115

1.1.1.15

1117

Section VII. General Conditions

[Name of Employer]
[Name of Contract]

General Provisions

Definitions

In the Conditions of Contract (“these Conditions”), which include Particular
Conditions, and these General Conditions, the following words and
expressions shall have the meanings stated. Words indicating persons or parties
include corporations and other legal entities, except where the context requires
otherwise.

The Contract

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter
of Bid, these Conditions, the Specification, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter
of Acceptance.

“Contract Agreement” means the contract agreement referred to in GC Clause
1.15 [Contract Agreement].

“Letter of Acceptance” means the letter of formal acceptance, signed by the
Employer, of the Letter of Bid, including any annexed memoranda comprising
agreements between and signed by both Parties. If there is no such letter of
acceptance, the expression “Letter of Acceptance” means the Contract
Agreement and the date of issuing or receiving the Letter of Acceptance means
the date of signing the Contract Agreement.

“Letter of Bid” means the document entitled letter of bid, which was completed
by the Contractor and includes the signed offer to the Employer for the Works.

“Specification” means the document entitled specification, as included in the
Contract, and any additions and modifications to the specification in accordance
with the Contract. Such document specifies the Works.

“Drawings” means the drawings of the Works, as included in the Contract, and
any additional and modified drawings issued by (or on behalf of) the Employer
in accordance with the Contract.

“Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Bid, as included in the Contract.
Such document may include the Bill of Quantities, data, lists, and schedules of
rates and/or prices.
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1.1.1.8 The Activity Schedule is a schedule of the activities comprising the
construction, installation, testing, and commissioning of the Works in a lump
sum contract. It includes a lump sum price for each activity, which is used for
valuations and for assessing the effects of Variations and Compensation Events.

11.1.17 “Bid” means the Letter of Bid and all other documents which the Contractor
submitted with the Letter of Bid, as included in the Contract.

11.1.11 PC means Particular Conditions

1.1.2 Parties and Persons

1121 “Party” means the Employer or the Contractor, as the context requires.

1122 “Employer” means the person named as employer in the Particular Conditions

and the legal successors in title to this person.

1123 “Contractor” means the person(s) named as contractor in the Letter of Bid
accepted by the Employer and the legal successors in title to this person(s).

1.1.24 “Project Manager” is the person named in the PC (or any other competent
person appointed by the Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract.

1.1.25 “Subcontractor” means any person named in the Contract as a subcontractor, or
any person appointed as a subcontractor, for a part of the Works; and the legal
successors in title to each of these persons.

1.1.2.15 “Bank” means the financing institution (if any) named in the PC.

1.1.2.7 “Borrower” means the person (if any) named as the borrower in the PC.

1128 The “Adjudicator” is the person appointed jointly by the Employer and the
Contractor to resolve disputes in the first instance, as provided for in GC Clause
1.32.

1.1.3 Dates, Tests, Periods and Completion

1131 “Base Date” means the date 28 days prior to the latest date for submission of
the Bid.

1.13.2 “Commencement Date” means the date notified under the PC.

1.1.3.3 “Completion Date” means the date for completion of the Works, or a Section

(as the case may be) as certified by the Project Manager, in accordance with
GC Clause 7.1.1, and as stipulated in the PC.

1.1.34 “Test on Completion” means the tests (if any) which are specified in the
Contract and which are carried out in accordance with the Specification for the
purpose of issuing the “Certificate of Completion of the Works”.

1.1.35 “Taking-Over Certificate” or “Certificate of Completion of the Works” means a
certificate issued under GC Clause 7.1 [Completion].

1.1.3.15 “day” means a calendar day and “year” means 3155 days.
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1.1.3.7 “Dayworks” are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

1.14 Money and Payments

1141 “Initial Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying
of any defects.

1.14.2 “Contract Price” means the price defined in GC Clause 4.1 [Contract Price],
and includes adjustments in accordance with the Contract.

1.1.4.3 “Compensation Events” are those defined in GC Clause 4.7 [Compensation
Events] hereunder.

1.15 Works and Goods

1151 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other

things required for the execution and completion of the Works and the
remedying of any defects. However, Contractor’s Equipment excludes
Temporary Works, Employer’s Equipment (if any), Plant, Materials and any
other things intended to form or forming part of the Permanent Works.

1.15.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

1153 “Materials” means things of all kinds (other than Plant) intended to form or
forming part of the Permanent Works, including the supply-only materials (if
any) to be supplied by the Contractor under the Contract.

1154 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.155 “Plant” means the apparatus, machinery and other equipment intended to form
or forming part of the Permanent Works, including vehicles purchased for the
Employer and relating to the construction or operation of the Works.

1.15.15 “Section” means a part of the Works specified in the PC as a Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of
the Permanent Works and the remedying of any defects.

11538 “Works” mean the Permanent Works and the Temporary Works, or either of
them as appropriate, and as described in the PC.

1.1.15 Other Definitions

11151 “Contractor’s Documents” means the calculations, computer programs and

other software, drawings, manuals, models and other documents of a technical
nature (if any) supplied by the Contractor under the Contract.

1.1.15.2 “Country” means the country in which the Site (or most of it) is located.
1.1.153 “Force Majeure” is defined in GC Clause 15.1 [Force Majeure].
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1.1.154

1.1.15.5

1.1.15.15

1.1.15.8

1.1.15.9

1.2
121

1.2.2

1.2.3

1.3
131

“Laws” means all national (or state) legislation, statutes, ordinances and other
laws, and regulations and by-laws of any legally constituted public authority.

“Performance Security” means the security (or securities, if any) under GC
Clause 4.15 [Securities].

“Site” means the places where the Permanent Works are to be executed
including storage and working areas and to which Plant and Materials are to be
delivered, and any other places as may be specified in the PC as forming part of
the Site.

“Unforeseeable” or “Unforeseen” means not reasonably foreseeable by an
experienced Contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as
a variation under GC Clause 4.3 [Variations].

Interpretation
Interpretation In the Contract, except where the context requires otherwise:
(@ words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words indicating
the plural also include the singular;

(c) provisions including the word “agree”, “agreed” or “agreement” require
the agreement to be recorded in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;

(e) the word “tender” is synonymous with “bid” and “tenderer” with “bidder”
and the words “tender documents” with “bidding documents™.

The marginal words and other headings shall not be taken into consideration in
the interpretation of these Conditions.

If sectional completion is specified in the PC, references in the GC to the
Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

Communications

Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges, these
communications shall be:

(@ inwriting and delivered by hand (against receipt), sent by mail or courier,
or transmitted using any of the agreed systems of electronic transmission
as stated in the PC; and
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1.3.2

1.3.3

14
141

1.4.2

(b) Delivered, sent or transmitted to the address for the recipient’s
communications as stated in the PC. However:

(i)  if the recipient gives notice of another address, communications
shall thereafter be delivered accordingly; and

(it)  if the recipient has not stated otherwise when requesting an
approval or consent, it may be sent to the address from which the
request was issued

Approvals, certificates, consents and determinations shall not be unreasonably
withheld or delayed. When a certificate is issued to a Party, the certifier shall
send a copy to the other Party.

When a notice is issued to a Party, by the other Party or the Project Manager, a
copy shall be sent to the Project Manager or the other Party, as the case may be.

Law and Language

The Contract shall be governed by the law of the country or other jurisdiction
stated in the PC.

The ruling language of the Contract shall be that stated in the PC.

The language for communications shall be that stated in the PC. If no language
is stated there, the language for communications shall be the ruling language of
the Contract.

Supporting documents and printed literature that are part of the Contract may be
in another language provided they are accompanied by an accurate translation
of the relevant passages in the language specified, in which case, for purposes
of interpretation of the Contract, this translation shall govern.

The Contractor shall bear all costs of translation to the governing language and
all risks of the accuracy of such translation, for documents provided by the
Contractor.
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1.5
151

1.5.2

1.15
1.15.1

1.7
171

1.8
18.1

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. For the purposes of interpretation, the priority of the documents
shall be in accordance with the following sequence:

@ the Contract Agreement (if any),
(b) the Letter of Acceptance,

(c) the Bid,

(d) the Particular Conditions

(e these General Conditions,

()] the Specification,

(9) the Drawings, and

(h) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Project Manager
shall issue any necessary clarification or instruction.

Contract Agreement

The Parties shall enter into a Contract Agreement within 28 days after the
Contractor receives the Letter of Acceptance, unless the Particular Conditions
establish otherwise. The Contract Agreement shall be based upon the relevant
form provided in Section IX, Contract Forms. The costs of stamp duties and
similar charges (if any) imposed by law in connection with entry into the
Contract Agreement shall be borne by the Employer.

Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or
interest in or under the Contract. However, either Party:

(@ may assign the whole or any part with the prior agreement of the other
Party, at the sole discretion of such other Party, and

(b) may, as security in favour of a bank or financial institution, assign its
right to any moneys due, or to become due, under the Contract.

Care and Supply of Documents

The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, two copies of the Contract
and of each subsequent Drawing shall be supplied to the Contractor, who may
make or request further copies at the cost of the Contractor.
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1.8.2

1.8.3

1.8.4

1.9
19.1

19.2

1.17
1171

1.17.2

Each of the Contractor’s Documents shall be in the custody and care of the
Contractor, unless and until taken over by the Employer. Unless otherwise
stated in the Contract, the Contractor shall supply to the Project Manager six
copies of each of the Contractor’s Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications
named in the Specification, the Contractor’s Documents (if any), the Drawings
and Variations and other communications given under the Contract. The
Employer’s Personnel shall have the right of access to all these documents at all
reasonable times.

If a Party becomes aware of an error or defect in a document which was
prepared for use in executing the Works, the Party shall promptly give notice to
the other Party of such error or defect.

Confidential Details

The Contractor’s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in order to
verify the Contractor’s compliance with the Contract and allow its proper
implementation.

Each of them shall treat the details of the Contract as private and confidential,
except to the extent necessary to carry out their respective obligations under the
Contract or to comply with applicable Laws. Each of them shall not publish or
disclose any particulars of the Works prepared by the other Party without the
previous agreement of the other Party. However, the Contractor shall be
permitted to disclose any publicly available information, or information
otherwise required to establish his qualifications to compete for other projects.

Notwithstanding the above, the Contractor may furnish to its Subcontractor(s)
such documents, data and other information it receives from the Employer to
the extent required for the Subcontractor(s) to perform its work under the
Contract, in which event the Contractor shall obtain from such Subcontractor(s)
an undertaking of confidentiality similar to that imposed on the Contractor
under this Clause.

Compliance with Laws
The Contractor shall, in performing the Contract, comply with applicable Laws.

Unless otherwise stated in the Particular Conditions:

(@ the Employer shall acquire and pay for all permits, approvals and/or
licenses from all local, state or national government authorities or public
service undertakings in the Employer’s Country, which (i) such
authorities or undertakings require the Employer to obtain in the
Employer’s name, and (ii) are necessary for the execution of the Contract,
including those required for the performance by both the Contractor and
the Employer of their respective obligations under the Contract;
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1.11
1111

1.12
1121

1.12.2

1.13
1.131

1.14
1.141

(b) the Contractor shall acquire and pay for all permits, approvals and/or
licenses from all local, state or national government authorities or public
service undertakings in the Employer’s Country, which such authorities
or undertakings require the Contractor to obtain in its name and which are
necessary for the performance of the Contract, including, without
limitation, visas for the Contractor’s and Subcontractor’s personnel and
entry permits for all imported Contractor’s Equipment. The Contractor
shall acquire all other permits, approvals and/or licenses that are not the
responsibility of the Employer under GC Clause 1.17.2(a) hereof and that
are necessary for the performance of the Contract. The Contractor shall
indemnify and hold harmless the Employer from and against any and all
liabilities, damages, claims, fines, penalties and expenses of whatever
nature arising or resulting from the violation of such laws by the
Employer or its personnel, including the Subcontractors and their
personnel, but without prejudice to GC Clause 1.17.1 hereof.

Joint and Several Liability

If the Contractor is a joint venture, consortium, or association (JVCA) of two or
more persons, all such persons shall be jointly and severally bound to the
Employer for the fulfilment of the provisions of the Contract, unless otherwise
specified in the PC, and shall designate one of such persons to act as a leader
with authority to bind the JVCA. The composition or the constitution of the
JVCA shall not be altered without the prior consent of the Employer.

Inspections and Audit by the Bank

The Contractor shall permit the Bank and/or persons appointed by the Bank to
inspect the Site and/or the Contractor’s accounts and records relating to the
performance of the Contract and to have such accounts and records audited by
auditors appointed by the Bank if required by the Bank.

The Contractor shall maintain all documents and records related to the Contract
for a period of three (3) years after completion of the Works. The Contractor
shall provide any documents necessary for the investigation of allegations of
fraud, collusion, coercion, obstruction or corruption and require its employees
or agents with knowledge of the Contract to respond to questions from the
Bank.

Project Manager’s Decisions

Except where otherwise specifically stated, the Project Manager shall decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Project Manager may delegate any of his duties and responsibilities and
may cancel any delegation after notifying the Contractor.
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1.15
1.15.1

1.115
1.1151

1.115.2

1.17
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1.18
1.18.1

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but
may not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

Personnel and Equipment

The Contractor shall employ the key personnel and use the equipment identified
in its Bid, to carry out the Works or other personnel and equipment approved by
the Project Manager. The Project Manager shall approve any proposed
replacement of key personnel and equipment only if their relevant qualifications
or characteristics are substantially equal to or better than those proposed in the
Bid.

If the Project Manager asks the Contractor to remove a person who is a member
of the Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule
of Other Contractors, as referred to in the PC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Employer may
modify the Schedule of Other Contractors, and shall notify the Contractor of
any such modification.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor carries the risks which this Contract states are Contractor’s
risks.
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1.19
1.19.1

1.19.2

1.20
1.20.1

1.21
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Employer’s Risks

From the Start Date until the Defects Liability Certificate has been issued, the
following are Employer’s risks:

(@ The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due to

(i)  use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works or

(i) negligence, breach of statutory duty, or interference with any legal
right by the Employer or by any person employed by or contracted
to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in the Employer’s design,
or due to war or radioactive contamination directly affecting the country
where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is an
Employer’s risk except loss or damage due to

(@) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an
Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

Contractor’s Risks

From the Starting Date until the Defects Liability Certificate has been issued,
the risks of personal injury, death, and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and Equipment) which are not
Employer’s risks are Contractor’s risks.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the PC for the
following events which are due to the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) personal injury or death.
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1.21.2 Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Commencement
Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage
incurred.

1.21.3 If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

1.21.4 Alterations to the terms of insurance shall not be made without the approval of
the Project Manager.

1.21.5 Both parties shall comply with any conditions of the insurance policies.

1.22 Site Investigation Reports

1.22.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the PC, supplemented by any information available to the
Bidder.

1.23 Contractors to Construct the Works

1.23.1 The Contractor shall construct and install the Works in accordance with the

Specifications and Drawings.

1.24 The Works to Be Completed by the Intended Completion Date

1.24.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

1.25 Approval by the Project Manager

1.25.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, who is to approve them if they
comply with the Specifications and Drawings.

1.25.2 The Contractor shall be responsible for design of Temporary Works.

1.25.3 The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of the Temporary Works.

1.25.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.
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1.25.5
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1.27.1

1.28
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1.29
1.29.1

1.30
1.30.1

1.31
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1.31.2

All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Project Manager before
this use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the PC, the Employer shall
be deemed to have delayed the start of the relevant activities, and this shall be a
Compensation Event.

Access to the Site

The Contractor shall allow the Project Manager and any person authorized by
the Project Manager access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be carried
out.

Instructions

The Contractor shall carry out all instructions of the Project Manager which
comply with the applicable laws where the Site is located.

Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Employer and the Contractor,
at the time of the Employer’s issuance of the Letter of Acceptance. If, in the
Letter of Acceptance, the Employer does not agree on the appointment of the
Adjudicator, the Employer will request the Appointing Authority designated in
the PC, to appoint the Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Employer and the
Contractor agree that the Adjudicator is not functioning in accordance with the
provisions of the Contract, a new Adjudicator shall be jointly appointed by the
Employer and the Contractor. In case of disagreement between the Employer
and the Contractor, within 30 days, the Adjudicator shall be designated by the
Appointing Authority designated in the PC at the request of either party, within
14 days of receipt of such request.
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1.32 Procedure for Disputes

1.32.1 If the Contractor believes that a decision taken by the Project Manager was
either outside the authority given to the Project Manager by the Contract or that
the decision was wrongly taken, the decision shall be referred to the
Adjudicator within 14 days of the notification of the Project Manager’s
decision.

1.32.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a
notification of a dispute.

1.32.3 The Adjudicator shall be paid by the hour at the rate specified in the PC,
together with reimbursable expenses of the types specified in the PC, and the
cost shall be divided equally between the Employer and the Contractor,
whatever decision is reached by the Adjudicator. Either party may refer a
decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s
written decision. If neither party refers the dispute to arbitration within the
above 28 days, the Adjudicator’s decision shall be final and binding.

1.32.4 The arbitration shall be conducted in accordance with the arbitration procedures
published by the institution named and in the place specified in the PC.

2. Time Control

2.1 Programme

2.1.1 Within the time stated in the PC, after the date of the Letter of Acceptance, the
Contractor shall submit to the Project Manager for approval a Programme
showing the general methods, arrangements, order, and timing for all the
activities in the Works. In the case of a lump sum contract, the activities in the
Programme shall be consistent with those in the Activity Schedule.

2.1.2 An update of the Programme shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work, including any changes to the sequence of the activities.

2.1.3 The Contractor shall submit to the Project Manager for approval an updated
Programme at intervals no longer than the period stated in the PC. If the
Contractor does not submit an updated Programme within this period, the
Project Manager may withhold the amount stated in the PC from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted. In the case
of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.

214 The Project Manager’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and submit
it to the Project Manager again at any time. A revised Programme shall show the
effect of Variations and Compensation Events.
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2.2
221

2.2.2

2.3
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2.3.2

24
24.1

2.5
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2.5.2

Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project
Manager for a decision upon the effect of a Compensation Event or Variation
and submitting full supporting information. If the Contractor has failed to give
early warning of a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Acceleration

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the Employer
accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Employer and the Contractor.

If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a Variation.

Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress
of any activity within the Works.

Management Meetings

Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Project Manager shall record the business of management meetings and
provide copies of the record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken shall be decided by the
Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
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2.15 Early Warning

2.15.1 The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon
as reasonably possible.

2.15.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Project Manager.

3. Quality Control

3.1 Identifying Defects

3.11 The Project Manager shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Project Manager may instruct the Contractor
to search for a Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

3.2 Tests

3.2.1 If the Project Manager instructs the Contractor to carry out a test not specified in
the Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
Defect, the test shall be a Compensation Event.

3.3 Correction of Defects

331 The Project Manager shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at Completion, and is
defined in the PC. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
Defect within the length of time specified by the Project Manager’s notice.

3.4 Uncorrected Defects

34.1 If the Contractor has not corrected a Defect within the time specified in the
Project Manager’s notice, the Project Manager shall assess the cost of having
the Defect corrected, and the Contractor shall pay this amount.
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4. Cost Control

4.1 Contract Price

4.1.1 In the case of an admeasurement contract, the Bill of Quantities shall contain
priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid
for the quantity of the work accomplished at the rate in the Bill of Quantities for
each item.

4.1.2 In the case of a lump sum contract, the Activity Schedule shall contain the
priced activities for the Works to be performed by the Contractor. The Activity
Schedule is used to monitor and control the performance of activities on which
basis the Contractor will be paid. If payment for Materials on Site shall be made
separately, the Contractor shall show delivery of Materials to the Site separately
on the Activity Schedule.

4.2 Changes in the Contract Price

421 In the case of an admeasurement contract:

(@ If the final quantity of the work done differs from the quantity in the Bill
of Quantities for the particular item by more than 25 percent, provided the
change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in quantities if
thereby the Initial Contract Price is exceeded by more than 15 percent,
except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the Bill of
Quantities.

4.2.2 In the case of a lump sum contract, the Activity Schedule shall be amended by
the Contractor to accommodate changes of Programme or method of working
made at the Contractor’s own discretion. Prices in the Activity Schedule shall
not be altered when the Contractor makes such changes to the Activity

Schedule.
4.3 Variations
4.3.1 All Variations shall be included in updated Programs, and, in the case of a lump

sum contract, also in the Activity Schedule, produced by the Contractor.

4.3.2 The Contractor shall provide the Project Manager with a quotation for carrying
out the Variation when requested to do so by the Project Manager. The Project
Manager shall assess the quotation, which shall be given within seven (7) days
of the request or within any longer period stated by the Project Manager and
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before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project Manager may order
the Variation and make a change to the Contract Price, which shall be based on
the Project Manager’s own forecast of the effects of the Variation on the
Contractor’s costs.

If the Project Manager decides that the urgency of varying the work would
prevent a quotation being given and considered without delaying the work, no
quotation shall be given and the Variation shall be treated as a Compensation
Event.

The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in GC
Clause 4.2.1 or the timing of its execution do not cause the cost per unit of
quantity to change, the rate in the Bill of Quantities shall be used to calculate
the value of the Variation. If the cost per unit of quantity changes, or if the
nature or timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of work.

Cash Flow Forecasts

When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast. The cash flow forecast shall include different
currencies, as defined in the Contract, converted as necessary using the Contract
exchange rates.

Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

The Project Manager shall check the Contractor’s monthly statement and certify
the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project Manager.
The value of work executed shall comprise:

(@ In the case of an admeasurement contract, the value of the quantities of
work in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed shall
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comprise the value of completed activities in the Activity Schedule.

455 The value of work executed shall include the valuation of Variations and
Compensation Events.

4.5.15 The Project Manager may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

4.15 Payments

4.15.1 Payments shall be adjusted for deductions for advance payments and retention.
The Employer shall pay the Contractor the amounts certified by the Project
Manager within 28 days of the date of each certificate. If the Employer makes a
late payment, the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is made at the
prevailing rate of interest for commercial borrowing for each of the currencies
in which payments are made.

4.15.2 If an amount certified is increased in a later certificate or as a result of an award
by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon
the delayed payment as set out in this clause. Interest shall be calculated from
the date upon which the increased amount would have been certified in the
absence of dispute.

4.15.3 Unless otherwise stated, all payments and deductions shall be paid or charged in
the proportions of currencies comprising the Contract Price.

4.15.4 Items of the Works for which no rate or price has been entered in shall not be
paid for by the Employer and shall be deemed covered by other rates and prices
in the Contract.

4.7 Compensation Events
4.7.1 The following shall be Compensation Events:

(@ The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GC Clause 1.29.

(b) The Employer modifies the Schedule of Other Contractors in a way that
affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.
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4.7.2

4.7.3

4.7.4

4.8
48.1

() Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from the
information issued to bidders (including the Site Investigation Reports),
from information available publicly and from a visual inspection of the
Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety
or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

(1)  The advance payment is delayed.
(1)  The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

If a Compensation Event would cause additional cost or would prevent the work
being completed before the Intended Completion Date, the Contract Price shall
be increased and/or the Intended Completion Date shall be extended. The
Project Manager shall decide whether and by how much the Contract Price shall
be increased and whether and by how much the Intended Completion Date shall
be extended.

As soon as information demonstrating the effect of each Compensation Event
upon the Contractor’s forecast cost has been provided by the Contractor, it shall
be assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager’s own
forecast. The Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor’s not having
given early warning or not having cooperated with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other
levies are changed between the date 28 days before the submission of bids for
the Contract and the date of the last Completion certificate. The adjustment
shall be the change in the amount of tax payable by the Contractor, provided
such changes are not already reflected in the Contract Price or are a result of
GC Clause 4.17.
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4.9
49.1

4.17
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4.17.2

Currencies

Where payments are made in currencies other than the currency of the
Employer’s country specified in the PC, the exchange rates used for calculating
the amounts to be paid shall be the exchange rates stated in the Contractor’s
Bid.

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for
in the PC. If so provided, the amounts certified in each payment certificate,
before deducting for Advance Payment, shall be adjusted by applying the
respective price adjustment factor to the payment amounts due in each currency.
A separate formula of the type indicated below applies to each Contract
currency:

Pc = Ac + Bc Imc/loc
where:

Pc is the adjustment factor for the portion of the Contract Price payable in a
specific currency “c.”

Ac and Bc are coefficients'® specified in the PC, representing the
nonadjustable and adjustable portions, respectively, of the Contract Price
payable in that specific currency “c;” and

Imc is the index prevailing at the end of the month being invoiced and loc is
the index prevailing 28 days before Bid opening for inputs payable; both in
the specific currency “C.”

If the value of the index is changed after it has been used in a calculation, the
calculation shall be corrected and an adjustment made in the next payment
certificate. The index value shall be deemed to take account of all changes in
cost due to fluctuations in costs.

16 The sum of the two coefficients Ac and B, should be 1 (one) in the formula for each currency. Normally, both
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable
portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or
other nonadjustable components. The sum of the adjustments for each currency is added to the Contract Price.
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411 Retention

411.1 The Employer shall retain from each payment due to the Contractor the
proportion stated in the PC until Completion of the whole of the Works.

411.2 Upon the issue of a Certificate of Completion of the Works by the Project
Manager, in accordance with GC Clause 7.1.1, half the total amount retained
shall be repaid to the Contractor and half when the Defects Liability Period has
passed and the Project Manager has certified that all Defects notified by the
Project Manager to the Contractor before the end of this period have been
corrected. The Contractor may substitute retention money with an “on demand”
Bank guarantee.

4.12 Liquidated Damages

412.1 The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the PC for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the PC. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect
the Contractor’s liabilities.

4.12.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Project Manager shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall be paid interest on the overpayment, calculated from the date of payment
to the date of repayment, at the rates specified in GC Clause 4.15.1.

4.13 Bonus

4.13.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day
stated in the PC for each day (less any days for which the Contractor is paid for
acceleration) that the Completion is earlier than the Intended Completion Date.
The Project Manager shall certify that the Works are complete, although they
may not be due to be complete.

4.14 Advance Payment

4.14.1 The Employer shall make advance payment to the Contractor of the amounts
stated in the PC by the date stated in the PC, against provision by the
Contractor of an Unconditional Bank Guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to the advance
payment. The Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be progressively reduced by
the amounts repaid by the Contractor. Interest shall not be charged on the
advance payment.
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4.115.2
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4.17

The Contractor is to use the advance payment only to pay for Equipment, Plant,
Materials, and mobilization expenses required specifically for execution of the
Contract. The Contractor shall demonstrate that advance payment has been used
in this way by supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate amounts from
payments otherwise due to the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated
Damages.

Securities

The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
specified in the PC, by a bank or surety acceptable to the Employer, and
denominated in the types and proportions of the currencies in which the
Contract Price is payable. The Performance Security shall be valid until a date
28 days from the date of issue of the Certificate of Completion in the case of a
Bank Guarantee, and until one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

Dayworks

If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small
additional amounts of work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Project Manager. Each completed form shall be verified
and signed by the Project Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damage arises
from the Contractor’s acts or omissions.
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5.1
5.1.1

5.2
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5.3
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Staff and Labour

Forced Labour

The Contractor shall not employ forced labour, which consists of any work or
service, not voluntarily performed, that is exacted from an individual under
threat of force or penalty, and includes any kind of involuntary or compulsory
labour, such as indentured labour, bonded labour or similar labour-contracting
arrangements.

Child Labour

The Contractor shall not employ children in a manner that is economically
exploitative, or is likely to be hazardous, or to interfere with the child's
education, or to be harmful to the child's health or physical, mental, spiritual,
moral, or social development. Where the relevant labour laws have provisions
for employment of minors, the Contractor shall follow those laws applicable to
the Contractor. Children below the age of 18 years shall not be employed in
dangerous work.

Workers’ Organizations

In countries where the relevant labour laws recognize workers’ rights to form
and to join workers’ organisations of their choosing without interference and to
bargain collectively, the Contractor shall comply with such laws. Where the
relevant labour laws substantially restrict workers’ organisations, the Contractor
shall enable alternative means for Contractor’s Personnel to express their
grievances and protect their rights regarding working conditions and terms of
employment. In either case described above, and where the relevant labour laws
are silent, the Contractor shall not discourage Contractor’s Personnel from
forming or joining workers’ organisations of their choosing or from bargaining
collectively, and shall not discriminate or retaliate against the Contractor’s
Personnel who participate, or seek to participate, in such organisations and
bargain collectively. The Contractor shall engage with such workers
representatives. Worker organisations are expected to fairly represent the
workers in the workforce.



Section VII. General Conditions 3-200

5.4
54.1

Non-Discrimination and Equal Opportunity

The Contractor shall not make employment decisions on the basis of personal
characteristics unrelated to inherent job requirements. The Contractor shall base
the employment relationship on the principle of equal opportunity and fair
treatment, and shall not discriminate with respect to aspects of the employment
relationship, including recruitment and hiring, compensation (including wages
and benefits), working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. In
countries where the relevant labour laws provide for non-discrimination in
employment, the Contractor shall comply with such laws. When the relevant
labour laws are silent on non-discrimination in employment, the Contractor
shall meet this Clause’s requirements. Special measures of protection or
assistance to remedy past discrimination or selection for a particular job based
on inherent requirements of the job shall not be deemed discrimination.
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15.

15.1
1511

15.2
15.2.1

15.2.2

Force Majeure

Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance:
(@  which is beyond a Party’s control,

(b) which such Party could not reasonably have provided against before
entering into the Contract,

(c) which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above
are satisfied:

(i)  war, hostilities (whether war be declared or not), invasion, act of
foreign enemies,

(if)  rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or
civil war,

(iii) riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s Personnel,

(iv) munitions of war, explosive materials, ionising radiation or
contamination by radio-activity, except as may be attributable to the
Contractor’s use of such munitions, explosives, radiation or radio-
activity, and

(v) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations
under the Contract by Force Majeure, then it shall give notice to the other Party
of the event or circumstances constituting the Force Majeure and shall specify
the obligations, the performance of which is or will be prevented. The notice
shall be given within 14 days after the Party became aware, or should have
become aware, of the relevant event or circumstance constituting Force
Majeure.

The Party shall, having given notice, be excused performance of its obligations
for so long as such Force Majeure prevents it from performing them.
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15.2.3

153
15.3.1

15.3.2

15.4
154.1

15.4.2

155
155.1

15.15
15.15.1

Notwithstanding any other provision of this Clause, Force Majeure shall not
apply to obligations of either Party to make payments to the other Party under
the Contract

Duty to Minimise Delay

Each Party shall at all times use all reasonable endeavours to minimise any
delay in the performance of the Contract as a result of Force Majeure.

A Party shall give notice to the other Party when it ceases to be affected by the
Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing its substantial obligations under
the Contract by Force Majeure of which notice has been given under GC
Clause 15.2 [Notice of Force Majeure], and suffers delay and/or incurs Cost by
reason of such Force Majeure, the Contractor shall be entitled subject to GC
Clause 1.32.1 [Procedure for Disputes] to:

(@ an extension of time for any such delay, if completion is or will be
delayed, under GC Clause 2.2 [Extension of the Intended Completion
Date], and

(b) if the event or circumstance is of the kind described in sub-paragraphs (i)
to (iv) of GC Clause 15.1 [Definition of Force Majeure] and, in the case
of GC Clause 15.1.1(d)(ii) to (iv), occurs in the Country, payment of any
such Cost, including the costs of rectifying or replacing the Works and/or
Goods damaged or destructed by Force Majeure, to the extent they are not
indemnified through the insurance policy referred to in GC Clause 1.21
[Insurance].

After receiving this notice, the Project Manager shall proceed in accordance
with GC Clause 1.13 [Project Manager’s Decisions] to agree or determine these
matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the
Works to relief from force majeure on terms additional to or broader than those
specified in this Clause, such additional or broader force majeure events or
circumstances shall not excuse the Contractor’s non-performance or entitle him
to relief under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a
continuous period of 84 days by reason of Force Majeure of which notice has
been given under GC Clause 15.2 [Notice of Force Majeure], or for multiple
periods which total more than 140 days due to the same notified Force Majeure,
then either Party may give to the other Party a notice of termination of the
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15.15.2

15.7
15.7.1

Contract. In this event, the termination shall take effect 7 days after the notice is
given, and the Contractor shall proceed in accordance with GC Clause 7.5.5.

Upon such termination, the Project Manager shall determine the value of the
work done and issue a Payment Certificate which shall include:

(@) the amounts payable for any work carried out for which a price is stated in
the Contract;

(b) the Cost of Plant and Materials ordered for the Works which have been
delivered to the Contractor, or of which the Contractor is liable to accept
delivery: this Plant and Materials shall become the property of (and be at
the risk of) the Employer when paid for by the Employer, and the
Contractor shall place the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were reasonably and
necessarily incurred by the Contractor in the expectation of completing
the Works;

(d) the Cost of removal of Temporary Works and Contractor’s Equipment
from the Site and the return of these items to the Contractor’s works in his
country (or to any other destination at no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labour employed
wholly in connection with the Works at the date of termination.

Release from Performance

Notwithstanding any other provision of this Clause, if any event or
circumstance outside the control of the Parties (including, but not limited to,
Force Majeure) arises which makes it impossible or unlawful for either or both
Parties to fulfill its or their contractual obligations or which, under the law
governing the Contract, entitles the Parties to be released from further
performance of the Contract, then upon notice by either Party to the other Party
of such event or circumstance:

(@) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous breach of
the Contract, and

(b)  the sum payable by the Employer to the Contractor shall be the same as
would have been payable under GC Clause 15.15 [Optional Termination,
Payment and Release] if the Contract had been terminated under GC
Clause 15.15.
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7.5.2

Finishing the Contract

Completion

The Contractor shall request the Project Manager to issue a Certificate of
Completion of the Works, and the Project Manager shall do so upon deciding
that the whole of the Works is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Project Manager’s issuing a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the
total amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor
within 515 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 515 days a schedule
that states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the Project
Manager shall decide on the amount payable to the Contractor and issue a
payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the PC.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the PC pursuant to GC Clause 7.4.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold the amount stated in the
PC from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(@) the Contractor stops work for 28 days when no stoppage of work is shown
on the current Programme and the stoppage has not been authorized by
the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;
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7.5.3
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7.5.5

7.15
7.15.1

7.15.2

7.15.3

(d) apayment certified by the Project Manager is not paid by the Employer to
the Contractor within 84 days of the date of the Project Manager’s
certificate;

(e) the Project Manager gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Project Manager;

(f)  the Contractor does not maintain a Security, which is required;

(g) the Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid,
as defined in the PC; or

(h) if the Contractor, as determined by the Employer, based on reasonable
evidence, has engaged in corrupt or fraudulent practices in competing for
or in executing the Contract, pursuant to GC Clause 7.15 [Fraud and
Corruption].

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under GC Clause 7.5.2
above, the Project Manager shall decide whether the breach is fundamental or
not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Fraud and Corruption

If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in
executing the Contract, then the Employer may, after giving 14 days notice to
the Contractor, terminate the Contractor's employment under the Contract and
expel him from the Site, and the provisions of GC Clause 7.5 [Termination]
shall apply as if such expulsion had been made under GC Clause 7.5.2.

Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, coercive or obstructive practice during the execution of the
work then that employee shall be removed in accordance with GC Clause
1.115.2.

It is the Bank’s policy to require that Borrowers (including beneficiaries of
Bank Financing), as well as bidders, suppliers, and contractors, and their agents
(whether declared or not), subcontractors, sub-consultants, service providers or
suppliers, and any personnel thereof, observe the highest standard of ethics
during the procurement and execution of Bank-financed contracts!’. In
pursuance of this policy, the Bank:

7 In this context, any action to influence the procurement process or contract execution for undue advantage is

improper.
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(a) defines, for the purposes of this provision, the terms set forth below as follows:

0] “Corrupt Practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of
another party:s;

(i) “Fraudulent Practice” is an?/ act or omission, including a misrepresentation
that knowingly or recklessly misleads, or attemFts to mislead, a party® to
obtain financial or other benefit or to avoid an obligation;

(i)  “Collusive Practice” is an arrangement between two or more parties?°,
designed to achieve an improper purpose, including to influence improperly
the actions of another party; and

(iv)  “Coercive Practice” is impairing or harming, or threatenin? to impair or
harm, directly or indirectﬁ)y, any party or the property of the party to
influence improperly the actions of a party??;

(V) “obstructive practice” is

(v.1) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to
investigators in order to materially impede a Bank investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent it
from disclosing its knowledge of matters relevant to the investigation
or from pursuing the investigation, or

(v.2) acts intended to materially impede the exercise of the  Bank’s
inspection and audit rights provided for under clause 1.12 [Inspections and
Audits by the Bank]

(b) will reject a proposal for award if it determines that the bidder recommended
for award or any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/or their employees, has, directly or
indirectly engaged in Corrupt, Fraudulent, Collusive, Coercive or Obstructive
Practices in competing for the contract in question;

(© will declare misprocurement and cancel the portion of the Financing allocated
to a contract if it determines at any time that representatives of the Borrower or
of a recipient of any part of the proceeds of such Financing engaged in Corrupt,
Fraudulent, Collusive, Coercive or Obstructive Practices during the

18 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official” includes Bank staff and employees of
other organizations taking or reviewing procurement decisions.

19 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation’
relate to the procurement process or contract execution; and the “act or omission” is intended to influence the
procurement process or contract execution.

20 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including
public officials) attempting either themselves, or through another person or entity not participating in the
procurement or selection process, to simulate competition or to establish bid prices at artificial, non-competitive
levels, or are privy to each other’s bid prices or other conditions.

2L For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract
execution.

>
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7.7
7.7.1

7.7.2

7.8

procurement or the implementation of that contract, without the Borrower
having taken timely and appropriate action satisfactory to the Bank to address
such practices when they occur, including by failing to inform the Bank in a
timely manner at the time they knew of the practices;

will sanction a firm or individual, at any time, in accordance with the prevailing
Bank’s sanctions procedures??, including by publicly declaring such firm or
individual ineligible either indefinitely or for a stated period of time, (i) to be
awarded Bank-financed contracts and (ii) to be a nominated®® sub-contractor,
consultant, supplier, or service provider of an otherwise eligible firm being
awarded a Bank-financed contract; and

will require that a clause be included in bidding documents and in contracts
financed by the Bank, requiring bidders, suppliers and contractors and their sub-
contractors, agents, personnel, consultants, service providers, or suppliers to
permit the Bank to inspect all accounts and records and other documents
relating to the submission of bids and contract performance and to have them
audited by auditors appointed by the Bank.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the
work done and Materials ordered less advance payments received up to the date
of the issue of the certificate and less the percentage to apply to the value of the
work not completed, as indicated in the PC. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the work done, Materials ordered, the
reasonable cost of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works, and less advance payments received up to
the date of the certificate.

Property

22 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon completion
of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as
agreed with other International Financial Institutions, including Multilateral Development Banks, or otherwise
decided by the Bank; and through the application of the Proposal for the Implementation of a Sanctions
Process within the African Development Bank Group; and (ii) as a result of temporary suspension or early
temporary suspension in connection with an on-going sanction proceeding. See footnote 18 and paragraph 9 of
Appendix 1 of the Rules and Procedures for Procurement of Goods and Works.

2 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used
depending on the particular bidding documents) is one which has either been: (i) included by the bidder in its
pre-qualification application or bid because it brings specific and critical experience and know-how that allow
the bidder to meet the qualification requirement for the particular bid; or (ii) appointed by the Borrower.”



Section VII. General Conditions 3-208

7.8.1

7.9
7.9.1

7.17
7.17.1

7.11
7.11.1

7.11.2

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer if the Contract is terminated
because of the Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried
out afterwards to which a commitment was made.

Suspension of Bank Financing

In the event that the Bank suspends the Financing to the Employer, from which
part of the payments to the Contractor are being made:

(@ The Employer is obligated to notify the Contractor of such suspension
within 7 days of having received the Bank’s suspension notice.

(b) If the Contractor has not received sums due it within the 28 days for
payment provided for in GC Clause 4.15.1, the Contractor may
immediately issue a 14-day termination notice.

Eligibility*

The Contractor shall have the nationality from an eligible country of the Bank
in accordance with the Bank’s Rules and Procedures for Procurement of
Goods and Works, as listed in Section V, Eligible Countries. The Contractor
shall be deemed to have the nationality of a country if the Contractor is a citizen
or is constituted, or incorporated, and operates in conformity with the
provisions of the laws of that country. This criterion shall also apply to the

determination of the nationality of proposed subcontractors or suppliers for any
part of the Contract including related services.

The materials, equipment and services to be supplied under the Contract shall
have their origin in eligible source countries and all expenditures under the
Contract will be limited to such materials, equipment, and services. At the
Employer’s request, the Contractor may be required to provide evidence of the
origin of materials, equipment and services.

2 For the purposes of Eligibility, the provisions of the Bank’s Rules and Procedures for Procurement of Goods
and Works have been presented in detail at Section V, Eligible Countries.
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7.11.3

For purposes of GC Clause 7.11.1, “origin” means the place where the
materials and equipment are mined, grown, produced or manufactured, and
from which the services are provided. Materials and equipment are produced
when, through manufacturing, processing, or substantial or major assembling of
components, a commercially recognized product results that differs
substantially in its basic characteristics or in purpose or utility from its
components.
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Section VIII. Particular Conditions

Section VIII. Particular Conditions

1. General Provisions

GC1l122

The Employer is: Principal Secretary, State Department for Agriculture.

GC1l1.24

The Project Manager is:
Project Engineer
BREFONS

Hill Plaza 9% Floor

GC 11215

The Bank is: Africa Development Bank

GC1l127

The Borrower is: Republic of Kenya

GC1l132

The Commencement Date shall be: not later than 14 days after signing of the
contract

GC1l133

The Completion Date for the whole of the Works shall be: four 4 months after
commencement of the works.

GC 11515

If Sections are to be used: N/A

GC1l1538

The contract works include:
Description of the works

The contract works include: Fencing of livestock sale yard using
SHS steel as described in the bill of quantities and in the
working drawings, construction of kiosks construction of toilets
Construction of offices, Ramp construction (Animals loading
area) and Construction of raised platform

Note: All the above works should be as per the drawings and Bills of
guantities.

GC1.1.15.15

LOCATION OF THE SITE

The site is situated Wamba East Ward, lkisin location, Golgipin
village of Samburu east Sub county ,Samburu County
approximately 120 km from Maralal town

GC1l23

Sectional Completions shall not be applicable.

GC 1.2.4()

The following documents also form part of the Contract:
a) the Letter of Acceptance
b) the Bid

211
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c) All Addenda, if any

d) the Particular Conditions
e) the General Conditions
f) the Specification

g) the Drawings; and

h) the completed Schedules,

GC 1.3.1(a) The Electronic Transmission System is: None

GC 1.3.1(b) The contact address for the purpose of communications is:

Project Coordinator,

Building Resilience For Food And Nutrition Security (BREFONS)
State Department for Agriculture

Ministry of Agriculture and livestock Development

Hill Plaza, 9" Floor

P.O. Box 30028, 00100 Nairobi

Email: npcbrefons@gmail.com

The Contractor’s address for the purpose of communications is: (full
name, address and email of the contractor)

GC141 The governing law is that of: Republic of Kenya
The ruling language is: English

The language for communications is: English

GC1.15.1 The Parties shall enter into contract within 28 days after the Contractor
receives the Letter of Acceptance.

GC 1.17.2(a) | Permits, approvals and/or licenses, or public service undertakings to be
acquired by the Employer: as in the specifications

GC 1.17.2(b) | Permits, approvals and/or licenses, or public service undertakings to be
acquired by the Contractor: as in the specifications

GC111.1 The individuals or firms in a joint venture, consortium or association shall be
jointly and severally liable.

GC1l.17.1 Schedule of Other Contractors: None

GC1l.21.1 The minimum insurance amounts and deductibles shall be:

(@) for loss or damage to the Works, Plant and Materials: KES 100,000.00
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(b) for loss or damage to Equipment: KES 50,000.00
(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: KES 50,000.00
(d) for personal injury or death:
(i) ofthe Contractor’s employees: KES 50,000.00
(if)  of other people: KES 100,000.00
GC1l221 Site Investigation Reports shall include: design report, drawings and any
other investigation as may be required by the engineer
GC1.281 The Site Possession Date(s) shall be four 4 months after commencement of
the works.
GC 1.31.1 & | Appointing Authority for the Adjudicator:
1.31.2 Chartered Institute of Arbitrators, Kenya
P.O. Box 501153 - 00200 Nairobi, Kenya
Email Address: info@ciarbkenya.org
GC 1.32.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
as per as body’s policy
GC 1324 Institution whose arbitration procedures shall be used: Chartered Institute of
Arbitrators, Kenya
The place of arbitration shall be: Nairobi, Kenya]
2. Time Control
GC211 The Contractor shall submit for approval a Programme for the Works within 7
days from the date of the Letter of Acceptance.
GC2.13 The period between Programme updates is 30 days.
The amount to be withheld for late submission of an updated Programme is:
17% of amount due in next certificate
3. Quality Control
GC 331 The Defects Liability Period is: 30 days.
4. Cost Control
GC4.9.1 The currency of the Employer’s country is: Kenya Shillings
GC4.171 The Contract “shall not” be subject to price adjustment, in accordance with

GC Clause 4.17.1, and the following information regarding coefficients



mailto:info@ciarbkenya.org

3-214 Section VIII. Particular Conditions

GC4.11.1 The proportion of payments retained is: 10%

GC4.12.1 The Liquidated Damages for the whole of the Works are 0.05 of the final
Contract Price, per day. The maximum amount of Liquidated Damages for the
whole of the Works is 5% of the final Contract Price.

GC4.13.1 The Bonus for the whole of the Works is 0% of the final Contract Price, per
day. The maximum amount of Bonus for the whole of the Works is 0% of the
final Contract Price.

GC4.14.1 The Advance Payment shall be: 10% of the contract sum and shall be paid to
the Contractor no later than: 150 days

GC4.15.1 The Performance Security amount is: 10% of contract sum in the form of:
(@) Bank Guarantee:

[A Bank Guarantee shall be unconditional (on demand) (see Section X,
Contract Forms).
7. Finishing the Contract

GC74.1 The date by which operating and maintenance manuals are required shall be:
date of completion of works
The date by which “as built” drawings are required shall be: date of
completion of works

GC7.4.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GC Clause 7.7.1
shall be: KES 100,000.00

GC 7.5.2(g) | The maximum number of days is: 30 days

GC7.7.1 The percentage to apply to the value of the work not completed, representing

the Employer’s additional cost for completing the Works, shall be: 100% of
work not done
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Section I X. Contract Forms

This Section contains Contract Forms which, once completed, will constitute part of the
Contract. The forms for Contract Agreement, Performance Security and Advance Payment
Security, when required, shall only be completed by the successful Bidder, after contract
award

Table of Forms

Letter of Acceptance 216
Contract Agreement 217
Option I: Performance Security 219
Option I1: Performance Bond 221
Advance Payment Security 223
Retention Money Security 225

215
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Letter of Acceptance

[on letterhead paper of the Employer]

This is to notify you that your Bid dated . . . . [Insert date] . . . . for execution of the ... .. ...
..[insert name of the contract and identification number] .......... for the amount of . .
...... [insert amount (s) in figures and words and name(s) of currency(ies)], as corrected
and modified in accordance with the Instructions to Bidders is hereby accepted by us.

You are requested to furnish the Performance Security in the amount of [insert amount (s) in
figures and words and name(s) of currency(ies)] within 28 days® in accordance with the
Conditions of Contract, using for that purpose the Performance Security Form included in
Section IX (Contract Forms) of the Bidding Document.

We accept the appointment of [Employer to insert full name and address of alternative
appointee proposed by Bidder in Letter of Bid] as the Adjudicator. / We do not accept the
appointment of [Employer to insert full name and address of alternative appointee
proposed by Bidder in Letter of Bid] as the Adjudicator. And, consequently, the provisions
of GC Clause 1.31 shall apply.?®

AULNOTIZEA SIGNATUIE. ..ottt b bbbt
Name and Title of SIGNALOIY: .....c..ooiiii e ereas
NAME OF AGEINCY: ottt bbbt bbbttt et e bbbt bttt e e e e e

Attachment: Contract Agreement

% QOr, the alternative deadline stipulated in the Particular Conditions.
% Use one of the two options as appropriate.
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Contract Agreement

THIS CONTRACT AGREEMENT is made on the [ insert: number ] day of [ insert:
month ], [ insert: year ].

BETWEEN

(1) [insert complete name of the Employer], a [insert description of type of legal
entity, for example, an agency of the Ministry of ....] of the Government of
{insert name of Country of the Employer}, or corporation incorporated under the
laws of { insert name of Country of the Employer } and having its principal place
of business at [insert address of the Employer] (hereinafter called “the
Employer™),

and

(2) [insert name of the Contractor], a corporation incorporated under the laws of
[insert: country of Contractor] and having its principal place of business at
[insert: address of Contractor] (hereinafter called “the Contractor™).

WHEREAS the Employer invited bids for the Works, described as [insert brief description
of the Works] and has accepted a Bid by the Contractor for the execution and completion of
these Works and the remedying of any defects therein, and the Employer agrees to pay the
Contractor the Contract Price or such other sum as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance

(b) the Bid

(c) the Addenda Nos. . . .. [insert addenda numbers if any]. . . ..
(d) the Particular Conditions

(e) the General Conditions

(f) the Specification

(9) the Drawings; and

(h) the completed Schedules,
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3. In consideration of the payments to be made by the Employer to the Contractor as
indicated in this Agreement, the Contractor hereby covenants with the Employer to execute
the Works and to remedy defects therein in conformity in all respects with the provisions of
the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract.

Agreement to be executed in accordance with the laws of . . . . . [insert name of the
borrowing country] . .. .. on the day, month and year indicated above.

Signed by: Signed by:

For and on behalf of the Employer for and on behalf the Contractor
In the presence of: in the presence of:

Witness, Name, Signature, Address, Date

Witness, Name, Signature, Address, Date
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Option I: Performance Security

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the
instructions indicated]

Date: [insert date (e.g., day, month, and year)]

Bidding Process Reference: [insert no. and title of bidding process]

Bank’s Branch or Office: [insert complete name of Guarantor]
Beneficiary: [insert complete name of Employer]

PERFORMANCE GUARANTEE No.:  [insert Performance Guarantee number]

We have been informed that [insert complete name of the Contractor] (hereinafter called
"the Contractor") has entered into Contract No. [insert number] dated [insert day and
month], [insert year] with you, for the execution and completion of [insert description of
the Works] and the remedying of any defects therein (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a Performance
Guarantee is required.

At the request of the Employer, we hereby irrevocably undertake to pay you any sum(s) not
exceeding [insert amount(s®’) in figures and words] such sum being payable in the types
and proportions of currencies in which the Contract Price is payable, upon receipt by us of
your first demand in writing declaring the Contractor to be in default under the Contract,
without cavil or argument, or your needing to prove or to show grounds or reasons for your
demand or the sum specified therein.

27 The Bank shall insert the amount(s) specified in the PC and denominated, as specified in the PC, either in
the currency(ies) of the Contract or a freely convertible currency acceptable to the Employer.
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This Guarantee shall expire no later than the [insert number] day of [insert month],
[insert year],?® and any demand for payment under it must be received by us at this office
on or before that date. This guarantee is subject to the Uniform Rules for Demand
Guarantees, ICC Publication No. 458, except that subparagraph (ii) of Sub-article 20(a) is
hereby excluded.

[signatures of authorized representatives of the bank]

28

Insert the date twenty-eight days after the expected completion date. The Employer should note that in the
event of an extension of the time for completion of the Contract, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a
one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the
Employer’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.”]
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Option Il: Performance Bond

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety
(hereinafter called “the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Employer”) in the amount of , for the

payment of which sum well and truly to be made in the types and proportions of currencies in
which the Contract Price is payable, the Contractor and the Surety bind themselves, their
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the

day of , 20 , for in
accordance with the documents, plans, specifications, and amendments thereto, which to the
extent herein provided for, are by reference made part hereof and are hereinafter referred to as
the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto), then
this obligation shall be null and void; otherwise, it shall remain in full force and effect.
Whenever the Contractor shall be, and declared by the Employer to be, in default under the
Contract, the Employer having performed the Employer’s obligations thereunder, the Surety
may promptly remedy the default, or shall promptly:

(1) complete the Contract in accordance with its terms and conditions; or

(2) obtain a Bid or bids from qualified Bidders for submission to the Employer for
completing the Contract in accordance with its terms and conditions, and upon
determination by the Employer and the Surety of the lowest responsive Bidder, arrange for a
Contract between such Bidder and Employer and make available as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts
of completion arranged under this paragraph) sufficient funds to pay the cost of completion
less the Balance of the Contract Price; but not exceeding, including other costs and damages
for which the Surety may be liable hereunder, the amount set forth in the first paragraph
hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the
total amount payable by Employer to Contractor under the Contract, less the amount
properly paid by Employer to Contractor; or

(3) pay the Employer the amount required by Employer to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this
Bond.
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The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date
of the issuing of the Taking-Over Certificate.

No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Employer named herein or the heirs, executors, administrators, successors,
and assigns of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly attested by the
signature of his legal representative, this day of 20
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Advance Payment Security

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the
instructions indicated.]

Date: [insert date (e.g., day, month, and year) of Bid Submission]

Bidding Process Reference: [insert number and title of bidding process]

[bank’s letterhead]
Beneficiary: [insert legal name and address of Employer]

ADVANCE PAYMENT GUARANTEE No.: [insert Advance Payment Guarantee no.]

We have been informed that . . . .. [insert name of the Contractor]. . . .. (hereinafter called
“the Contractor”) has entered into Contract No. . . . . . [insert reference number of the
Contract]. . . . dated [insert day and month], [insert year]. . . ... .. with you, for the
executionof . . .. .. [insert name of contract and brief description of Works] (hereinafter
called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum .. . [insert currency and amount in figures]®. . .. (... .. [insert
currency and amount in words]. . . .) is to be made against an advance payment guarantee.

At the request of the Employer, we . . . .. [insert name of the Bank]. . . .. hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of . . . . . [insert
currency and amount in figures]*. . . . .. (.... [insert currency and amount in words]. .

... ) upon receipt by us of your first demand in writing accompanied by a written statement
stating that the Contractor is in breach of its obligation under the Contract because the
Contractor used the advance payment for purposes other than performing his obligations
under the Contract or the costs of mobilization in respect of the Works.

It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number .
... . [insert Contractor’s account number]. . . .. at..... [insert name and address of the
Bank]. ...

2 The Guarantor shall insert an amount representing the amount of the advance payment denominated either in
the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency
acceptable to the Employer
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The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that eighty (80)
percent of the Contract Price has been certified for payment, or on the . .. day of ... .. .. e
. .30 whichever is earlier. Consequently, any demand for payment under this guarantee must
be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded..

.. . . [Seal of Bank and Signature(s)]. . . .

All italicized text (including footnotes) is for guidance on how to prepare this demand
guarantee and shall be deleted from the final document.

30 Insert the expected expiration date of the Time for Completion. The Employer should note that in the
event of an extension of the time for completion of the Contract, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a
one-time extension of this guarantee for a period not to exceed [insert number of months], in response to the
Employer’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.]
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Retention Money Security

Demand Guarantee

[insert Bank’s Name, and Address of Issuing Branch or

Office]
Beneficiary: [insert Name and Address of Employer]
Date: [insert date (e.g., day, month, and year)]

RETENTION MONEY GUARANTEE No.: [insert Retention Money Guarantee no.]

We have been informed that [insert name of Contractor] (hereinafter
called "the Contractor") has entered into Contract No. [insert reference
number of contract] dated [insert date] with you, for the execution of

[insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, when the
Taking-Over Certificate has been issued for the Works and the first half of the Retention
Money has been certified for payment, payment of [insert either “the second half of the
Retention Money”, or, if the amount guaranteed under the Performance Guarantee,
when the Taking-Over Certificate is issued, is less than half of the Retention Money,
“the difference between half of the Retention Money and the amount guaranteed
under the Performance Security”] is to be made against a Retention Money guarantee.

At the request of the Employer, we [insert name of Bank] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of

[insert amount in figures] () [insert amount in words]* upon receipt by
us of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation under the Contract because the Contractor used
the advance payment for purposes other than the costs of mobilization in respect of the
Works.

! The Guarantor shall insert an amount representing the amount of the second half of the Retention
Money or, if the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is
issued is less than half of the Retention Money, the difference between half of the Retention Money and the
amount guaranteed under the Performance Security and denominated either in the currency(ies) of the
second half of the Retention Money as specified in the Contract, or in a freely convertible currency
acceptable to the Employer.
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It is a condition for any claim and payment under this guarantee to be made that the
payment of the second half of the Retention Money referred to above must have been
received by the Contractor on its account number [insert Contractor’s
account number] at [insert name and address of the Bank].

This guarantee shall expire, at the latest, 21 days after the date when the Employer has
received a copy of the Performance Certificate issued by the Project Manager.
Consequently, any demand for payment under this guarantee must be received by us at
this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication
No. 458.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.
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