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1. This Invitation for Bids follows the General Procurement Notice (GPN) for this 

project that appeared in UNDB online AfDB-P2073738-11/23 of 27th 
November, 2023 and on the African Development Bank Group’s Internet 
Website. 
 

2. The Government of Kenya has received a loan from the African Development 
Bank towards the cost of the Building Resilience for Food and Nutrition Security 
in The Horn of Africa (BREFONS). It is intended that part of the Proceeds of this 
loan will be applied to eligible payments under the contracts for Construction 
Works in Baringo, Turkana, West Pokot, Isiolo, Samburu, Marsabit and Garissa 
Counties. 

 
3. The Ministry of Agriculture and Livestock Development now invites sealed bids 

from eligible bidders for the above works as below; 
 

S/N
O 

TENDER NUMBER TENDER DESCRIPTION BID 
SECURITY 
(KES) 

1.  MOALD/BREFONS/T050/

2023-2024 

Drilling and Equipping of 
Elan Borehole in Garissa 

County 

300,000.00 

2.  MOALD/BREFONS/T051/

2023-2024 

Drilling and Equipping of 

Bahuri Borehole in Garissa 
County 

300,000.00 

3.  MOALD/BREFONS/T052/

2023-2024 

Drilling and Equipping of 
Diiso Borehole in Garissa 
County-Fafi Ward 

310,000.00 



4.  MOALD/BREFONS/T053/

2023-2024 

Drilling and Equipping of 

Gedi Village Borehole in 
Garissa County- Nanighi 
Ward 

300,000.00 

5.  MOALD/BREFONS/T054/

2023-2024 

Drilling and Equipping of 
Wardeer Borehole in Garissa 

County 

300,000.00 

6.  MOALD/BREFONS/T055/

2023-2024 

Drilling and Equipping of 

Koranhindi Community 
Borehole in Garissa County 

300,000.00 

7.  MOALD/BREFONS/T056/

2023-2024 

Drilling and Equipping of 

Damajale Borehole in 
Garissa County 

310,000.00 

8.  MOALD/BREFONS/T057/

2023-2024 

Drilling and Equipping of 
Nunow Community Borehole 

in Garissa County 

300,000.00 

9.  MOALD/BREFONS/T058/

2023-2024 

Drilling and Equipping of 

Shabah Community 
Borehole in Garissa County 

300,000.00 

10.  MOALD/BREFONS/T059/

2023-2024 
Drilling and Equipping of 
Birtakusan Borehole in 

Garissa County 

280,000.00 

11.  MOALD/BREFONS/T060/

2023-2024 

Drilling and Equipping of 

Bulla-Adey Borehole in 
Garissa County 

270,000.00 

12.  MOALD/BREFONS/T061/

2023-2024 
Drilling and Equipping of 
Bula-Nadhir Borehole in 
Garissa County 

280,000.00 

13.  MOALD/BREFONS/T062/

2023-2024 
Drilling and Equipping of 
Korissa Borehole in Garissa 

County 

300,000.00 

14.  MOALD/BREFONS/T063/

2023-2024 

Drilling and Equipping of 

Akunoit Borehole in Isiolo 
County 

280,000.00 

15.  MOALD/BREFONS/T064/

2023-2024 
Drilling and Equipping of 
Sieku Kipsing Borehole in 
Isiolo County 

280,000.00 

16.  MOALD/BREFONS/T065/

2023-2024 
Drilling and Equipping of 
Alzakat Orphan Center 
Borehole in Garissa County 

300,000.00 

17.  MOALD/BREFONS/T066/

2023-2024 

Drilling and Equipping of 
Bulapesa Borehole in Isiolo 
County 

280,000.00 

18.  MOALD/BREFONS/T067/

2023-2024 

Drilling and Equipping of 
Biliqi Dera Borehole in Isiolo 

County 

280,000.00 



19.  MOALD/BREFONS/TO68/

2023-2024 
Drilling and Equipping of 
Garfasa Borehole in Isiolo 

County 

270,000.00 

20.  MOALD/BREFONS/T069/

2023-2024 
Drilling and Equipping of 
Kombola Borehole in Isiolo 

County 

280,000.00 

21.  MOALD/BREFONS/T070/

2023-2024 
Drilling and Equipping of 
Burquqe Borehole in Isiolo 

County 

280,000.00 

22.  MOALD/BREFONS/T071/

2023-2024 
Drilling and Equipping of 
Bulesa Borehole in Isiolo 

County 

275,000.00 

23.  MOALD/BREFONS/T072/

2023-2024 
Drilling and Equipping of 
Lorengipi Community 

Borehole in Turkana County 

280,000.00 

24.  MOALD/BREFONS/T073/

2023-2024 
Drilling and Equipping of 
Akoro Community Borehole 

in Turkana County 

280,000.00 

25.  MOALD/BREFONS/T074/

2023-2024 
Drilling and Equipping of 
Konoo Community Borehole 
in Turkana County 

280,000.00 

26.  MOALD/BREFONS/T075/

2023-2024 
Drilling and Equipping of 
Kakongu Community 
Borehole in Turkana County 

280,000.00 

27.  MOALD/BREFONS/T076/

2023-2024 
Drilling and Equipping of 
Chepnyirit Borehole in West 
Pokot County 

270,000.00 

28.  MOALD/BREFONS/T077/

2023-2024 
Drilling and Equipping of 
Kapruwok Borehole in West 
Pokot County 

270,000.00 

29.  MOALD/BREFONS/T078/

2023-2024 
Drilling and Equipping of 
Chepgnos Borehole in West 
Pokot County 

270,000.00 

30.  MOALD/BREFONS/T079/

2023-2024 

Drilling and Equipping of 
Katukumwok Borehole in 

West Pokot County 

270,000.00 

31.  MOALD/BREFONS/T080/

2023-2024 

Drilling and Equipping of 

Kapunia Borehole in West 
Pokot County 

270,000.00 

32.  MOALD/BREFONS/T081/

2023-2024 

Drilling and Equipping of 
Cheptamas Borehole in West 
Pokot County 

270,000.00 

33.  MOALD/BREFONS/T082/

2023-2024 

Drilling and Equipping of 
Kopenu Borehole in West 

Pokot County 

270,000.00 

34.  MOALD/BREFONS/T083/

2023-2024 

Drilling and Equipping of 

Lower Badassa Borehole in 
Marsabit County 

280,000.00 



35.  MOALD/BREFONS/T084/

2023-2024 
Drilling and Equipping of 
Malkalakole Borehole in 

Marsabit County 

290,000.00 

36.  MOALD/BREFONS/T085/

2023-2024 
Drilling and Equipping of 
Elle Dimtu Borehole in 

Marsabit County 

290,000.00 

37.  MOALD/BREFONS/T086/

2023-2024 
Drilling and Equipping of 
Dadach Lakole Community 

Borehole in Marsabit County 

290,000.00 

38.  MOALD/BREFONS/T087/

2023-2024 
Drilling and Equipping of 
Amballo Borehole in 

Marsabit County 

290,000.00 

39.  MOALD/BREFONS/T088/

2023-2024 
Drilling and Equipping of 
Alisirwa Borehole in 

Marsabit County 

290,000.00 

40.  MOALD/BREFONS/T089/

2023-2024 
Drilling and Equipping of 
Konnon Gos Borehole in 

Marsabit County 

290,000.00 

41.  MOALD/BREFONS/T090/

2023-2024 
Drilling and Equipping of 
Kambinye Borehole in 
Marsabit County 

280,000.00 

42.  MOALD/BREFONS/T091/

2023-2024 
Drilling and Equipping of 
Qachacha Borehole in 
Marsabit County 

280,000.00 

43.  MOALD/BREFONS/T092/

2023-2024 
Drilling and Equipping of 
Keleswa Borehole in 
Samburu County 

270,000.00 

44.  MOALD/BREFONS/T093/

2023-2024 
Drilling and Equipping of 
Tuum Borehole in Samburu 
County 

276,000.00 

45.  MOALD/BREFONS/TO94/

2023-2024 
Drilling and Equipping of 
Loodua Borehole in 
Samburu County 

272,000.00 

46.  MOALD/BREFONS/T095/

2023-2024 
Drilling and Equipping of 
Lgotoi Borehole in Samburu 
County 

274,000.00 

47.  MOALD/BREFONS/T096/

2023-2024 
Drilling and Equipping of 
Maralal Sale- yard Borehole 
in Samburu County 

272,000.00 

48.  MOALD/BREFONS/T097/
2023-2024 

Drilling and Equipping of 
Saramati Borehole in 
Samburu County 

280,000.00 

49.  MOALD/BREFONS/T098/
2023-2024 

Drilling and Equipping of 
Silango-Nanyuki Borehole in 
Samburu County 

276,000.00 



50.  MOALD/BREFONS/T099/

2023-2024 
Drilling and Equipping of 
Ledero Community Borehole 

Borehole in Samburu County 

272,000.00 

51.  MOALD/BREFONS/T100/

2023-2024 
Drilling and Equipping of 
Lopisiro Primary School 

Community Borehole in 
Samburu County 

274,000.00 

52.  MOALD/BREFONS/T101/
2023-2024 

Drilling and Equipping of 
Sirat-Ngilai Borehole in 
Samburu County 

272,000.00 

53.  MOALD/BREFONS/T102/

2023-2024 
Drilling and Equipping of 

Kiskis Community Borehole 
in Baringo County 

280,000.00 

54.  MOALD/BREFONS/T0103

/2023-2024 
Drilling and Equipping of 

Kapchumo Community 
Borehole in Baringo County 

270,000.00 

55.  MOALD/BREFONS/T104/

2023-2024 
Drilling and Equipping of 

Solian Community Borehole 
in Baringo County 

280,000.00 

56.  MOALD/BREFONS/T105/

2023-2024 
Drilling and Equipping of 
Larebor/Loitip Community 

Borehole in Baringo County 

260,000.00 

57.  MOALD/BREFONS/T106/

2023-2024 
Drilling and Equipping of 
Tilingwonin Community 

Borehole in Baringo County 

280,000.00 

58.  MOALD/BREFONS/T107/

2023-2024 
Drilling and Equipping of 
Kaburgei Community 

Borehole in Baringo County 

280,000.00 

59.  MOALD/BREFONS/T108/

2023-2024 
Equipping of Koibatek ATC 
Borehole in Baringo County 

280,000.00 

60.  MOALD/BREFONS/T109/
2023-2024 

Equipping of Kaptana 
Borehole in Baringo County 

280,000.00 

61.  MOALD/BREFONS/T110/
2023-2024 

Drilling and Equipping of 
Kabimoi Community 
Borehole in Baringo County 

280,000.00 

62.  MOALD/BREFONS/T111/
2023-2024 

Drilling and Equipping of 
Tartar Borehole in Baringo 
County 

280,000.00 

63.  MOALD/BREFONS/T112/
2023-2024 

Equipping of Koisarat II 
Borehole in Baringo County 

280,000.00 

64.  MOALD/BREFONS/T113/

2023-2024 
Equipping of Lochokia 
Borehole in Baringo County 

280,000.00 

65.  MOALD/BREFONS/T114/
2023-2024 

Equipping of Cheplambus 
Borehole in Baringo County 

270,000.00 



66.  MOALD/BREFONS/T115/

2023-2024 
Drilling and Equipping of 
Kapkomoi Borehole in 

Baringo County 

280,000.00 

67.  MOALD/BREFONS/T116/

2023-2024 
Drilling and Equipping of 
Kipkoriony Community 

Borehole in Baringo County 

280,000.00 

68.  MOALD/BREFONS/T117/

2023-2024 
Drilling and Equipping of 
Ngaratuko Borehole in 

Baringo County 

280,000.00 

69.  MOALD/BREFONS/T118/
2023-2024 

Drilling and Equipping of 
Sankorok Borehole in 

Baringo County 

280,000.00 

70.  MOALD/BREFONS/T119/
2023-2024 

Equipping of Sawaik 
Borehole in Baringo County 

270,000.00 

71.  MOALD/BREFONS/T120/
2023-2024 

Equipping of Eldume 
Borehole in Baringo County 

270,000.00 

72.  MOALD/BREFONS/T121/

2023-2024 
Equipping of Cheptewonin 
Borehole in Baringo County 

300,000.00 

73.  MOALD/BREFONS/T122/
2023-2024 

Equipping of Kaminia 
Community Borehole in West 
Pokot County 

140,000.00 

74.  MOALD/BREFONS/T123/
2023-2024 

Equipping of Kubi Baggassa 
Borehole in Marsabit County 

148,000.00 

75.  MOALD/BREFONS/T124/

2023-2024 
Equipping of Ndambala 

Fachana Borehole in 
Marsabit County 

150,000.00 

 
4. Interested eligible bidders may obtain further information from the Office of the 

Project Coordinator, Building Resilience for Food and Nutrition Security in 
The Horn of Africa (BREFONS), Hill Plaza 9th Floor, Ngong Road P.O. Box 
30028 00100 Nairobi. 
 

5. A complete set of bidding documents may be down loaded from the Ministry’s 
web site www.kilimo.go.ke   
 

6. The provisions in the Instructions to Bidders and in the General Conditions of 
Contract are the provisions of the African Development Bank Standard 
Bidding Document: Procurement of Works. 
 

7. Bids should be clearly marked ‘Drilling and Equipping of Bahuri Borehole in 
Garissa County, Tender No. MOALD/BREFONS/051/2023-2024 and 
deposited at State Department for Agriculture Tender Box, situated at the 
Ground Floor, Kilimo House, Cathedral Road or posted to: 

 
Principal Secretary 

State Department for Agriculture  
Ministry of Agriculture and Livestock Development 

Kilimo House, Cathedral Road 
P. O. Box 30028-00100 

NAIROBI 
 

http://www.kilimo.go.ke/


 and should be received on or before Tuesday 11th June, 2024 at 11.00 am 
local time and MUST be accompanied by a bid guarantee as indicated in 
the table above. 

  
 Bulky bid documents that cannot fit in the tender box should be dropped at 

the Head: Supply Chain Management Office at Kilimo House, 4th Floor Room 
4-2B. 

 
8. Bids will be opened in the presence of bidders’ representatives who choose to 

attend at 11.00am on Tuesday 11th June, 2024 at the Conference Room 
Kilimo House 7th Floor. 

 
 
 
 
 

Head, Supply Chain Management Unit 
State Department for Agriculture 
 
FOR: PRINCIPAL SECRETARY 

 

 

 



PART 1 – BIDDING PROCEDURES 

Section I. Instructions to Bidders (ITB) 

This Section provides relevant information to help Bidders prepare 

their bids. Information is also provided on the submission, opening, 

and evaluation of bids and on the award of Contracts. 

Section II. Bid Data Sheet (BDS) 

This Section consists of provisions that are specific to each 

procurement and that supplement the information or requirements 

included in Section I, Instructions to Bidders. 

Section III. Evaluation and Qualification Criteria 

This Section contains the criteria to determine the lowest evaluated 

bid and the qualifications of the Bidder to perform the contract. 

Section IV. Bidding Forms 

This Section contains the forms which are to be completed by the 

Bidder and submitted as part of his Bid 

Section V. Eligible Countries 

This Section contains information regarding eligible countries. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PART 2 – EMPLOYER’S REQUIREMENTS 

Section VI. Requirements 

This Section contains the Specification, the Drawings, and 

supplementary information that describe the Works to be procured. 

PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section VII. General Conditions (GC) 

This Section contains the general clauses to be applied in all contracts. 

Section VIII. Particular Conditions (PC) 

This Section consists of Contract Data and Specific Provisions which 

contains clauses specific to each contract. The contents of this 

Section supplement the General Conditions and shall be prepared 

by the Employer. 

 

 
 
 

Section IX. Contract Forms 

This Section contains forms which, once completed, will form part of 

the Contract. The forms for Performance Security and Advance 

Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 
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Section I. Instructions to Bidders 
A. General 

1. Scope of Bid   1.1 The Employer indicated in Section II, Bid Data Sheet 

(BDS) issues this Bidding Document for the procurement 

of Works, as specified in Section VI, Requirements. The 
name, identification, and number of lots are provided in 

the BDS. 

1.2 Unless otherwise stated, throughout this Bidding 

Document definitions and interpretations shall be as 

prescribed in Section VII, General Conditions. 

2. Source of Funds 2 . 1  T h e  Borrower or Recipient (hereinafter called 

“Borrower”) indicated in the BDS has applied for or 
received financing (hereinafter called “funds”) from the 

African Development Bank1 (hereinafter called “the Bank”) 
toward the cost of the project named in the BDS. The 
Borrower intends to apply a portion of the funds to eligible 

payments under the contract(s) for which this Bidding 
Document is issued. 

2.2 Payments by the Bank will be made only at the request 

of the Borrower and upon approval by the Bank in 

accordance with the terms and conditions of the financing 

agreement between the Borrower and the Bank 

(hereinafter called the Loan Agreement), and will be 

subject in all respects to the terms and conditions of that 

Loan Agreement. No party other than the Borrower shall 

derive any rights from the Loan Agreement or have any 

claim to the funds. 

3. Fraud 

and 

Corrupti

on 

 
3.1 It is the Bank’s policy to require that Borrowers 

(including beneficiaries of Bank Financing), as well as 
bidders, suppliers, and contractors, and their agents 
(whether declared or not), subcontractors, sub-
consultants, service providers or suppliers, and any 
personnel thereof, under Bank-financed contracts, 
observe the highest standard of ethics during the 

procurement and execution of such contracts2. In 
pursuance of this policy, the Bank: 

 

(a) defines, for the purposes of this provision, the terms set 

forth below as follows: 
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1 The specific financing institution shall be as stipulated in the BDS. 
2 In this context, any action to influence the procurement process or contract execution for undue 

advantage is improper. 
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(i)  “Corrupt Practice” is the offering, giving, receiving, 

or soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another 

party3; 

(ii) “Fraudulent Practice” any act or omission, including 
a misrepresentation that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

 

(iii) “Collusive Practice” is an arrangement between two 

or more parties4, designed to achieve an improper 

purpose, including to influence improperly the 

actions of another party; and 

(iv) “Coercive Practice” is impairing or harming, or 

threatening to impair or harm, directly or indirectly, 

any party or the property of the party to influence 

improperly the actions of a party5; 

(v) “Obstructive practice” is 

 
(v.1) deliberately destroying, falsifying, altering, or 

concealing of evidence material to the 

investigation or making false statements to 

investigators in order to materially impede a 

Bank investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from 

pursuing the investigation, or 

 
(v.2) acts intended to materially impede the 

exercise of the Bank’s inspection and audit rights 

provided for under paragraph 3.1(e) below. 

 

(b) will reject a proposal for award if it determines that the 

bidder recommended for award, or any of its personnel, or its 

agents, or its sub- consultants, sub-contractors, service providers, 

suppliers and/or their employees has, directly or indirectly, 

engaged in Corrupt, Fraudulent, 
 

 

 
 

3 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation 

to the procurement process or contract execution. In this context, “public official” includes Bank 

staff and employees of other organizations taking or reviewing procurement decisions. 
4   For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process 
(including 

public officials) attempting either themselves, or through another person or entity not 

participating in the procurement or selection process, to simulate competition or to establish bid 
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prices at artificial, non -competitive levels, or are privy to each other’s bid prices or other 

conditions. 
5   For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or 
contract 

execution. 
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Collusive, Coercive, or Obstructive Practices in 
competing for the contract in question; 

 

(c) will declare misprocurement and cancel the portion of the 

Financing allocated to a contract if it determines at any 
time that representatives of the Borrower or of a recipient 
of any part of the proceeds of such Financing engaged in 

Corrupt, Fraudulent, Collusive, Coercive or Obstructive 
Practices during the procurement or the implementation 
of that contract, without the Borrower having taken 

timely and appropriate action satisfactory to the Bank to 
address such practices when they occur, including by 

failing to inform the Bank in a timely manner at the time 
they knew of the practices; 

(d) will sanction a firm or individual, at any time, in 

accordance with the prevailing Bank’s sanctions 

procedures6 including by publicly declaring such firm or 

individual ineligible to bid for, or to be awarded Bank-

financed contracts either indefinitely or for a stated 

period of time, (i) to be awarded a Bank-financed contract; (ii) to be 

a nominated 7 sub-contractor, consultant, supplier, or service provider 

of an otherwise eligible f irm being awarded a Bank-financed contract; 

and 

(e) will require that a clause be included in bidding 

documents and in contracts financed by the Bank, 
requiring bidders, suppliers and contractors and their sub-

contractors, agents, personnel, consultants, service providers, or 

suppliers, to permit the Bank to inspect all accounts and 

records and other documents relating to the submission 
of bids and contract performance and to have them 
audited by auditors appointed by the Bank. 

 

3.2 Furthermore, Bidders shall be aware of the provisions 
stated in Section VII, General Conditions. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, 

government-owned entity—subject to ITB 4.5—or any 

combination of such entities supported by a letter of 
intent to enter into an agreement or under an existing 
agreement in the form of a joint venture, consortium, 

or 
 

 
 

6 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) 

upon completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, 

inter alia, cross-debarment as agreed with other International Financial Institutions, including 

Multilateral Development Banks, or otherwise decided by the Bank; and through the application of 

the Proposal for the Implementation of a Sanctions Process within the African Development Bank 

Group; and (ii) as a result of temporary suspension or early temporary suspension in connection 
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with an on-going sanction proceeding. See footnote 18 and paragraph 9 of Appendix 1 of the 

Rules and Procedures for Procurement of Goods and Works. 
7    A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different 

names are used depending on the particular bidding documents) is one which has either been: (i) 

included by the bidder in its pre-qualification application or bid because it brings specific and 

critical experience and know-howthat allow the bidder to meet the qualification requirement for 

the particular bid; or (ii) appointed b y the Borrower.” 
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association (JVCA). In the case of a joint venture, 

consortium, or association: 

(a) unless otherwise specified in the BDS, all partners 

shall be jointly and severally liable, and 

(b) the JVCA shall nominate a Representative who shall 

have the authority to conduct all businesses for and 

on behalf of any and all the partners of the JVCA 

during the bidding process and, in the event the 

JVCA is awarded the Contract, during contract 

execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall 

have the nationality of an eligible country, in accordance 
with the Bank’s Rules and Procedures for Procurement 
of Goods and Works, and as listed in Section V, Eligible 

Countries.8 A Bidder shall be deemed to have the 
nationality of a country if the Bidder is a citizen or is 
constituted, incorporated, or registered and operates in 

conformity with the provisions of the laws of that 
country. This criterion shall also apply to the 

determination of the nationality of proposed 
subcontractors or suppliers for any part of the Contract 
including Related Services. 

4.3 A Bidder shall not have a conflict of interest. All Bidders 

found to have a conflict of interest shall be disqualified. 

A Bidder may be considered to have a conflict of interest 

with one or more parties in this bidding process, if: 

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect 

subsidy from any of them; or 

(c) they have the same legal representative for purposes 

of this bid; or 

(d) they have a relationship with each other, directly or 

through common third parties, that puts them in a 

position to have access to information about or 

influence on the bid of another Bidder, or influence 

the decisions of the Employer regarding this bidding 

process; or 

(e) a Bidder participates in more than one bid in this 
bidding process. Participation by a Bidder in more 
than one Bid will result in the disqualification of all 

Bids in which it is involved. However, this does not 
limit the inclusion of the same 
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8 Including eligibility   criteria for participation in the supply of goods, works and related services. 
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subcontractor, not otherwise participating as a 

Bidder, in more than one bid; or 

(f) a Bidder participated as a consultant in the 

preparation of Section VI, Requirements that are 

the subject of the bid. 

(g) a Bidder or any of its affiliates has been hired, or is 

proposed to be hired, by the Employer or the 

Borrower for the supervision of the contract. 

4.4 A Bidder that is under a declaration of ineligibility by the 

Bank in accordance with ITB Clause 3, at the date of the 

deadline for bid submission or thereafter, shall be 

disqualified. 

4.5 Government-owned entities in the Borrower’s country 

shall be eligible only if they can establish that they (i) are 

legally and financially autonomous, (ii) operate under the 

principles of commercial law, and (iii) are not dependent 

agencies of the Employer or the Borrower. 

4.6 Bidders shall not be under execution of a Bid–Securing 

Declaration in the Employer’s Country. 

4.7 Bidders shall provide such evidence of their continued 

eligibility satisfactory to the Employer, as the Employer 

shall reasonably request. 

4.8 Firms from an eligible country shall be excluded if: 

(a) as a matter of law or official regulation, the 
Borrower’s country prohibits commercial relations 
with that country; or 

 

(b) by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII 
of the Charter of the United Nations, the Borrower’s 
country prohibits any import of Goods from that 
country or any payments to persons or entities in 
that country. 

 

4.9 In case a prequalification process has been conducted 

prior to the bidding process, this bidding is open only to 

prequalified Bidders. 

4.10 A firm sanctioned by the Bank in accordance with the 
above ITB Clause 3.1 (d), or in accordance with the 

Bank’s policies on anti- corruption and fraud and Bank’s 
sanctions procedures9, shall be ineligible to be awarded 

a Bank-financed contract, or to benefit from 
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9 See the Proposal for the Implementation of a Sanctions Process within the African 

Development Bank Group and the Bank’s Whistleblowing and Complaints Handling Policy. The 

Bank’s sanctions procedures are publicly disclosed on the Bank’s external website.” 
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5. Eligible 

Goods and 

Related 

Services 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
6. Sections 

of 

Bidding 

Docume

nt 

a Bank-financed contract, financially or in any other 

manner, during the period of time determined by the 

Bank 

5.1 All Goods and Related Services to be supplied under the 

Contract and financed by the Bank, shall have as their 

country of origin an eligible country of the Bank in 

accordance with the Bank’s Rules and Procedures for 

Procurement of Goods and Works, as listed in Section 

V, Eligible Countries. 

5.2 For purposes of this Clause, the term “Goods” includes 

commodities, raw material, machinery, equipment, and 

industrial plants; and “Related Services” includes 

services such as insurance, transportation, installation, 

and commissioning, training, and initial maintenance. 

5.3 The term “country of origin” means the country where the 

Goods have been mined, grown, cultivated, produced, 

manufactured, or processed; or through manufacture, 

processing, or assembly, another commercially 

recognized article results that differs substantially in its 

basic characteristics from its imported components. 

5.4 The nationality of the firm that produces, assembles, 

distributes, or sells the Goods shall not determine their 

origin. 

 

B. Contents of Bidding Document 

6.1 The Bidding Document consist of Parts 1, 2, and 3, which 

include all the Sections indicated below, and should be 

read in conjunction with any Addenda issued in 

accordance with ITB 8. 

PART 1 Bidding Procedures 

 Section I. Instructions to Bidders (ITB) 

 Section II. Bid Data Sheet (BDS) 

 Section III. Evaluation and Qualification Criteria 

 Section IV. Bidding Forms 

 Section V. Eligible Countries 

PART 2 Employer’s Requirements 

 Section VI. Requirements 

PART 3 Conditions of Contract and Contract Forms 

 Section VII. General Conditions (GC) 

 Section VIII. Particular Conditions (PC) 

 Section IX. Contract Forms 
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7. Clarification 
of Bidding 
Document, 
Site Visit, 
Pre-Bid 
Meeting 

6.2 The Invitation for Bids issued by the Employer is not part 

of the Bidding Document. 

6.3 The Bidder shall obtain the Bidding Document from the 

source stated by the Employer in the Invitation for Bids; 

otherwise the Employer is not responsible for the 

completeness of the Bidding Document. 

6.4 The Bidder is expected to examine all instructions, forms, 

terms, and specifications in the Bidding Document. 

Failure to furnish all information or documentation 

required by the Bidding Document may result in the 

rejection of the bid. 

7.1 A prospective Bidder requiring any clarification of the 
Bidding Document shall contact the Employer in writing 

at the Employer’s address indicated in the BDS or raise 
his enquiries during the pre-bid meeting if provided for in 
accordance with ITB 7.4. The Employer will respond to 

any request for clarification, provided that such request 
is received prior to the deadline for submission of bids, 
within the number of days specified in the BDS. The 

Employer response shall be in writing with copies to all 
Bidders who have acquired the Bidding Document in 

accordance with ITB 6.3, including a description of the 
inquiry but without identifying its source. Should the 
Employer deem it necessary to amend the Bidding 

Document as a result of a request for clarification, it shall 
do so following the procedure under ITB 8 and ITB 22.2. 

7.2 Where applicable, the Bidder is advised to visit and 

examine the project site and obtain for itself on its own 

responsibility all information that may be necessary for 

preparing the bid and entering into a contract for the 

provision of the Requirements. The costs of visiting the 

site shall be at the Bidder’s own expense. 

7.3 Pursuant to ITB 7.2, where the Bidder and any of its 

personnel or agents have been granted permission by the 

Employer to enter upon its premises and lands for the 

purpose of such visit, the Bidder, its personnel, and 

agents will release and indemnify the Employer and its 

personnel and agents from and against all liability in 

respect thereof, and will be responsible for death or 

personal injury, loss of or damage to property, and any 

other loss, damage, costs, and expenses incurred as a 

result of the visit. 

7.4 The Bidder’s designated representative is invited to 

attend a pre-bid meeting, if provided for in the BDS. The 

purpose of the meeting will be to clarify issues and to 
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8. Amendment 

of Bidding 

Document 

7.5 The Bidder is requested, as far as possible, to submit any 

questions in writing, to reach the Employer not later than 

one week before the meeting. 

7.6 Minutes of the pre-bid meeting, including the text of the 

questions raised without identifying the source, and the 

responses given, together with any responses prepared 

after the meeting, will be transmitted promptly to all 

Bidders who have acquired the Bidding Document in 

accordance with ITB 6.3. Any modification to the Bidding 

Document that may become necessary as a result of the 

pre- bid meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant 

to ITB 8 and not through the minutes of the pre-bid 

meeting. 

7.7 Non-attendance at the pre-bid meeting will not be a cause 

for disqualification of a Bidder. 

8.1 At any time prior to the deadline for submission of bids, 

the Employer may amend the Bidding Document by 

issuing addenda. 

8.2 Any addendum issued shall be part of the Bidding 

Document and shall be communicated in writing to all 

who have obtained the Bidding Document from the 

Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to 

take an addendum into account in preparing their bids, 

the Employer may, at its discretion, extend the deadline 

for the submission of bids, pursuant to ITB 22.2 
 

C. Preparation of Bids 

9. Cost of Bidding 9 . 1  The Bidder shall bear all costs associated with the 

preparation and 

submission of its Bid, and the Employer shall not be 

responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents 

relating to the bid exchanged by the Bidder and the 

Employer, shall be written in the language specified in 
the BDS. Supporting documents and printed literature 

that are part of the Bid may be in another language 
provided they are accompanied by an accurate 
translation of the relevant passages in that language, in 

which case, for purposes of interpretation of the Bid, 
such translation shall govern. 

11. Documents 
Comprising the Bid 
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11.1 The Bid shall 

comprise the 
following: 

(a) Letter of 
Bid 
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12. Letter of 

Bid and 

Price 

Schedules 

(b) Completed Schedules as provided in Section IV, 

Bidding Forms; 

(c) Bid Security or Bid-Securing Declaration, in 

accordance with 

ITB 19; 

(d) at the Bidder’s option, alternative proposals, if 

permissible, in accordance with ITB 13; 

(e) written confirmation authorizing the signatory of 

the Bid to commit the Bidder, in accordance with 

ITB 20.2; 

(f) documentary evidence establishing the eligibility of 

the Goods and Related Services offered by the 

Bidder, in accordance with ITB 17.1; 

(g) documentary evidence establishing the Bidder’s 

qualifications in accordance with the requirements 

of Section III, Evaluation and Qualification Criteria, 

using the relevant forms furnished in Section IV, 

Bidding Forms; 

(h) documentary evidence as specified in the BDS, 

establishing the conformity of the Technical Proposal 

offered by the Bidder with the Bidding Document, 

using the relevant forms furnished in Section IV, 

Bidding Forms; 

(i) in the case of a bid submitted by a JVCA, JVCA 

agreement, or letter of intent to enter into a JVCA 

including a draft agreement, indicating at least the 

parts of the Requirements to be executed by the 

respective partners; 

(j) any other document required in the BDS. 

12.1 The Bidder shall submit the Letter of Bid using the form 

furnished in Section IV, Bidding Forms. This form must 

be completed without any alterations to its format, and no 

substitutes shall be accepted. All blank spaces shall be 

filled in with the information requested. 
 

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative 

proposals shall not be considered. If alternative proposals 

are permitted, their method of evaluation shall be as 

stipulated in Section III, Evaluation and Qualification 

Criteria. 

13.2 When alternative times for completion are explicitly 

invited, a statement to that effect will be included in the 
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BDS, as well as the method of evaluating different times 

for completion. 

13.3 Except as provided under ITB 13.4 below, Bidders 
wishing to offer technical alternatives to the 
requirements of the bidding document 
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14. Bid Prices 

and 

Discounts 

must first price the Employer’s requirements as 

described in the bidding document and shall further 

provide all information necessary for a complete 

evaluation of the alternative by the Employer, including 

drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction 

methodology and other relevant details. Only the 

technical alternatives, if any, of the lowest evaluated 

Bidder conforming to the basic technical requirements 

shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to 

submit alternative technical solutions for specified parts 

of the requirements, and such parts shall be identified in 

the BDS, as will the method for their evaluation, and 

described in Section VI, Requirements. 

14.1 The prices and discounts quoted by the Bidder in the 

Letter of Bid and in the Price Schedules shall conform to 

the requirements specified in ITB 14.2. 

14.2 Unless otherwise provided in the BDS and the General 
Conditions 

(GC), the prices quoted by the Bidder shall be fixed. 

14.3 The Bidder shall submit a bid for the whole of the works 

described in ITB 1.1 by filling in prices for all items of the 

Works, as identified in Section IV, Bidding Forms. In case 

of admeasurement contracts, the Bidder shall fill in rates 

and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered 

by the Bidder will not be paid for by the Employer when 

executed and shall be deemed covered by the rates for 

other items and prices in the Bill of Quantities. 

14.4 The price to be quoted in the Letter of Bid shall be the 
total price of the Bid, excluding any discounts offered. 

14.5 Unconditional discounts, if any, and the methodology for 

their application shall be quoted in the Letter of Bid, in 

accordance with ITB 12.1. 

14.6 If, pursuant to ITB 14.2, prices are adjustable, the Bidder 
shall furnish the indices and weightings for the price 
adjustment formula in the Schedule of Adjustment Data 
in Section IV (Bidding Forms) and the Employer may 
require the Bidder to justify its proposed indices and 
weightings. 

14.7 If so indicated in ITB 1.1, bids are invited for individual 

contracts or for any combination of contracts (packages). 

Bidders wishing to offer any price reduction for the award 
of more than one Contract shall specify in their bid the 
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15. Currencies 

of Bid and 

Payment 

16. Documents 

Establishing 

the 

Qualification

s of the 

Bidder 

 

 

 

 
 

17. Documents 

Establishing 

the Eligibility 

of the Goods 

and Related 

Services 

18. Period of 

Validity of 

Bids 

14.5, provided the bids for all contracts are submitted 
and opened at the same time. 

14.8 All duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause, as 

of the date 28 days prior to the deadline for submission 

of bids, shall be included in the rates and prices and the 

total bid price submitted by the Bidder. 

15.1 The currency(ies) of the bid and the currency(ies) for 

payment shall be as specified in the BDS. 

 

16.1 To establish its qualifications to perform the Contract in 

accordance with Section III, Evaluation and Qualification 

Criteria, the Bidder shall provide the information 

requested in Section IV, Bidding Forms. 

16.2 Bidders, individually or in joint ventures, applying for 

eligibility for margin of preference, if such margin applies 

pursuant to ITB 31.2, shall supply all information 

required to satisfy the criteria for eligibility as described 

in ITB 31.2. 

17.1 To establish the eligibility of the Goods and Related 

Services in accordance with ITB Clause 5, Bidders shall 

complete the forms, included in Section IV, Bidding 

Forms. 

 

 
18.1 Bids shall remain valid for the period specified in the BDS 

after the bid submission deadline date prescribed by the 

Employer. A bid valid for a shorter period shall be rejected 

by the Employer as non- responsive. 

18.2 In exceptional circumstances, prior to the expiration of the 

bid validity period, the Employer may request Bidders to 

extend the period of validity of their bids. The request and 

the responses shall be made in writing. If a bid security 

is requested in accordance with ITB 19, the Bidder 

granting the request shall also extend the bid security for 

twenty-eight (28) days beyond the deadline of the 

extended validity period. A Bidder may refuse the request 

without forfeiting its bid security. A Bidder granting the 

request shall not be required or permitted to modify its 

bid, except as provided in ITB 18.3. 

18.3 In the case of fixed price contracts, if the award is delayed 

by a period exceeding fifty-six (56) days beyond the expiry 

of the initial bid validity, the Contract price shall be 

adjusted as specified in the request for extension. Bid 
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19. Bid Security 19.1 The Bidder shall furnish as part of its bid, at the option 

of the Employer, and as stipulated in the BDS, the 

original of either a Bid- Securing Declaration or a bid 

security using the relevant form included in Section IV, 

Bidding Forms. In the case of a bid security, the bid 

security amount and currency shall be as specified in the 

BDS. 

19.2 A Bid-Securing Declaration shall use the form included in 

Section IV, Bidding Forms. 

19.3 If a bid security is specified pursuant to ITB 19.1, the bid 

security shall be a demand guarantee in any of the 

following forms at the Bidder’s option: 

(a) an unconditional guarantee issued by a bank or surety; 

(b) an irrevocable letter of credit; or 

(c) a cashier’s or certified check; 

from a reputable source from an eligible country. If the 
unconditional guarantee is issued by an insurance 

company or a bonding company located outside the 
Employer’s Country, the issuer shall have a 

correspondent financial institution located in the 
Employer’s Country to make it enforceable. In the case of 
a bank guarantee, the bid security shall be submitted 

either using the Bid Security Form included in Section 
IV, Bidding Forms or in another substantially similar 
format approved by the Employer prior to bid submission. 

In either case, the form must include the complete name 
of the Bidder. The bid security shall be valid for twenty-

eight days (28) beyond the original validity period of the 
bid, or beyond any period of extension if requested under 
ITB 18.2. 

19.4 Pursuant to the option stipulated at ITB 19.1, any bid not 

accompanied by a substantially responsive bid security 

or Bid-Securing Declaration shall be rejected by the 

Employer as non-responsive. 

19.5 If a bid security is specified pursuant to ITB 19.1, the bid 

security of unsuccessful Bidders shall be returned as 

promptly as possible upon the successful Bidder’s 

furnishing of the performance security pursuant to ITB 

38. 

19.6 The bid security of the successful Bidder shall be returned 

as promptly as possible once the successful Bidder has 

signed the Contract and furnished the required 

performance security. 

19.7 The bid security may be forfeited or the Bid-Securing 

Declaration executed: 
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(a) if a Bidder withdraws its bid during the period of 

bid validity specified by the Bidder in the Letter of 

Bid or 
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20. Format 

and 

Signing of 

Bid 

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 37; or 

(ii) furnish a performance security in accordance with 
ITB 38. 

19.8 The Bid Security or the Bid Securing Declaration of a 

JVCA shall be in the name of the JVCA that submits the 

bid. If the JVCA has not been legally constituted into a 

legally enforceable JVCA at the time of bidding, the Bid 

Security or the Bid Securing Declaration shall be in the 

names of all future partners as named in the letter of 

intent referred to in ITB 4.1. 

19.9 If a Bid-Securing Declaration is executed in accordance 

with ITB 19.7, the Employer will declare the Bidder 

ineligible to be awarded a contract by the Employer for 

the period of time stated in the Form of Bid-Securing 

Declaration. 

20.1 The Bidder shall prepare one original of the documents 

comprising the bid as described in ITB 11 and clearly 

mark it “ORIGINAL.” In addition, the Bidder shall submit 

copies of the bid, in the number specified in the BDS and 

clearly mark them “COPY.” In the event of any discrepancy 

between the original and the copies, the original shall 

prevail. 

20.2 The original and all copies of the bid shall be typed or 

written in indelible ink and shall be signed by a person 

duly authorized to sign on behalf of the Bidder. This 

authorization shall consist of a written confirmation as 

specified in the BDS and shall be attached to the bid. The 

name and position held by each person signing the 

authorization must be typed or printed below the 

signature. All pages of the bid where entries have been 

made shall be signed or initialled by the person signing 

the bid. 

20.3 A bid submitted by a JVCA shall comply with the 

following requirements: 

(a) Unless not required in accordance with ITB 4.1 
(a), be signed so as to be legally binding on all 
partners and 

(b) Include the Representative’s authorization referred to 
in ITB 

4.1 (b), consisting of a power of attorney signed by 
those legally authorized to sign on behalf of the 
JVCA. 
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D Submission 
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21. Submission, 

Sealing and 

Marking of 

Bids 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

22. Deadline 

for 

Submission 

of Bids 

21.1 Bidders may always submit their bids by mail or by hand. 

If so specified in the BDS, bidders shall have the option of 

submitting their bids electronically. Procedures for 

submission, sealing and marking are as follows: 

(a) Bidders submitting bids by mail or by hand shall 

enclose the original and copies of the Bid in 

separate sealed envelopes. If so permitted in 

accordance with ITB 13, alternative proposals, and 

copies thereof, shall also be placed in separate 

envelopes. The envelopes shall be duly marked as 

“ORIGINAL,” “ALTERNATIVE,” “ORIGINAL COPY,” and 

“ALTERNATIVE COPY” These envelopes shall then be 

enclosed in one single package. The rest of the 

procedure shall be in accordance with ITB 21.2 and 

21.3. 

(b) Bidders submitting bids electronically shall follow 
the electronic bid submission procedures specified 
in the BDS. 

21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 
22.1; 

(c) bear the specific identification of this 

bidding process pursuant to ITB 1.1; and 

(d) bear a warning not to open before the time and 

date for bid opening 

21.3 If envelopes and packages are not sealed and marked as 

required, the Employer will assume no responsibility for 

the misplacement or premature opening of the bid. 

22.1 Bids must be received by the Employer at the address and 

no later than the date and time indicated in the BDS. 

22.2 The Employer may, at its discretion, extend the deadline 

for the submission of bids by amending the Bidding 

Document in accordance with ITB 8, in which case all 

rights and obligations of the Employer and Bidders 

previously subject to the deadline shall thereafter be 

subject to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after 

the deadline for submission of bids, in accordance with 
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ITB 22. Any bid received by the Employer after the 
deadline for submission of bids shall be declared late, 
rejected, and returned unopened to the Bidder. 

24. Withdraw
al, 
Substituti
on, 

24.1 A Bidder may withdraw, substitute, or modify its bid 
after it has been submitted by sending a written notice, 

duly signed by an authorized 



Section I. Instructions to Bidders 1-41 
 

 

and 

Modification 

of Bids 

representative, and shall include a copy of the 

authorization in accordance with ITB 20.2., (except that 

withdrawal notices do not require copies). The 

corresponding substitution or modification of the bid must 

accompany the respective written notice. All notices must 

be: 

(a) prepared and submitted in accordance with ITB 20 

and ITB 21 (except that withdrawals notices do not 

require copies), and in addition, the respective 

envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,”“MODIFICATION;” and 

(b) received by the Employer prior to the deadline 

prescribed for submission of bids, in accordance 

with ITB 22. 

24.2 Bids requested to be withdrawn in accordance with ITB 

24.1 shall be returned unopened to the Bidders. 

24.3 No bid may be withdrawn, substituted, or modified in the 

interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the 

Bidder on the Letter of Bid or any extension thereof. 

25. Bid Opening    25.1 The Employer shall conduct the bid opening in public, 

in the presence of Bidders` designated representatives 
and anyone who choose to attend, and at the address, 

date and time specified in the BDS. Any specific electronic 
bid opening procedures required if electronic bidding is 
permitted in accordance with ITB 21.1, shall be as 

specified in the BDS. 

25.2 First, envelopes marked “Withdrawal” shall be opened 

and read out and the envelope with the corresponding bid 
shall not be opened, but returned to the Bidder. No bid 

withdrawal shall be permitted unless the corresponding 
withdrawal notice contains a valid authorization to 

request the withdrawal and is read out at bid opening. 
Next, envelopes marked “Substitution” shall be opened 
and read out and exchanged with the corresponding bid 

being substituted, and the substituted bid shall not be 
opened, but returned to the Bidder. No bid substitution 
shall be permitted unless the corresponding substitution 

notice contains a valid authorization to request the 
substitution and is read out at bid opening. Envelopes 

marked “Modification” shall be opened and read out with 
the corresponding bid. No bid modification shall be 
permitted unless the corresponding modification notice 

contains a valid authorization to request the modification 
and is read out at bid opening. Only bids that are opened 
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and read out at bid opening shall be considered further. 

25.3 The Employer shall open all other envelopes one at a time 

and read out: the name of the Bidder, the Bid Price(s), 

any discounts and their application methodology, 

alternative bids, the presence or absence of 
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a bid security or Bid-Securing Declaration; and any other 

details as the Employer may consider appropriate. Only 

discounts and alternative bids read out at bid opening 

shall be considered for evaluation. No bid shall be rejected 

at bid opening except for late bids, in accordance with ITB 

23.1. 

25.4 The Employer shall prepare a record of the bid opening 

that shall include, as a minimum: the name of the Bidder 

and whether there is a withdrawal, substitution, or 

modification; the Bid Price, per lot if applicable, including 

any discounts and alternative proposals; and the 

presence or absence of a bid security or a Bid-Securing 

Declaration. The Bidders’ representatives who are 

present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not 

invalidate the contents and effect of the record. A copy of 

the record shall be distributed to all Bidders who 

submitted bids in time, and posted online when electronic 

bidding is permitted. 

 

D. Examination of Bids 

26. Confidentiality 26.1 Information relating to the evaluation of bids shall not 

be disclosed to Bidders or any other persons not officially 
concerned with such process until information on 

Contract award is communicated to all Bidders. 

26.2 Any attempt by a Bidder to influence improperly the 

Employer in the evaluation of the bids or Contract award 

decisions may result in the rejection of its bid. 

26.3 Notwithstanding ITB 26.1, from the time of bid opening 

to the time of Contract award, if any Bidder wishes to 

contact the Employer on any matter related to the bidding 

process, it should do so in writing. 

27. Clarification 

of Bids 

27.1 To assist in the examination, evaluation, and comparison 

of the bids, and qualification of the Bidders, the Employer 

may, at its discretion, ask any Bidder for a clarification of 

its bid, allowing a reasonable time for response. Any 

clarification submitted by a Bidder that is not in response 

to a request by the Employer shall not be considered. The 

Employer’s request for clarification and the response 

shall be in writing. No change in the prices or substance 

of the bid shall be sought, offered, or permitted, except to 

confirm the correction of arithmetic errors discovered by 

the Employer in the evaluation of the bids, in accordance 

with ITB 29. 

27.2 If a Bidder does not provide clarifications of its bid by the 
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date and 

time set 

in the 

Employe

r’s 

request 

for 

clarificat

ion, its 

bid may 

be 

rejected. 
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28. Determinati

on of 

Responsive

ness 

28.1 The Employer’s determination of a bid’s responsiveness is 

to be based on the contents of the bid itself, as defined in 

ITB11. 

 

28.2 A substantially responsive bid is one that meets the 

requirements of the Bidding Document without material 

deviation, reservation, or omission. 

(a) “Deviation” is a departure from the requirements 

specified in the Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the 

requirements specified in the Bidding Document; 

and 

(c) “Omission” is the failure to submit part or all of the 

information or documentation required in the 

Bidding Document. 

28.3 A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, 

quality, or performance of the Schedule of 

Requirements as specified in Section VI; or 

(ii) limit in any substantial way, inconsistent with 

the Bidding Document, the Employer]’s rights 

or the Bidder’s obligations under the proposed 

Contract; or 

(b) if rectified, would unfairly affect the competitive 

position of other Bidders presenting substantially 

responsive bids. 

28.4 The Employer shall examine the technical aspects of the 

bid in particular, to confirm that all requirements of 

Section VI have been met without any material deviation, 

reservation, or omission. 

28.5 If a bid is not substantially responsive to the 

requirements of the Bidding Document, it shall be 

rejected by the Employer and may not subsequently be 

made responsive by correction of the material deviation, 

reservation, or omission. 

28.6 Provided that a bid is substantially responsive, the 

Employer may waive any quantifiable nonconformity in 

the bid that does not constitute a material deviation, 

reservation or omission. 
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28.7 Provided 

that a bid 

is 

substanti

ally 

responsiv

e, the 

Employer 

may 

request 

that the 

Bidder 

submit 

the 

necessar

y 

informati

on or 

documen

tation, 

within a 

reasonab

le period 

of time, 

to rectify 

nonmate

rial 

nonconfo

rmities in 

the bid 

related to 

documen

tation 
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29. Correction 

of 

Arithmeti

cal Errors 

 

 

 

 

 

 

 
30. Conversion 

to Single 

Currency 

requirements. Requesting information or documentation 

on such nonconformities shall not be related to any 

aspect of the price of the bid. Failure of the Bidder to 

comply with the request may result in the rejection of its 

bid. 

28.8 Provided that a bid is substantially responsive, the 

Employer shall rectify quantifiable nonmaterial 

nonconformities related to the Bid Price. To this effect, the 

Bid Price shall be adjusted, for comparison purposes 

only, to reflect the price of the non-conforming item or 

component. The adjustment shall be made using the 

methodology indicated in Section III, Evaluation and 

Qualification Criteria. 

 

E. Bid Evaluation and Comparison 

29.1 The Employer shall use the criteria and methodologies 

indicated in Section III, Evaluation and Qualification 

Criteria. No other evaluation criteria or methodologies 

shall be permitted 

29.2 Provided that the bid is substantially responsive, the 

Employer shall correct arithmetical errors as indicated in 

Section III, Evaluation and Qualification Criteria 

29.3 If a Bidder does not accept the correction of errors, its bid 

shall be declared non-responsive and its Bid Security 

shall be forfeited or the Bid-Securing Declaration 

executed. 

30.1 For evaluation and comparison purposes, the 

currency(ies) of the bid shall be converted into a single 

currency as specified in Section III, Evaluation and 

Qualification Criteria. 

31. Bid Adjustments 31.1 For evaluation and comparison purposes the Employer 

shall adjust the bid prices using the criteria and 

methodology specified in Section III, Evaluation and 

Qualification Criteria. 

31.2 Unless otherwise specified in the BDS, no margin of 

domestic or regional preference shall apply. If a margin of 

preference applies, the application methodology shall be 

as specified in Section III, Evaluation and Qualification 

Criteria, and in accordance with the provisions stipulated 

in the Bank’s Rules and Procedures for Procurement 

of Goods and Works. 

31.3 If in the opinion of the Employer the bid which results in 

the lowest Evaluated Bid, is seriously unbalanced or 
front loaded or substantially below the Employer’s 
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estimates, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the 
Bill of Quantities, to demonstrate the internal consistency 

of those prices with the methods and schedule proposed. 
After evaluation of the price analyses, taking into 

consideration the schedule of estimated Contract 
payments, the Employer may require 
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32. Qualificatio

n of the 

Bidder 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
33. Comparison 

of Bid 

34. Employer’s 

Right to 

Accept Any 

Bid, and to 

Reject Any 

or All Bids 

that the amount of the performance security be 

increased at the expense of the Bidder to a level sufficient 

to protect the Employer against financial loss in the event 

of default of the successful Bidder under the Contract. 

32.1 The Employer shall determine to its satisfaction whether 

the Bidder that is selected as having submitted the lowest 

evaluated and substantially responsive bid meets the 

qualifying criteria specified in Section III, Evaluation and 

Qualification Criteria. 

32.2 The determination shall be based upon an examination 

of the documentary evidence of the Bidder’s qualifications 

submitted by the Bidder, pursuant to ITB 16. 

32.3 An affirmative determination shall be a prerequisite for 

award of the Contract to the Bidder. A negative 

determination shall result in disqualification of the bid, 

in which event the Employer shall proceed to the next 

lowest evaluated bid to make a similar determination of 

that Bidder’s qualifications to perform satisfactorily. 

32.4 The capabilities of the manufacturers and subcontractors 
proposed in its Bid to be used by the lowest evaluated 
Bidder for identified major items of the Requirements will 
also be evaluated for acceptability in accordance with the 

criteria and methodologies defined in Section III, 
Evaluation and Qualification Criteria. Their participation 

should be confirmed with a letter of intent between the 
parties, as needed. Should a manufacturer or 
subcontractor be determined to be unacceptable, the Bid 

will not be rejected, but the Bidder will be required to 
substitute an acceptable manufacturer or subcontractor 

without any change to the bid price. 

33.1 Subject to ITB 29, 30 and 31, the Employer shall 

compare all substantially responsive bids to determine 

the lowest evaluated bid. 

34.1 The Employer reserves the right to accept or reject any 

bid, and to annul the bidding process and reject all bids 

at any time prior to contract award, without thereby 

incurring any liability to Bidders. In case of annulment, 

all bids submitted and specifically, bid securities, shall 

be promptly returned to the Bidders. 

 

F. Award of Contract 
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35. Award Criteria 35.1 Subject to ITB 34.1, the Employer shall award the 

Contract to the Bidder whose offer has been determined 

to be the lowest evaluated bid and is substantially 

responsive to the Bidding Document, provided further that 

the Bidder is determined to be qualified to perform the 

Contract satisfactorily. 

 

36. Notificatio

n of Award 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
37. Signing 

of 

Contrac

t 

36.1 Prior to the expiration of the period of bid validity, the 

Employer shall notify the successful Bidder, in writing, 

that its bid has been accepted. The notification letter 

(hereinafter and in the Conditions of Contract and 

Contract Forms called the “Letter of Acceptance”) shall 

specify the sum that the Employer will pay the Contractor 

in consideration of the execution and completion of the 

Works (hereinafter and in the Contract Forms called “the 

Contract Price”). 

36.2 Until a formal contract is prepared and executed, the 

notification of award shall constitute a binding Contract. 

36.3 At the same time, the Employer shall also notify all other 

Bidders of the results of the bidding process, and shall 

publish in UNDB online and at the Bank’s website 

(www.afdb.org), the results identifying the bid and lot 

numbers and the following information: (i) name of each 

Bidder who submitted a Bid; (ii) bid prices as read out at 

bid opening; 

(i) name and evaluated prices of each Bid that was 

evaluated; (iv) name of bidders whose bids were rejected 

and the reasons for their rejection; and (v) name of the 

winning Bidder, and the price it offered, as well as the 

duration and summary scope of the contract awarded. 

After publication of the award, unsuccessful bidders may 

request in writing to the Employer for a debriefing seeking 

explanations on the grounds on which their bids were not 

selected. The Employer shall promptly respond in writing 

to any unsuccessful Bidder who, after Publication of 

contract award, requests a debriefing. 

37.1 Promptly upon notification, the Employer shall send the 

successful Bidder the Contract Agreement. 

37.2 Within twenty-eight (28) days of receipt of the Contract 

Agreement, the successful Bidder shall sign, date, and 

return it to the Employer. 

37.3 Upon the successful Bidder’s furnishing of the signed 

Contract Agreement and Performance Security pursuant 

to ITB 38, the Employer will discharge its Bid Security, 

pursuant to ITB 19. 

38 Notwithstanding ITB 37.2 above, in case signing of the Contract 

http://www.afdb.org/
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Agreement is 
prevented by any 
export restrictions 

attributable to the 
Employer, to the 

country of the 
Employer, or to the 
use of the 

products/goods, 

systems or services to be supplied, where such export restrictions 
arise from trade regulations from a country supplying those 
products/goods, systems or services, the Bidder shall not be bound 

by its bid, always provided, however, that the Bidder can 
demonstrate to the satisfaction of the Employer and of the Bank that 

signing of the Contract Agreement has not been prevented by any 
lack of diligence on the part of the Bidder in completing any 
formalities, including applying for permits, authorizations and 

licenses necessary 

 

 
 
 

38. Performan

ce 

Security 

for the export of the products/goods, systems or services 

under the terms of the Contract Agreement. 

38.1 Within twenty-eight (28) days of the receipt of notification 

of award from the Employer, the successful Bidder shall 

furnish the performance security in accordance with the 

conditions of contract, subject to ITB 31.3, using for that 

purpose the Performance Security Form included in 

Section IX, Contract Forms, or another form acceptable 

to the Employer. If the performance security furnished by 

the successful Bidder is in the form of a bond, it shall be 

issued by a bonding or insurance company that has been 

determined by the successful Bidder to be acceptable to 

the Employer. A foreign institution providing a bond shall 

have a correspondent financial institution located in the 

Employer’s Country. 

38.2 Failure of the successful Bidder to submit the above-

mentioned Performance Security or sign the Contract 

shall constitute sufficient grounds for the annulment of 

the award and forfeiture of the bid security, or execution 

of the Bid-Securing Declaration. In that event the 

Employer may award the Contract to the next lowest 

evaluated Bidder whose offer is substantially responsive 

and is determined by the Employer to be qualified to 

perform the Contract satisfactorily. 
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A. General 

ITB 1.1 The number of the Invitation for Bids is: 
MOALD/BREFONS/T051/2023-2024 

ITB 1.1 The Employer is: Principal Secretary, State Department for 

Agriculture, Ministry of Agriculture and Livestock Development 

ITB 1.1 The name of the bidding process is: National Competitive Bidding 

The identification number of the bidding process is: 

MOALD/BREFONS/T051/2023-2024 

The number and identification of lots comprising this bidding 
process are: N/A 

ITB 2.1 The Borrower is: Republic of Kenya 

ITB 2.1 The specific Bank financing institution is: African Development 

Fund 

ITB 2.1 The name of the Project is: Building Resilience for Food and 

Nutrition Security in the Horn of Africa 

ITB 4.1(a) The individuals or firms in a joint venture, consortium or 

association “shall be” 

jointly and severally liable. 

 
ITB 4.4 

 

A list of debarred firms is available at 
http://www.afdb.org/debarred 

B. Contents of Bidding Document 

ITB 7.1 
Attention: Project Coordinator 
Street Address: Hill Plaza, Ngong Road P.O. Box 30028-00100 
Nairobi, Kenya 
Floor/Room number: 9th Floor 

City: Nairobi 
ZIP Code: N/A 
Country: KENYA 

Electronic mail address: npcbrefons@gmail.com 

Requests for clarifications should be received by the Employer no 

later than ten 

(10) days, prior to the deadline for submission of Bids. 

ITB 7.4 A Pre-Bid meeting “shall not” take place. 

Section II. Bid Data Sheet 

http://www.afdb.org/debarred
mailto:npcbrefons@gmail.com
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C. Preparation of Bids 

ITB 10.1 The language of the bid is: English 

ITB 11.1 (h) 
The Bidder must provide the following Documentary Evidence to 

establish the conformity of the Technical Proposal with the 
Bidding Document: 

 Certificate of registration/incorporation 

 Evidence of similar works undertaken in the past two 

years 

 List of equipment proposed for the works 
(provide proof of ownership, lease or hire) 

 List of proposed personnel, signed CV’s and 
clear proposed positions/tasks for each 

 Audited financial statements for the last three years 
 Clear work program/plan 

ITB 11.1 (j) The Bidder shall submit with its bid the following additional 

documents: 

 Copy of the Bidder’s VAT registration certificate or 
equivalent 

 A valid tax compliance certificate 

 Written authorization for the person signing the 
documents from the company/Power of Attorney 

 Joint venture agreement, in the required format, for 
those submitting bids as joint ventures 

 A bid guarantee from a Bank in the format 
given/attached and shall be valid for twenty-eight days 
(28) beyond the original validity period of the bid 

 Duly filled and signed letter of bid in the company 
letterhead and in the format attached. 

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Times for Completion “shall not be” permitted. 

If alternatives to the Times for Completion are permitted, the 
evaluation method will be as specified in Section III, Evaluation and 
Qualification Criteria. 

ITB 13.4 Alternative technical solutions shall be permitted for the 
following parts of the Works, as further detailed in the 
Specification: “none”. 

ITB 14.2 Prices “shall be” fixed. 

ITB 14.6 The prices quoted by the Bidder “shall not be” subject to 
adjustment during the performance of the Contract. 

ITB 15.1 The currency of the bid and payment shall be: Kenya Shilling 
(KES) 

ITB 18.1 The bid validity period shall be: 120 days. 
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ITB 19.1 The Bidder shall furnish a bid security, in the amount of KES 
300,000.00– Bank Guarantee 

ITB 20.1 In addition to the original of the Bid, the number of copies is: 1 
copy 

ITB 20.2 
The written confirmation of authorization to sign on behalf of the 

Bidder shall indicate: 

(a) The name and description of the documentation required to 

demonstrate the authority of the signatory to sign the Bid 

such as a Power of Attorney, authorization letter in company 

stationery; and 

(b) In the case of Bids submitted by an existing or intended 

JVCA an undertaking signed by all parties (i) stating that all 

parties shall be jointly and severally liable, if so required in 

accordance with ITB 4.1(a), and (ii) nominating a 

Representative who shall have the authority to conduct all 

business for and on behalf of any and all the parties of the 

JVCA during the bidding process and, in the event the JV is 

awarded the Contract, during contract execution.”] 

D. Submission and Opening of Bids 

ITB 21.1 Bidders “shall not” have the option of submitting their bids 
electronically. 

ITB 21.1 (b) The electronic bidding submission procedures shall be: None 

ITB 22.1 For bid submission purposes only, the Employer’s address is: 

Attention: Principal Secretary, State Department for Agriculture 
Street Address: Cathedral Road 
Floor/Room number: Ground Floor, State Department of 

Agriculture Tender Box 
City: Nairobi 

ZIP Code: P.O. Box 30028-00100 Nairobi, Kenya 

Country: KENYA 

The deadline for bid 

submission is: 

 Date:11-06-2024 

Time: 11.00am 

ITB 25.1 The bid opening shall take place at: 

Street Address: Cathedral Road, State Department for 
Agriculture, 
Floor/Room number: 7th Floor Conference Room, Kilimo House 
City: Nairobi 

Country: 

Kenya 

Date:11-06-

2024 
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Time: 11.00am 
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ITB 25.1 The electronic bid opening procedures shall be: None 

F. Bid Evaluation and Comparison 

ITB 31.2 A margin of domestic or regional preference “shall not” apply. 
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1. Evaluation Criteria and Methodology 

1.1 Alternative Proposal (If permitted in accordance with ITB 
13.1) 

Technical Alternative None 

Alternative Time for Completion None 

1.2 Correction of Arithmetical Errors (In accordance with ITB 
29.1) 

(a) Where there are errors between the total of the amounts given under 

the column for the price breakdown and the amount given under the 

Total Price, the former shall prevail and the latter will be corrected 

accordingly 

(b) If there is a discrepancy between the unit price and the total price 

that is obtained by multiplying the unit price and quantity, the unit 

price shall prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of the 

decimal point in the unit price, in which case the total price as quoted 

shall govern and the unit price shall be corrected; 

(c) If there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the total shall 

be corrected; and 

(d) If there is a discrepancy between words and figures, the amount in 

words shall prevail, unless the amount expressed in words is related 

to an arithmetic error, in which case the amount in figures shall 

prevail subject to (a) and (b) above. 

1.3 Conversion to a Single Currency (In accordance with ITB 30) 

Not applicable. 

1.4 Discounts (In accordance with ITB 14.5) 

The Employer will adjust the Bid Price, using the methodology 

prescribed by the Bidder in its Letter of Bid, to take account of the 

Discounts offered by the Bidder in its Letter of Bid, as read out at 

the Bid Opening. 

1.5 Quantifiable Nonmaterial Nonconformities (In 

accordance with ITB 28.8) 

The adjustment shall be made using the following methodology: 

[insert methodology] 

Section III. Evaluation and Qualification Criteria 
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1.6 Margin of Domestic or Regional Preference (If 

permitted in accordance with ITB 31.2) 

 
None 

1.7 Any other Criteria or Methodology 

 
 

See Section II & Section VIII 
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2. Qualification Criteria 
 

 

 

 

2 Qualification (Without Prequalification) 

2.1 Eligibility (TABLE) 

2.2 Historical Contract Non-Performance (TABLE) 

2.3 Financial Situation (TABLE) 

2.4 Experience (TABLE) 

2.5 Personnel (TABLE) 

2.6 Equipment (TABLE) 
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2. Qualification Tables (Without Prequalification) 
 

Factor 
2.1 Eligibility 

 

 
 

Sub-Factor 

Criteri
a 

 

 

Documentat

ion 

Required 

 

 
Requirement 

Bidde
r 

Singl
e 
Entit
y 

Joint Venture, 
Consortium or 
Association 

All 
partners 
combined 

Each 
partn
er 

At least 
one 
partner 

2.1.1 Nationality Nationality in accordance with 
ITB 
4.2. 

Must meet 
requirement 

Existing or 
intended 

JVCA must 
meet 
requiremen
t 

Must meet 
requirement 

N / A Form ELI –1.1 and 
1.2, with 

attachments 

2.1.2 Conflict of 
Interest 

No- conflicts of interests as 
described in ITB 4.3. 

Must meet 
requirement 

Existing or 
intended 

JVCA must 
meet 
requiremen
t 

Must meet 
requirement 

N / A Letter of Bid 

2.1.3 Bank 
Ineligibility 

Not having been declared 
ineligible by the Bank as 

described in ITB 4.4. 

Must meet 
requirement 

Existing 
JVCA must 

meet 
requiremen
t 

Must meet 
requirement 

N / A Letter of Bid 

2.1.4 Government 
Owned Entity 

Compliance with conditions of 
ITB 
4.5 

Must meet 
requirement 

Must meet 
requiremen
t 

Must meet 
requirement N / A 

Form ELI –1.1 and 
1.2, 
with attachments 
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2.1.5 Ineligibility 
based on a United 
Nations 
resolution or 
Borrower’s 
country law 

Not having been excluded as 
a result of the Borrower’s 
country laws or official 
regulations, or by an act of 
compliance with UN Security 
Council resolution, in 
accordance 
with ITB 4.8 

 
 

Must meet 

requirement 

 

Existing 
JVCA must 

meet 
requiremen

t 

 
 

Must meet 

requirement 

 

 
N / A 

Letter of Bid 
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Factor 
2.2 Historical Contract Non-Performance 

 

 

 
Sub-Factor 

Criteri
a 

 

 

 
Document

ati on 

Required 

 

 

Requirement 

Bidde
r 

 

Singl
e 
Entit
y 

Joint Venture, 
Consortium or 
Association 

All 
partners 

combine
d 

Each 

partner 

At 
least 
one 

partner 

2.2.1 History of Non-performance of a contract did not 
occur 

 

Must 

meet 

requireme

nt by itself 

or as 

partner to 

past or 

existing 

JVCA 

  
 

Must meet 

requirement by 

itself or as 

partner to past 

or existing 

JVCA 

 Form CON - 
2 

non-performing within the last two (2) years prior to 
the 

   

contracts deadline for application submission, 
based on 

   

 all information on fully settled 

disputes or litigation. A fully settled 

dispute or litigation 
is one that has been resolved in 
accordance 

N / A  
N / A 

 

 with the Dispute Resolution 
Mechanism under 

   

 the respective contract, and where all 
appeal 

   

 instances available to the bidder have 
been 

   

 exhausted.    

2.2.2 Failure to Not being under execution of Bid-
Securing 

  Must meet  Letter of Bid 

Sign Contract Declaration pursuant to ITB 4.6 for two 

(2No) 
Years 

Must meet 
requiremen
t 

N / A 
requirement by 
itself or as 
partner 

N / A 
 

    to a JVCA   

2.2.3 Pending All pending litigation shall in total not 
represent 

Must meet    Form CON – 
2 
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Litigation more than five percent (5%) of the 
Bidder’s 

requiremen
t 

 Must meet   

 net worth and shall be treated as 
resolved 

by itself or  requirement by   

 against the Bidder. as partner 
to 

N / A itself or as 
partner 

N / A  

  past or  to past or 
existing 

  

  existing  JVCA   

  JVCA     
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Factor 
2.3 Financial Situation 

 

 

Sub-Factor 

Criteri
a 

 

 
Documentat

ion 

Required 

 
 

Requirement 

Bidde

r 

Singl
e 
Entit
y 

Joint Venture, Consortium or 
Association 

All 
partners 
combine
d 

Each 

partner 

At least 
one 
partner 

2.3.1 
Historical 
Financial 

Performance 

Submission of audited balance 
sheets or if not required by the 
law of the bidder’s country, 
other financial statements 
acceptable to the Employer, for 
the last three[3No] years to 
demonstrate the current 
soundness of the bidders 
financial position and its 
prospective long term 
profitability. 

(a) Audited 
accounts in 
comparative 
form 

(b) Valid Tax Compliance 

(c) Cash flow statements 

(Supported by 

Bank 

statements) 

 
 

 
 

 

 
Must meet 
requiremen
t 

 
 

 
 

 
 

N / A 

 
 

 
 

 

 
Must meet 
requirement 

 
 

 
 

 
 

N / A 

 
 

 
 

 

 
Form FIN – 3.1 
with 
attachments 
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2.3.2. Average 
Annual 
Turnover 

Minimum average annual 
turnover of KES 5 million, 
calculated as total certified 
payments received for contracts 
in progress or completed, 
within the last three (3No ) 
years 

 
 

Must meet 
requiremen

t 

 
 

Must meet 
requiremen

t 

Must meet 
_____ _ 
percent 
(_____%) of 
the 
requirement 

Must meet 
_____ _ 

percent 
(_____%) of 

the 
requirement 

 

 
Form FIN –3.2 
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Factor 
2.3 Financial Situation 

 

 

Sub-Factor 

Criteri
a 

 

 
Documentat

ion 

Required 

 

Requirement 

Bidde

r 

Singl
e 
Entit
y 

Joint Venture, Consortium or 
Association 

All 
partners 
combine
d 

Each 

partner 

At least 
one 
partner 

2.3.3. 
Financial 

Resources 

The Bidder must demonstrate 
access to, or availability of, 
financial resources such as 
liquid assets, unencumbered 
real assets, lines of credit, and 
other financial means, other 
than any contractual advance 
payments to meet: 

(i) the following cash-

flow requirement: 

Current ratio = Liquid Assets 

Liquid 

liabilities Greater 

than 1 

and 

Debt Ratio = Total Debt 

Total 

Assets Less 

than 1 

and 
(ii) the overall cash flow 

requirements 
for this contract and its 
current commitments. 

 
 

 
 
 

 
 
 

Must meet 

requiremen
t 

 
 

 
 
 

 
 
 

Must meet 

requiremen
t 

 
 

 
 
 

 

Must meet 
fifty 
percent 

(50%) of 
the 

requireme
nt 

 
 

 
 
 

 
 

Must meet 

seventy five 
percent (75%) 

of the 
requirement 

 
 

 
 
 

 

 
Form FIN –

3.3 

 
+ 

 

Form CCC 
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Factor 
2.4 Experience 

 

 

 

Sub-
Factor 

Criteri
a 

 

 

 
Documentat

ion 
Required 

 

 

Requireme

nt 

Bidde
r 

 

Singl
e 
Entit
y 

Joint Venture, 
Consortium or 
Association 

All 
partner

s 
combin

ed 

Each 

partn

er 

At least 

one 

partner 

2.4.1 

General 
Experience 

Experience under contracts in the role of 
contractor, subcontractor, or 
management contractor for at least the 
last two [2No] years prior to the 
applications submission deadline, 
and with an activity in at least nine (9) 
months in each year. 

 
Must meet 
requiremen

t 

 

 
N / A 

 
Must meet 
requireme

nt 

 

 
N / A 

 

 
Form EXP-4.1 

2.4.2 
Specific 

Experience 

(a)Participation as contractor, 
management contractor, or 
subcontractor, in at least two (2No) 
borehole drilling and equipping 
contracts of over 300 m borehole 
depths within the last three (3No) 
years that have been successfully and 
substantially completed similar to the 
proposed Works. The similarity shall be 
based on the physical size, complexity, 
methods/technology or other 
characteristics as described in Section 
VI, Requirements. 

 
 

 

Must meet 
requiremen

t 

 
 

Must meet 
requiremen
ts for all 

characteris
tics 

 
 

 

 
N / A 

 
 

Must meet 
requireme
nt for one 

characteri
stic 

 
 

 
Form 

EXP 

2.4.2(a) 
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2.4.2 
Specific 
Experience 

b) For the above or other contracts 
executed during the period stipulated in 
2.4.2(a) above, a minimum experience in 

the following key activities: 
1. Drilling of boreholes 

2. Pump Installation 
3. Test pumping 
4. solar pump installation 
5. construction works 

 
 
 

Must meet 

requiremen
ts 

 
 

 
Must meet 

requirement
s 

 
 
 

N / A 

 
 
 

Must meet 

requiremen
ts 

 
 

 
Form 

EXP- 
2.4.2(b) 
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2.5 Personnel 

The Bidder must demonstrate that it will have the personnel for the key positions that meet the following 

requirements: 
 
 

NO. PERSONNEL QUALIFICATION NO. Experience REMARKS 

1 Site Agent Diploma in Civil 

Engineering/Water 
Engineering 

1 5 years All from 

recognized 
Institution 

2 Geologist Higher National 
Diploma/diploma in 
geologist/drilling 
technology 

1 5 years 

2 Driller Certificate in drilling 1 5 years 

3 Foreman Certificate in Building 
Construction 

1 5 years 

4 Welder Certificate In welding 1 5 years 
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The Bidder shall provide details of the proposed personnel and their experience records in the relevant 

Forms included in Section IV, Bidding Forms. 

2.6 Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter: 
 

ITEM 
NO. 

TYPE OF EQUIPMENT NO. CAPCITY REMARKS 

1 Drilling Rig preferably Lorry 
Mounted 

1 Able drill up to 
300m 

 

2 Lorry 1 10 ton  

3 Pick up 1 1 ton  

4 Water boozer 1 1000 Litres  

5 Vibrator 1   

6 Concrete mixer 1   

7 Welding machine 1   

8 Mobile generator 1   

9 Grinder 1   
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Date:   

Bidding No.:                      

Invitation for Bid No.:     
 
 

To: 

 
We, the undersigned, declare that: 

 

(a) We have examined and have no reservations to the Bidding Documents, 

including Addenda issued in accordance with Instructions to Bidders (ITB) 

Clause 8; 

(b) We offer to execute in conformity with the Bidding Documents the following 

Works: 

  ; 

(c) The total price of our Bid, excluding any discounts offered in item (d) below 
is: 

  ; 

(d) The discounts offered and the methodology for their application are: ; 

(e) Our bid shall be valid for a period of [insert validity period as specified 

in ITB 18.1.] days from the date fixed for the bid submission deadline in 

accordance with the Bidding Documents, and it shall remain binding upon 

us and may be accepted at any time before the expiration of that period; 

(f) If price adjustment provisions apply, the Table(s) of Adjustment Data shall 

be considered part of this Bid;10 

(g) If our bid is accepted, we commit to obtain a performance security in 

accordance in accordance with ITB 38 and GC 5.15, for the due 

performance of the Contract; 

(h) Our firm, including any subcontractors or suppliers for any part of the 

Contract, have nationalities from eligible countries; 
 

 

 
10 Include if price adjustment provisions apply in the Contract in accordance with PC 

Letter of Bid 

The Bidder MUST prepare the Letter of Bid on stationery with its letterhead clearly showing 

the Bidder’s complete name and address. 
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Clause 5.10 Price Adjustment. 
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(i) We, including any subcontractors or suppliers for any part of the contract, 

do not have any conflict of interest in accordance with ITB 4.3; 

(j) We are not participating, as a Bidder or as a subcontractor, in more than 

one bid in this bidding process in accordance with ITB 4.3, other than 

alternative offers submitted in accordance with ITB 13; 

(k) Our firm, its affiliates or subsidiaries (including any Subcontractors or 

Suppliers for any part of the contract), has not been declared ineligible by 

the Bank, or under execution of a Bid-Securing Declaration in the 

Employer’s country, or under the Employer’s country laws or official 

regulations, or by an act of compliance with a decision of the United 

Nations Security Council, in accordance with ITB 4.4, 4.6 and 4.8, 

respectively; 

(l) We are not a government owned entity / We are a government owned entity 

but meet the requirements of ITB 4.5;11 

(m) We are / are not under sanction by the World Bank, the IADB, EBRD or 

the AsDB for any action of corruption and fraud in accordance with ITB 3. 

[If under sanction, please provide details including date of start of sanction 

and duration]. 

(n) We have paid, or will pay the following commissions, gratuities, or fees with 

respect to the bidding process or execution of the Contract: 12 

 

Name of Recipient Address Reason Amount 
 

 

 

(o) We undertake that, in competing for (and, if the award is made to us, in 

executing) the above contract, we will strictly observe the laws against 

fraud and corruption in force in the country of the Employer, as such laws 

have been listed by the Employer in the bidding documents for this 

contract.13
 

(p) We understand that this bid, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract 

between us, until a formal contract is prepared and executed; 

(q) We understand that you are not bound to accept the lowest evaluated bid 

or any other bid that you may receive; and 

(r) If awarded the contract, the person named below shall act as Contractor’s 
Representative: 

 
 

(s) We accept the appointment of [Employer to insert full name and 
address of suggested appointee] as the Adjudicator. / We do not accept 
the appointment of [Bidder to insert 

 

11 Use one of the two options as appropriate. 
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12 If none has been paid or is to be paid, indicate “none”. 
13 The Bank will accept the introduction of such undertaking at the request of the Borrowing 

country, provided the arrangements governing such undertaking are satisfactory to the Bank. 
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name suggested by Employer] as the Adjudicator, and propose instead 

that [Bidder to insert alternative name] be appointed as the Adjudicator, 

whose daily fees and biographical data are attached.14 

 

 
Name:   

In the capacity of:                                                                                                               

Signed:     

Duly 
authorized to sign 
the Bid for and on 

behalf of:                                                                                                                 

Date:    

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 

14 Use one of the two options as appropriate. 
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DRILLING AND EQUIPPING OF BAHURI BOREHOLE IN GARISSA COUNTY. 

 
ITEM 

 
DESCRIPTION 

 
OFFICIAL 

USE 

 
TENDERER’S USE 

 GRAND SUMMARY  AMOUNT 

KSH CTS KSH CTS 

A. TOTALS FOR THE PROPOSED 

DRILLING AND EQUIPPING OF 

BAHURI BOREHOLE IN GARISSA 

COUNTY 

    

 TOTAL     

B Contingency Sum (10%)     

 GRAND TOTAL     

 CONTRACT SUM CARRIED TO FORM 
OF TENDER 

    

  
AMOUNT IN WORDS:………...………………………………………….. 

 
 
NAME OF TENDERER: ……….………………………………...……….. 

 
ADDRESS:………………………………………………………………… 

 
SIGN: ……………...……………………………………………………… 

 
DATE: ……………………………………………………………………… 

 
WITNESS NAME: …………………………………………………………. 

 
ADDRESS: ………………………………………………………………… 

 
SIGN: ……….…………………………………………………………….. 

 
DATE:……….……………………………………………………………. 

Bill of Quantities/Schedules of Prices 
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SUMMARY FOR DRILLING AND EQUIPPING OF BAHURI BOREHOLE IN 
GARISSA COUNTY 

 

Item Descripti

on 

Amou

nt 
  Kshs Cts 

A. BILL NO. 01 PRELIMINARIES   

B. BILL NO. 2 

PROVISIONAL SUMS 

  

C. BILL NO. 3: 

DRILLING, 
DEVELOPMENT and TEST 
PUMPING 

  

D. BILL NO.4: SUPPLY 
AND INSTALLATION 
OF 
GRUNDFOS SOLAR PUMP 

  

F BILL NO.5: 

CONSTRUCTION OF 

WATER KIOSK AND 

INSTALLATION OF 

WATER 
TANK 

  

G BILL NO.6: CONSTRUCTION 
OF CATTLE TROUGH 

  

H BILL NO.7 FENCE   

I BILL NO.08: PRE-
PRESSED STEEL TANK 
AND TOWER 

  

 TOTAL CARRIED TO 

GRAND SUMMARY 

  

 

 
 

 

       

       

ITE
M 
NO. 

ITEM DESCRIPTION UNIT QTY RATE 
(KSHS
) 

AMOUNT  

KSHS  

 BILL NO.01 
PRELIMINARIES AND GENERALS 
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A Allow provision for insurance in 
accordance with Clauses 21, 23 
and 24 of the Conditions of 
Contract II for Drilling 

ITEM 1    
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B Allow provision for power and 
water supply 

ITEM 1    

C Mobilization and demobilize Plants 
and 
Equipment including personnel 
including setting up camp. 

L/S 1    

D Provide for erection of and 
maintenance of 
Project signboard as directed by 
Project Manager. 

NO 2    

TOTAL (Carried to Summary)   

 

 
 

  UNIT QTY RATE 
KSHS 

AMOUNT  

ITEM DESCRIPTION    KSHS CTS 

 BILL NO. 2 
PROVISIONAL SUMS 

     

 The tenderer shall include in 
his/her tender the following 
Provisional Sums to be expended 
in whole or part thereof at the 
discretion and on instructions of 
the Project Manager. 

     

A Provide a provisional sum for 
supervision 
to be expended as directed by 
project Manager. 

PS 1 700,000 700,000  

B Provide provisional sum to allow 

for site accessibility, development 
of pumping system design review 

as directed by the Project 
Manager 

LS 1 1,200,00

0 

1,200,000  

- 

C Provide for attendance for A & B % %    

 TOTAL BILL NO.02 CARRIED TO 
SUMMARY 
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT  

(KSHS) KSHS CTS 

 BILL No. 3: 

DRILLING, DEVELOPMENT and 
TEST PUMPING 

TOTAL DEPTH:250M USING 
MUD DRILLING METHOD. 

     

A Mobilization, transportation of 
machinery, erection of camps and 

sanitary facilities and 
demobilization 

LS 1    

B Erecting and dismantling of 
drilling equipment and other 
machinery at the site. 

LS 1    

C  

Drilling of borehole of minimum 
diameter 254mm through all 

types of strata including disposal 
of excavated materials, taking 

any remedial measures to 
overcome caving-in, or over 
drilling to accommodate 

sloughed material and keeping 
drilling records as specified 

between ground level and 250 
metres below ground level. 

     

D Drilling from 0 - 10m depth M 10    

E Drilling from 10 -100m depth M 90    

F Drilling from 100 - 200m depth M 100    

G Drilling beyond 200m depth M 50    

H 
Supply and install 205 mm 

internal diameter plain steel 

casings in the borehole. 

     M 
 

150    

I Ditto A1.5 but 205mm internal 
diameter slotted steel casings. 

M 100    

J Allow for taking samples of drill 

cuttings at two (2) metres intervals 

LS 1    
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K Supply and insert gravel pack 

(rounded 2-4 mm diameter). 

Tons 1

0 

   

L Grout between the casing and the 
borehole for top ten (10) metres. 

LS 1    

M Physical development of the 

borehole including inserting 

and removal of development 

equipment; 

     HR 

 
 

3    

N Chemical development of the 

borehole including inserting 

and removal of development 

equipment; 

     HR 

 
 

3    

O 
Undertake Constant Discharge 

Test as specified (24 hours for 

actual test pumping and 8 hours 

for insertion and removal of test 

pumping equipment) 

     HR 
 
 

 
 

3
2 

   

P Undertake water Level 
observation and record 

recovery. 

    HR 
 

8    

Q Carry out borehole sterilization LS 1    

R 
Install wellhead, well cap serial 
number and cement slab of 
dimensions 1.0x1.0x1.0 metres 
around the wellhead. 

 
 

 
LS 

1    

S Supply of water and drilling 
fluids for drilling operations 

and field camp 

LS 
1    

S 
Take water samples for laboratory 
analysis (1 No. sample for 
Bacteriological and 1 No. for 
Chemical each 15 litres). 

 
LS 

1    

U 
Allow for making good and surface 

reinstatement at the borehole 

location to the Project Manager’s 

satisfaction. 

 

LS 

1    

 TOTAL CARRIED TO SUMMARY      

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

 ALL PROVISIONAL   KSHS KSHS CTS 
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 BILL NO.04: 
SUPPLY AND INSTALLATION OF 

GRUNDFOS SOLAR PUMP-

Assumed Head =180m (PUMP 

TYPE SP17-20- 
11KW with DISCHARGE of 
7.2M3/hr 
Powered by11KW motor and 
thirty (30) Solar Panels of 545W 
capacity) 

     

 

A 

Supply, deliver to site and install 
Submersible Pump, SP17-20 
complete with 11KW motor or its 
approved equivalent. 

 

UNIT 
 

1 

   

 
B 

Supply, delivery of Monocrystalline 

Photo Voltaic Solar Modules 

connected in Panels of 545W, 24Vdc 

 
UNIT 

 
30 

   

 
 

C 

Erect an appropriate stand for the 
panels made of 75mm stand pipes, 
50 mm SHS members to support the 
panels, guard rails, 
permanent and movable ladders as 
shall be approved by the PM 

 
 

ITEM 

 
 

1 

   

 
D 

Supply, deliver to site and install 

Submersible Pump control panel 

for SP17- 20 or its approved 

equivalent, 3-Phase, 
415Vac, 50Hz DOL 

 
UNIT 

 
1 

   

E 
Supply, deliver to site and install 
matching 
solar disconnect switch. 

UNIT 1 
   

F 
Submersible cable- 4.0mm2/4-core 
flexible tough rubber 

M 250 
   

G UG Cable- 4.0mm2/4-core M 20 
   

H Electrode Cable- 1 mm2 (Red and 

Black) 

M 250 
   

I Supply, deliver to site and install 
Submersible PVC pipes 40mm 
diameter 

M 250 
   

J Supply, deliver to site and 
install DN40 uPVC Class B 
Water pipes 

M 250 
   

K 
Supply, deliver to site and install 
PN6xDN40 GS non-return valve 
(threaded) 

No. 1 
   

 

L 
Supply, deliver to site and install 
P PN6xDN40 gate valve (Female 
threaded 

 

No. 
 

1 
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Pegler) 

M 
Supply, deliver to site and install 
and test 1.2m metre copper Earth 
electrode 

No. 1 
   

 
N 

Supply, deliver to site, install and 
test D6 x 120mm stainless steel 
Electrodes 

 
No. 

 
2 
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O 
Install Earth electrode wire, 6.0mm2 

Copper cable (Green) 

 

M 
 

10 

   

 
P 

Supply and Install GS Cable 

termination box of size 

150mmx150mmx100mm depth 

with 35 amps, 2-way plastic cable 
connector terminal blocks 

 
No. 

 
1 

   

 
Q 

Supply, deliver to site and install 
lockable 2 flap steel top covers 
2.0mm thickness to fit 
Borehole protection Chamber 

 
No. 

 
1 

   

 

R 
Supply, deliver to site and install 
DN40 Water metre, (threaded), type 
ABB, Range 
0 – 20 m3/hour 

 

No. 
 

1 

   

 
 

S 

Supply, deliver to site and install 

Borehole Steel Pipe Clamp of 

thickness 5.0mm with holes for 
smooth passage of DN40 GI, DN20 
uPVC pipes, 2x1.0 mm2 and 10.0 
mm2/4-core 

 
 

No. 

 
 

1 

   

 

T 

Supply, deliver to site, install and 
test 
pressure gauge, approved type 
as Kent, Range 0 – 15.0 kg/cm2 

 

No. 
 

1 

   

 
U 

Supply, deliver to site and install 

RC cable route markers 

 
No. 

 
1 

   

V 
Supply, deliver to site and use 
Borehole sundries 

ITEM 1 
   

 
W 

Carry out electrical earth 
bonding and wiring connections 
and connect to the earth 

led as directed by the Engineer. 

 
ITEM 

 
1 

   

  
Total billno.04 carried to 

summary for 
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  UNIT QTY RATE 

KSHS 
AMOUNT 

ITEM DESCRIPTION KSHS CTS 

 BILL NO.5: CONSTRUCTION OF 
WATER KIOSK WITH 

REINFORCED PLATFORM FOR 
TANK AND SOLAR MODULE 

     

 A. SUBSTRUCTURES      

 ELEMENT NO. 01-
SUBSTRUCTURE 

     

 (ALL PROVISIONAL)      

A Excavate oversite to remove 

vegetable soil average 150mm 
deep;wheel and deposit on site n.e. 
100M away in permanent spoils 

heaps 

SM 12    

B Ditto but to a depth of 300mm CM 1.8    

C Excavate for pad foundation and 
strip footing not exceeding 1000 
mm deep. 

CM 25    

 Disposal      

D Cart away excess excavated material 
to 

spoil 

CM 10    

 Hardcore      

E 250mm thick filling: deposit, 
spread, level and compact: to 
receive blinding 

CM 3    

F 50mm murram blinding to surface 
of 

hardcore. 

SM 6    

 Anti-Termite Treatment      

G Chemical anti-termite treatment 
executed by Rentokil Laboratoties 
Limited or equal and approved pest 
control firm under a ten year 
gurantee, applied to surface of 
excavation and floor 

SM 12    

 Damp-Proof Membrane      

H 500mm Gauge polythene damp-

proof membrane laid on blinded 
hardcore with 100mm folded side 

and end laps (measured net-allow 
for laps) 

SM 12    
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 Plain Concrete 1:4:8 mix in:      

G 50 mm blinding bed under strip 
footing 

CM 6    

 Reinforced Concrete 1:2:4- 
20mm gauge mix in 

     

H 150 mm floor slab SM 12    

I 300 mm thick Strip Footing CM 2.16    

J 600 x150mm thick pavement 
round the perimeter walling 

SM 1.08    

       

 Reinforcement      

 High Tensile Steel 
Reinforcement to B.S. 4483 

     

K Y12 NO 6    

L Y10 NO 4    

M Y8 NO 4    

 Mesh Fabric Reinforcement to 

B.S.4483 

     

N Mesh reinforcement reference A 

142 weighing 2.22kg per square 

metre laid in bed with 300mm 

side and end laps (Measured net 

allow for laps) 

SM 17    

 MASONRY      

O Medium quarry dressed stone 
walling in cement and sand 
(1:3)mortar:20 gauge x 25mm 
wide hoop iron reinforcement and 
column-wall ties in every alternate 
course: to 

     

P 200mm walling in Foundation SM 15    

 Hessian Based Bituminous Felt 

Damp- Proof course to B.S.743 

type 4A and setting in cement 

and sand mortar 

     

Q under 200mm walls L.M 10    

 TOTAL ELEMENT 01      

       

 DESCRIPTION UNIT QTY RATE 
KSHS 

AMOUNT 

ITEM KSHS CTS 

 ELEMENT NO-02      
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 CONCRETE WORK AND WALLING      

       

 Reinforced Concrete 1:2:4- 
20mm gauge mix in 

     

A Rings Beams;450x200 CM 0.9    

B 150mm roof slab and fetching bay CM 1.8    

 Sawn formwork to      

C sides and soffits of beams SM 9.7    

D Ditto but to sides and of columns SM 19.2    

E Ditto but including props beneath 
the roof slab and fetching bay 

SM 12    

 Reinforcement      

 High Tensile Steel for columns, 

ring beam and top slab 

Reinforcement to B.S. 4483 

     

F Y16mm Bars NO 12    

G Y10mm Bars NO 16    

H Y12mm Bars NO 15    

 Walling      

 Medium quarry dressed stone 
walling in cement and sand 
(1:3)mortar:20 gauge x 25mm 
wide hoop iron reinforcement 
and column-wall ties in every 
alternate course: to 

     

I 200mm walling SM 25    

 TOTAL ELEMENT 02      

       

  UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

 ELEMENT NO-03      

 DISPOSAL      

       

A Plastic downpipes;75mm diameter L.M 6    

B 10,000 litres Plastic Roto tank or 
equivalent 

and approved by RE 

No 1    

 TOTAL ELEMENT 03   
- 
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  UNIT QTY RATE 
KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

 ELEMENT NO. 04      

       

 FINISHINGS      

 Cement and Sand (1:4) 
Screed and Paving 

     

 FLOOR FINISHES      

 Cement and sand (1:4) paving: 
steel 

trowelled: on concrete 

     

A .40mm thick floors to receive tiles SM 10    

B Tiling on the floor including water 
fetching area upto the bay deck as 
approved by RE 

SM 20    

 12mm Two Coats Lime Plaster 
with stel 

Trowel Finished to: 

     

C Internal walls and slab soffit SM 35    

D Extenal walls including keying SM 10    

 TOTAL ELEMENT 04      

       

  UNIT QTY RATE 
KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

 ELEMENT NO. 5      

 DOORS      

 Steel Door      

A Standard single leaf steel 
door to the satisfaction of the 
RE 

NO. 1    

 TOTAL ELEMENT 05      

       

  UNIT QTY RATE 
KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

       

 ELEMENT NO.6      

 WINDOWS      

A 2000x1200mm double leaf steel 
window as 

directed by RE 

NO 1    

 TOTAL ELEMENT 06      

       

  UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 
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 ELEMENT NO.07      

       

 PAINTING AND DECORATING      

 Prepare and apply three coats 
plastic 

emulsion paint to: 

     

 Internally      

       

A. Plastered walls SM 45    

       

B Ditto but to the doors and window 
surfaces as Directed by RE 

SM 10    

 TOTAL ELEMENT 07   

   

ITEM DESCRIPTION UNIT QTY RATE 
KSHS 

AMOUNT 

 ELEMENT NO.08   

 PLUMBING WORKS KSHS CTS 

A GI union No 3    

B GI elbows No 3    

C GI GV No 2    

D GI Nipples No 11    

E Water Meter No 1    

F Non Return valve No 1    

G Equal Tee No 5    

H GI bend No 4    

ITEM pegelr taps No 3    

J Long threaded nipple No 2    

K Class B GI pipes No 2    

L Ball Valve No 1    

 TOTAL ELEMENT 08      

       

       

 SUMMARY    AMOUNT 

ELEMENT NO.    KSHS CTS 

1. SUBSTRUCTURE      

2. CONCRETE WORK AND 

WALLING 

     

3. ROOFING AND RAINWATER 

DISPOSAL 
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 4. FINISHING      

5. DOORS      

6. WIDOWS      

7. PAINTING AND DECORATION      

8. PLUMBING WORKS      

      

SUB TOTAL      

      

 TOTAL CARRIED TO SUMMARY      

 
ITEM DESCRIPTION UNIT QTY RATE 

(KSHS

) 

AMOUNT 

KSHS CTS 

 BILL NO.07      

 WATER TROUGH      

 SUBSTRUCTURES      

 (ALL PROVISIONAL)      

A Excavate oversite to remove 

vegetable soil average 150mm deep; 

wheel and deposit on site n.e. 100M 

away in permanent spoils heaps 

SM 72.1    

 Hardcore      

D 250mm thick filling: deposit, 
spread, level and compact: to 
receive blinding 

SM 72.1    

E 50mm murram blinding to 

surface of hardcore. 

SM 72.1    

       

 Anti-Termite Treatment      

F Chemical anti-termite treatment 

executed by Rentokil Laboratoties 

Limited or equal and approved pest 

control firm under a ten- year 

gurantee, applied to surface of 

excavation and floor 

SM 72.1    

 Damp-Proof Membrane      
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G 500mm Gauge polythene damp-

proof membrane laid on blinded 
hardcore with 100mm folded side 
and end laps (measured net-allow 

for laps) 

SM 72.1    

       

 Reinforced Concrete 1:2:4- 
20mm gauge mix in 

     

H 150 mm floor slab SM 72.1    

I 150 mm thick Rc Walls CM 3.85    

       

 Reinforcement      

 High Tensile Steel 

Reinforcement to B.S. 4483 

     

 Mesh Fabric Reinforcement to 

B.S.4483 

     

J Mesh reinforcement reference A 

142 weighing 2.22kg per square 
metre laid in bed with 300mm 
side and end laps (Measured net 

allow for laps) 

SM 159.5    

       

 PLUMBING      

K Supply and fit 32mm gate valve 
and connect to supply main 

NO 1    

L Supply and fit Ball Valve NO 1    

 STEEL COVER      

M Access cover NO 1    

 TOTAL CARRIED TO SUMMARY      

 
ITE
M 
NO. 

ITEM DESCRIPTION UNIT QTY RATE 
(KSHS
) 

AMOUNT 

KSHS CTS 

 BILL NO. 
7 FENCE 

     

 FENCING      

 (ALL PROVISIONAL)      

A. Clearing the site of bushes/trees SM 1000    
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B Excavate for fencing poles bases 
from exsisting ground level and not 
exceeding 1.50m deep.(225 x 
225x500mm deep holes) 

NO. 48    

 Concrete Work      

 Mass concrete 1:4: 8-      

C 50 mm blinding bed under 
holes for fencing posts 

CM 0.2    

  
 

     

 Reinforced Concrete 1:2:4- 
20mm gauge mix in 

     

D 225x225x450 Bases for Angle 
columns sections 

CM 1.5    

       

 MILD STEEL TO B.S. 449      

 Structural steel welded & Bolted 
joints 

     

E 75x75x4.5mm Angle column 

section (Length 2350mm 

spaced at 3 m c/c) 

NO 48    

G 75x75x5.0mm angle section for 

bracing at corners and at every 

30m span (Length 3600mm ) 

NO 12    

       

 GATE      

K Excavate for sides columns poles 

bases from exsisting ground level 
and not exceeding 1.50m 
deep.(225 x 225x500mm deep 

holes) 

NO. 4    

       

 Concrete Work      

 Mass concrete 1:4: 8-      

M 50 mm blinding bed under 
holes for fencing posts 

CM 0.1    

       

N Reinforced Concrete 1:2:4- 
20mm gauge mix in 

     

 225x225x450 Bases for SHS 

columns 

CM 0.1    
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 MILD STEEL TO B.S. 449      

 Structural steel welded & Bolted 
joints 

     

O 100x100x4.0mm SHS column 
(Length 2000mm) 

NO. 3    

P 75x75x3.0mm SHS LM 28.5    

Q 50x50x3.0mm SHS LM 21    

       

 FENCING WIRE      

 Barbed wire      

R Supply and fix Ngombe Double 

strand Barbed wire 610mtrs, 

around the perimeter;or 

equivalent 

NO 2    

       

 CHAIN LINK      

S Supply and fix 3.0mm chain link 
1.8 m high and twisted 3 times at 
the ends 

SM 234    

T Bind the chain with a binding wire ROLLS 2    

 TOTAL CARRIED TO SUMMARY      

 

 

BILL NO.8: PRE-STRESSED STEEL TANK AND TOWER 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
(KSHS) 

    KSHS KSHS  
CTS 

 ELEMENT NO.01      

 A.SUBSTRUCTURES      

 (ALL PROVISIONAL)      

 
 

1.1 

Excavation, including 
maintaining and 

supporting sides and 
keepings bottom free 
from water and mud or 

other 
fallen materials 

     

       

 
 

A 

Excavate oversite to 

remove vegetable soil 

average 150mm deep; 

wheel and deposit on site 
n.e. 100M away in 
permanent spoils heaps 

 

 

 

SM 

 

 

 

50 
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B 
Excavate for Columns 
footing not exceeding 
1.50m deep, 
from formation level 

 
 

CM 

 
 

31 

   

C 
Ditto on soft rock 
depth n.e. 1.5m 

 
CM 

 
31 

   

 Filling & disposal      

D 
Back filling selected 
excavated 
materials around 
foundation. 

 
CM 

 
21 

   

       

 Plain Concrete 1:4:8 mix 
in: 

     

E 
50 mm blinding bed under 
columns bases footing 

 
CM 

 
1 

   

       

 Reinforced Concrete 
1:1.5:3- 
25mm gauge mix in 

     

F 
Columns bases 
2000x2000x450
mm 

 
CM 

 
7.2 

   

G Stub columns of 
400x400mm 

CM 1.5    

 Sawn formwork to      

H sides columns bases SM 15    

I sides stub columns SM 13    

 Reinforcement      

 High Tensile Steel for 

columns, ring beam 

and top slab 

Reinforcement to B.S. 
4483 

     

J T8mm Bars KG 45    

K T16mm Bars KG 550    

       

       

 SUB-TOTAL ELEMENT 
NO.01 Sub-structure 
CARRIED FORWARD 

     

       

 ELEMENT NO-02 

B.SUPERSTRUCTURES 

     

2.1      

 Steel Works-Mild steel to 
BS 
449 
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 Provide, fabricated and 
fix by welding and bolted 
joints to position, 

applied primer and final 
coat after hosting at 
site as per the drawings 

the following steel 
elements as 
directed by RE 
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A 

350x350x20mm 

baseplate,with4.nos 

22mmm dia holes for 

20mm dia MS 
Bolt and nut 

 

 

NO 

 

 

1 

   

 

B 

Provide 6mm MS mild 
plate, 
Cut for 200x100x6mm 
thick web stiffener 

 
 

NO 

 
 

1 

   

C 20mm dia MS Bolt & Nut NO 16    

D 
152x152x23kg 

U/beams 

Stanchions 

 
M 

 
48 

   

 

E 
50x50x6mm angle line 
sections for diagonal and 
horizontal 
bracing 

 
 

M 

 
 

190 

   

F 16mm dia MS Bolt NO 200    

G 
Provide 12mm MS mild 
plate, 
for cap plate 

 
NO 

 
1 

   

       

 Tank Platform      

H 254x146x31 UB M 12    

I 203x133x25 UB M 36    

J 
2400x1200x3mm 
chequered plate 

 
NO 

 
7 

   

 
K 

50x50x6mm angle line 
sections 
for Vertical and 
horizontal bracing 

 
 

M 

 
 

85 

   

 
L 

32mm x1.5mm CHS class 
B 
pipe horizontal pipes 
with 16mm dia u bolts 
for fixing 

 
 

M 

 
 

55 

   

 

M 
Provide 4mm MS mild 
plate, cut to shape and 
fix to support 
the chequered plate 

 
 

NO 

 
 

2 

   

       

 Pre-stressed steel panels      

 
N 

Provide and install 

1mx1m galvanized steel 

panels for the tank to 

approval and assemble 
to have 50 cubic tank size 

 

 
 

NO 

 

 
 

50 

   

       

 Access Ladder      
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O 
50x50x6mm angle line 
sections 
for horizontal supports 

 
M 

 
14 

   

P 
50x25x2mm angle line 
sections for horizontal 
supports 

 
M 

 
25 

   

Q 50x6mm MS flat M 36    
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 PLUMBING WORKS      

R 
Supply and fix all pipes, 
joints and collection tabs 

 
ITEM 

 
1 

   

       

       

 SUB-TOTAL 
ELEMENT NO-02 
CARRIED TO 
COLLECTION 

     

 COLLECTION      

A 
SUB-TOTAL ELEMENT 
NO.01 SUB-
STRUCTURE 

     

B 
SUB-TOTAL ELEMENT 
NO-02 

     

 TOTAL BILL NO: 
CARRIED TO SUMMARY 
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Table A - Local Currency 

Inde

x 

Cod

e 

Index 

Descripti

on 

Source 

of Index 

Base 

Value 

and Date 

Bidder’s 
Local 
Currency 
Amount 

Bidder’
s 
Propos
ed 
Weighting 

 Nonadjusta
bl 

— — — A:    

e    B:    
C:    
D:    

    E: 

Total  1.00 

 

 

Table B - Foreign Currency 
Name of Currency:    

 

If the Bidder wishes to quote in more than one foreign currency, this table 
should be repeated for each foreign currency. 

 

Inde

x 

Cod

e 

Index 

Description 

Source 

of Index 

Base 

Value and 

Date 

Bidder’s 

Currency 

in 

Type/Amou
nt 

Equivalent 

in FC1 

Bidder’s 

Proposed 

Weighting 

 Nonadjustable — — —  A:    

B:    

C:    

D:    
E:    

Total  1.00 

Schedule of Adjustment Data 
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Table: Alternative A 

 
For ...........................insert name of Section of the Works 

 
Separate tables may be required if the various sections of the Works (or of the Bill 

of Quantities) will have substantially different foreign and local currency 

requirements. The Employer should insert the names of each Section of the 

Works. 
 

Summary of Payment Currencies 

BID PRICE 

 

1.00 

Provisional Sums 
Expressed in Local 
Currency 

100.00 Net Bid Price 

Foreign Currency #3 

Foreign Currency #2 

Foreign Currency #1 

 

1.00 

Local currency 

Percentage of 

Net Bid Price (NBP) 

100xC NBP 

Local Currency 
Equivalent 

C = A x B 

Rate of 
Amount of Exchange 
Currency to Local 

Currency 

 

Name of Payment 
Currency 
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Table: Alternative B 

To be used only with Alternative B Prices directly quoted in the currencies of 
payment. 

(Clause ITB 15.1) 
 

Summary of currencies of the bid for [insert name of Section of the Works] 

 

 
 

Name of currency Amounts payable 
Local currency:  

Foreign currency #1:     

Foreign currency #2:  

Foreign currency #3:     
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  [Bank’s Name, and Address of Issuing Branch or Office] 

 
Beneficiary: [Name and Address of Employer] 

 
Date:    

 

BID GUARANTEE No.:    
 

We have been informed that  [name of the Bidder] 

(hereinafter called "the Bidder") has submitted to you its bid dated 

 (hereinafter called "the Bid") for the 

execution of [name of contract] under Invitation for Bids 

No. 
  (“the IFB”). 

 

Furthermore, we understand that, according to your conditions, bids must be 
supported by a bid guarantee. 

 

At the request of the Employer, we [name of Bank] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an 

amount of [amount in figures] ( ) [amount in words] upon 

receipt by us of your first demand in writing accompanied by a written statement 

stating that the Bidder is in breach of its obligation(s) under the bid conditions, 

because the Bidder: 

(a) has withdrawn its Bid during the period of bid validity specified 

by the Bidder in the Form of Bid; or 

(b) having been notified of the acceptance of its Bid by the Employer 

during the period of bid validity, (i) fails or refuses to execute 
the Contract Form, if required, or (ii) fails or refuses to furnish 
the performance security, in accordance with ITB 38. 

 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our 
receipt of copies of the contract signed by the Bidder and the performance 
security issued to you upon the instruction of the Bidder; and (b) if the Bidder is 
not the successful Bidder, upon the earlier of (i) our receipt of a copy your 
notification to the Bidder of the name of the successful Bidder; or (ii) twenty-eight 
days after the expiration of the Bidder’s bid. 

 
Consequently, any demand for payment under this guarantee must be received 
by us at the office on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 
Publication No. 458. 

Form of Bid Security (Bank Guarantee) 
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[signature(s)] 



Section IV. Bidding Forms 1-86 
 

 

 
 

 
 

BOND NO.    
 

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the 

Principal”), and [name, legal title, and address of surety], authorized to 
transact business in [name of country of Employer], as Surety (hereinafter 

called “the Surety”), are held and firmly bound unto [name of Employer] as 
Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]15 

[amount in words], for the payment of which sum, well and truly to be made, 

we, the said Principal and Surety, bind ourselves, our successors and assigns, 
jointly and severally, firmly by these presents. 

 

WHEREAS the Principal has submitted a written Bid to the Employer dated the day of 
  , 20 , for the construction of [name of Contract] (hereinafter called the “Bid”). 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 
 

(a) withdraws its Bid during the period of bid validity specified in the Form of Bid; 

or 
 

(b) having been notified of the acceptance of its Bid by the Employer 

during the period of Bid validity; (i) fails or refuses to execute the 

Contract Form, if required; or (ii) fails or refuses to furnish the 

Performance Security in accordance with the Instructions to 

Bidders; 

then the Surety undertakes to immediately pay to the Employer up to the 

above amount upon receipt of the Employer’s first written demand, without the 
Employer having to substantiate its demand, provided that in its demand the 
Employer shall state that the demand arises from the occurrence of any of the 

above events, specifying which event(s) has occurred. 

The Surety hereby agrees that its obligation will remain in full force and 

effect up to and including the date 28 days after the date of expiration of 

the Bid validity as stated in the Invitation to Bid or extended by the 

Employer at any time prior to this date, notice of which extension(s) to the 

Surety being hereby waived. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these 
presents to be executed in their respective names this day of 20 . 

 

Principal:    Surety:  
Corporate Seal (where appropriate) 

 
 

 

 
 

Form of Bid Security (Bid Bond) 
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country or the equivalent amount in a freely convertible currency. 
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(Signature) (Signature) 

 
(Printed name and title) (Printed name and title) 
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Date: [insert date (as day, month 

and year)] Bid No.: [insert number 

of bidding process] 

Alternative No.: [insert identification No if this is a Bid for an 

alternative] To: [insert complete name of Employer] 

We, the undersigned, declare that: 
 

We understand that, according to your conditions, bids must be supported by a 
Bid -Securing Declaration. 

 

We accept that we will automatically be suspended from being eligible for bidding 

in any contract with the Borrower for the period of time of [Employer to insert 
number of months or years] starting on [insert date], if we are in breach of our 

obligation(s) under the bid conditions, because we: 

(a) have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; 
or 

 

(b) having been notified of the acceptance of our Bid by the Employer during 
the period of bid validity, (i) fail or refuse to execute the Contract, if required, 
or (ii) fail or refuse to furnish the Performance Security, in accordance with 
ITB 38. 

 

We understand this Bid-Securing Declaration shall expire if we are not the 

successful Bidder, upon the earlier of (i) our receipt of your notification to us of 

the name of the successful Bidder; or (ii) twenty-eight days after the expiration 

of our Bid. 
 

Signed: [insert signature of person whose name and capacity are shown] In the 
capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

 
Name: [insert complete name of person signing the Bid-Securing Declaration] 

 
Duly authorized to sign the bid for and on behalf of: [insert complete 

name of Bidder] Dated on day of , [insert date 

of signing] Corporate Seal (where appropriate) 

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the 

Form of Bid-Securing Declaration 
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name of all partners to the Joint Venture that submits the bid.] 
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Technical Proposal Forms 
 

Site 

Organization 

Method 

Statement 

Mobilization 

Schedule 

Construction 

Schedule 

Contractor’s 

Equipment 

Personnel 

Others 

Technical Proposal 
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Site Organization 
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Method Statement 
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Mobilization Schedule 
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Construction Schedule 
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Form EQU 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A 

separate Form shall be prepared for each item of equipment listed, or for alternative equipment 

proposed by the Bidder. The Bidder shall provide all the information requested below, to the extent 

possible. Fields with asterisk (*) shall be used for evaluation. 

 

 
Type of Equipment* 

Equipment 

Information 

Name of manufacturer Model and power rating 

Capacity* Year of manufacture* 

Curren

t 

Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 

 
The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

  

Contractor’s Equipment 
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Form PER – 1 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements 

for each of the positions listed in Section III, Evaluation and Qualification Criteria. The data on their 

experience should be supplied using the Form below for each candidate. 

 

 

1. Title of position 

Name 

2. Title of position 

Name 

3. Title of position 

Name 

4. Title of position 

Name 

5. Title of position 

Name 

6. Title of position 

Name 

etc. Title of position 

Name 

Proposed Personnel 
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Form PER – 2 

The Bidder shall provide all the information requested below. Fields with 

asterix (*) shall be used for evaluation. 

 
Position* 

Personnel 

information 

Name * Date of birth 

Professional qualifications 

Present 

employment 

Name of Employer 

Address of Employer 

Telephone Contact (manager / personnel 
officer) 

Fax E-mail 

Job title Years with present Employer 

 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

From* To* Company, Project, Position, and Relevant Technical and Management 

Experience* 
   

   

   

   

   

   

   

   

   

   

   

   

   

   

Resume of Proposed Personnel 
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Others 
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To establish its qualifications to perform the contract in accordance with Section 

III, Evaluation and Qualification Criteria, the Bidder shall provide the information 

requested in the corresponding Information Sheets included hereunder. 

Bidder’s Qualification 
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Form ELI - 1.1  
 

Date:     

Bidding No.:     

                      
Invitation for Bid No.:     
Page of

 pages 
 

1. Bidder’s Legal Name 

2. In case of Joint Venture, Consortium or Association (JVCA), legal name of 
each party: 

3. Bidder’s actual or intended Country of Registration: 

4. Bidder’s Year of Registration: 

5. Bidder’s Legal Address in Country of Registration: 

6. Bidder’s Authorized Representative 

Information Name: 

Address: 

Telephone/Fax 

numbers: Email 

Address: 

7. Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in 

accordance with 

ITB Clauses 4.1 and 4.2. 

 In case of JVCA, letter of intent to form JVCA including a draft 
agreement, or JVCA agreement, in accordance with ITB Clause 4.1 

 In case of government owned entity from the Employer’s country, 
documents establishing legal and financial autonomy and compliance 
with the principles of commercial law, in 
accordance with ITB Clause 4.5. 

Bidder Information Sheet 
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Form ELI - 1.2  
 

Date:     

Bidding No.:     

                            
Invitation for Bid No.:    
Page of_ pages 

 

 
1. Bidder’s Legal Name: 

2. JVCA’s Party legal name: 

3. JVCA’s Party Country of Registration: 

4. JVCA’s Party Year of Registration: 

5. JVCA’s Party Legal Address in Country of Registration: 

6. JVCA’s Party Authorized Representative 

Information Name: 

Address: 

Telephone/Fax 

numbers: Email 

Address: 

7. Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in 
accordance with 

ITB Clauses 4.1 and 4.2. 

 In case of government owned entity from the Purchaser’s 

country, documents establishing legal and financial autonomy 

and compliance with the principles of commercial law, in 

accordance with ITB Clause 4.5. 

Party to JVCA Information Sheet 
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Form CON – 2 

Bidder’s Legal Name:    

 
 

Date:    

JVCA Partner Legal Name:       
Bidding No.:      

Page of

 pages 
 

Non-Performing Contracts in accordance with (Evaluation and 

Qualification Criteria) 

 Contract non-performance did not occur during the stipulated period, in 

accordance with Sub-Factor 2.2.1 of Section III, Evaluation and 

Qualification Criteria. 

 Contract non-performance during the stipulated period, in accordance 

with Sub-Factor 

2.2.1 of Section III, Evaluation and Qualification Criteria. 

Yea
r 

Outcome as 
Percent of 

Total Assets 

 

Contract 
Identification 

Total 

Contract 

Amount 

(current value, 

US$ 
equivalen

t) 

 

 
 

 

   
Contract 
Identification: 
Name of Employer: 
Address of 
Employer: 
Matter in dispute: 

 

 
 

Pending Litigation, in accordance with Section III, Evaluation and 

Qualification Criteria 

 No pending litigation in accordance with Sub-Factor 2.2.3 of Section III, 

Evaluation and Qualification Criteria. 

 Pending litigation in accordance with Sub-Factor 2.2.3 of Section III, 

Evaluation and Qualification Criteria, as indicated below 

Yea

r 

Outcome as 
Percent of 

Total Assets 

 

Contract 
Identification 

Total 

Contract 

Amount 

(current value, 

US$ 
equivalen

t) 

Historical Contract Non-Performance 
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Contract 
Identification: 
Name of Employer: 
Address of 
Employer: 
Matter in dispute: 

 

 
 

 

 
 

 

   
Contract 

Identification: 

Name of Employer: 

Address of 

Employer: 
Matter in dispute: 
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Form CCC 

 

Bidders and each partner to a JVCA should provide information on their current commitments 

on all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full 

completion certificate has yet to be issued. 

 

 

 

 

Name of contract Employer, 

contact 

address/tel/fax 

Value of 

outstanding 

work (current 

US$ 
equivalent) 

Estimated 

completion date 

Average monthly 

invoicing over 

last six months 
(US$/month) 

1.     

2.     

3.     

4.     

5.     

etc.     

Current Contract Commitments / Works in Progress 
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Form FIN – 3.1 

Historical Financial Performance 
 

Bidder’s Legal Name:  Date:    
JVCA Partner Legal Name: Bidding No.:    

Page of pages 

 

To be completed by the Bidder and, if JVCA, by each partner 
 

Financial 

information 

in US$ 
equivalent 

Historic information for previous ( ) years 
(US$ equivalent in 000s) 

 Year 1 Year 2 Year 3 Year … Year n Avg. Avg. 
Ratio 

Information from Balance Sheet 

Total 
Assets 
(TA) 

       

Total 
Liabiliti
es (TL) 

      

Net 
Worth 
(NW) 

       

Current 
Assets 
(CA) 

       

Current 
Liabiliti
es (CL) 

      

Information from Income Statement 

Total 
Revenue 
(TR) 

       

Profits 
Before 
Taxes (PBT) 

      

 

 

Financial Situation 
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 Attached are copies of financial statements (balance sheets, including all 
related notes, and income statements) for the years required above 
complying with the following conditions: 

 Must reflect the financial situation of the Bidder or partner to a JVCA, 

and not sister or parent companies 

 Historic financial statements must be audited by a certified accountant 

 Historic financial statements must be complete, including all notes to 

the financial statements 

 Historic financial statements must correspond to accounting periods 

already completed and audited (no statements for partial periods shall be 

requested or accepted) 
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Form FIN – 3.2 
 

Bidder’s Legal Name:  Date:    

JVCA Partner Legal Name: Bidding No.:    
Page of pages 

 

 
Annual turnover data 

(construction only) 
Yea

r 
Amount and Currency US$ equivalent 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

*Average 
Annual 
Constructi

on 
Turnover 

 
 

 
 

 

*Average annual turnover calculated as total certified payments received for work 

in progress or completed over the number of years specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.3.2, divided by that same 

number of years. 

Average Annual Turnover 
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Form FIN – 3.3 

 
Specify proposed sources of f inancing, such as liquid assets, unencumbered real assets, lines of 

credit, and other f inancial means, net of current commitments, available to meet the total 

construction cash f low demands of the subject contract or contracts as indicated in Section III, 

Evaluation and Qualification Criteria. 

 
 

Source of f inancing Amount (US$ equivalent) 

1.  

2.  

3.  

4.  

Financial Resources 
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Form EXP – 
2.4.1 

Bidder’s Legal Name:    

 
 

Date:    

JVCA Partner Legal Name: Bidding No.:    

Page of pages 
 

 

Startin
g 
Month 
/ 
Year 

Ending 
Month 
/ 
Year 

 
 

Years* 

Contract Identification Role 

of 

Bidde

r 

 

____   
 

____   
 Contract name: 

Brief Description of the Works performed 

by the Bidder: 
Name of 
Employer: 
Address: 

 

____ _ 

 

____   
 

____   
 Contract name: 

Brief Description of the Works performed 

by the Bidder: 
Name of 
Employer: 
Address: 

 

____ _ 

 

____   
 

____   
 Contract name: 

Brief Description of the Works performed 
by the Bidder: 
Name of 
Employer: 
Address: 

 

____ _ 

 
____   

 
____   

 Contract name: 
Brief Description of the Works performed 

by the Bidder: 
Name of 
Employer: 
Address: 

 
____ _ 

 
____   

 
____   

 Contract name: 

Brief Description of the Works performed 
by the Bidder: 
Name of 
Employer: 
Address: 

 
____ _ 

 
____   

 
____   

 Contract name: 

Brief Description of the Works performed 
by the Bidder: 
Name of 
Employer: 
Address: 

 
____ _ 

General Experience 
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*List calendar year for years with contracts with at least nine (9) months activity per year starting 

with the earliest year 
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Form EXP – 
2.4.2(a) 

Bidder’s Legal Name:    

 
 

Date:    

JVCA Partner Legal Name: Bidding No.:    

Page of pages 

 
 

Similar Contract Number:

 [insert 

specific number] of [insert 

total number of contracts 

required. 

Information 

Contract Identification  
 

Award date 

Completion 

date 

 
 

 
 

  

Role in Contract  

Contract
or 

 

Managem
ent 

Contracto
r 

 

Subcontract
or 

Total contract amount    US$   

If partner in a JVCA or 

subcontractor, specify 

participation of total contract 

amount 

 
  % 

 
   

 
US$   

Employer’s Name:  
 

Address: 

 
Telephone/fax 

number: E-mail: 

 
 

 
 

 
 

 
 

Specific Experience 
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Specific Experience (cont.) 

 
Form EXP – 2.4.2(a) (cont.) 

 

Bidder’s Legal Name:  Page of pages 
JVCA Partner Legal Name:    

 

 

 
 

Similar Contract No.  [insert 
specific number] of [insert 
total number of 
contracts] required 

 

Information 

Description of the similarity in 
accordance with Sub-Factor 
2.4.2(a) of Section III, Evaluation 
and Qualification 
Criteria: 

 

Amount 
 
 

 

Physical size 
 
 

 

Complexity 
 
 

 

Methods/Technology 
 
 

 

Physical Production Rate 
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Form EXP – 
2.4.2(b) 

Bidder’s Legal Name:    

 
 

Date:    

JVCA Partner Legal Name: Bidding No.:    

Subcontractor’s Legal Name:  Page of pages 

 
 Information 

Contract Identification  
 

Award date 

Completion 

date 

 
 

 
 

Role in Contract  

Contract

or 

 

Managem

ent 

Contracto

r 

 

Subcontract

or 

Total contract amount    US$   

If partner in a JVCA or 
subcontractor, specify 
participation of total contract 
amount 

 
  % 

 
   

 
US$   

Employer’s Name:  
 

Address: 

 
Telephone/fax 

number: E-mail: 

 
 

 
 

 
 

 
 

Specific Experience in Key Activities 
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Specific Experience in Key Activities (cont.) 

 
Form EXP – 2.4.2(b) (cont.) 

 

Bidder’s Legal Name:  Page of pages 

JVCA Partner Legal Name:                                     

Subcontractor’s Legal Name:     
 

 
 
 

  

Information 

Description of the key activities 

in accordance with Sub-Factor 

2.4.2(b) of Section III, Evaluation 

and Qualification 
Criteria: 

 

Amount 
 

Physical size  

Complexity 
 

Methods/Technology 
 

Physical Production Rate  



 

 



 

 

 

 

 

 

 

 

 

Eligibility for the Provision of Goods, Works and Related Services in 

Bank-financed Procurement 
 
 

A. Provision at Paragraph 1.6 of the Bank’s Rules and Procedures for 
Procurement of Goods and Works 

 

1.6 The African Development Fund permits firms and individuals from all 

countries to offer goods, works and services for ADF funded projects. 

Section V. Eligible Countries 



 

Section VI. Requirements 2-108 

PART 2 – Employer’s Requirements 



 

  Construction of livestock market at Katilu -Turkana County  
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Section VI. Requirements 



 

Section VI. Requirements 2-110 

TECHNICAL SPECIFICATION 
 

 

 

 

 

 

 

 

Wherever reference is made in the Contract to specific standards and codes to be 

met by the goods and materials to be furnished, and work performed or tested, 
the provisions of the latest current edition or revision of the relevant standards 
and codes in effect shall apply, unless otherwise expressly stated in the 

Contract. Where such standards and codes are national, or relate to a 
particular country or region, other authoritative standards that ensure a 

substantially equal or higher quality than the standards and codes specified 
will be accepted subject to the Project Manager’s prior review and written 
consent. Differences between the standards specified and the proposed 

alternative standards shall be fully described in writing by the Contractor and 
submitted to the Project Manager at least 28 days prior to the date when the 
Contractor desires the Project Manager’s consent. In the event the Project 

Manager determines that such proposed deviations do not ensure substantially 
equal or higher quality, the Contractor shall comply with the standards specified 

in the documents. 

Specifications 
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TECHNICAL 

SPECIFICATION GENERAL 

 

Description of the works 

 
The contract works include: 

 Borehole drilling 

 Testing pumping 

 Supply and installation of solar panels and pump 

 Supply and Installation of a 10,000 litre Roto tank or an 
equally approved plastic tank 

 Fencing of borehole compound 

 Construction of a water Kiosk with slab for installing water 

tank. 

 Pre-Steel 50CM Steel Tank and Tower 

 
 
Provision of equipments material and labour 

The contractor shall provide all equipments, transport 

consumable materials and labour necessary for the 

satisfactory completion of the works in compliance with the 

specifications herein. The Project Manager reserves the right to 

inspect plant and materials prior to contractor selection, and 

may reject plant or material that in his/her opinion is 

substandard or inappropriate. The contractor shall provide 

full descriptions of all plants to be deployed for these works. 

The contactor shall present method statements describing in 

detail the proposed approach to work. 
 

The contactor shall provide summary detail of the experience of 

key personnel to be deployed for these works. 

 
Occupation of site 

The employer will provide land on which the works shall be 
constructed. The contractor shall be given possession of such  
parts of the site that he requires for activities related to 

construction works including storage of raw materials, 
equipments and setting up of camp during the period of 

contract provided his operation does not interfere with the 
daily activities of the employer. 

 
The Contractor shall not enter upon or occupy with men, tools, 
equipment and materials any land other than the land or right 
of way provided by the employer 

 
Diligent performance 

The contractor shall at all times perform the Works diligently 
and in accordance with sound professional practice. He/she 
shall not proceed 
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from one stage of works to another without the express permission 

of the Project Manager 

Decisions regarding Temporary halt, discontinuing of any 

element or part of any element of these works, or abandonment 

of these works, shall be discussed jointly between the contractor 

and the Project Manager before any further actions are 

authorized by the Engineer. The Project Manager’s decision 

shall be final. 

The Engineer will require a written submission justifying any steps 

taken by the successful bidder taken without the Project 

Manager’s approval. An unsatisfactory explanation shall lead 

to non-payment for works undertaken without prior 

agreement, and may be included for consideration as 

liquidated Damages. 

 
Drawings 

The project drawings shall comprise 
 

(a) The drawings attached to tender documents 

 

(b) Such other drawings and/or sketches as are issued  from 

time  to time by the Project Manager to deal with design 

modifications in response to on-site conditions. 

 
Record drawing 

As the work proceeds the Contractor shall mark up ‘As Built’ 

details on a set of prints of the contract Drawings modified to 
portray the works as actually constructed and issue to the 
Project Manager for approval within 7 days of completion of the 

works covered by each drawing. 

 
Level datum 

The Project Manager will establish on site temporary 
benchmark and will assign a value to it. The Contractor shall 
establish and maintain such additional benchmarks as are 

necessary; the form of such benchmarks shall be approved by 
the Project Manager. 

 
Contractor’s staff, communication, offices etc 

General 

The contractor shall advice the Project Manager at which of his 

offices any notices may be served in accordance with the 

conditions of contract. 

 

Language of correspondence and records 

 
All communication from contractor to the Project Manager 

and the Project Manager shall be in English language. 
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All site books, time sheets, records, notes drawings, 

documents, specifications etc. shall be in English language 
 

Contractor’s duty staff & offices 

At least one responsible senior representative of the contractor 

shall be immediately available at all times and he shall be on site 

during normal working hours. 
 

To such representative shall be delegated full authority to 
confer with Project Manager and to take all steps and to issue 

all those instructions which may be required in an emergency 
to ensure the safety of all personnel of the works and of all the 
Employer‘s and other property on the site and in the immediate 

vicinity thereof. The Project Manager may from time to time at his 
discretion after taking into consideration all the prevailing 

conditions allow some relaxation of this clause but such 
relaxation shall be made only with his written permission and 
subject to any special conditions which he may then require. 

 
The contractor shall provide and maintain  at the site, offices  for  
the use of representative and to which written instructions by the  

Project Manager can be delivered. Any  instructions delivered  to  
such  offices shall be deemed to have been delivered to the 
contractor. 

 
Public Relations 

 
The contractor shall designate within his  site  organization 

competent staff whose responsibility shall be to ensure good 

relations. 

 
The location of all yards, stores, workshops, offices, etc. shall 
be agreed beforehand with the Project Manager and shall be 
such as to avoid obstruction and nuisance to public and/or 
the client. 

 

The contractor shall provide and maintain at or near the site 
suitable and sufficient shelters, mess rooms, washrooms, 

latrines etc. as are necessary and customary, to the 
satisfaction of the Project Manager Project Manager and in 
accordance with the law and regulations of the relevant 

authorities. 

 
Accommodation for workmen 

Where the contractor wishes to construct camp to accommodate 

his labour, the following requirements shall be adhered to and 

shall also be subject to the requirement made by the District or 

Provincial Administration or any local Authority. 

 
Demolition of contractor’s temporary structures 

The Project Manager may at any time before the end of the period of 
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maintenance give the contractor notice in writing to demolish and 

remove 
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those buildings and works which are no longer required, 
whereupon the title to such buildings and works and materials 
connected therewith shall revert to the contractor. After the 

demolition and removal of building and works as required by the 
Project Manager and contractor shall level, clear, restore and 
make good the sites and surrounding ground and fill in and 

compact all latrines, drains, pits and similar works leaving the 
satisfaction of the Project Manager. 

 
First aid outfits 

The contractors shall provide and maintain in an easily accessible place  
at  the site o f the works adequate first aid outfits for the whole 
duration of the contract, to the satisfaction of the Project Manager. 

The contractor shall have available at all times a suitable vehicle 
for conveyance of the sick or injured people to hospital. 

 
Protective clothing 

The contractor shall provide all protective or any other special clothing 

or equipment for his employees that may be necessary. 

 
Inspection by Project Manager during period of defects liability 

The Project Manager will give the contractor due notice of his intention 
to carry out any inspection during the period of Defects  Liability  

and  the contractor shall hereupon arrange for a responsible 
representative to be present at the times and dates named by the 

Project Manager. This representative shall render all necessary 
assistance and take note all matters and things to which his 
attention is directed by the Project Manager. 

 
Advertisement 

No advertisements shall be placed on any boarding  or  scaffolding  
erected  for any purpose connected  with the contract without the 
written  permission of the Project Manager. 

 
Site investigations 

(a) Ground levels shown on the drawings are believed to be 

correct. Should the contractor consider the levels shown 

to be inaccurate he must draw the attention of the Project 

Manager to the discrepancy before interfering with the 

existing ground. 
 

(b) The Contractor must make such site investigations as he 

thinks fit and satisfy him/her as to the nature of the 

ground and availability of materials. 
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Work Programme 

The contractor shall submit a work programme  showing the  
sequence and timing of the various stages in the execution of the 
works as per the conditions of contract. 

 
Facilities for the Project Manager 

The Contractor shall provide for the Project Manager or  his 
representative: 

 

(a) Such instruments as are necessary to enable the Project 

Manager to check the setting out and make such 

inspections as he may deem necessary. 
 

(b) Such labour and assistance as may be required. 

 
(c) Any facilities necessary to enable the Engineer to take 

samples 
 

(d) Provide a temporary site office during the contract period. 

 
Testing facilities 

(a) The Contractor shall provide laboratory facilities on site 
suitable for carrying out tests as shown:- 

 

(ii) Concrete 
 

 Slump 

 Crushing strength 

 

(iii) Aggregates 
 

 Particle Size 

 Impurities 
 

(b) Should the contractor so wish he may make arrangements for 

the necessary tests to be carried out by a Laboratory to be 

approved by the Project Manager. 

 
Water supply 

The contractor will arrange to provide water for use in the 

camps and on the works. The Contractor must provide any 

treatment necessary to ensure it is suitable for use as in 

accordance to health regulations. 

 
Electrical supply 

The Contractor must provide his own source of electricity if he  so 

requires. 
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Security 

The Contractor will be responsible for the security of the Works 

and of site installations during the Contract period. He must 

provide such fencing, watching & lighting as he deems 

necessary. 

 
Description of the materials and workmanship 

The following apply to all sections hereafter. 

 

(a) Materials 

 

Materials, commodities, components and equipment are to be 
new and unused unless otherwise specified. Handle, store, fix and 

protect all commodities with care to ensure that they are in 
perfect condition when incorporated into the work and handed 

over on completion. 
 

(b) Manufacturer’s recommendation 

 

Handle, store and fix every commodity strictly in accordance 
with the printed or written recommendations of the 
manufacturer and/or supplier. Supply the Project Manager 

with copies of the manufacturer’s recommendations. Inform 
the Project Manager if the manufacturer’s recommendations 

conflict with any other specified requirements, and obtain his 
instructions before proceeding. 

 

(c) Standards 

 
Where commodities or workmanship are specified by reference to 

Kenya Bureau of Standards (K.S.), or British Standards (B.S.) 
or Codes of Practice (C.P.) or International (I.S.O.), or other 

standards, such standards are deemed to be the latest published 
at the time of tendering. The Contractor will be deemed to have 
read and understood the standards specified, and no claim for 

want of knowledge will be allowed. The substitution of 
commodities or standards of workmanship complying with 

other standards may be allowed at the discretion of the Project 
Manager, but application for permission for such substitution 
must be made in writing in sufficient time to allow adequate 

investigation. Obtain Certificates of Compliance with 
standards and supply to the Project Manager on request. 

 
 

(d) Local conditions 
 

All materials, commodities, components and equipment must 

be suitable for use in tropical climates. 
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Samples 

The Contractor shall submit to the Project Manager samples  of 
materials to be used in the works, the samples must be fairly 
representative of the bulk to be supplied. Samples should be 

subject to relevant tests before submission and Test Certificates 
should accompany the samples. 

 
Clearing site on completion 

The site, including borrow pits and spoil dumps shall be carefully 

tidied up on completion, and shaped to avoid ponding, holes, 

and dangerous slopes. The borrow pits and spoil dumps must 

be covered with topsoil neatly trimmed and the whole site left 

in a tidy and satisfactory condition. 
 

  EARTHWORKS  

Clearing in general 

Clear the area of the permanent works, and borrow pits of all 

vegetation and destroy by burning or otherwise. 

 
Stripping top soil 

N/A 

 
Excavation and classification 

Excavation shall be carried out to the lines and levels shown 

on the drawings or to such other lines and levels as the 

Engineer may direct. 

 
Excavation in excess of the lines and levels shown on the 
drawings or without the approval of the Engineer will be rectified 
by the Contractor at his expense in a manner approved by the 
Engineer. 

 
Any patches of unsuitable ground in the bottom of  the 

excavations shall be excavated to such additional depth as the 

Engineer may direct. 
 

Excavated material shall be taken to embankment fill or to 

spoil tip as the Engineer may direct. 
 

Excavation must be kept dry and the sides supported as 

necessary. Excavation classification shall be as in the Ministry 

of Works Standard Specification (MOWSS) Section 5. 

 

Class 1 "Rock"  or "Hard  Material"  shall  include all  materials  
which in the opinion of the Project Manager requires blasting or 
the use of metal wedges or the use of compressed air drilling for 

its removal or cannot be extracted by ripping with a tractor of less  
than  180  hp.  and  rear mounted heavy ripper. Individual 

boulders  greater  than  0.2  m3  in volume shall be included in 
this class  when their  nature and  size  are such that they cannot 
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be removed without recourse to one of these methods. 
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When a portion of excavation contains 75% or more by volume of 
boulders of this order such portion shall be considered  as  class  
1 material throughout. 

 
Class 2 "Normal" or "Soft Material"  shall include all  material,  
which, in the opinion of the Engineer, does not require blasting 
and metal wedges and sledge hammers, or compressed air 
drilling or rooting or ripping. 

 

It shall include wearing course gravel stones and boulders less 

than 0.2 m3 in volume that can be removed without recourse 

to these methods. 
 

Class 3 "Compacted Gravel" or "Decomposed Rock" shall include 

all material such as consolidated murram and decomposed 

stratified rock, stones or boulders less than 0.2 m3 in volume 

which are  harder  than "soft" or "normal" material in that they 

may be extracted by ripping as defined in Class 1, or in confined 

spaces by hand excavation using compressor  tools, provided all 

other reasonable steps to the satisfaction of the Project Manager 

have been taken to facilitate the removal by other methods. 
 

"Waterlogged Material" material (Class 2 and Class 3) that is 

excavated in a waterlogged condition and necessitates de-
watering and pumping operations, provided all reasonable 
precautions have been taken by the contractor to dewater the 

material to the satisfaction of the Project Manager. 

 
Blasting 

The prior approval of the Project Manager must be obtained and 
the methods approved if the Contractor wishes to remove rock by 

Blasting. The handling and use of explosives  must comply with  
the explosives act or the department of mines and geology 

regulations. All necessary precautions to prevent injury or 
Damage to person or property must be taken. Generally blasting 
on the Weir site is to be avoided. 

 
Borrow areas 

N/A 

 
Spoil tips 

Surplus or unsuitable materials are to be disposed of in spoil 

tips to be approved by the Project Manager. Spoil tips must be 

neatly graded, properly drained, and have stable slopes and a 

tidy appearance. 
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Earthfill 

The embankment is to be built of selected soil as specified and 
shown on the drawings. The earthfill shall be of cohesive 
material of low permeability, with negligible organic matter. 

Specially selected  material free  from stones shall be used in the 
cut off and central zone; the upstream zone shall also be free of 
stones, the downstream zone may have small quantities of stone 

not exceeding 25 mm. 

 
Compaction of earthfill 

Earth fill shall be placed and mechanically compacted in layers, 

approximately horizontal, to give a finished thickness of not 

more than 

150 mm after compaction to 95% of Proctor Maximum Dry 
Density. Each layer shall be scarified to ensure a satisfactory 

bond with the next overlying layer, and water shall be added if 
necessary to ensure uniform moisture content. Subsequent 
layers will be placed only after the previous layer has been 

ratified by the Project Manager. 
 

Heavy rollers of a type and weight to be approved by the Project 

Manager shall be used for compaction. In the cut off trench and 
other confined spaces compaction in area which the rollers 

cannot serve shall be by means of approved pneumatic tampers. 
 

 

BOREHOLE DRILLING  AND CONSTRUCTION 
 

 

BOREHOLE DRILLING 

GENERAL 

Wherever reference is made in the Contract to specific 
standards and 

codes to be met by the goods and materials to be furnished, and 

work performed or tested, the provisions of the latest current 

edition or revision of the relevant standards and codes in effect 

shall apply, unless otherwise expressly stated in the Contract. 

Where such standards and codes are national, or relate to a 

particular country or region, other authoritative standards that 

ensure a substantially equal  or  higher quality than the 

standards and codes  specified  will be accepted  subject to the 

Project Manager’s prior review and written consent. 
 

This contract comprises the drilling, construction, 

development, test pumping and water quality analysis. 

 

REGULATIONS AND STANDARDS 
 

The borehole shall be drilled at the site identified by the 

investigating hydro-geologist and confirmed by Project manager. 

It shall be drilled to 
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a depth specified in the hydrogeological survey report. It shall be 

drilled through all strata encountered. 
 

The Employer will acquire the relevant permits and 

Government authorizations. 

 

MOBILIZATION, DEMOBILIZATION AND RESTITUTION 
 

(a) The Contractor shall mobilize to the site in accordance with the 

Agreed Programme. The sum for mobilization/demobilization 
shall include transportation of machinery, erection, dismantling 
and preparation of temporary camp as the Contractor deems 

necessary, provision of drilling and development fluids 
(bentonite,  foam,  and water), water for camping, personnel 
sanitary facilities. 

 
(b) The Contractor shall minimize disturbance to neighbouring 

plots. This shall particularly include ensuring that bailed fines 
and pumped test water are discharged in a manner that does 

not create a nuisance either to the public or private property. 

 
(c) Site re-instatement under the conditions of contract shall 

include the removal of all hydrocarbons spilled, leaked or 
otherwise released and associated packaging and cotton 
waste. Site re-instatement is deemed an integral part of 

mobilization. This activity shall be costed taking into account 
the items above and expressed as a lump sum. 

 

DRILLING 

 
(a) Unless otherwise approved by the Project Manager, drilling shall 

be by the air hammer method, or by flush rotary drilling 
method. Drilling shall continue through all strata 

encountered. Drilling fluids and additives used must be 
approved by the Project Manager prior to use. The Contractor 
shall provide the appropriate tools and equipment and 

maintain them in good condition capable of operating to 
the manufacturer’s rating to ensure a smooth, straight hole. 

 
(b) Drilling shall continue to the stipulated total depth at a minimum 

diameter of 205mm (8 inches) to provide for a finished borehole 
of a cased internal diameter of 152mm after allowing for 50mm 

thick gravel pack and temporary casings as found necessary. The 
Project Manager reserves the right to stop drilling operation if he 
considers that further drilling is unlikely to be advantageous.  In 

this event payment shall  only be made for the amount of work 
actually executed. 

 

(c) All materials used in the borehole construction other than 

temporary works shall comply with the relevant standard 

specifications. A tolerance in dimensions will be permitted 

provided that the material quality is not inferior to specification 

and work is in no way impaired. 
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(e)   The boreholes shall be drilled straight and vertical. 
 

SAMPLE COLLECTION,  STORAGE AND RECORD KEEPING 

 
(a) Samples of the drill cuttings returned to the surface shall be 

collected at two (2) metres intervals, dried and bagged. Each 
bag shall be clearly marked with the sample depth interval and 
borehole number. The Contractor shall record the depth and 

any zone of lost circulation for which no sample was taken. 

 
(b) The Contractor shall maintain a log of the penetration rate on a 

metre by  metre  basis,  in minutes per  meter  drilled. A 
stopwatch  shall be used for this purpose so that only the net 
drilling time is recorded, excluding any time taken in drilling 

disruptions. 

 
(c) The depth of any voids, or of particular rapid penetration, 

or significant changes in rig noise shall also be noted. 

 
(d) Water level shall be measured and recorded at the start and end 

of every shift, after significant  breaks  in activity  (such  as meal  

breaks), and during periods of plant downtime (as appropriate). 
The water levels shall be measured  using  a  sounding  and/or 
lighting dipper  approved for use by the Project Manager. 

 

SUPPLY AND INSTALLATION OF CASINGS AND 

SCREENS CASING AND SCREEN SPECIFICATIONS 

a). Casings shall be new, 152mm (6 inches) internal diameter, 
black pipe class B, with a minimum wall thickness of 4.0mm 
in 6 meter lengths. 

 

b). Mill slotted screens shall be constructed from new 152mm 
internal diameter black pipe class B with a minimum wall 
thickness of 4.0mm. Slots shall not exceed 1.0 mm in width, 
and should constitute not less than 6.0% open space area. 

Gas slotted casing screens are not acceptable. 
 

CASINGS AND SCREEN INSTALLATION 

 

(a). Before installation of the casings and screens, the 
Contractor shall ensure that the hole is clear to the total depth 

and shall flush out any backfilled materials present. The 
Project Manager shall provide the design of the casings and 
screens string prior to installation by the Contractor. 

 
b). Casing jointing shall be by either flush square-section 

threading or tree pass electric arc welding. Screens may be 
welded to casing, or 
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screw-jointed by means of flush square-section threads. 
Externally socket joints may be welded to the casing, or screw-
jointed by means of flush square-section threads. Externally 

socketed joints will not be accepted. Where screwed joints are 
deemed by the Project Manager to be below standard, joint 
shoulders shall be spot welded at 900mm interval around the 

casing circumference at no extra cost. If screens and casing are 
to be welded, the appropriate welding electrode must be used. 

 

c). During welding, casing and screen lengths must be held 
absolutely vertical in order to ensure a plumb installation. All 

joints to be welded must be levelled at the butt end; three 
continuous weld passes must be made to ensure a sound joint 
and the oxide coating be removed before the second and third 

passes. 

 

d). Burn-through and subsequent deposition of metal on the inside 
of the casings and screens must be avoided. The base of the 

casing shall be sealed, unless otherwise directed by the Project 
Manager, with a circular plate of black pipe class B of 

thickness not less than 4.0mm (1/4 inch) fixed with a 
continuous weld to the casing strip. The appropriate welding 
electrode shall be used. The weld passes will be made, with 

oxide coating removed prior to the second and third passes. 
The top of the casing straight shall terminate not less than 
600mm above the highest recorded level of ground at the site. 

 

e). The contractor shall be responsible for the provision of temporary 

casings as necessary, including the insertion and removal. Where 

the Project Manager deems it necessary  to  have temporary  

casings left  in the borehole as a measure of securing the  

borehole,  this  will  be indicated in the item for other works in 

the bill of quantity. 
 

ADMISSIBLE RATES 

 
a.) Rates shall be expressed as supply and installation of 
casing or screen per Unit Linear Metre. 

 

SUPPLY AND INSTALLATION OF GRAVEL PACK 

SPECIFICATIONS 

a). The Contractor shall supply and install filter 
pack/formation 

stabilizer. The material shall be 2-4 mm diameter, clean well 

rounded riverbed siliceous gravel with no more than 5.0% 
non-siliceous material. The pack must be approved by the 

Project Manager prior to installation. Granular calcium 
hypochlorite will be introduced into the annular space along 
the pack material at a concentration of 500 grammes per 

cubic metre of pack. 
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The gravel pack shall be placed in the production boreholes 
to a thickness of 50mm around the casing up to where all 
screen zones are covered with the gravel as per the Project 
Manager’s satisfaction. 

 

This will initiate the process of sterilizing the wellbore. The 

Contractor shall provide the Project Manager with the bulk 

density of the pack material (Kg/M3). 
 

b). Installation of the filter pack/formation stabiliser may be 
water wash down or reverse circulation methods. In the latter 
case a pump set or airlift string shall be installed in the bore 

so as to encourage material settlement. The filter pack shall 
terminate not less than 3.0 metres above the uppermost 
screen when stabilized, or as otherwise directed by the Project 

Manager. The Contractor shall provide a means by which this 
level shall be measured. 

 

ADMISSIBLE RATES 

 
Rates shall be expressed as supply and installation of gravel 

pack per Unit Cubic Metre. 
 

INSTALLATION OF 

BACKFILL 

SPECIFICATIONS 

a).Backfill material shall comprise of fine clayey drill 
cuttings and 

shall be installed from the top of the filter pack to 3.0 metres 

below ground level unless otherwise directed by the Project 

Manager. The installation method must ensure that no 

bridging occurs within the annular space. 
 

b).The Contractor shall measure the depth to the top of the 

backfill and provide the means by which this level may be 

measured. 
 

ADMISSIBLE RATES 

 
Rates shall be expressed as installation of backfill per Unit 

Linear Metre. 
 

DEVELOPMENT 

 

Development shall comprise both Physical and Chemical 

development, and shall include the following operations:- 
 

BOREHOLE CLEANING 

 
a).The Contractor shall clean the borehole to its “completed 
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depth” using any of the methods  listed below or as  otherwise 
authorized by the Project Manager:- 
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 By bailer with percussion drilling rig 

 By means of airlift, which may use a light or stable foam to 

assist in the removal of materials from the borehole. 

 By means of educator airlift, with or without light or stable 

foam. 

 
b).Bailers and other down whole plant shall adopt diameter 
limits of half a normal size or smaller (12.5mm or ½ inch) 
than the smallest casing or screen diameter. 

 
c).Water levels shall be measured and recorded at the start and 

end of every shift, at significant breaks in activity (such as meal 
breaks), and during periods of plant downtime (as appropriate). 

Water levels be measured using a sounding and/or  lighting  
dipper  previously approved by the Project Manager. 

 

d).The borehole shall be deemed clean when measured 

drilled depth has been reached and when insignificant or no 

materials is removed from the base of the borehole. Cleaning 

costs shall be expressed as a rate Per Hour. 
 

CHEMICAL DEVELOPMENT 

 

a).When the Project Manager has deemed the borehole clean; 
he may instruct the Contractor to commence with Chemical 

development. Chemical development shall comprise of an 
approved Polyphosphate as a disaggregate that shall break 

down the silty concentrations, any build up clay or silts, or 
other fine materials within and adjacent to the borehole. The 
decision as whether chemical development shall be adopted 

and what dosage rates shall be made by the Project Manager. 
 

b). Typical dosage shall comprise of powdered Sodium 
Hexameta phosphate dissolve  in hot water. The polyphosphate 

shall  be dosed at 10 to 15 Kg/m3 of water  depending on  the 
concentration  of  clays in the aquifer matrix. This shall be 
mixed with calcium hypochlorite at a dose of 200grammes per 

cubic metre to inhibit bacteria activity. The volume of 
polyphosphate dosed  water  shall  be one and  a half  times the 

Volume of water within the screen section. 

c)   Both polyphosphate and added water shall be introduced by 
means of a pipe, the bottom end of that shall be located in the 

middle of the screen section of the borehole. The Contractor may 
get the liquids into the screened section using a jetting head if 

he wishes. 

 

d). After dosing, the borehole shall be left overnight to 
allow disaggregation to occur. The borehole shall then be 
subject to physical development. 

 
e).Chemical development costs shall be expressed as an 
Hour rate, and include all labour and materials (including 
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clean water) required 



129 
 

for the operation. Chemical development undertaken by a 

Contractor familiar with the technique shall take no longer 

than three (3) hours. 
 

PHYSICAL DEVELOPMENT 

 

(a).Physical development may adopt any of the commonly  used 

methods, including but not necessarily restricted to the 

following:- 
 

 Surging 

 Bailing 

 High Velocity Water Jetting 

 Airlift raw hiding 

 Airlift raw hiding with educator pipe. 

 

b). Development shall be considered complete when the water 
discharged is clear  and contains no more  than  an  estimated  

5 parts per million of suspended solids and the borehole has 
been restored to the cleaned total depth or as otherwise directed 

by  the  Project Manager. 

 

c) The Contractor shall describe the method he proposes to 
adopt and the plant required for physical development in his 

method statement. Over pumping shall not be considered a 
development method. The rate submitted by the Contractor 
for physical development is deemed to include installation 

and removal of necessary plant. The quantities given in the 
bills of quantities only apply to actual development time. 

Costs for physical development shall be expressed as an 
Hour Rate. 

 

AQUIFER TESTING 
 

Borehole testing will be conducted according to British 

Standard BS 6316 (1992) (Code of Practise for Test Pumping of 

Water Wells). The following elements are required. 
 

 A pre-test 

 A step drawdown test 

 A constant discharge test 

 A recovery test 
 

INSTALLATION, PLANT AND METHODOLOGY 

 

Pumping plant and dipping tube shall be installed in the 

borehole to be tested. The Contractor shall investigate and 

agree with the Project Manager the anticipated discharge and 

pump intake depth. 
 

PUMPING PLANT 
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i) Pumps used for test pumping may be electrical submersible 

or surface-mounted turbine pumps or reciprocating pumps. 
 

ii) Any pump used in tests must have a fully functioning non-

return valve either in the pump itself or in the rising main 

immediately above the top of the pump. 
 

iii) The Contractor must have pumps covering the anticipated 

discharge range. 

 
iv) The water pumped from the borehole shall be discharged to 

waste at a distance and in such a manner that it does not 
pond or flow back towards the borehole. 

 

v) The Contractor must provide a generator or other prime 

mover for powering the pump, as power is not necessarily 

available at the sites. 
 

DISCHARGE MEASUREMENT AND CONTROL 

 
Discharge measurements shall be by an approved accurate 

method, such as an Orifice Plate, calibrated flow meter or a 

V-notch weir. If volumetric methods are proposed, the 
Contractor will ensure the container to be used has been 
calibrated. When time to fill measurements is made, each 

discharge measurement shall be calculated from the average 
of three time measurements. Discharge shall vary by no more 

than 15%across each step of step drawdown test, and across 
the constant discharge test. 

 

WATER LEVEL MEASUREMENT 
 

Water level measurements shall be by electric sounding 

and/or lighting dipper, and shall be made in a dipper tube 
installed alongside the test pump rising main and tied securely 

to it. The Project Manager will check the dipper for stretch 
and any other inaccuracies prior to accepting its use. 
Accuracy measurements must not be less than 1.0 cm. 

Water level measurements using an airline will not be 
acceptable on the grounds of poor precision. 

 
TIME MEASUREMENT 

 

All times shall be measured by means of a stopwatch. The 

Contractor shall ensure that spare batteries etc for all 

equipment are available prior to commencing tests. 

PRE-TEST 
 

The pre-test will check all equipment, determine the  range  of 

discharge for the step drawdown test and set the globe values 

for the first step discharge rate. Pre-test shall not exceed three 

(3). 
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STEP DRAWDOWN TEST 
 

 The step drawdown test will comprise five (5) steps tests of 

sixty 

(60) minutes each, with no recovery phase between 

successive steps. The step drawdown test shall not start 

until water level has returned to the true static water level, 

unless otherwise directed by the Project Manager. 
 

 Typically, individual step discharges would comprise 25%, 

50%, 75%, 100% and 125% of the anticipated production 

discharge rate. 

 

 Discharge increments shall be effected as nearly 
instantaneously as possible and once set  shall not be 
changed except  by instruction of the Project Manager. 

 
 Discharge variations and measurement shall be effected 

by means of the globe valve and manometer gauge as 
follows; 

 
A globe valve  of suitable diameter  shall  control  the 

discharge and on the upstream side of this, not closer than 
six (6) pipe diameters from the valve,  a manometer  tapping 

and gauge will be installed such that it can be clearly seen 
by any person using the valve. This will be used during the 
step drawdown tests for the flow control purposes. 

 

CONSTANT DISCHARGE TEST 

 
Constant discharge test shall typically last not less than 
twenty four 

(24) hours, or as otherwise determined by the Project 
Manager. A water sample will be procured towards the end of 
the test for subsequent analysis by a competent laboratory. 

 

RECOVERY TEST AND REMOVAL OF PLANT 
 

Recovery tests shall not continue for more than twenty four 

(24) hours, or as otherwise directed by the Project Manager. 

Only after the completion of recovery data collection may 

pumping and ancillary plant be removed from the borehole, 

though above ground components may be dismantled 

during the recovering phase. 
 

ADMISSIBLE RATES 

 
Rates of pumping and recovery are deemed to include the 
cost of plant installation and removal. The rates are 
deemed inclusive of installation, removal, plant use, 
testing and data collection. 

 

WATER SAMPLING AND ANALYSIS 
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 In the closing hour of the constant discharge test  a water 
sample shall be collected for chemical and bacteriological 
analysis by a competent laboratory. The water samples shall 

be collected in containers supplied by the  laboratory,  in  the  
manner conventionally used by the laboratory. 

 

 The Contractor’s unit rate of sampling and analysis will 
include the cost of analysis and transportation  to and from 
the laboratory  for the sampling exercise. 

 

BOREHOLE DISINFECTION 
 

After removal of test equipment, the borehole shall be 
disinfected with Chlorine/water solution at a concentration  

of  50 milligrams per litre or greater of free chlorine. This will 
be sprayed into the borehole so as to ensure that all exposed 

borehole wall surfaces are coated. In preparing their Tenders, 
Contractors  should  allow  for one (1) cubic metre of solution 
per borehole. This item shall be costed as a unit Lump Sum 

 
BOREHOLE HEAD WORKS 

SANITARY SEAL CASING 

A sanitary seal shall be constructed at the wellhead. This 
shall comprise the following elements: 

 

 A 3.2 metre length of internal diameter 205 mm (8 inch) 

plain black pipe class B sanitary steel casing installed 

around the permanent casing string. 

 A grout seal between the 254mm sanitary seal casing and 

the 152 mm Permanent casing string. 

 A 1.0x1.0x1.0 metre reinforced  concrete  block  (Y8/1:2:4) 

cast around the Sanitary seal casings. 

 A lockable steel cap. 

 

GROUT SEAL 
 

A sanitary ground seal shall be installed between the 152 mm 

(6 inch) and 205 mm (8 inch) casings and grouted into  place. 

Grout shall be a cement slurry, or cement and fine sand and 
shall have a density of at least 1175 Kg/lt. This shall be 
introduced into the annular space from the top of the inert 

backfill to the ground level, using a method that must be 
approved by the Project Manager. 

 
CONCRETE PLINTH 
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The ground surface at the wellhead shall be excavated to 
a depth of one (1) metre, and be one metre square, to allow 
s Concrete Plinth to be cast. The 1.0x1.0x1.0 metre pit will 

be filled with concrete, to be finished flush with the ground 
surface. Concrete shall be 1:2:4 OPC: sand: half-inch 
ballast. This must be cast with two 0.8 metre lengths of 12 

mm reinforcing steel bar welded to the 205 mm (8 inch) 
casing, 0.7 metre below ground level. 

 
TEMPORARY CAP 

 

The top of the borehole shall be sealed with a cap that 
shall comprise a round plate of mild steel, of thickness not 
less than 3.0mm. This will be continuously welded in 

single pass to the mild steel borehole casing or should be 
lockable. 

 

RECOR
DS 

 
 
After completion of all works at the borehole, the Contractor 

shall submit to the Project Manager within four (4) days a 

complete document with the following additions:- 
 

 Drilling penetration Log 

 Geological Log 

 WRMA 009A Borehole Completion Record (Three 

Complete Sets of Completion Reports shall be submitted. 
 

TECHNICAL LITERATURE 

 

A Tenderer must submit the following information together 

with the Tender documents to assist in fair evaluation:- 
 

- Technical specifications on drilling rig and other ancillary 

equipment (make, model, rated capacity etc) 
 

- Particulars and specifications of materials used in the 

construction of the borehole. 

 
- Any other information the tenderer  may  deem  is  important 

in evaluation as well as BOOSTING his/her chances of 
winning the tender. 

 

ELECTRO – MECHANICAL WORKS SPECIFICATIONS 

ELECTRICAL WORKS 

REGULATIONS AND STANDARDS 
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The complete solar installation shall be carried out by a competent 

Contractor and in accordance with the specifications and compliance 

with the following ; 
 

(a). Kenya Bureau of Standards 

 

(b). Regulations for the Solar/Electrical Equipment of Buildings  (Latest 

Edition) 

issued by the Institution of Electrical Engineers of 

Great Britain. (c). IEC standards. 

(d). Electric Power Act and the Rules made there under. 
 

(e). Kenya Power & Lighting Co. Ltd Regulations and Bye-Laws. 

 
(f). Government Electric Specifications GES 1 and 2 which can be viewed 

at the office of the Chief Electrical Engineer, Ministry of Roads, Public 
Works and Housing. 

 

(g). Industrial Safety Regulations currently in force. 
 

SWITCH GEAR PANELS, DISTRIBUTION BOARDS ENCLOSURES, 

INSTRUMENTATION  PANELS,  STARTER  PANELS,  BUS-BAR 

CHAMBERS, CONSUMER UNITS, JUNCTION BOXES AND OTHER 

ELECTRICAL ENCLOSURES 
 

Unless otherwise specified, all shall be surface mounting, water tight, 

corrosion resistant, vermin-proof, termite-proof, dust-proof and 

resistant to attack by oils and grease. They shall be fabricated from 
heavy gauge 14swg, folded, spangled, galvanized and rust protected 
sheet steel of minimum thickness 1.5mm. They shall be finished in a 

two tone, heat resistant, non-peeling-off stoved gray enamel paint or 
epoxy powder coating. 

 
ELECTRIC CABLES 

 

Unless otherwise specified, all cables shall be made of copper 

material and conform to BSS 5004, 500/600 volts grade. 
(i). UNARMOURED CABLES 

 

They shall be PVC insulated. 

 

(ii). ARMOURED CABLES 

 

They shall be PVC SWA PVC copper cables. 
 

(iii). BOREHOLE CABLES 

 
They shall be made from tough flexible rubber material that will not 
allow water to seep through when submerged in the borehole water. 
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GS CABLE TRUNKING 
 

The trunking shall be manufactured from heavy duty hot dip 

galvanized mild steel sheet of minimum thickness 1.15 mm with 

screw-in and twist-to lock top lid. 
 

PUMP SET STARTER 

 

It shall be 3-Phase, 415 V ac, 50/60 Hz Direct-On line. It shall be in 

a water tight, front access, hinged door, lockable enclosure, 

comprising of the following components among others fully wired and 

labelled. 
 

The starter shall be Telemecanique, ASEA, MEM, Crabtree, Siemens, 
Klockner-Moeller or Sprecher-Schuh. It shall be fully wired and 3 No. 

sets of schematic and control wiring drawings MUST  be  supplied  along  
with  the starter. 

 
- Appropriate rating contactors. 

- Appropriate rating thermal overload. 

- Start, Stop/Reset push buttons (green marked “START”, 
black marked “STOP/RESET”). 

- Integral TPN (MCB) type 2. 

- 1 No. 50x50mm AC ammeter of appropriate range. 

- 1 No. 50x50mm AC voltmeter of range 0-500  vac.c/w protection  
MCB/ fuse 

 
- Over/Under voltage and phase failure protection relay set at 380 

and 440 vac. 
- 2 No. Water level control relays. 
- Pilot indicator lights (green marked “PUMP RUN”, red marked 

“OVER LOAD TRIPPED”, yellow marked ‘BOREHOLE LOW’, 

white marked “TANK HIGH” etc. 
- Hours run counter range 0-99999 hours. 
- Cable terminal blocks of appropriate rating. 

 

BOREHOLE MOTOR 

 
The motor shall be the two pole canned asynchronous, 3 phase, 
415vac, squirrel cage, induction type, continuously rated and of 
minimum CLASS “B’’ insulation. 

 

The entire body including the shaft shall be made of heavy duty 

stainless steel material. 
The motor shall be supplied complete with 3 lead copper tail cable. 

 
 

BOREHOLE PUMPS 
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The pumps shall be the high pressure, vertical mounting, multi-
stage, centrifugal type running at a full load speed of not less than 
2800 rpm. 

 
The entire pump body including the strainer, cable guard, non -return 

valve, impellers, shaft, locking nuts and washers shall be made of 

heavy duty stainless steel material. 

The bearings shall be the water lubricated type, wear 

resistant. The impeller(s) shall be hydraulically and 

dynamically balanced. WATER LEVEL CONTROL 

ELECTRODES 

All  the  electrodes  shall  be  made  of  stainless  steel   material   AISI  
304  as 
Omron F03-01, Londex, Ascoor similar approved quality made of 

stainless steel. 
 

BOREHOLE ELECTRODES 

 

They shall be of size 6.0 mm diameter and 120mm length 

(D6x120mm) and in their tough moulded shrouds. 
 

WATER TANK ELECTRODES 

 
They shall be of size 6.0mm diameter and  varying  length dependent  on  

the depth of the tank or intended control water levels. They shall be in 
a circular, water tight, electrically insulated (500 vac) tough moulded  
enclosures  with screw  top and knock-outs  for 20mm diameter  conduit 

and rubber grommets. The electrodes shall have tough plastic ring 
separators of size D75x3mm thick fixed at 300mm intervals for the 
entire length. 

 

BOREHOLE COMBINED PIPE AND CASING CLAMP 

 

The clamp shall be the heavy duty type. It shall comprise of 3 pieces; the 

bottom half clamps to  the borehole casing, while the top  portion which 
rests  on the top of the casing clamps to the pipe  column  and  holds it  
centrally  in the  casing bore. 

The clamp covers the bore and so prevents foreign matter falling into the 
borehole. The clamps shall be made of steel material  of  minimum  
thickness 6mm. 

 
BOREHOLE SUNDRIES 

 

Unless otherwise specified, the words “BOREHOLE SUNDRIES” shall 
mean the following items    to be used in the installation, support and 
inter-connection of the borehole pump and drop pipes to the rising 

mains. Unless otherwise specified, the GI fittings shall be of the same 
diameter as the drop pipes. 
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-6 rolls of 6metre water proof adhesive rubber tape. 
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- 1 No. Tee, 4 No. sockets, 4 No. nipples, 2 No. 90o bends, 1 No. 
plug. 
- 2 No packet of 250mm plastic cable ties 
- 4 Litres of Boss black type COLAS RC. 

 
RC CABLE AND PIPE ROUTE MARKERS 

 

They shall be of size 1100mmLx200mmWx80mmT with the words 
“POWER CABLE”OR “WATER PIPE” in 40mm height letters mould cast 
in black indelible colour in  the concrete.  They shall be caste  using Y8 

RC concrete  of  mix ratio (mix ratio 1:3:6). 

 
HATARI TILES 

 

The tiles shall be used to cover the underground armoured cables for 
protection against mechanical damage. They shall be of size 

300mmLx150mmWx30mmT with the word “HATARI” in 40mm height 
letters  mould  cast  in  the concrete. They shall be pre-cast using 

concrete of mix ratio (mix ratio 1:3:6). 

 
LIGHTING FITTINGS AND SOCKET OUTLETS 

LIGHTING FITTINGS 

Unless otherwise specified, they shall be rated so as to operate on 
single phase, 

220-240vac, 50/60 Hz power supply mains. 
 

INDOOR LIGHTING  FOR OFFICES 

 

Unless otherwise specified, they shall be the energy saving type, 

1200mm single fluorescent fitting as Thorn, Crab-Tree or Philips, 

power factor compensated and complete with choke, tube and 

starter. 
 

NOTE 

 
Pump house lighting shall be water tight and corrosion resistant to 

water. 
 

EXTERNAL WALL  FITTED  LIGHTING  FITTINGS 

 
Unless otherwise specified, the fittings shall be the tungsten 

bulkhead type, Thorn, Crab-Tree or Philips IP65, dust-tight and jet-
proof and rated 100 watts. The body shall be made of pressure die 
cast aluminium material and stoved with light gray enamel paint. 

The diffuser shall be patterned mould glass bowl  with  captive  vandal-

proof nylon retaining screws, gasket seal to glass and heat resistant 

cable sleeves. 
 

GS BOREHOLE PROTECTION COVER 

 
The cover shall be all weather-proof, rectangular in shape with pitched 
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top (3o). The cover shall be fabricated from hot dip galvanized heavy 
gauge (16swg) sheet steel plate of minimum thickness 1.75mm. It 
shall have GS solid handles and 
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pad locking facilities on the opposite sides. The cover shall be in an 

L-SHAPED steel frame (25x25x2.5mm thick). 
 

WIRING METHODS OF ELECTRICAL INSTALLATIONS AT 

MEDIUM AND LOW VOLTAGEE 

 

SYSTEM “A” 
 

Plastic insulated cables enclosed in screwed steel conduit or trunking 

on the surface of walls and ceilings or in the roof space. 

 

SYSTEM “B” 
 

Plastic insulated wires armoured cables laid on the surface  of walls, 

cable trays, in cable trenches or ducts. 
 

SYSTEM “C” 

 

Plastic insulated cables clipped to the roof members and run in metal or 

plastic conduit drops concealed in walls or ducts formed in the fabric 

of the building. 
 

PERFORATED CABLE TRAYS 

 
The tray shall be U-shaped, fabricated from hot dip galvanized heavy 

gauge (16swg) sheet steel plate of minimum thickness 1.5mm. 
 

The tray shall have 2 no. GS brackets firmly welded at the back for 

wall mounting. The perforations shall be 25mmLx2.5mmW spaced 

at 15mm interval. 
 

CHEQUERED PLATES 

 

The plate shall be fabricated  from hot galvanized heavy  gauge (12swg) 

sheet steel plate of minimum thickness 3.0mm with serrated top side. 
 

SYSTEM BONDING 

 
All non-conducting metallic parts which form  part  of  the electrical  
system  or are within the vicinity/route of the electrical system  shall be 
effectively  bonded to the main earthing system. 

 

EARTHING SYSTEM 

 

All the electrical installation earthing conductors shall be connected 
to the earth electrode through an earth lead. The earth lead shall be 

firmly connected to the electrode by means of the clamp, after which 
a thin film of grease or Vaseline shall be applied at the clamp area for 
protection against corrosion . 



141 
 

SOLAR PANNELS (Photo Voltaic Solar Modules) 
 

The contractor shall supply and install solar panels and all the 

necessary accessories as manufactured by Solar World or Yingli Solar 

and should comply with the following standards: 

 High efficiency multi crystalline solar cells with minimum 15% 

energy conversion rates to provide maximum power even under 

weak lights. 

 High transmission rate tempered glass with an anti-reflection 

coating to increase the power output and provide mechanical 

strength 

 Multi-function water proof junction box for easy connection. 

 25 year power output warranty. 
 

ELECTRICAL /SOLAR INSTALLATION TEST RESULTS 

 

The Contractor shall at the end of the electrical installation work 
carry out electrical tests on the system and ensure that the results 

are compliant with the I.E.E.  Regulations and Kenya Power & 
Lighting Co. Ltd Regulations and Bye Laws currently in force before 

the system performance tests are carried out. 

 
Electrical parameters to be tested are; 

 

 Insulation between phases ....................... Mega ohms 

 Insulation between phases and Earth ......... Mega ohms 

 Earth continuity test .............................. Ohms 

 Earth Electrode test ................................ Ohms 

 Earth loop impedance test ....................... Ohms 

 Earth lead test .......................................Ohms 

 

AVAILABILITY OF SPARE PARTS 

 
The Contractor shall indicate local registered companies which stock 
spares and carry out repairs/ maintenance of the equipments 
installed (solar panels, motor, pump starter etc). 

 

TECHNICAL LITERATURE 

 
a) The bidder MUST submit adequate technical literature to 

assist in evaluation. The literature information shall INCLUDE; 

 

 Performance curves for the pump set (CAPACITY VS 

HEAD, EFFICIENCY, and POWER CONSUMPTION etc). 
 

 Make, type model and country of origin of the pump, 

motor, pump starter etc. 

 Specifications of  materials used

 in the  construction of the components of the 

pump, motor etc. 
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 Any other information the bidder may deem is important in 
evaluation as well  as  BOOSTING his/her  chances  of  
winning the bid. 

 

b) The winner of the bid must submit the following; 

 
- 1 No. set of the User Manual for the pump set. 
- Written Warranty document of minimum 12 months for the 

pump set, starter etc. 

- 1No.SET of original film and 3 No. SETS each of as-fitted 

electrical schematic drawings, control wiring drawings for main 

switch gear, pump starter, cabling and water pipe lay out 

between borehole and tank. 
 

TANKS, SUPPORT STRUCTURES AND ANCILLARIES 

REGULATIONS AND STANDARDS 

The complete work shall be carried out as per the specifications and 
complying 

with the following regulations and standards: 

 

a) World health Organization Safety Regulations and Standards 
 

b) Kenya Bureau of 

Standards TECHNICAL 

SPECIFICATIONS TANK 

a) The tank shall be cylindrical in construction, vertical mounting 

with a strong base. It shall be non-toxic and non-absorbent. It 

shall be made from high density polyethylene plastic material, 
extruded with minimum 2% carbon black for long lasting. The 
process of manufacture shall be 100% free stress and provide a 

final seamless product that does not leak, does not impart any 
taste or residue. 

 

b) The tank shall be double layered and ribbed (inside white and 

outside black). The tank shall be resistant to chemicals, 

sunrays. The tank shall be supplied complete with water tight GI 

pipe connection firings fitted in position and lockable top lid. 
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TANK  SUPPORT TOWER  ASSEMBLY 
 

The tank support tower shall be able to support the weight of 

the tank full of water, with a safety factor of 1.5. 

 

a) TOWER COLUMNS 
 

The tower columns shall be four (4) in number. The columns 

shall be constructed from 100x100x 4mm SHS as per the 

drawings. 

 

b) TANK  SUPPORT PLATFORM 
 

The platform shall be made of 150x100x3mm RHS with a 

chequered plate on top of the steel members. 

 

c) PERIPHERY WALK  WAY,  GUARD RAILS 

 
The periphery walk way shall be made from chequered steel plates 

of thickness 4.0 mm while the guard rails shall be L-shaped steel 
section of dimensions 32x32x2.5mm thickness,  with  two  welded  

reinforcement runs of solid steel of diameter 8.0 mm at the middle 
and top. 

 

d) ACCESS LADDERS 
 

The access ladders shall be fabricated from solid steel sections 
of size 38 mm wx4.0mm thicknesses. The steps shall be made 

from solid steel material of diameter 10mm and spaced at 
220mm interval. The ladders shall have semi-circular 

protection gauges constructed from steel plate strips of 
dimensions 25mm wx2.5mm thickness welded at 300mm 
interval up to 900mm above the platform. The gauge will be 

reinforced using vertical steel plate strips of size 20mm 
wx2.5mm thicknesses. 

 

e) WATER LEVEL INDICATOR 

 
The tanks shall be supplied complete with water level indicator 

assembly comprising of the float  ball,  wire rope,  pulley,  position 
brackets,  weight all made of stainless steel material. The 
indicator scale shall be made from vitreous enamel material and 

mounted on GS plate. The scale shall be calibrated in 100mm 
height black lettering  both  in  litres  and cubic metres. 
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CONCRETE  WORKS 
 

General 

(a) Code of practice 

 

All workmanship, materials, tests and performances in 
connection with the reinforced concrete work are to be in 
conformity with the latest edition of British Standard Code 

of Practice (B.S. 8110 for “Structural Use of Concrete”) where 
not inconsistent with these specifications. 

 

(b) Contractor’s plant 
 

Not less than 30 days prior to the installation of the 
Contractor’s plant and equipment for processing, handling, 

transporting, storing and proportioning ingredients, and for 
mixing, transporting and placing concrete, the Contractor 
shall submit drawings for approval by the Project Manager, 

showing proposed general plant arrangements, together with 
a general description of the equipment he proposes to use. 

 
After completion of installation, the operation of  the  plant  and 
equipment shall be subject to the approval of the Project 
Manager. 

 
Material

s 

Cement 

 

Cement, unless otherwise specified, shall be Portland cement of 

the Blue Triangle brand, or Bamburi Portland Cement brand, 

Mombasa cement brand or any other brand which comply with 

the requirements of B.S.12 and is approved by the Project 

Manager. The cement Shall not contain reactive volcanic ash 

(of not more than 10% of total weight) and the quantity of 

insoluble residue permitted in B.S. 12 may be exceeded. A 

manufacturer’s Certificate of Test in accordance with B.S. 

shall be supplied for each consignment delivered to site. 
 

Should the Contractor require using cement of the rapid  
hardening variety, he shall obtain the approval of the Project  
Manager and also obtain any instructions regarding the 

modifications to the preambles caused  thereby.   Any additional  
cost that may  be caused  by the use of the rapid hardening 
cement shall be at the Contractor’s expense. 

 

Cement may be delivered to site either in bags or in bulk. If 
delivered in bags, each bag shall be properly sealed and 

marked with the manufacturer’s name and on the site is to be 
stored in a weather-proof shed of adequate dimensions with a 

raised floor. Each consignment shall be kept separate and 
marked so that it may be used in the sequence in which it was 
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received. Any bag found to contain cement 
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which has set or partly set shall be completely discarded and 

not used in the Works. Bags shall not be stored more than 

1500 mm in height. 
 

If delivered in bulk the cement shall be stored in a weather-proof 

silo either provided by the cement supplier or by  the  Contractor,  

but  in either case the silo shall be to the approval of the 

Engineer. 

 
Aggregates 

 
The aggregates shall conform to the requirements of B.S. 882 

and the sources and all types of all aggregates are to be 

approved in all respects by the Project Manager before work 

commences. 
 

The grading of aggregates shall be one within the limits set out 
in B.S. 882 and as later specified and the grading, once 
approved, shall be adhered to through out the Works and not 

varied without the approval of the Project Manager. Fine 
aggregate shall be clean, coarse, siliceous sand of good, sharp, 

hard quality and shall be free from lumps of stone, earth, loam, 
dust, salt, organic matter and any other deleterious 
substances. It shall be graded within the limits set out in zone 

1 or 2 of 

B.S. 882. 
 

Coarse aggregate shall be good, hard, clean approved black 
trap or similar stone, free from dust, decomposed stone, clay, 

earthy matter, foreign substances or friable thin elongated or 
laminated pieces.  It shall be graded within the limits of Table 

1 of B.S. 882 for its respective nominal size. 

 

If in the opinion of the Project Manager the aggregate meets the 
above requirements, but is dirty or adulterated in any manner 
it shall be screened and/or washed with clean water if he so 

directs at the Contractor’s expense. 

 
Aggregates shall be delivered to the site in their prescribed sizes 
or grading and shall be stockpiled on paved areas or boarded 
platforms in separate units to avoid intermixing. 

 
 

Fine aggregate 

 
Fine aggregate shall be sand free from impurities and complying 

with British Standard No. 882. Grading zone 2 of Table 2. 
 

Coarse aggregate 

 
Coarse aggregate shall be hard crushed rock free from impurities 
and complying with British  Standard No.  882 "graded  aggregate"  
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20 mm  to 5 mm nominal size as Table 1. 
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Water 

Water for concrete shall be free from impurities, complying with 

BS 3148 
 

Hardcore 

Hardcore for filling under floors shall be good, hard stone ballast  
or quarry waste, to the approval of the the Project Manager, 

broken to pass through not greater than a 150 mm ring or to be 
75% of the finished thickness of the layers being compacted, 

whichever is  the  lesser. Hardcore shall be free from all weeds, 
roots, vegetable soil, clay, black cotton soil or other unstable 
materials. 

 

It shall be graded with smaller stones and fine materials to give a 
dense compact mass after  consolidation.  Sufficient  fine  material  

shall  be added  to each  layer to give gradation of material  as 
necessary  to  obtain a solid compact mass after rolling. Hardcore 
filling is to be laid in layers each of a consolidated thickness  not  

exceeding  250  mm.  Each  layer shall be compacted by at least 
8 passes of a 10-tonne smooth-wheeled roller or a 2-tonne 

vibrating roller until all movement ceases. Sufficient water is to 
be added to obtain maximum compaction to the the Project 
Manager’s approval. To each layer a 25 mm  thick  layer  of  sand 

complying with the specification of fine aggregate for concrete 
shall be spread over the surface and forced into the hardcore by 

the use of a vibrating  roller weighing not less  than  2 tones.   This 
operation  should be carried  out when the materials  are  dry and 
repeated  whilst the sand is well watered. Should all the sand  be  

absorbed  the  the  Project Manager may require a further layer 
to be applied and the process repeated. 

 
The top surface of the hardcore shall be leveled or graded to fall 

as required, and shall then be blinded with a layer  of  similar  
material broken to 25 mm gauge and finished with a 10-tonne 

smooth-wheeled roller. The surface so obtained shall be to the 
Engineer’s approval. 

 
Compacted hardcore 

 
The sub-grade shall be compacted by a smooth-wheeled roller of 
8 to 10 tonnes weight or the vibrating roller of minimum 1300 
Kg., or other approved plant. The number of coverage shall be at 

least 10 and there shall be a 50% overlap of successive coverage. 
If so instructed by the Engineer, water shall be added during 
compaction to obtain optimum water content.  Filling shall  be  

compacted  as  above  but  in maximum 200 mm deep layers. 
 

San

d 
 
The sand shall be as described for fine aggregate but that for 

plastering shall be light in colour and well graded to a suitable 

fineness  in accordance with the nature of work in order to obtain 
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Finishe

s 

General 

 

The Contractor will be required from an early stage in the 
contract to prepare samples, for the approval of the the Project 
Manager, of the various concrete finishes specified hereafter. 

Samples are to be prepared using the same materials and 
the same methods of construction, compaction, curing, etc. 

as the Contractor proposes to use for executing the full 
quantity of the work. A record of the mix, water content, 
method of compaction, any additives  used, etc., is to be kept 

for each sample prepared. When the Project Manager has 
approved a sample it will be kept on site in an approved 

location. The finishes in construction will be expected to be up 
to a standard equal to the approved sample. Consistency in 
cement colour, and the  colour, grading and quality of 

aggregates must be maintained in all finished concrete work. 

 

Mortars 

Cement mortar shall consist of one part  of Portland  cement  to  
three parts sand by volume.   The cement/lime mortar shall 
consist of one part of Portland cement, one part of lime and six 
parts of sand by volume. 

 
The ingredients of mortar shall be measured in proper gauge 

boxes on a boarded platform, the ingredients being thoroughly 
mixed dry, and again whilst adding water. In the case of 

cement/lime mortar, sand and lime shall be mixed first and 
then the cement added. 

 
All mortar is to be thoroughly mixed to a uniform consistency with 
only sufficient water to obtain a plastic condition suitable for 
toweling. No mortar that has commenced to set is to be used 
or re-mixed for use. 

 
Tamped finish 

 
Areas so specified shall be finished at the time of casting with a 

tamped finish to the Engineer’s approval produced by an  edge 

board.  Board marks are to be made to a true pattern and will 

generally  be at right angles to the traffic flow. Haphazard or 

diagonal tamping will not be accepted. 
 

Fair face 

 
Fair face surfaces shall be clean, smooth, even, true to form, 

line and level, and free from all board marks, joint marks, 
honeycombing, pitting, and other blemishes. Forms are to be 
provided with a smooth lining of plywood, steel, or other 
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approved material which will achieve the 
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required finish without any general rubbing down. Rubbing down 

will only be permitted to remove any projecting fins at corners 

or joints. 
 

Fine face 

 
Fine face surfaces shall be for Fair face above, but to a higher 

standard obtained from forms provided with an  impervious sheet  
lining of  metal or plastics faced plywood in large panels arranged 

in  an  approved pattern.  Rubbing down  shall only be permitted 
after  an  inspection  by the Project  Manager.   The finished 
surfaces  shall be capable of  receiving a painted finish. 

 
Chisel-dressed finish 

 
Chisel-dressed finish is to be carried out on any grade of 

concrete but not until it is at least 30 days old. The surfaces 
are to be fully chisel- dressed to remove a maximum of 12 mm 
(average 9 mm) of the surface by shearing and exposing the 

aggregate without excessive cracking of the surrounding 
matrix. Arises of columns, beams, etc., are pre-formed fair face 
with timber fillets set in the formwork and care must be taken 

in working up to these to preserve a clean line. 
 

For vertical surfaces of walls and columns particular  care must  
be taken to remove all sharp projections. For beam soffits this 

requirement is not necessary. All surfaces requiring this 
treatment are to have margins chisel-dressed by hand for a 

minimum width of 75 mm commencing from the fillet edge. 
Thereafter, mechanical chisel-dressing may be used, but the 
Contractor must ensure that a uniform texture and even plane 

surface is achieved. The use of sharply pointed steel tools for both 
hand and mechanical chisel-dressing is essential. Upon 

completion the surfaces are to be thoroughly wire brushed and 
washed down. 

 
Protection of finishes 

 
Wherever possible, in-situ exposed concrete finishes should 

be commenced at the highest level and worked progressively 
down the building. Precaution shall be taken to avoid staining 
or discoloration of previously finished concrete faces by leakage 

of grout from newly placed concrete. The Contractor shall, 
during all stages of construction, adequately protect all 

concrete finishes from Damage by leaking grout, knocking, 
paint stains, falling plaster, etc.  In cases of balustrade walls 
to staircases and members where Damage is otherwise likely, 

concrete finishes shall be protected by cladding with timber, 
Celotex, or other approved sheeting. All Sub-contractors shall 
be informed accordingly on the precautions to be taken. 
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Blinding 

All blinding concrete to be 1:3:6, or as otherwise instructed by 
the Project Manager in writing. 

 
Formwork 

The method and system of formwork which the Contractor 
proposes to use shall be approved of by the Project Manager 

before construction commences. Formwork shall be 
substantially and rigidly constructed of timber or steel or pre-

cast concrete or other approved material. 

 
All timber for formwork shall be good,  sound,  clean,  sawn,  well- 
seasoned timber, free from warps and loose knots and of 
scantings sufficiently strong for their purpose. 

 
Construction of formwork 

 
All formwork shall be of sufficient thickness and with joints 

close enough to prevent undue leakage of liquid from the 
concrete and fixed to proper alignment, level and plumb and 
supported on sufficiently strong bearers, shores, braces, plates 

etc. properly held together by bolts or other fastenings to prevent 
displacement, vibration or movement by the weight of 

materials, men and plant on same and so wedged and clamped 
as to permit easing and removal of the formwork without 
jarring the concrete. Where formwork is supported on 

previously constructed portions of the reinforced concrete 
structural frame, the Contractor shall by consultation with the 
Project Manager ensure that the supporting concrete is 

capable of carrying the load and/or sufficiently propped from 
lower floors or portions of the frame to permit the load to be 

temporarily carried during construction. 

 
Soffits shall be erected with an upward camber of 5 mm  for  each  

5 meters of horizontal span or as directed by the Project 

Manager. 

 

Great care shall be taken to make and  maintain  all  joints  in  
the formwork as tight as possible, to prevent the leakage of grout 

during vibration. All faulty joints shall be caulked to the Project 
Manager’s approval before concreting. The formwork shall be 
sufficiently rigid to ensure that no distortion or bulging  occurs  

under  the  effects  of vibration.   If  at  any time the formwork is 
insufficiently rigid or  in any way defective the Contractor shall 

strengthen or improve such formwork as the Project Manager 
may direct. 

 

The Contractor’s attention is drawn to the various surface 
textures and applied finishes required and the faces of formwork 

next to the concrete must be of such material and construction 
and be sufficiently true to provide a concrete surface which will 
in each particular case permit the specified surface treatment 
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or applied finish. 
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All surfaces which will be in contact with concrete shall be oiled  
or greased to prevent adhesion of mortar. Oil or grease shall be of 
a non- staining mineral type applied as a thin film before the 

reinforcement is placed. Surplus moisture shall be removed from 
the  forms  prior  to placing of the concrete. 

 

Temporary openings shall be provided at the base of columns, 

wall and beam forms and at any other points where  necessary  to  
facilitate cleaning and inspection immediately before the pouring 
of concrete. Before the concrete is placed the shuttering shall be 

trued-up and any water accumulated therein  shall be removed.   
All sawdust, nails, chips and other debris shall be washed out or 
otherwise removed from within the formwork.  The reinforcement  

shall  then be  inspected  for  accuracy of fixing. Immediately 
before placing the concrete the formwork shall be well wetted and 

inspection openings shall  be  closed.  The  erection, easing, 
striking and removing of all formwork must be done under the 
personal supervision of a competent  foreman,  and  any  Damage 

occurring through faulty formwork or its incorrect  removal  shall  
be made good by the Contractor at his own expense. 

 

After removal of formwork, all projections, fins etc., on the 

concrete surface shall be chipped off, and made good to the 

requirements of the Project Manager. Any voids or honeycombing 

shall be  treated  as described in “Faulty Concrete”. 

 
 

Stripping formwork 
 

All formwork shall be removed without undue vibration or shock 
and without Damage to the concrete. No formwork shall be 
removed without the prior consent of the Engineer and the 

minimum periods that shall elapse between the placing of the 
concrete and the striking of the formwork will be as follows: 

 

Beam sides, wall and columns 2 days 

Slab Soffits (props left under) 3 days 
Beam Soffits 7 days 
Removal of props (partly subject to 7 days 

Concrete cube strength being satisfactory) 

to: 

 

Slabs 10 days 
Beams 14 days 
Cantilevered Beams and Slabs 28 days 

 
If the Contractor wishes to take advantage of the shorter stripping 
times permitted for beams and slab soffits when props are left 
in place, he must so design his formwork that sufficient props 
are agreed with the 
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Project Manager can remain in their original positions without 
being moved in any way until the expiry of the minimum time for 
removal of props. Stripping and re-propping will not be 
permitted. 

 

The above times may be reduced in certain circumstances, at the 

discretion of the Engineer provided an approved method  is 
adopted  at the Contractor’s expense  to  ensure that  the required  

concrete  strength is attained before the forms are stripped. 

 
Solid strips  in composite  slabs  shall be considered  as  beams.  

The tops of retaining walls shall be adequately  supported with 
stout raking props at intervals required by the Engineer. These 

props are not to be removed until 7 days after casting of the floor 
slab is over. 

 
Supporting props to wall and beam soffits 

 
When directed by the Project Manager, supporting props to wall  

and beam soffits are  to  be left in position  until  the completion  
of the whole of the reinforced concrete structure.   The props are 
to be to the approval of the  Engineer and  the Contractor  must  

submit the suggested  method of propping to the Engineer prior 
to removal of formwork to the relevant surfaces. 

 
Concrete mixes 

Concrete to be used shall be of the classes  specified  in  "Ministry  
of Works standard Specification" Section 17. 

 

Class Nom

i nal 

mix 

Trial Strength in 

N/mm2 

Where used

 in this 

Contract 
7 day 28 day 

15 1:3:6 13 19.5 Surround to 
pipes 

25 1:2:4 25 32.5 Spillway
 linin
g, walls 

 

 
Concrete  mixing and placing 

The concrete shall be mixed only in approved power-driven 
mixers of a type and capacity suitable for the work, and in any 
event not smaller than 0.04/0.28 c.u.m. capacity. The mixer 

shall be equipped with an accurate water measuring device. 
All materials shall be thoroughly mixed dry before water is 

added and the mixing of each batch shall continue for a period 
of not less than two minutes after the water has been added 
and until there is a uniform distribution of the materials and 

the mass is uniform in colour. 
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The entire contents of the mixed drum shall be discharged before 
recharging. The volume of mixed material shall not exceed the 
rated capacity of the mixer. Whenever the mixer is started, 10% 

extra cement shall be added to the first batch and  no extra 
payment will be made on this account. 

 

As a check on concrete consistency slump tests may be carried 

out and shall be in accordance with B.S. 1881. The Contractor 
shall provide the necessary apparatus and carry out such tests 
as are required. The slump of the concrete made with the 

specified water content, using dry materials, shall be 
determined and the water to be added under wet conditions 

shall be so reduced as to give approximately the same slump. 
 

The concrete shall be  mixed as  near to the place  where it is  

required  as is practicable, and only as much as is required  for a 
specified  section of the work shall be  mixed at  one  time,  such 

sections  being commenced and finished in one operation without 
delay. All concrete must be efficiently handled and used in the 
Works within twenty (20) minutes of mixing. It shall be discarded 

from  the  mixer  direct  either  into receptacles or barrows and 
shall be distributed by  approved  means which do not cause 

separation or otherwise impair the quality of the concrete.   
Approved mechanical means of handling will be encouraged, but 
the use of chutes for placing concrete is subject  to prior approval 

of the Project Manager. 
 

Concrete shall be placed from a height not exceeding 1,500 mm 
directly into its permanent position  and shall not  be worked 

along  the  shutters to that position.   Unless otherwise approved,  
concrete shall  be placed  in a single operation to the full thickness 
of slabs, beams, and similar members, and shall be placed in 

horizontal layers not exceeding  1,500 mm deep in the walls and 
similar members. 

 
Concrete in columns may be placed to a height of 4 meters with 

careful placing and vibration and satisfactory results. Where 
the height of the column exceeds 4 meters suitable openings 
must be left in the shutters so that this maximum lift is not 

exceeded. 

 
Concrete shall be placed continuously until completion of the part 

of the work between construction joints as specified hereinafter 
or of a part of the approved extent.  At  the completion  of  a 
specified  or approved  part a construction joint of the form and in 

the positions hereinafter specified shall be made. If stopping of 
concrete be unavoidable elsewhere, a construction joint shall be 

made where the work is stopped.   A record of all  such joints shall 
be made by  the Contractor  and  a copy supplied  to the Project 
Manager. 

 
Any accumulation of set concrete on the reinforcement shall be 
removed by wire brushing before further concrete is placed. The 



158 
 

Contractor shall provide runways for concreting to the 
satisfaction of the Project 
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Manager. Under no circumstances will the runways be allowed 
to rest on the reinforcement. Care shall be taken that the 
concrete is not disturbed or subjected to vibrations and shocks 

during the setting period. Mixing machines, platforms and 
barrows shall be clean before commencing mixing and be 
cleaned on every cessation of work. Where concrete is laid on 

hardcore or other absorbent materials, the base shall be 
suitable and sufficiently wetted before the concrete is 

deposited. 

 
Works cube tests 

Work cubes are to be made at intervals as required by the 
Project Manager in accordance with C.P. 114, and the 

Contractor shall provide a continuous record of the concrete 
work. The cubes shall be made in approved 150 mm moulds in 

strict accordance with the Code of Practice. Three cubes shall be 
made on each occasion. Each cube shall  be marked with a 
distinguishing number (numbers) to run consecutively and the 

date, and a record shall be kept o site giving the following 
particulars:- 

 

a) Cube No. 

b) Date made 
c) Location in work 
d) 7-Day Test, Date, Strength 

e) 28-Day Test, Date, Strength 

 

Cubes shall be forwarded, carriage paid, to an  approved  Testing 
Authority, in time to be tested  two at 7  days and  the  remaining 

one at the discretion of the Project Manager.  No  cube  shall  be  
dispatched within three days of casting. Copies of all Works Cube 

Tests shall be forwarded to the Project  Manager and one shall be 
retained on  site.   If the strengths required above  are  not  
attained  and maintained  during the carrying out of the contract, 

the Contractor will be required  to increase the  proportion of 
cement  and/or substitute  better  aggregates so as to give 
concrete which does comply with the requirements of the 

contract. The Contractor may be required to remove and replace 
at his own cost any concrete which fails to attain the required 

strength as ascertained by Works Cube Tests. 

 
Compaction 

At all times during which the concrete is being placed, the 

Contractor shall provide adequate trained and experienced 
labour to ensure that the concrete is compacted in the forms 

to the satisfaction of the Project Manager. Concrete shall not be 
placed at a rate greater than will permit satisfactory compaction 

or to a depth greater than 400 mm before it is compacted. 
 

During and immediately after placing, the concrete shall be 

thoroughly compacted by means of continuous tamping, 

spading, slicing and vibration. Vibration is required for all 
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concrete of classes 40, 35, 25, 
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and 20. Care shall be taken to fill every part of the forms, to work 
the concrete under and around the reinforcement without 
displacing it to avoid disturbing recently placed concrete which 

has began to set. Any water accumulating on the surface of newly 
placed concrete shall be removed and no further concrete shall be 
placed  thereon  until  such water is removed. 

 

Internal vibrators shall be of a frequency not less than 7000 

cycles per minute and shall have a rotating eccentric weight of 
at least 0.05 Kg. with an eccentricity of not more than 12 mm. 
Such vibrators shall visibly affect the concrete within a radius 

of 250 mm from the vibrator. Internal vibrators shall not be 
inserted between layers of reinforcement less than one and one 
half times the diameter of the vibrators apart. Contact between 

the vibrators and reinforcement, and vibrators and formwork 
shall be avoided. Internal vibrators shall be inserted vertically 

into the concrete at not more than 500 mm centers and shall 
be moved constantly from place to place. No internal vibrator 
shall be permitted to remain in any one position for more than 

ten seconds and it shall be withdrawn very slowly from the 
concrete. 

 
In consolidating each layer of concrete the vibrating  head  shall  
be allowed to penetrate and re-vibrate the concrete in the upper 
portion of the underlying layer. In the area where newly placed 

concrete in each layer joins previously placed  concrete  more than  
usual  vibration  shall be performed, the vibrator penetrating 
deeply at close intervals along these contacts. Layers of concrete 

shall not be placed until layers previously placed have been 
vibrated thoroughly as specified. Vibrators shall not be used to 

move concrete from place to place in the formwork. 

 
At least one internal vibrator shall be of the high frequency, low 

amplitude type applied with the principal direction of vibration in 
the horizontal plane. They shall be attached directly to the forms 

at no more than 1200 mm centers.   In addition to internal and 
external  vibration the upper surface of suspended floor slabs 
shall be leveled by tamping or vibrating  to receive finishes. 

Vibrating elements shall be of the low frequency high amplitude 
type operating at a speed of not less than 3000 r.p.m. 

Curing and protection 

Care must be taken that no concrete is allowed to become 
prematurely dry and the fresh concrete must be carefully 
protected, within two hours of placing, from rain, sun and wind 

by means of Hessian sacking, polythene sheeting, or other 
approved means. This protective layer and the concrete itself 

must be kept continuously wet for at least 7 days after the 
concrete has been placed. The contractor will be required to 
provide complete coverage of all fresh concrete for a period of 7 

days. Hessian or polythene sheeting shall be in the maximum 
widths obtainable and shall be secured against wind. The 

Contractor will not be permitted to use old cement bags, 
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Hessian or other materials in small pieces. 
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Concrete in foundations and other underground work shall be 
protected from admixture with falling earth during and after 
placing. Traffic or loading must not be allowed on the concrete 

until the concrete is sufficiently matured, and in no case shall 
traffic or loading be of such magnitude as to cause deflection or 
other movement in the formwork or Damage to the concrete 

members. Where directed  by  the  Project Manager props may be 
required to be left in position under slabs and other members for 

greater periods than those specified hereafter. 

 
Faulty concrete 

Any concrete which fails to comply with these specifications, 
or which shows signs of setting before it is placed shall be taken 
out and removed from site. Where concrete is found to be 

defective after it has set, the concrete shall be cut out and 
replaced in accordance with the Project Manager’s 

instructions. On no account shall any faulty, honeycombed, or 
otherwise defective concrete be repaired or patched until the 
Project Manager has made an inspection and issued 

instructions for the repair. The whole cost whatsoever, which 
might be occasioned by the need to remove faulty concrete, 

shall be borne by the Contractor. 

 
Pre-cast units 

Pre-cast reinforced concrete slabs to be made to sizes as shown 

in the Drawings. Slabs to be cast with Grade 25 concrete in 

approved formwork, suitably vibrated and cured for 28 days 

before use. 
 

REINFORCEMENT  

Material 

Reinforcement shall be as specified by the Project Manager. 

 
Bending and placing reinforcement 

 
Reinforcement shall be cleaned before placing and secured with 

space blocks in the correct position. It shall be bound with 

suitable wire and have such cover as shown on the drawings. 
 

Strength of reinforcement 

 
Characteristic strengths of reinforcement are as given in B.S. 

4449, 4461, and 4483. Refer to 503. 
 

Rod reinforcement 

 
The steel reinforcement shall comply with the latest requirements 

of the following British Standards:- 
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Hot Rolled bars for the Reinforcement of concrete to B.S. 

4449 (metric units) 

Cold worked steel for the reinforcement of concrete to B.S. 4461 

(metric units) 
 

The Contractor will be required to submit a test certificate of the 
rollings. Reinforcement shall be stored on racks above ground 
level. All reinforcement shall be free from loose mill scale or rust, 

grease, paint or other substances likely to reduce the bond 
between the steel and the concrete. 

 

BRC 
 

The BRC should be electrically cross-welded steel wire mesh 

reinforcement to B.S. 4483: 1969, or as directed by the Project 

Manager, and of the size and weight specified in the Drawings. 
 

The fabric shall be free from scale, dust, rust, grease or other 

substance likely to reduce the bond between the steel and the 

concrete and shall be laid with a minimum 300 mm laps and 

bound with No. 18 S.W.G. annealed iron wire. 

 
Fixing reinforcement 

Reinforcement shall be accurately bent to the shapes and 

dimensions shown on the Drawings and in accordance with 
B.S. 4466 (1969). Reinforcement must be cut and bent cold 
and no welded joints will be permitted, unless so detailed. 

Reinforcement shall be accurately placed as shown on the 
Drawings, and before and during concreting, shall be secured 
against displacement by using No. 18 S.W.G. annealed binding 

wire or suitable clips at intersections, and shall be 
supported by concrete or metal supports, spacers or metal 

hangers to ensure the correct position. No concreting shall be 
commenced until the Project Manager has inspected the 
reinforcement in position and until his approval has been 

obtained and Contractor has given two clear days’ notice of 
intention to concrete. 

 
The Contractor is responsible for maintaining the 

reinforcement in its correct position, according to the 
drawings, before and during concreting. During concreting, a 

competent steel fixer must be in attendance to adjust and 
correct the position of any reinforcement which may be 
displaced. The vibrators are not to come into contact with the 

reinforcement. 

 
Position and correctness  of reinforcement 

Irrespective of  whether any inspection and/or approval of  the 

fixing of the reinforcement has been carried out as in C above, it 

shall be the Contractor’s sole responsibility to ensure that the 

reinforcement 
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complies with the details on the Drawings and is fixed exactly in 
the positions shown therein and in the positions to  give  the  
prescribed cover. The Contractor will be held entirely responsible 

for any failure or defect in any portion of the reinforced concrete 
structure and including any consequent delay, claims, third party 
claims. etc., where it is shown that the reinforcement has been 

incorrectly positioned or is incorrect in size or quantity with 
respect to the detailed Drawings. 

 
Concrete cover to reinforcement 

Unless otherwise directed, the concrete cover to rod 

reinforcement over main bars in any face shall be:- 
 

Foundations against blinding 50 mm 

Strip foundations 40 mm 

Columns/Floor slab 40 mm 

Beams 25 mm 

 
Projecting reinforcement 

Where reinforcement projects from a concreted section of the 
structure and this reinforcement is expected to remain exposed 

for some time, it is to be coated with a cement grout to prevent 
rust staining  on  the finished concrete. This grout is to be 

brushed off the reinforcement prior to the continuation of 
concreting. 

 
Fixtures 

No openings, chases, holes or other voids shall be  formed  in  the  

concrete without the prior approval of the Project Manager.   

Details of any fixtures to be permanently built into the concrete  

including the proposed position of all electrical  conduits 25 mm  

and over  in diameter  shall be submitted to the Project Manager 

for his approval before being placed. 

 
Chases, holes, etc., in concrete 

The Contractor shall be responsible for the co-ordination with 
the Electrical and other Sub-Contractors for incorporating 
electrical conduits, pipes, fixing blocks, chases and holes in 

concrete members as required and must ensure that adequate 
notice is given to such Sub- Contractors informing them when 
concrete members incorporating the above are to be poured. 

The Contractor shall submit full details of these items to the 
Engineer for approval before the work is put in hand. All fixing 
blocks, chases, holes, etc., to be left in the concrete shall be 

accurately set out and cast with the concrete. Unless otherwise 
instructed by the Project Manager, all electrical conduit to be 

positioned within the reinforced concrete shall be fixed inside 
the steel cages of beams and columns and between the top and 
bottom steel layers in the slabs and similar members. 
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The proposed position of all electrical conduits 25 mm and over 
in diameter which are to be enclose in the concrete shall be 
shown accurately on a plan to be submitted to the Engineer, 

whose approval shall be obtained before any such conduit is 
placed. 



2-167 Section VI. Requirements 
 

 

 

 
 
 

Specification 
 

PARTICULAR SPECIFICATIONS 
 

A PRICING ITEMS OF PRELIMINARIES 
 

Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The contractor is advised to 

read and understand all preliminary items. 
 

B DESCRIPTION OF THE WORKS 
 

The contract works include: 

 Borehole drilling 

 Testing pumping 

 Supply and installation of solar panels and pump 

 Supply and Installation of a 10,000 litre Roto tank or 
an equally approved plastic tank 

 Fencing of borehole compound 

 Construction of a water Kiosk with slab for installing water 

tank. 

 Pre-stressed 50CM steel tank and tower 

Note: All the above works should be as per the attached drawings and Bills of 

quantities. 
 

LOCATION OF THE SITE 
 

The site is 65Km away from Garissa town and is situated in 

Bahuri location, Dadaab ward, Dadaab sub county in Garissa 

County 
 

C FLOOR AREAS 
 

To be done as per description in bill of quantities and technical 

drawings 
 

D MEASUREMENTS 
 

In the event of any discrepancies arising between the Bills of 
Quantities and the actual works, the site measurements shall 

generally take precedence. However, such discrepancies 
between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with the Conditions of 
Contract.  The discrepancies shall then be treated as a variation 
and be dealt with in accordance with the said Conditions. 
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E LOCATION OF SITE 
 

IS AS INDICATED ELSEWHERE 
 
 

F SIGNING OF THE TENDER DOCUMENTS 
 

The authorised person shall append his / her signature and / 

or company‘s rubberstamp on each and every page of tender 

document in which entries have been made. 
 

G DEMOLITIONS AND ALTERATIONS 
 

The Contractor is to allow for all temporary protection required 
during the works including ordinary and special dust screens, 
hoardings, barriers, warning signs, etc as directed by the Project 

Manager and as necessary for the adequate propping and 
protection of existing property, finishes, workmen employed on 

the site, employer's agents and the public. Any damage or loss 
incurred due to the insufficiency of such protection must be 
made good by the Contractor. All protective devices are to be 

removed on completion of the works and any necessary making 
good consequent upon this is to be executed to the satisfaction 
of the Project Manager 

 

The works shall be propped, strutted and supported  as necessary  

before any alteration or demolition work commences. Prices shall 

include for all cleaning and preparatory work to structure and 

finishes and for making good to all finishes on completion whether 

or not specifically described. 
 

Unless described as set aside for re-use all arising debris and 
surplus materials shall be carefully removed from building and 
cart away from site. 

 

The Contractor shall be entirely responsible for any breakage or 
damage which may occur to materials required for re-use during 

their removal unless it is certified by the Project Manager that such 
damage or breakage was inevitable as a result of the condition of 

the item concerned 

H CLEARING AWAY 
 

The Contractor shall remove all temporary works, rubbish, 
debris and surplus materials from the site as they accumulate 
and upon completion of the works, remove and clear away all 
plant, equipment, rubbish, 
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unused materials and stains and leave in a clean and tidy state to 

the reasonable satisfaction of the Project Manager. 

The whole of the works shall be delivered up clean, complete and in 

perfect condition in every respect to the satisfaction of the Project 

Manager. 

I CLAIMS 
 

It shall be a condition of this contract that upon it becoming 
reasonably apparent to the Contractor that he has incurred 

losses and / or expenses due to any of the contract conditions, 
or by any other reason whatsoever, he shall present such a claim 
or intent to claim notice to the PROJECT MANAGER within the 

contract period. No claim shall be entertained upon the expiry of 
the said contact period. 

 

J PAYMENTS 
 

The tenderer’s attention is drawn to the General Conditions of 
Contract 

and the Particular Conditions of Contract 

K PREVENTION OF ACCIDENT, DAMAGE OR LOSS 
 

The Contractor is notified that these works are to be carried out 

on a restricted site where the client is going on with other normal 

activities. The Contractor is thus instructed to take reasonable 

care in the execution of the works as to prevent accidents, 

damage or loss and disruption of activities being carried out by 

the Client. The Contractor shall allow in his rates any expense 

he deemed necessary by taking such care within the site. 

L WORKING CONDITIONS 
 

The Contractor shall allow in his rates for any interference that he 

may encounter in the course  of the works for the Client may in 
some cases ask the Contractor not to proceed  with the works until 

some activities within the site are completed, as the facility will be 
operating as usual during the course of the contract. 

 

M SIGNBOARD 
 

Allow for providing, erecting, maintaining throughout the course 

of the Contract and afterwards clearing away a signboard as 

designed, specified and approved by the Project Manager. 
 
 

N LABOUR CAMPS 
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The Contractor shall be allowed to house labour on site 
 

 

O MATERIALS FROM DEMOLITIONS 
 

Any materials arising from demolitions and not re-used shall 

become the property of the Client. 
 

P PRICING RATES 
 

The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all 

to comply with the said Conditions of Contract. 
 

Q SECURITY 
 

The Contractor shall allow for providing adequate security  for the 

works and the workers in the course  of execution of  this contract.   
No claim will be entertained from the Contractor for  not 
maintaining adequate security for both the works and workers. 

 
R URGENCY OF THE WORKS 

 

The Contractor is notified that these “works are urgent” and should 
be completed within the period stated in these Particular Preliminaries. 

 

The Contractor shall allow in his rates for any costs he/ she 

deems that he/she may incur by having to complete these works 

within the stipulated contract period. 

 
S PAYMENT FOR MATERIALS ON SITE 

 

All materials for incorporation in the works must be stored on 
site before payment is effected, unless specifically exempted by 

the Project Manager. This is to include materials of the 
Contractor, nominated sub-Contractors and nominated 

suppliers. 
 

T EXISTING SERVICES 
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Prior to the commencement of any work, the Contractor is to 

ascertain from the relevant authority the exact position, depth 
and level of all existing services in the area and he/she shall 
make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such 
services. 

 

U CONTRACT COMPLETION PERIOD 
 

The contract completion period in accordance with clause 31 of the 

Conditions of Contract must be adhered to. 

 

The ‘PROJECT MANAGER’ shall strictly monitor the 

Contractors progress in relation to the progress chart and 

should it be found necessary the ‘PROJECT MANAGER’ shall 

inform the Contractor in writing that his actual performance on 

site is not satisfactory .In all such cases the Contractor shall 

accelerate his rate of performance production and progress by all 

means such as additional labour, plant, e.t.c and working 

overtime all at his cost. 
 

V PERFORMANCE BOND 
 

A guarantee of  10 %  of the  contract  sum will be required  in 

accordance. No payment on account for the works executed will be 
made to the contractor until he has submitted the  Performance  
guarantee  to  the Project Manager duly signed, sealed and 

stamped from an approved Bank. 
 

W DELIVERY OF TENDER 
 

Tenders and all documents in connection therewith, as specified 
above must be delivered in the addressed envelope which should 

be properly sealed and deposited at the offices as specified in the 
letter accompanying these documents or as indicated in the 

advertisement. 
 

Tenders will be opened at the time specified in the letter 

accompanying these Tender Documents or as indicated in the 

advertisement. Tenders delivered/received later than the above 

time will not be opened. 

 

X VALUE ADDED TAX 
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The Contractor’s attention is drawn to the Legal Notice in the 

Finance Act part 3 Section 21(b) operative from 1st September, 
1993 which requires payment of VAT on all contracts. The 
Contractor should therefore include allowance in his rates and 

prices for prices for VAT and any other Government taxes 
currently in force. 
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ITEM DESCRIPTION 

 
 

 
A. 

 
 
 
 
 
 
 
 

B. 

GENERAL PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 
Prices will be inserted against items of Preliminaries in the 
Contractor's priced Bills of Quantities and Specification. 

 
The Contractor shall be deemed to  have included in  his prices 
or  rates for the various items in the Bills of Quantities or  

Specification  for  all costs involved in complying with all the 
requirements for the proper execution of the whole of the works 

in the Contract. 

 
ABBREVIATIONS 

 
Throughout these Bills, units of  measurement  and  terms  are 
abbreviated and shall  be all  the requirements  for  the proper 
execution of the whole of the works in the Contract. 

Ha Shall mean hectares 

C.M. Shall mean cubic metre 

 
S.M. Shall mean square metre 

 
L.M. Shall mean linear metre 

 
MM Shall mean  Millimetre 

 
Kg. Shall mean Kilogramme 

 
No. Shall mean Number 

 
Prs. Shall mean Pairs 

B.S. - Shall mean the British Standard Specification 
Published by the British Standards Institution, 2 Park 
Street, London W.I., England. 

 
Ditto - Shall mean the whole of the preceding description except 
as qualified in the description in which it occurs. 

 
m.s. Shall mean measured separately. 

 
a.b.d Shall mean as before described. 

159 
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A. 

 

EXCEPTION TO THE STANDARD METHOD OF 
MEASUREMENT 

 
Attendance ; Clause B19(a) of the Standard Method of 
Measurement is 

 deleted and the following clause is substituted:- 

 
Attendance on nominated Sub-Contractors shall be given as 
an item in 

 each case  shall  be  deemed  to  include:  allowing  use  of  
standing 

 scaffolding, mess rooms, sanitary accommodation and welfare 
facilities; 

 provision of  special  scaffolding  where  necessary;  providing 
space  for 

 office accommodation and for storage of plant and materials; 
providing 

 light and  water  for  their  work:  clearing  away  rubbish;  
unloading 

 checking and  hoisting: providing  electric  power  and  
removing  and 

 replacing duct  covers,  pipe  casings  and  the like  
necessary  for  the 

 execution and testing of Sub- Contractors' work and being 
responsible 

 for the accuracy of the same. 

 
Fix Only:- 

 "Fix Only" shall mean take  delivery  at nearest railway  station 
(Unless 

 otherwise stated),pay all demurrage charges, load and 
transport to site 

 where  necessary, unload,  store, unpack,  
assemble as necessary, 

 distribute to position, hoist and fix only. 

B. EMPLOYER 

 
As defined in the conditions of contract 

C. PROJECT MANAGER 

 The term "P.M." wherever used  in these Bills of Quantities 
shall be 

 deemed to imply the Project Manager as defined in of the 
Conditions of 

 Contract or such  person  or  persons as  may  be duly  
authorised  to 

 represent him on behalf of the Government. 
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D. ARCHITECT 

 
The term  "Architect"  shall be  deemed  to  mean  "The P.M."  
as  defined 

 above 

  

A QUANTITY SURVEYOR 
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B 

 
 
 

C 

 
 
 

D 

 
 
 
 
 
 

A 

 
 
 

B 

 
 
 
 
 
 

 
C 

 
 
 
 

D 

The term "Quantity Surveyor" shall be deemed to mean "The 

P.M." as defined above. 

 
ELECTRICAL ENGINEER 

 
The term "Electrical Engineer" shall be deemed to mean "The 

P.M." as defined above 

 
MECHANICAL ENGINEER 
The term "Mechanical Engineer" shall be deemed to mean "The 

P.M." as defined 

 
 

STRUCTURAL ENGINEER 

The term "Structural Engineer" shall be deemed to mean "The 

P.M." as defined above 

 
 

Particulars of insertions to be made in the Appendix to the 
Contract Agreement will be found in the  Particular  Preliminaries 
part  of these Bills of Quantities 

 
BOND. 

The Contractor shall find and submit on the Form of Tender 
as given in the instructions to bid and SPN 

 
PLANT, TOOLS AND VEHICLES 

 
Allow for providing all scaffolding, plant, tools and vehicles 
required for the works except in so far as may be stated otherwise 

herein and except for such items specifically and only required 
for the use of nominated Sub-Contractors as described herein. 
No timber used for scaffolding, formwork or temporary works 

of any kind shall be used afterwards in the permanent work. 

 
TRANSPORT. 

 
Allow for transport of workmen, materials, etc., to and from 
the site at such hours and by such routes as may be permitted 
by the competent authorities. 

 
MATERIALS AND WORKMANSHIP. 
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E 

 
 
 
 
 
 
 
 
 
 

A 

 
 
 
 
 

 
B 

All materials and workmanship used in the execution of the 

work shall be of the best quality and description unless 
otherwise stated. The Contractor shall order all materials to be 
obtained from overseas immediately after the Contract is 

signed and shall also ensure they are onsite when required for 
use in the works. The Bills of Quantities shall not be used for 

the purpose of ordering materials. 

SIGN FOR MATERIALS SUPPLIED. 

 
The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the 

time of taking deliver thereof, as having received them in good 

order and condition, and will thereafter be responsible for any 

loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied 

by the PROJECT MANAGER at the current market prices 

including Customs Duty and V.A.T., all at the Contractor's 

own cost and expense, to the satisfaction of the PROJECT 

MANAGER 

 
STORAGE OF MATERIALS 

 
The Contractor shall provide at his own risk and cost where 

directed on the site weather proof lock-up sheds and make good 
damaged  or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to  be  made  liable  for  the cost of any storage 

accommodation provided especially for their use. 

 
SAMPLES 

 
The Contractor shall furnish at  his own cost any samples of 
materials or workmanship including concrete test cubes 

required for the works that may be called for by the PROJECT 
MANAGER for his approval until such samples are approved by 
the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be 
up to approved samples. The PROJECT MANAGER shall 

arrange for the testing of such materials as he may at his 
discretion deem desirable, but the testing shall be made at the 
expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing 
in accordance with the current scale of testing charges laid down 
by the Ministry of Roads, Housing and Public Works. 
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C 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
 
 
 

 
B 

 
 
 
 
 
C 

The procedure for submitting samples of materials for testing and 

the method of marking for identification shall be as laid down by  
the PROJECT MANAGER The Contractor shall allow in his tender 
for such samples and tests except those in connection with 

nominated sub- contractors' work. 

 
 

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 

Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other  matters related to the execution of the works. In particular 

the Contractor's attention is drawn to the provisions of the 

Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the 

workpeople. 

 
The Contractor must make  himself  fully acquainted  with 

current Acts and Regulations, including Police Regulations 
regarding the movement, housing, security and control of labour, 
labour camps , passes for transport, etc. It is most  important  

that  the  Contractor,  before tendering, shall obtain from the 
relevant  Authority  the  fullest information regarding all such 

regulations  and/or  restrictions  which may  affect the 
organisation of the works, supply and control of labour, etc., and 
allow accordingly in his tender. No claim in respect of want of 

knowledge in this connection will be entertained. 

 
SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of 

all the works stores, materials, plant, personnel, etc., both his 
own and sub- contractors' and must provide all necessary 
watching, lighting and other precautions as necessary to ensure 

security against theft, loss or damage and the protection of the 
public. 

PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works 

and make good any damage to public or private roads arising 

from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER 

 
EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid  damage  to  
all existing property  including roads, cables,  drains and other 
services and he will be held responsible for and shall make good 
all such damage arising from the execution of this contract at  
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his own expense to the 
satisfaction of the PROJECT MANAGER 
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D 

 
 
 
 
 

 
E 

 
VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended  to examine the drawings and 
visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall  be deemed  to have acquainted  
himself therewith  as to its nature, position, means of access or 
any other  matter  which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 
considered. 

 
ACCESS TO  SITE AND TEMPORARY ROADS. 

 
Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to commencement of the work and Contractor 
must allow for building any necessary temporary access roads 

for the transport of the materials, plant and workmen as may 
be required for the complete execution of the works including 
the provision of temporary culverts, crossings, bridges, or any 

other means of gaining access to the Site. Upon completion of 
the works, the Contractor shall remove such temporary access 

roads; temporary culverts, bridges, etc., and make good and 
reinstate all works and surfaces disturbed to the satisfaction 
of the PROJECT MANAGER The Contractor should also allow 

for relocating existing fence (approx. 30 metres long). 
 

A 

 
 
 
 
 

B 

AREA TO BE OCCUPIED BY THE CONTRACTOR 

 
The area of the site which may be occupied by the Contractor 

for use of storage and for the purpose of erecting workshops, etc., 

shall be defined on site by the PROJECT MANAGER. 

 

 
OFFICE ETC. FOR THE PROJECT MANAGER 

 
The Contractor shall provide, erect and maintain where directed 

on site and afterwards dismantle the site office of the standard 
type, complete with furniture. He shall also provide a strong 
metal trunk complete with strong hasp and staple fastening and 

two keys. He shall provide, erect and maintain a lock-up type 
water or bucket closet for the sole use of the PROJECT 
MANAGER including making temporary connections to the 

drain where applicable to the satisfaction of Government and 
Medical Officer of Health and shall provide services of cleaner 

and pay all conservancy charges and keep both office and 
closet in a clean and sanitary condition from commencement 
to the completion of the works 
and dismantle and make good disturbed surfaces. The office 
and closet 
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C 

 
 
 
 
 
 
 
 
 
 
 

 
D 

shall be completed before the Contractor is permitted to 
commence the works. The Contractor shall make available on 
the Site as and when required by the "PROJECT MANAGER" 

a modern and accurate level together with leveling staff, 
ranging rods and 50 metre metallic or linen tape. 

 
 
 
 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 
The Contractor shall provide at his own risk and cost all 
necessary water, electric light and power required for use in 

the works. The Contractor must make his own arrangements 
for connection to the nearest suitable water main and for 

metering the water used. He must also provide temporary 
tanks and meters as required at his own cost and clear away 
when no longer required and make good on completion to the 

entire satisfaction of the PROJECT MANAGER. The 
Contractor shall pay all charges in connection herewith. No 
guarantee is given or implied that sufficient water will be 

available from mains and the Contractor must make his own 
arrangements for augmenting this supply at his own cost. 

Nominated Sub--contractors are to be made liable for the cost 
of any water or electric current used and for any installation 
provided especially for their own use. 

SANITATION OF THE WORKS 

 
The Sanitation of the works shall be arranged and maintained 

by the Contractor to the satisfaction of the Government 

and/or Local Authorities, Labour Department and the 

PROJECT MANAGER. 
 

 
A 

 
 
 
 
 

 
B 

 
SUPERVISION AND  WORKING  HOURS 

 
The works shall be executed under the direction and to the 
entire satisfaction in all respects of the PROJECT MANAGER 

who shall at all times during normal working hours have access 
to the works and to the yards and workshops of the Contractor 
and sub-Contractors or other places where work is being 

prepared for the contract. 

 
PROVISIONAL SUMS. 

 
The term "Provisional Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item 
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A7(i) of  the Standard 
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C 

 
 
 
 
 
 

 
D 

 
 
 
 
 
 

 
C. 

Method of Measurement. Such sums are net and no addition 

shall be made to them for profit. 

 
PRIME COST (OR P.C.) SUMS. 

 
The term "Prime Cost Sum" or "P.C. Sum" wherever used in 

these Bills of Quantities shall have the meaning stated in 
Section A item A7 (ii) of the Standard Method of Measurement. 
Persons or firms nominated by the PROJECT MANAGER to 

execute work or to provide and fix materials or goods are 
described herein as Nominated Sub-Contractors. Persons or 

firms so nominated to supply goods or materials are described 
herein as Nominated Suppliers. 

PROGRESS CHART. 

 
The Contractor shall provide within two weeks of Possession  of 
Site and in agreement with the PROJECT MANAGER a 

Progress Chart for the whole of the works including the works of 
Nominated Sub-Contractors; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on 
Site. Progress to be recorded and chart to be amended as 
necessary as the work proceeds. 

 
ADJUSTMENT OF P.C. SUMS. 

 
In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 
order in respect of each of them added to the Contract sum. The 

Contractor shall produce to the PROJECT MANAGER such 
quotations, invoices or bills, properly receipted, as may be 
necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted 
in the final account pro-rata to the amount paid. Items of 

"attendance" 
 

 
A 

 
 
 
 
 

B 

 
ADJUSTMENT OF P.C. SUMS. Ctd……. 

 
Should the Contractor be permitted to tender and his tender 

be accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be allowed 

at the same rate as it would be if the work were executed by a 

Nominated Sub-Contractor. 

 
ADJUSTMENT OF PROVISIONAL SUMS. 
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C 

 
 
 
 
 
 
 
 

 
D 

In the final account all Provisional Sums shall be deducted and 
the value of the work properly executed in respect of them 
upon the PROJECT MANAGER's order added to the Contract 

Sum. Such work shall be valued as described for Variations, 
but should any part of the work be executed by a Nominated 
Sub-Contractor, the value of such work or articles for the work 

to be supplied by a Nominated Supplier, the value of such work 
or articles shall be treated as a P.C. Sum and profit and 

attendance comparable to that contained in the priced Bills of 
Quantities for similar items added. 

NOMINATED SUB-CONTRACTORS 

 
When any work is ordered by the PROJECT MANAGER to be 
executed by nominated sub-contractors, the Contractor shall 
enter into sub- contracts and shall thereafter be responsible 

for such sub-contractors in every respect. Unless otherwise 
described the Contractor is to provide for such Sub-Contractors 
any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-
contract Contractor's work concerned in the P.C. Sums under 

the description "add for Attendance". 

 
DIRECT CONTRACTS 

 
Notwithstanding the foregoing conditions, the Government 
reserves the right to place a "Direct Contract"  for any goods or 

services  required  in the works which are covered  by  a  P.C.  
Sum in  the  Bills of  Quantities and to pay for  the same  direct. 

In any such  instances, profit relative to the P.C. Sum the priced 
Bills of Quantities will be adjusted  as  described for P.C. Sums 
and allowed. 

 

A 

 
 
 
 
 
 
 
 
 
 
B 

ATTENDANCE UPON OTHER  TRADESMEN, ETC. 

 
The Contractor shall allow for the attendance of trade upon trade  

and shall afford any tradesmen  or other persons employed for 
the execution of any work not included in this Contract every 

facility for carrying out their work and also for use of his ordinary 
scaffolding. The Contractor, however, shall not be required to 
erect any special scaffolding for them. The Contractor shall 

perform such cutting away  for and  making good after the work 
of such tradesmen or persons as may be ordered by the 

PROJECT MANAGER and the work  will  be  measured  and  paid  
for  to the extent executed at rates provided in these Bills. 

 
INSURANCE 
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C 

 
 
 
 
 
 
 
 
 
 
 

D 

The Contractor shall insure as required in the Conditions of 
Contract. No payment on account of the work executed will be 
made to the Contractor until he has satisfied the PROJECT 

MANAGER either by production of an Insurance Policy or and 
Insurance Certificate that the provision of the foregoing 
Insurance Clauses have been complied with in all respects. 

Thereafter the PROJECT MANAGER shall from time to time 
ascertain that premiums are duly paid up by the Contractor 

who shall if called upon to do so, produce the receipted 
premium renewals for the PROJECT MANAGER's inspection. 

PROVISIONAL WORK 

All work described as "Provisional" in these Bills  of Quantities  is 

subject to remeasurement in order to ascertain the actual 

quantity executed for which payment will be made. All 
"Provisional" and other work liable to adjustment under this 
Contract shall left  uncovered  for  a  reasonable time to allow all 

measurements  needed for such  adjustment to be taken by the 
PROJECT MANAGER Immediately the work is  ready  for 

measuring,  the  Contractor  shall  give  notice  to  the  PROJECT 
MANAGER. If the Contractor makes default in  these respects  he 
shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate 
at his own expense. 

ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorised alteration or qualification  made to the text of 

the Bills of Quantities may cause  the Tender  to  be disqualified  
and will in any case be ignored. The Contractor shall be  deemed  

to  have  made allowance in his prices generally to cover any items 
against which  no price has been inserted in the priced Bills of 
Quantities. All items of measured work shall be priced in detail 

and the Tenders containing 
Lump Sums to cover trades or groups of work must be broken 

down to show the price of each item before they will be accepted. 
 

 
A 

 
 
 
 
 
 

 
B 

 
BLASTING OPERATIONS 

Blasting  will  only  be   allowed  with   the  express   
permission   of  the 
PROJECT MANAGER in writing. All blasting operations shall 
be carried 
out at  the Contractor's  sole  risk  and  cost  in  accordance  
with  any 
Government regulations in force for the time being, and 
any special 
regulations laid down by the PROJECT MANAGER 
governing the use 
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and storage of explosives. 

MATERIALS ARISING FROM EXCAVATIONS 
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C 

 
 
 
 
 
 

 
D 

 
 
 
 
 
 

E 

Materials of any kind obtained from the excavations shall be 
the property of the Government. Unless the PROJECT 
MANAGER directs otherwise such materials shall be dealt with 

as provided in the Contract. Such materials shall only be used 
in the works, in substitution of materials which the Contractor 
would otherwise have had to supply with the written permission 

of the PROJECT MANAGER Should such permission be given, 
the Contractor shall make due allowance for the value of the 

materials so used at a price to be agreed. 

PROTECTION OF THE WORKS. 

 
Provide protection of the whole of the works contained in the Bills 
of Quantities,  including casing,  casing  up,  covering  or  such  

other  means as may be necessary to avoid  damage  to  the  
satisfaction  of  the PROJECT MANAGER and remove such 
protection when no longer required and make good any damage 

which may nevertheless have been done at completion free of 
cost to the Government. 

 
REMOVAL OF RUBBISH ETC. 

 
Removal of rubbish and debris from the Buildings and site as 

it accumulates and at the completion of the works and remove 

all plant, scaffolding and unused materials at completion. 

 
 

WORKS TO BE DELIVERED UP CLEAN 

 
Clean and flush all gutters, rainwater and waste pipes, 
manholes and drains, wash (except where such treatment 

might cause damage) and clean all floors, sanitary fittings, 
glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, 
fittings and decorated surfaces generally, polish door furniture 
and bright parts of metalwork and leave the whole of the 

buildings watertight, clean, perfect and fit for occupation to the 
approval of the PROJECT MANAGER 

 

A. GENERAL SPECIFICATION. 

 
For the full description of materials and workmanship, method 
of execution of the work and notes for pricing, the Contractor 

is referred to the Ministry of Roads, Public Works and 
Housing General Specification dated 1976 or any subsequent 

revision thereof which is 
issued  as  a  separate  document,  and  which shall  be  
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 respects unless  it  conflicts  with  the  General  
Preliminaries,  Trade 

 Preambles or other items in these Bills of Quantities. 

 

 
B. 

 

 
MATERIALS ON SITE 

 All materials  for  incorporation  in  the  works  must  be  
stored  on  or 

 adjacent  to  the  site  before  payment  is  effected   unless   
specifically 

 exempted by the PROJECT MANAGER. This includes the 
materials of 

 the  Main  Contractor,  Nominated  Sub-Contractors  and  
Nominated 

 Suppliers. 

C. HOARDING 

 
The Contractor shall enclose  all the site  under 
construction  with a 

 hoarding 2400 mm high consisting of iron sheets gauge 30 on 
100 x 50 

 mm 2nd grade treated sawn cypress timber posts firmly 
secured at 

 1800 mm centres with two 75 x 50 mm 2nd grade treated 
sawn cypress 

 timber   rails.   The  Contractor   is  in addition required  
to  take  all 

 precautions necessary for  the safe  custody of the works, 
materials, 

 plant, public and Employer's property on the site. 

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

  
The Contractor shall constantly keep on the works a literate 
English 

 speaking Agent or Representative, competent and 
experienced in the 

 kind of work involved who shall give his whole experience in the 
kind of 

 work involved and shall give his whole time to the 
superintendence of 

 the works. Such Agent or Representative shall receive on 
behalf of the 

 Contractor all directions and instructions from the Project 
Manager and 

 such directions shall be deemed to have been given to the 
Contractor in 
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 accordance with the Conditions of Contract. 
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All the necessary drawings will be provided on a CD 

Drawings 
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These General Conditions (GC), read in conjunction with the Particular 

Conditions (PC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 
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Section VII. General 

Conditions 

[Name of Employer]    

[Name of Contract]    

 
1. General Provisions 

1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include 
Particular Conditions, and these General Conditions, the 
following words and expressions shall have the meanings stated. 

Words indicating persons or parties include corporations and other 
legal entities, except where the context requires otherwise. 

1.1.1 The Contract 

1.1.1.1 “Contract” means the Contract Agreement, the Letter of 

Acceptance, the Letter of Bid, these Conditions, the Specification, 
the Schedules, and the further documents (if any) which are listed 
in the Contract Agreement or in the Letter of Acceptance. 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in GC 
Clause 

1.6 [Contract Agreement]. 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, 

signed by the Employer, of the Letter of Bid, including any annexed 
memoranda comprising agreements between and signed by both 
Parties. If there is no such letter of acceptance, the expression 

“Letter of Acceptance” means the Contract Agreement and the date 
of issuing or receiving the Letter of Acceptance means the date of 

signing the Contract Agreement. 

1.1.1.4 “Letter of Bid” means the document entitled letter of bid, which 

was completed by the Contractor and includes the signed offer to 

the Employer for the Works. 

1.1.1.5 “Specification” means the document entitled specification, as 

included in the Contract, and any additions and modifications to 

the specification in accordance with the Contract. Such document 

specifies the Works. 

1.1.1.6 “Drawings” means the drawings of the Works, as included in the 

Contract, and any additional and modified drawings issued by (or 

on behalf of) the Employer in accordance with the Contract. 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed 
by the Contractor and submitted with the Letter of Bid, as included 
in the Contract. Such document may include the Bill of Quantities, 

data, lists, and schedules of rates and/or prices. 



Section VII. General Conditions 3-180 
 

 

1.1.1.8 The Activity Schedule is a schedule of the activities comprising the 

construction, installation, testing, and commissioning of the Works 
in a lump sum contract. It includes a lump sum price for each 
activity, which is used for valuations and for assessing the effects 

of Variations and Compensation Events. 

1.1.1.10 “Bid” means the Letter of Bid and all other documents which the 
Contractor submitted with the Letter of Bid, as included in the 
Contract. 

1.1.1.11 PC means Particular Conditions 

1.1.2 Parties and Persons 

1.1.2.1 “Party” means the Employer or the Contractor, as the context requires. 

1.1.2.2 “Employer” means the person named as employer in the Particular 
Conditions 
and the legal successors in title to this person. 

1.1.2.3 “Contractor” means the person(s) named as contractor in the 

Letter of Bid accepted by the Employer and the legal successors in 

title to this person(s). 

1.1.2.4 “Project Manager” is the person named in the PC (or any other 
competent person appointed by the Employer and notified to the 

Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and 

administering the Contract. 

1.1.2.5 “Subcontractor” means any person named in the Contract as a 

subcontractor, or any person appointed as a subcontractor, for a 

part of the Works; and the legal successors in title to each of these 

persons. 

1.1.2.6 “Bank” means the financing institution (if any) named in the PC. 

1.1.2.7 “Borrower” means the person (if any) named as the borrower in the PC. 

1.1.2.8 The “Adjudicator” is the person appointed jointly by the Employer 

and the Contractor to resolve disputes in the first instance, as 

provided for in GC Clause 1.32. 

1.1.3 Dates, Tests, Periods and Completion 

1.1.3.1 “Base Date” means the date 28 days prior to the latest date for 

submission of the Bid. 

1.1.3.2 “Commencement Date” means the date notified under the PC. 

1.1.3.3 “Completion Date” means the date for completion of the Works, or 
a Section (as the case may be) as certified by the Project Manager, 
in accordance with GC Clause 7.1.1, and as stipulated in the PC. 

1.1.3.4 “Test on Completion” means the tests (if any) which are specified in 

the Contract and which are carried out in accordance with the 

Specification for the purpose of issuing the “Certificate of 

Completion of the Works”. 
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1.1.3.5 “Taking-Over Certificate” or “Certificate of Completion of the 
Works” means a certificate issued under GC Clause 7.1 
[Completion]. 

1.1.3.6 “day” means a calendar day and “year” means 365 days. 
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1.1.3.7 “Dayworks” are varied work inputs subject to payment on a time 

basis for the Contractor’s employees and Equipment, in addition 

to payments for associated Materials and Plant. 

1.1.4 Money and Payments 

1.1.4.1 “Initial Contract Amount” means the amount accepted in the 
Letter of Acceptance for the execution and completion of the Works 
and the remedying of any defects. 

1.1.4.2 “Contract Price” means the price defined in GC Clause 4.1 
[Contract Price], and includes adjustments in accordance with the 
Contract. 

1.1.4.3 “Compensation Events” are those defined in GC Clause 4.7 
[Compensation Events] hereunder. 

1.1.5 Works and Goods 

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, 
vehicles and other things required for the execution and completion 
of the Works and the remedying of any defects. However, 
Contractor’s Equipment excludes Temporary Works, Employer’s 
Equipment (if any), Plant, Materials and any other things intended 
to form or forming part of the Permanent Works. 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and 
Temporary Works, or any of them as appropriate. 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended 
to form or forming part of the Permanent Works, including the 
supply-only materials (if any) to be supplied by the Contractor 
under the Contract. 

1.1.5.4 “Permanent Works” means the permanent works to be executed by 
the Contractor under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and other equipment 
intended to form or forming part of the Permanent Works, including 
vehicles purchased for the Employer and relating to the 
construction or operation of the Works. 

1.1.5.6 “Section” means a part of the Works specified in the PC as a Section (if 
any). 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other 

than Contractor’s Equipment) required on Site for the execution 

and completion of the Permanent Works and the remedying of any 

defects. 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or 

either of them as appropriate, and as described in the PC. 

1.1.6 Other Definitions 

1.1.6.1 “Contractor’s Documents” means the calculations, computer 
programs and other software, drawings, manuals, models and 
other documents of a technical nature (if any) supplied by the 
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Contractor under the Contract. 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located. 

1.1.6.3 “Force Majeure” is defined in GC Clause 6.1 [Force Majeure]. 
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1.1.6.4 “Laws” means all national (or state) legislation, statutes, 
ordinances and other laws, and regulations and by-laws of any 
legally constituted public authority. 

1.1.6.5 “Performance Security” means the security (or securities, if any) under 
GC 
Clause 4.15 [Securities]. 

1.1.6.6 “Site” means the places where the Permanent Works are to be 
executed including storage and working areas and to which Plant 
and Materials are to be delivered, and any other places as may be 
specified in the PC as forming part of the Site. 

1.1.6.8 “Unforeseeable” or “Unforeseen” means not reasonably foreseeable 
by an experienced Contractor by the Base Date. 

1.1.6.9 “Variation” means any change to the Works, which is instructed or 
approved as a variation under GC Clause 4.3 [Variations]. 

1.2 Interpretation 

1.2.1 Interpretation In the Contract, except where the context requires 

otherwise: 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and 
words indicating the plural also include the singular; 

(c) provisions including the word “agree”, “agreed” or 

“agreement” require the agreement to be recorded in writing; 

(d) “written” or “in writing” means hand-written, type-written, 

printed or electronically made, and resulting in a permanent 

record; 

(e) the word “tender” is synonymous with “bid” and “tenderer” 
with “bidder” and the words “tender documents” with 
“bidding documents”. 

1.2.2 The marginal words and other headings shall not be taken into 
consideration in the interpretation of these Conditions. 

1.2.3 If sectional completion is specified in the PC, references in the GC 

to the Works, the Completion Date, and the Intended Completion 

Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion Date for the whole 

of the Works). 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of 
approvals, certificates, consents, determinations, notices, 
requests and discharges, these communications shall be: 

 

(a) in writing and delivered by hand (against receipt), sent by 

mail or courier, or transmitted using any of the agreed 

systems of electronic transmission as stated in the PC; and 
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(b) delivered, sent or transmitted to the address for 
the recipient’s communications as stated in the 
PC. However: 
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(i) if the recipient gives notice of another address, 
communications shall thereafter be delivered 
accordingly; and 

 

(ii) if the recipient has not stated otherwise when 

requesting an approval or consent, it may be sent to 

the address from which the request was issued 

1.3.2 Approvals, certificates, consents and determinations shall not be 

unreasonably withheld or delayed. When a certificate is issued to a 

Party, the certifier shall send a copy to the other Party. 

1.3.3 When a notice is issued to a Party, by the other Party or the Project 

Manager, a copy shall be sent to the Project Manager or the other 

Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the law of the country or other 

jurisdiction stated in the PC. 

The ruling language of the Contract shall be that stated in the PC. 

The language for communications shall be that stated in the PC. If 
no language is stated there, the language for communications shall 
be the ruling language of the Contract. 

 

1.4.2 Supporting documents and printed literature that are part of the 
Contract may be in another language provided they are 
accompanied by an accurate translation of the relevant passages 

in the language specified, in which case, for purposes of 
interpretation of the Contract, this translation shall govern. 

The Contractor shall bear all costs of translation to the governing 

language and all risks of the accuracy of such translation, for 

documents provided by the Contractor. 
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1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually 

explanatory of one another. For the purposes of interpretation, the 

priority of the documents shall be in accordance with the following 

sequence: 

(a) the Contract Agreement (if any), 

(b) the Letter of Acceptance, 

(c) the Bid, 

(d) the Particular Conditions 

(e) these General Conditions, 

(f) the Specification, 

(g) the Drawings, and 

(h) the Schedules and any other documents forming part of the 

Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the 

Project Manager shall issue any necessary clarification or 

instruction. 

1.6 Contract Agreement 

1.6.1 The Parties shall enter into a Contract Agreement within 28 days 

after the Contractor receives the Letter of Acceptance, unless the 
Particular Conditions establish otherwise. The Contract 
Agreement shall be based upon the relevant form provided in 

Section IX, Contract Forms. The costs of stamp duties and similar 
charges (if any) imposed by law in connection with entry into the 

Contract Agreement shall be borne by the Employer. 

1.7 Assignment 

1.7.1 Neither Party shall assign the whole or any part of the Contract or 

any benefit or interest in or under the Contract. However, either 

Party: 

(a) may assign the whole or any part with the prior agreement of 

the other Party, at the sole discretion of such other Party, and 

(b) may, as security in favour of a bank or financial institution, 
assign its right to any moneys due, or to become due, under 
the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of 

the Employer. Unless otherwise stated in the Contract, two copies 
of the Contract and of each subsequent Drawing shall be supplied 
to the Contractor, who may make or request further copies at the 

cost of the Contractor. 



Section VII. General Conditions 3-188 
 

 

1.8.2 Each of the Contractor’s Documents shall be in the custody and 

care of the Contractor, unless and until taken over by the 
Employer. Unless otherwise stated in the Contract, the Contractor 
shall supply to the Project Manager six copies of each of the 

Contractor’s Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, 
publications named in the Specification, the Contractor’s 
Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Employer’s 
Personnel shall have the right of access to all these documents at 
all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which 
was prepared for use in executing the Works, the Party shall 
promptly give notice to the other Party of such error or defect. 

1.9 Confidential Details 

1.9.1 The Contractor’s and the Employer’s Personnel shall disclose all 

such confidential and other information as may be reasonably 
required in order to verify the Contractor’s compliance with the 
Contract and allow its proper implementation. 

Each of them shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their 
respective obligations under the Contract or to comply with 

applicable Laws. Each of them shall not publish or disclose any 
particulars of the Works prepared by the other Party without the 
previous agreement of the other Party. However, the Contractor 

shall be permitted to disclose any publicly available information, 
or information otherwise required to establish his qualifications to 

compete for other projects. 

1.9.2 Notwithstanding the above, the Contractor may furnish to its 
Subcontractor(s) such documents, data and other information it 

receives from the Employer to the extent required for the 
Subcontractor(s) to perform its work under the Contract, in which 

event the Contractor shall obtain from such Subcontractor(s) an 
undertaking of confidentiality similar to that imposed on the 
Contractor under this Clause. 

1.10 Compliance with Laws 

1.10.1 The Contractor shall, in performing the Contract, comply with applicable 
Laws. 

1.10.2 Unless otherwise stated in the Particular Conditions: 

(a) the Employer shall acquire and pay for all permits, approvals 

and/or licenses from all local, state or national government 

authorities or public service undertakings in the Employer’s 

Country, which (i) such authorities or undertakings require 

the Employer to obtain in the Employer’s name, and (ii) are 

necessary for the execution of the Contract, including those 
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required for the performance by both the Contractor and the 

Employer of their respective obligations under the Contract; 
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(b) the Contractor shall acquire and pay for all permits, 

approvals and/or licenses from all local, state or national 

government authorities or public service undertakings in the 

Employer’s Country, which such authorities or undertakings 

require the Contractor to obtain in its name and which are 

necessary for the performance of the Contract, including, 

without limitation, visas for the Contractor’s and 

Subcontractor’s personnel and entry permits for all imported 

Contractor’s Equipment. The Contractor shall acquire all 

other permits, approvals and/or licenses that are not the 

responsibility of the Employer under GC Clause 1.10.2(a) 

hereof and that are necessary for the performance of the 

Contract. The Contractor shall indemnify and hold harmless 

the Employer from and against any and all liabilities, 

damages, claims, fines, penalties and expenses of whatever 

nature arising or resulting from the violation of such laws by 

the Employer or its personnel, including the Subcontractors 

and their personnel, but without prejudice to GC Clause 

1.10.1 hereof. 

1.11 Joint and Several Liability 

1.11.1 If the Contractor is a joint venture, consortium, or association 

(JVCA) of two or more persons, all such persons shall be jointly 

and severally bound to the Employer for the fulfilment of the 

provisions of the Contract, unless otherwise specified in the PC, 

and shall designate one of such persons to act as a leader with 

authority to bind the JVCA. The composition or the constitution of 

the JVCA shall not be altered without the prior consent of the 

Employer. 

1.12 Inspections and Audit by the Bank 

1.12.1 The Contractor shall permit the Bank and/or persons appointed 

by the Bank to inspect the Site and/or the Contractor’s accounts 

and records relating to the performance of the Contract and to 

have such accounts and records audited by auditors appointed by 

the Bank if required by the Bank. 

1.12.2 The Contractor shall maintain all documents and records related 
to the Contract for a period of three (3) years after completion of the 
Works. The Contractor shall provide any documents necessary for 
the investigation of allegations of fraud, collusion, coercion, 
obstruction or corruption and require its employees or agents with 
knowledge of the Contract to respond to questions from the Bank. 

 
1.13 Project Manager’s Decisions 

1.13.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 
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1.14 Delegation 

1.14.1 The Project Manager may delegate any of his duties and 
responsibilities and may cancel any delegation after notifying the 
Contractor. 
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1.15 Subcontracting 

1.15.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of 

the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. 
 

1.16 Personnel and Equipment 

1.16.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid, to carry out the Works or other 

personnel and equipment approved by the Project Manager. The 
Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those 
proposed in the Bid. 

 
1.16.2 If the Project Manager asks the Contractor to remove a person who 

is a member of the Contractor’s staff or work force, stating the 

reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the 

work in the Contract. 

1.17 Other Contractors 

1.17.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 
between the dates given in the Schedule of Other Contractors, as 

referred to in the PC. The Contractor shall also provide facilities 
and services for them as described in the Schedule. The Employer 
may modify the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification. 
 

1.18 Employer’s and Contractor’s Risks 

1.18.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 
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1.19 Employer’s Risks 

1.19.1 From the Start Date until the Defects Liability Certificate has been 

issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works or 

(ii) negligence, breach of statutory duty, or interference with 

any legal right by the Employer or by any person 

employed by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

1.19.2 From the Completion Date until the Defects Liability Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

1.20 Contractor’s Risks 

1.20.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 

1.21 Insurance 

1.21.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end 

of the Defects Liability Period, in the amounts and deductibles 

stated in the PC for the following events which are due to the 

Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and 
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1.21.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Commencement Date. All such insurance shall 

provide for compensation to be payable in the types and proportions 

of currencies required to rectify the loss or damage incurred. 

 
1.21.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance which 

the Contractor should have provided and recover the premiums 

the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums 

shall be a debt due. 

1.21.4 Alterations to the terms of insurance shall not be made without the 

approval of the Project Manager. 

1.21.5 Both parties shall comply with any conditions of the insurance policies. 

1.22 Site Investigation Reports 

1.22.1 The Contractor, in preparing the Bid, shall rely on any Site 

Investigation Reports referred to in the PC, supplemented by any 

information available to the Bidder. 

1.23 Contractors to Construct the Works 

1.23.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

1.24 The Works to Be Completed by the Intended Completion Date 

1.24.1 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

1.25 Approval by the Project Manager 

1.25.1 The Contractor shall submit Specifications and Drawings showing 

the proposed Temporary Works to the Project Manager, who is to 

approve them if they comply with the Specifications and Drawings. 

1.25.2 The Contractor shall be responsible for design of Temporary Works. 

1.25.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

1.25.4 The Contractor shall obtain approval of third parties to the design 

of the Temporary Works, where required. 

1.25.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Project Manager before this use. 
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1.26 Safety 

1.26.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 

1.27 Discoveries 

1.27.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer. The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for 

dealing with them. 

1.28 Possession of the Site 

1.28.1 The Employer shall give possession of all parts of the Site to the 

Contractor. If possession of a part is not given by the date stated 

in the PC, the Employer shall be deemed to have delayed the start 

of the relevant activities, and this shall be a Compensation Event. 

1.29 Access to the Site 

1.29.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being carried 

out or is intended to be carried out. 

1.30 Instructions 

1.30.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the 

Site is located. 

 

 
1.31 Appointment of the Adjudicator 

1.31.1 The Adjudicator shall be appointed jointly by the Employer and the 

Contractor, at the time of the Employer’s issuance of the Letter of 

Acceptance. If, in the Letter of Acceptance, the Employer does not 

agree on the appointment of the Adjudicator, the Employer will 

request the Appointing Authority designated in the PC, to appoint 

the Adjudicator within 14 days of receipt of such request. 

1.31.2 Should the Adjudicator resign or die, or should the Employer and 

the Contractor agree that the Adjudicator is not functioning in 

accordance with the provisions of the Contract, a new Adjudicator 

shall be jointly appointed by the Employer and the Contractor. In 

case of disagreement between the Employer and the Contractor, 

within 30 days, the Adjudicator shall be designated by the 

Appointing Authority designated in the PC at the request of either 

party, within 14 days of receipt of such request. 

1.32 Procedure for Disputes 
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1.32.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Adjudicator within 14 days of 

the notification of the Project Manager’s decision. 

1.32.2 The Adjudicator shall give a decision in writing within 28 days of 

receipt of a notification of a dispute. 

1.32.3 The Adjudicator shall be paid by the hour at the rate specified in 

the PC, together with reimbursable expenses of the types specified 

in the PC, and the cost shall be divided equally between the 

Employer and the Contractor, whatever decision is reached by the 

Adjudicator. Either party may refer a decision of the Adjudicator to 

an Arbitrator within 28 days of the Adjudicator’s written decision. 

If neither party refers the dispute to arbitration within the above 

28 days, the Adjudicator’s decision shall be final and binding. 

1.32.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and in 

the place specified in the PC. 

 

2. Time Control 

2.1 Programme 

2.1.1 Within the time stated in the PC, after the date of the Letter of 
Acceptance, the Contractor shall submit to the Project Manager for 
approval a Programme showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 
In the case of a lump sum contract, the activities in the Programme 
shall be consistent with those in the Activity Schedule. 

2.1.2 An update of the Programme shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

2.1.3 The Contractor shall submit to the Project Manager for approval an 
updated Programme at intervals no longer than the period stated 
in the PC. If the Contractor does not submit an updated Programme 
within this period, the Project Manager may withhold the amount 
stated in the PC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on 
which the overdue Programme has been submitted. In the case of 
a lump sum contract, the Contractor shall provide an updated 
Activity Schedule within 14 days of being instructed to by the 
Project Manager. 

2.1.4 The Project Manager’s approval of the Programme shall not alter the 
Contractor’s obligations. The Contractor may revise the Programme 
and submit it to the Project Manager again at any time. A revised 

Programme shall show the effect of Variations and Compensation 
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2.2 Extension of the Intended Completion Date 
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2.2.1 The Project Manager shall extend the Intended Completion Date if 

a Compensation Event occurs or a Variation is issued which makes 

it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate 

the remaining work, which would cause the Contractor to incur 

additional cost. 

2.2.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 
Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, 

the delay by this failure shall not be considered in assessing the 
new Intended Completion Date. 

2.3 Acceleration 

2.3.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain priced 

proposals for achieving the necessary acceleration from the 

Contractor. If the Employer accepts these proposals, the Intended 

Completion Date shall be adjusted accordingly and confirmed by 

both the Employer and the Contractor. 

2.3.2 If the Contractor’s priced proposals for acceleration are accepted 

by the Employer, they are incorporated in the Contract Price and 

treated as a Variation. 

2.4 Delays Ordered by the Project Manager 

2.4.1 The Project Manager may instruct the Contractor to delay the start 

or progress of any activity within the Works. 

2.5 Management Meetings 

2.5.1 Either the Project Manager or the Contractor may require the other 

to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal 

with matters raised in accordance with the early warning 
procedure. 

2.5.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either 

at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 
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2.6 Early Warning 

2.6.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the Contract 

Price, or delay the execution of the Works. The Project Manager 

may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price 

and Completion Date. The estimate shall be provided by the 

Contractor as soon as reasonably possible. 

2.6.2 The Contractor shall cooperate with the Project Manager in making 

and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 

work and in carrying out any resulting instruction of the Project 
Manager. 

 

3. Quality Control 

3.1 Identifying Defects 

3.1.1 The Project Manager shall check the Contractor’s work and notify 

the Contractor of any Defects that are found. Such checking shall 

not affect the Contractor’s responsibilities. The Project Manager 

may instruct the Contractor to search for a Defect and to uncover 

and test any work that the Project Manager considers may have a 

Defect. 

3.2 Tests 

3.2.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has a 

Defect and the test shows that it does, the Contractor shall pay for 

the test and any samples. If there is no Defect, the test shall be a 

Compensation Event. 

3.3 Correction of Defects 

3.3.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins 

at Completion, and is defined in the PC. The Defects Liability 

Period shall be extended for as long as Defects remain to be 

corrected. 

Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Project Manager’s notice. 

3.4 Uncorrected Defects 

3.4.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager shall 

assess the cost of having the Defect corrected, and the Contractor 

shall pay this amount. 
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4. Cost Control 

4.1 Contract Price 
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4.1.1 In the case of an admeasurement contract, the Bill of Quantities 

shall contain priced items for the Works to be performed by the 

Contractor. The Bill of Quantities is used to calculate the Contract 

Price. The Contractor will be paid for the quantity of the work 

accomplished at the rate in the Bill of Quantities for each item. 

4.1.2 In the case of a lump sum contract, the Activity Schedule shall 

contain the priced activities for the Works to be performed by the 

Contractor. The Activity Schedule is used to monitor and control 

the performance of activities on which basis the Contractor will be 

paid. If payment for Materials on Site shall be made separately, the 

Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 

4.2 Changes in the Contract Price 

4.2.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity 

in the Bill of Quantities for the particular item by more than 

25 percent, provided the change exceeds 1 percent of the 

Initial Contract Price, the Project Manager shall adjust the rate 

to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by 

more than 15 percent, except with the prior approval of the 

Employer. 

(c) If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

 
4.2.2 In the case of a lump sum contract, the Activity Schedule shall be 

amended by the Contractor to accommodate changes of 

Programme or method of working made at the Contractor’s own 

discretion. Prices in the Activity Schedule shall not be altered when 

the Contractor makes such changes to the Activity Schedule. 

4.3 Variations 

4.3.1 All Variations shall be included in updated Programs, and, in the 

case of a lump sum contract, also in the Activity Schedule, 

produced by the Contractor. 

4.3.2 The Contractor shall provide the Project Manager with a quotation 

for carrying out the Variation when requested to do so by the 

Project Manager. The Project Manager shall assess the quotation, 

which shall be given within seven (7) days of the request or within 

any longer period stated by the Project Manager and before the 

Variation is ordered. 
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4.3.3 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the Variation and make a change to the Contract Price, 

which shall be based on the Project Manager’s own forecast of the 

effects of the Variation on the Contractor’s costs. 

4.3.4 If the Project Manager decides that the urgency of varying the work 

would prevent a quotation being given and considered without 

delaying the work, no quotation shall be given and the Variation 

shall be treated as a Compensation Event. 

4.3.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning. 

4.3.6 In the case of an admeasurement contract, if the work in the 

Variation corresponds to an item description in the Bill of 

Quantities and if, in the opinion of the Project Manager, the 

quantity of work above the limit stated in GC Clause 

4.2.1 or the timing of its execution do not cause the cost per unit 

of quantity to change, the rate in the Bill of Quantities shall be 

used to calculate the value of the Variation. If the cost per unit of 

quantity changes, or if the nature or timing of the work in the 

Variation does not correspond with items in the Bill of Quantities, 

the quotation by the Contractor shall be in the form of new rates 

for the relevant items of work. 

4.4 Cash Flow Forecasts 

4.4.1 When the Program, or, in the case of a lump sum contract, the 

Activity Schedule, is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast. The cash flow 

forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange 

rates. 

4.5 Payment Certificates 

4.5.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

4.5.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

4.5.3 The value of work executed shall be determined by the Project Manager. 

4.5.4 The value of work executed shall comprise: 

(a) In the case of an admeasurement contract, the value of 

the quantities of work in the Bill of Quantities that have 

been completed; or 

(b) In the case of a lump sum contract, the value of work 

executed shall comprise the value of completed activities in 
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4.5.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

4.5.6 The Project Manager may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified 

in any certificate in the light of later information. 

4.6 Payments 

4.6.1 Payments shall be adjusted for deductions for advance payments 

and retention. The Employer shall pay the Contractor the amounts 

certified by the Project Manager within 28 days of the date of each 

certificate. If the Employer makes a late payment, the Contractor 

shall be paid interest on the late payment in the next payment. 

Interest shall be calculated from the date by which the payment 

should have been made up to the date when the late payment is 

made at the prevailing rate of interest for commercial borrowing 

for each of the currencies in which payments are made. 

4.6.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as set 

out in this clause. Interest shall be calculated from the date upon 

which the increased amount would have been certified in the 

absence of dispute. 

4.6.3 Unless otherwise stated, all payments and deductions shall be paid 

or charged in the proportions of currencies comprising the Contract 

Price. 

4.6.4 Items of the Works for which no rate or price has been entered in 

shall not be paid for by the Employer and shall be deemed covered 

by other rates and prices in the Contract. 

4.7 Compensation Events 

4.7.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site 

by the Site Possession Date pursuant to GC Clause 1.29. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover 

or to carry out additional tests upon work, which is then 

found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to 
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(f) Ground conditions are substantially more adverse than 
could reasonably have been assumed before issuance of the 
Letter of Acceptance from the 
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information issued to bidders (including the Site Investigation 

Reports), from information available publicly and from a 

visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

4.7.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended Completion 

Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended. The Project Manager shall 

decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion 

Date shall be extended. 

4.7.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has been 

provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly. If 

the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project 

Manager’s own forecast. The Project Manager shall assume that 

the Contractor shall react competently and promptly to the event. 

4.7.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

4.8 Tax 

4.8.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 28 days 

before the submission of bids for the Contract and the date of the 

last Completion certificate. The adjustment shall be the change in 

the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price or are a 

result of GC Clause 4.10. 
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4.9 Currencies 

4.9.1 Where payments are made in currencies other than the currency 

of the Employer’s country specified in the PC, the exchange rates 

used for calculating the amounts to be paid shall be the exchange 

rates stated in the Contractor’s Bid. 

4.10 Price Adjustment 

4.10.1 Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the PC. If so provided, the amounts certified in each 

payment certificate, before deducting for Advance Payment, shall be 

adjusted by applying the respective price adjustment factor to the 

payment amounts due in each currency. A separate formula of the 

type indicated below applies to each Contract currency: 

Pc = Ac + Bc Imc/Ioc 
 

where: 

Pc is the adjustment factor for the portion of the Contract 

Price payable in a specific currency “c.” 

Ac and Bc are coefficients16 specified in the PC, representing 

the nonadjustable and adjustable portions, respectively, of 

the Contract Price payable in that specific currency “c;” and 

Imc is the index prevailing at the end of the month being 

invoiced and Ioc is the index prevailing 28 days before Bid 

opening for inputs payable; both in the specific currency “c.” 

4.10.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations in 

costs. 

4.11 Retention 

4.11.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the PC until Completion of the 

whole of the Works. 

4.11.2 Upon the issue of a Certificate of Completion of the Works by the 

Project Manager, in accordance with GC Clause 7.1.1, half the total 

amount retained shall be repaid to the Contractor and half when 

the Defects Liability Period has passed and the Project Manager 

has certified that all Defects notified by the Project Manager to the 

Contractor before the end of this period have been corrected. The 

Contractor may substitute retention money with an “on demand” 

Bank guarantee. 

 

16 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. 
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Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient 

A, for the nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to 

take account of fixed cost elements or other nonadjustable components. The sum of the 

adjustments for each currency is added to the Contract Price. 
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4.12 Liquidated Damages 

4.12.1 The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the PC for each day that the Completion 

Date is later than the Intended Completion Date. The total amount 

of liquidated damages shall not exceed the amount defined in the 

PC. The Employer may deduct liquidated damages from payments 

due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor’s liabilities. 

4.12.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate. The Contractor shall be paid interest 

on the overpayment, calculated from the date of payment to the 

date of repayment, at the rates specified in GC Clause 4.6.1. 

4.13 Bonus 

4.13.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PC for each day (less any days for which 

the Contractor is paid for acceleration) that the Completion is 

earlier than the Intended Completion Date. The Project Manager 

shall certify that the Works are complete, although they may not 

be due to be complete. 

4.14 Advance Payment 

4.14.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the PC by the date stated in the PC, against 

provision by the Contractor of an Unconditional Bank Guarantee 

in a form and by a bank acceptable to the Employer in amounts 

and currencies equal to the advance payment. The Guarantee shall 

remain effective until the advance payment has been repaid, but 

the amount of the Guarantee shall be progressively reduced by the 

amounts repaid by the Contractor. Interest shall not be charged on 

the advance payment. 

4.14.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

4.14.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, following 

the schedule of completed percentages of the Works on a payment 

basis. No account shall be taken of the advance payment or its 

repayment in assessing valuations of work done, Variations, price 

adjustments, Compensation Events, Bonuses, or Liquidated 

Damages. 
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4.15.1 The Performance Security shall be provided to the Employer no 

later than the date specified in the Letter of Acceptance and shall 

be issued in an amount specified in the PC, by a bank or surety 

acceptable to the Employer, and denominated in the types and 

proportions of the currencies in which the Contract Price is 

payable. The Performance Security shall be valid until a date 28 

days from the date of issue of the Certificate of Completion in the 

case of a Bank Guarantee, and until one year from the date of issue 

of the Completion Certificate in the case of a Performance Bond. 

4.16 Dayworks 

4.16.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 

used for small additional amounts of work only when the Project 

Manager has given written instructions in advance for additional 

work to be paid for in that way. 

4.16.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager. Each 

completed form shall be verified and signed by the Project Manager 

within two days of the work being done. 

4.16.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

4.17 Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 
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5. Staff and Labour 

5.1 Forced Labour 

5.1.1 The Contractor shall not employ forced labour, which consists of 

any work or service, not voluntarily performed, that is exacted from 

an individual under threat of force or penalty, and includes any 

kind of involuntary or compulsory labour, such as indentured 

labour, bonded labour or similar labour-contracting 

arrangements. 

5.2 Child Labour 

5.2.1 The Contractor shall not employ children in a manner that is 

economically exploitative, or is likely to be hazardous, or to interfere 

with the child's education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social development. Where the 
relevant labour laws have provisions for employment of minors, the 

Contractor shall follow those laws applicable to the Contractor. 
Children below the age of 18 years shall not be employed in 

dangerous work. 

5.3 Workers’ Organizations 

5.3.1 In countries where the relevant labour laws recognize workers’ 
rights to form and to join workers’ organisations of their choosing 

without interference and to bargain collectively, the Contractor 
shall comply with such laws. Where the relevant labour laws 
substantially restrict workers’ organisations, the Contractor shall 

enable alternative means for Contractor’s Personnel to express 
their grievances and protect their rights regarding working 

conditions and terms of employment. In either case described 
above, and where the relevant labour laws are silent, the 
Contractor shall not discourage Contractor’s Personnel from 

forming or joining workers’ organisations of their choosing or from 
bargaining collectively, and shall not discriminate or retaliate 
against the Contractor’s Personnel who participate, or seek to 

participate, in such organisations and bargain collectively. The 
Contractor shall engage with such workers representatives. Worker 

organisations are expected to fairly represent the workers in the 
workforce. 
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5.4 Non-Discrimination and Equal Opportunity 

5.4.1 The Contractor shall not make employment decisions on the basis 
of personal characteristics unrelated to inherent job requirements. 
The Contractor shall base the employment relationship on the 

principle of equal opportunity and fair treatment, and shall not 
discriminate with respect to aspects of the employment 
relationship, including recruitment and hiring, compensation 

(including wages and benefits), working conditions and terms of 
employment, access to training, promotion, termination of 

employment or retirement, and discipline. In countries where the 
relevant labour laws provide for non-discrimination in 
employment, the Contractor shall comply with such laws. When 

the relevant labour laws are silent on non-discrimination in 
employment, the Contractor shall meet this Clause’s 
requirements. Special measures of protection or assistance to 

remedy past discrimination or selection for a particular job based 
on inherent requirements of the job shall not be deemed 

discrimination. 
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6. Force Majeure 

6.1 Definition of Force Majeure 

6.1.1 In this Clause, “Force Majeure” means an exceptional event or 

circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided 

against before entering into the Contract, 

(c) which, having arisen, such Party could not reasonably 

have avoided or overcome, and 

(d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional 

events or circumstances of the kind listed below, so long as 

conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), 

invasion, act of foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the 

Contractor’s Personnel, revolution, insurrection, military 

or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons 

other than the Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation 

or contamination by radio-activity, except as may be 

attributable to the Contractor’s use of such munitions, 

explosives, radiation or radio- activity, and 

(v) natural catastrophes such as earthquake, hurricane, 

typhoon or volcanic activity. 

6.2 Notice of Force Majeure 

6.2.1 If a Party is or will be prevented from performing its substantial 

obligations under the Contract by Force Majeure, then it shall give 

notice to the other Party of the event or circumstances constituting 

the Force Majeure and shall specify the obligations, the 

performance of which is or will be prevented. The notice shall be 

given within 14 days after the Party became aware, or should have 

become aware, of the relevant event or circumstance constituting 

Force Majeure. 

6.2.2 The Party shall, having given notice, be excused performance of its 

obligations for so long as such Force Majeure prevents it from 

performing them. 
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6.2.3 Notwithstanding any other provision of this Clause, Force Majeure 

shall not apply to obligations of either Party to make payments to 

the other Party under the Contract 

6.3 Duty to Minimise Delay 

6.3.1 Each Party shall at all times use all reasonable endeavours to 

minimise any delay in the performance of the Contract as a result 

of Force Majeure. 

6.3.2 A Party shall give notice to the other Party when it ceases to be 

affected by the Force Majeure. 

6.4 Consequences of Force Majeure 

6.4.1 If the Contractor is prevented from performing its substantial 
obligations under the Contract by Force Majeure of which notice 
has been given under GC Clause 

6.2 [Notice of Force Majeure], and suffers delay and/or incurs Cost 

by reason of such Force Majeure, the Contractor shall be entitled 

subject to GC Clause 1.32.1 [Procedure for Disputes] to: 

(a) an extension of time for any such delay, if completion is or will 

be delayed, under GC Clause 2.2 [Extension of the Intended 

Completion Date], and 

(b) if the event or circumstance is of the kind described in sub-

paragraphs (i) to (iv) of GC Clause 6.1 [Definition of Force 

Majeure] and, in the case of GC Clause 6.1.1(d)(ii) to (iv), 

occurs in the Country, payment of any such Cost, including 

the costs of rectifying or replacing the Works and/or Goods 

damaged or destructed by Force Majeure, to the extent they 

are not indemnified through the insurance policy referred to 

in GC Clause 1.21 [Insurance]. 

6.4.2 After receiving this notice, the Project Manager shall proceed in 

accordance with GC Clause 1.13 [Project Manager’s Decisions] to 

agree or determine these matters. 

6.5 Force Majeure Affecting Subcontractor 

6.5.1 If any Subcontractor is entitled under any contract or agreement 

relating to the Works to relief from force majeure on terms 

additional to or broader than those specified in this Clause, such 

additional or broader force majeure events or circumstances shall 

not excuse the Contractor’s non-performance or entitle him to 

relief under this Clause. 

6.6 Optional Termination, Payment and Release 

6.6.1 If the execution of substantially all the Works in progress is 
prevented for a continuous period of 84 days by reason of Force 
Majeure of which notice has been given under GC Clause 6.2 
[Notice of Force Majeure], or for multiple periods which total more 
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Contract. In this event, the termination shall take effect 7 days 

after the notice is given, and the Contractor shall proceed in 

accordance with GC Clause 7.5.5. 

6.6.2 Upon such termination, the Project Manager shall determine the 

value of the work done and issue a Payment Certificate which shall 

include: 

(a) the amounts payable for any work carried out for which a 

price is stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which 

have been delivered to the Contractor, or of which the 

Contractor is liable to accept delivery: this Plant and 

Materials shall become the property of (and be at the risk of) 

the Employer when paid for by the Employer, and the 

Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were 

reasonably and necessarily incurred by the Contractor in the 

expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s 

Equipment from the Site and the return of these items to the 

Contractor’s works in his country (or to any other destination 

at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labour 

employed wholly in connection with the Works at the date of 

termination. 

6.7 Release from Performance 

6.7.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not 

limited to, Force Majeure) arises which makes it impossible or 

unlawful for either or both Parties to fulfill its or their contractual 

obligations or which, under the law governing the Contract, 

entitles the Parties to be released from further performance of the 

Contract, then upon notice by either Party to the other Party of 

such event or circumstance: 

(a) the Parties shall be discharged from further performance, 

without prejudice to the rights of either Party in respect of any 

previous breach of the Contract, and 

(b) the sum payable by the Employer to the Contractor shall be 

the same as would have been payable under GC Clause 6.6 

[Optional Termination, Payment and Release] if the Contract 

had been terminated under GC Clause 6.6. 
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7. Finishing the Contract 

7.1 Completion 

7.1.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project Manager 

shall do so upon deciding that the whole of the Works is completed. 

7.2 Taking Over 

7.2.1 The Employer shall take over the Site and the Works within seven 
days of the Project Manager’s issuing a certificate of Completion. 

7.3 Final Account 

7.3.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period. 

The Project Manager shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 56 
days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 56 days 
a schedule that states the scope of the corrections or additions that 
are necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the Project Manager shall decide on the 
amount payable to the Contractor and issue a payment certificat 

e. 

7.4 Operating and Maintenance Manuals 

7.4.1 If “as built” Drawings and/or operating and maintenance manuals 
are required, the Contractor shall supply them by the dates stated 
in the PC. 

7.4.2 If the Contractor does not supply the Drawings and/or manuals by 

the dates stated in the PC pursuant to GC Clause 7.4.1, or they do 
not receive the Project Manager’s approval, the Project Manager 

shall withhold the amount stated in the PC from payments due to 
the Contractor. 

7.5 Termination 

7.5.1 The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract. 

7.5.2 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of 

work is shown on the current Programme and the stoppage 

has not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 28 days; 
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liquidation other than for a reconstruction or amalgamation; 
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(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 84 days of the date of the 

Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of 

time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required; 

(g) the Contractor has delayed the completion of the Works by 

the number of days for which the maximum amount of 

liquidated damages can be paid, as defined in the PC; or 

(h) if the Contractor, as determined by the Employer, based on 
reasonable evidence, has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract, 
pursuant to GC Clause 7.6 [Fraud and Corruption]. 

7.5.3 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those listed 
under GC Clause 7.5.2 above, the Project Manager shall decide 
whether the breach is fundamental or not. 

7.5.4 Notwithstanding the above, the Employer may terminate the 
Contract for convenience. 

7.5.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

7.6 Fraud and Corruption 

7.6.1 If the Employer determines that the Contractor has engaged in 
corrupt, fraudulent, collusive, coercive or obstructive practices, in 
competing for or in executing the Contract, then the Employer may, 

after giving 14 days notice to the Contractor, terminate the 
Contractor's employment under the Contract and expel him from 
the Site, and the provisions of GC Clause 7.5 [Termination] shall 

apply as if such expulsion had been made under GC Clause 7.5.2. 

7.6.2 Should any employee of the Contractor be determined to have 

engaged in corrupt, fraudulent, coercive or obstructive practice 

during the execution of the work then that employee shall be 

removed in accordance with GC Clause 1.16.2. 

7.6.3 It is the Bank’s policy to require that Borrowers (including 
beneficiaries of Bank Financing), as well as bidders, suppliers, and 

contractors, and their agents (whether declared or not), 
subcontractors, sub-consultants, service providers or suppliers, 
and any personnel thereof, observe the highest standard of ethics 

during the procurement and execution of Bank-financed 
contracts17. In pursuance of this policy, the Bank: 

(a) defines, for the purposes of this provision, the terms set forth below as 
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17 In this context, any action to influence the procurement process or contract execution for undue 

advantage is improper. 
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(i) “Corrupt Practice” is the offering, giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence 
improperly the actions of another party18; 

(ii) “Fraudulent Practice” is any act or omission, including a 
misrepresentation that knowingly or recklessly misleads, or 
attempts to mislead, a party19 to obtain financial or other 
benefit or to avoid an obligation; 

(iii) “Collusive Practice” is an arrangement between two or more 
parties20, designed to achieve an improper purpose, including 
to influence improperly the actions of another party; and 

(iv) “Coercive Practice”is impairing or harming, or threatening 
toimpair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a 
party21; 

(v) “obstructive practice” is 

 
(v.1) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false 

statements to investigators in order to materially impede a 

Bank investigation into allegations of a corrupt, fraudulent, 

coercive or collusive practice; and/or threatening, harassing 

or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from 

pursuing the investigation, or 

 
(v.2) acts intended to materially impede the exercise of the 
Bank’s inspection and audit rights provided for under clause 1.12 
[Inspections and Audits by the Bank] 

(b) will reject a proposal for award if it determines that the bidder 

recommended for award or any of its personnel, or its agents, or its 

sub-consultants, sub-contractors, service providers, suppliers 

and/or their employees, has, directly or indirectly engaged in 

Corrupt, Fraudulent, Collusive, Coercive or Obstructive Practices 

in competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the 
Financing allocated to a contract if it determines at any time that 

representatives of the Borrower or of a recipient of any part of the 
proceeds of such Financing engaged in Corrupt, Fraudulent, 
Collusive, Coercive or Obstructive Practices during the 

procurement or the implementation of that contract, without the 
Borrower having taken timely and appropriate action satisfactory 

to the Bank to address such practices when 
 

18 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation 

to the procurement process or contract execution. In this context, “public official” includes Bank staff 

and employees of other organizations taking or reviewing procurement decisions. 
19   For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 
“obligation” 

relate to the procurement process or contract execution; and the “act or omission” is intended to influence 

the procurement process or contract execution. 
20 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 
public 
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procurement or selection process, to simulate competition or to establish bid prices at artificial, non-

competitive levels, or are privy to each other’s bid prices or other conditions. 
21   For the purpose of this sub-paragraph, “party” refers to  a participant in the procurement process or 
contract 

execution. 
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they occur, including by failing to inform the Bank in a timely 

manner at the time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with 

the prevailing Bank’s sanctions procedures22, including by publicly 

declaring such firm or individual ineligible either indefinitely or for 

a stated period of time, (i) to be awarded Bank-financed contracts 

and (ii) to be a nominated 23 sub-contractor, consultant, supplier, 

or service provider of an otherwise eligible firm being awarded a 

Bank-financed contract; and 

 
(e) will require that a clause be included in bidding documents and in 

contracts financed by the Bank, requiring bidders, suppliers and 

contractors and their sub- contractors, agents, personnel, 

consultants, service providers, or suppliers to permit the Bank to 

inspect all accounts and records and other documents relating to 

the submission of bids and contract performance and to have them 

audited by auditors appointed by the Bank. 

7.7 Payment upon Termination 

7.7.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the PC. Additional Liquidated 

Damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be 

a debt payable to the Employer. 

7.7.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the work 
done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the 
date of the certificate. 

7.8 Property 
 
 

 

 
 

22 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter 

alia, cross-debarment as agreed with other International Financial Institutions, including 

Multilateral Development Banks, or otherwise decided by the Bank; and through the application of 

the Proposal for the Implementation of a Sanctions Process within the African Development Bank 

Group; and (ii) as a result of temporary suspension or early temporary suspension in connection 

with an on-going sanction proceeding. See footnote 18 and paragraph 9 of Appendix 1 of the 
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Rules and Procedures for Procurement of Goods and Works. 
23 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names 

are used depending on the particular bidding documents) is one which has either been: (i) included 

b y the bidder in its pre-qualification application or bid because it brings specific and critical 

experience and know-how that allow the bidder to meet the qualification requirement for the 

particular bid; or (ii) appointed by the Borrower.” 
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7.8.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 

Works shall be deemed to be the property of the Employer if the 

Contract is terminated because of the Contractor’s default. 

7.9 Release from Performance 

7.9.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work 

carried out afterwards to which a commitment was made. 

7.10 Suspension of Bank Financing 

7.10.1 In the event that the Bank suspends the Financing to the 
Employer, from which part of the payments to the Contractor are 
being made: 

(a) The Employer is obligated to notify the Contractor of such 

suspension within 7 days of having received the Bank’s 

suspension notice. 

(b) If the Contractor has not received sums due it within the 28 

days for payment provided for in GC Clause 4.6.1, the 

Contractor may immediately issue a 14-day termination 

notice. 

7.11 Eligibility24
 

7.11.1 The Contractor shall have the nationality from an eligible country 
of the Bank in accordance with the Bank’s Rules and Procedures 
for Procurement of Goods and Works, as listed in Section V, 
Eligible Countries. The Contractor shall be deemed to have the 
nationality of a country if the Contractor is a citizen or is 
constituted, or incorporated, and operates in conformity with the 
provisions of the laws of that country. This criterion shall also apply 
to the determination of the nationality of proposed subcontractors 
or suppliers for any part of the Contract including related services. 

7.11.2 The materials, equipment and services to be supplied under the 
Contract shall have their origin in eligible source countries and all 
expenditures under the Contract will be limited to such materials, 
equipment, and services. At the Employer’s request, the 
Contractor may be required to provide evidence of the origin of 
materials, equipment and services. 

7.11.3 For purposes of GC Clause 7.11.1, “origin” means the place where 

the materials and equipment are mined, grown, produced or 

manufactured, and from which the services are provided. Materials 
and equipment are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially 
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in its basic characteristics or in purpose or utility from its 
components. 

 
 

24 For the purposes of Eligibility, the provisions of the Bank’s Rules and Procedures for 

Procurement of Goods and Works have been presented in detail at Section V, Eligible 

Countries. 
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1. General Provisions 

GC 1.1.2.2 The Employer is: Principal Secretary, State Department for 

Agriculture, Ministry of Agriculture and Livestock 

Development 

GC 1.1 .2.4 The Project 

Manager is: Project 

Engineer 

BREFONS 
Hill Plaza 9th Floor 

GC 1.1.2.6 The Bank is: Africa Development Fund 

GC 1.1.2.7 The Borrower is: Republic of Kenya 

GC 1.1.3.2 The Commencement Date shall be: not later than 14 days after 

site handing over 

GC 1.1.3.3 The Completion Date for the whole of the Works shall be: four (4) 
months 
after commencement of works. 

GC 1.1.5.6 If Sections are to be used: N/A 

GC 1.1.5.8 The contract works include: 

Description of the works 

 
The contract works include: 

 Borehole drilling 

 Testing pumping 

 Supply and installation of solar panels and 

pump 

 Supply and Installation of a 10,000 litre Roto 
tank or an equally approved plastic tank 

 Fencing of borehole compound 

 Construction of a water Kiosk with slab for 
installing water tank. 

 Pre-stressed 50CM steel tank and tower 
Note: All the above works should be as per the attached drawings 
and Bills of quantities. 

GC 1.1.6.6 LOCATION OF THE SITE 
The site is 65Km away from Garissa town and is 

situated in Bahuri location, Dadaab ward, Dadaab sub 

county in Garissa County 

GC 1.2.3 Sectional Completions shall not be applicable. 
 

 
 

Section VIII. Particular Conditions 
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GC 1.2.4(i) The following documents also form part of the Contract: 
a) the Letter of Acceptance 
b) the Bid 
c) All Addenda, if any 

d) the Particular Conditions 
e) the General Conditions 
f) the Specification 

g) the Drawings; and 

h) the completed Schedules, 

GC 1.3.1(a) The Electronic Transmission System is: None 

GC 1.3.1(b) The Employer’s address for the purpose of communications is: 
Project Coordinator, 
Attention: Project 
coordinator 

Building Resilience for Food and 
Nutrition Security in The Horn of Africa, 

State Department for Agriculture 

Ministry of Agriculture and Livestock 
Development Hill Plaza, 9th Floor 
P.O. Box 30028, 00100 

Nairobi Email: 

npcbrefons@gmail.com 

The Contractor’s address for the purpose of communications is: 

[state full address, telephone, fax and e-mail] 

GC 1.4.1 The governing law is that of: Republic of Kenya 

The ruling language is: English 

The language for communications is: English 

GC 1.6.1 The Parties shall enter into contract within 28 days after 

the Contractor receives the Letter of Acceptance. 

GC 

1.10.2(a) 
Permits, approvals and/or licenses, or public service 

undertakings to be acquired by the Employer: as in the 

specifications 

GC 

1.10.2(b) 
Permits, approvals and/or licenses, or public service 

undertakings to be acquired by the Contractor: as in the 

specifications 

GC 1.11.1 The individuals or firms in a joint venture, consortium or 

association shall be 

jointly and severally liable. 

GC 1.17.1 Schedule of Other Contractors: None 

GC 1.21.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: KES 
100,000.00 

mailto:npcbrefons@gmail.com
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GC 1.22.1 

 

GC 1.28.1 

 

GC 1.31.1 
& 
1.31.2 

 

 

GC 1.32.3 

 

GC 1.32.4 

 

 

 

 

GC 2.1.1 

 

GC 2.1.3 

(b) for loss or damage to Equipment: KES 50,000.00 

(c)  for loss or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with Contract: 
KES 50,000.00 

(d) for personal injury or death: 

(i) of the Contractor’s employees: KES 50,000.00 

(ii) of other people: KES 100,000.00 

Site Investigation Reports shall include: design report, drawings 

and any other investigation as may be required by the 

engineer 

The Site Possession Date(s) shall be not later than 14 

days after contract signing 

Appointing Authority for the Adjudicator: 
Chartered Institute of Arbitrators, Kenya 

P.O. Box 50163 - 00200 

Nairobi, Kenya Email Address: 

info@ciarbkenya.org 

Hourly rate and types of reimbursable expenses to be paid to the 

Adjudicator: 

as per as body’s policy 

Institution whose arbitration procedures shall be used: Chartered 
Institute of Arbitrators, Kenya 

The place of arbitration shall be: Nairobi, Kenya] 

 

2. Time Control 

The Contractor shall submit for approval a Programme for the 

Works within 7 days from the date of the Letter of Acceptance. 

The period between Programme updates is 30 days. 

The amount to be withheld for late submission of an updated 

Programme is: 

10% of amount due in next certificate 
 

3. Quality Control 

GC 3.3.1 The Defects Liability Period is: 60 days. 
 

4. Cost Control 

GC 4.9.1 The currency of the Employer’s country is: Kenya Shillings 

GC 4.10.1 The Contract “shall not” be subject to price adjustment, in 

mailto:info@ciarbkenya.org
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accordance with 

GC Clause 4.10.1, and the following information regarding 
coefficients 

 

GC 
4.11.1 

GC 

4.12.1 

 

 

GC 

4.13.1 

 

 
GC 
4.14.1 

 

GC 

4.15.1 

 

 

 

 

 

 

GC 7.4.1 

 

 

 

 
GC 7.4.2 

 

 

GC 7.5.2 
(g) 

GC 7.7.1 

The proportion of payments retained is: 10% 

The Liquidated Damages for the whole of the Works are 0.05 of 

the final Contract Price, per day. The maximum amount of 

Liquidated Damages for the whole of the Works is 5% of the final 

Contract Price. 

The Bonus for the whole of the Works is 0% of the final 

Contract Price, per day. The maximum amount of Bonus for 

the whole of the Works is 0% of the final Contract Price. 

The Advance Payment shall be: 10% of the contract sum and 

shall be paid to the Contractor no later than: 60 days 

The Performance Security amount is: 10% of contract sum in the 

form of: 

(a) Bank Guarantee: 

[A Bank Guarantee shall be unconditional (on demand) (see 
Section IX, Contract Forms). 

 

7. Finishing the Contract 

The date by which operating and maintenance manuals are required 

shall be: 

date of completion of works 

The date by which “as built” drawings are required shall be: date 

of completion of works 

The amount to be withheld for failing to produce “as built” 

drawings and/or operating and maintenance manuals by the  

 

date required in GC Clause 7.7.1 shall be: KES 100,000.00 

The maximum number of days is: 30 days 

The percentage to apply to the value of the work not completed, 

representing the Employer’s additional cost for completing the 

Works, shall be: 100% of work not done 
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This Section contains Contract Forms which, once completed, will constitute 

part of the Contract. The forms for Contract Agreement, Performance Security 

and Advance Payment Security, when required, shall only be completed by the 

successful Bidder, after contract award 
 

 
 Table of Forms  

 
Letter of Acceptance 

  
218 

Contract Agreement 
 

219 

Option I: Performance 
Security 

 221 

Option II: Performance 
Bond 
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Advance Payment Security 
 

225 

Retention Money Security  227 
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[on letterhead paper of the Employer] 

 

. . . . . . . [date]. . . . . . . 
 

To: [name and address of the Contractor] . . . . . . . . . . 

 

Subject: [Notification of Award Contract No]. . . . . . . . . . . 

 

 
This is to notify you that your Bid dated . . . . [Insert date] . . . . for execution of 
the . . . . . . . . 

. .[insert name of the contract and identification number] . . . . . . . . . . for 
the amount of . . 
. . . . . . [insert amount (s) in figures and words and name(s) of 

currency(ies)], as corrected and modified in accordance with the Instructions 

to Bidders is hereby accepted by us. 

You are requested to furnish the Performance Security in the amount of [insert 

amount (s) in figures and words and name(s) of currency(ies)] within 28 
days25 in accordance with the Conditions of Contract, using for that purpose 
the Performance Security Form included in Section IX (Contract Forms) of the 

Bidding Document. 
 

We accept the appointment of [Employer to insert full name and address of 
alternative appointee proposed by Bidder in Letter of Bid] as the 
Adjudicator. / We do not accept the appointment of [Employer to insert full 
name and address of alternative appointee proposed by Bidder in Letter 
of Bid] as the Adjudicator. And, consequently, the provisions of GC Clause 
1.31 shall apply.26 

 

Authorized Signature: 
................................................................................................................. 

Name and Title of Signatory: 
...................................................................................................... 

Name of Agency: 
........................................................................................................................ 

Attachment: Contract Agreement 
 
 

 

 

 

 

 

Letter of Acceptance 



3-219 Section IX. Contract Forms 
 

 

 

 
 

25 Or, the alternative deadline stipulated in the Particular Conditions. 
26 Use one of the two options as appropriate. 
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THIS CONTRACT AGREEMENT is made on the [ insert: number ] day 

of [ insert: month ], [ insert: year ]. 

BETWEEN 

(1) [insert complete name of the Employer], a [insert description 
of type of legal entity, for example, an agency of the Ministry of
 ............................................................... ] of the Government of 
{insert 
name of Country of the Employer}, or corporation incorporated under the 
laws of 

{ insert name of Country of the Employer } and having its principal 
place of business at [ insert address of the Employer ] (hereinafter 
called “the Employer”), 

and 
(2) [insert name of the Contractor], a corporation incorporated under 

the laws of [insert: country of Contractor] and having its principal 

place of business at [insert: address of Contractor] (hereinafter called 

“the Contractor”). 

WHEREAS the Employer invited bids for the Works, described as [insert 

brief description of the Works] and has accepted a Bid by the Contractor 

for the execution and completion of these Works and the remedying of any 

defects therein, and the Employer agrees to pay the Contractor the Contract 

Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

The Employer and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings 
as are respectively assigned to them in the Contract documents referred 

to. 
 

2. The following documents shall be deemed to form and be read and 

construed as part of this Agreement. This Agreement shall prevail over all 

other Contract documents. 

(a) the Letter of Acceptance 

(b) the Bid 
(c) the Addenda Nos . . . . . [insert addenda numbers if any]. . . . . 
(d) the Particular Conditions 

(e) the General Conditions 
(f) the Specification 

(g) the Drawings; and 
(h) the completed Schedules, 

Contract Agreement 
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3. In consideration of the payments to be made by the Employer to the 
Contractor as indicated in this Agreement, the Contractor hereby 

covenants with the Employer to execute 
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the Works and to remedy defects therein in conformity in all respects with 
the provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, 
the Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

Agreement to be executed in accordance with the laws of [insert name of 
the 

borrowing country] ... on the day, month and year indicated above. 
 

Signed by: Signed by: 

 
For and on behalf of the Employer  for and on behalf the 

Contractor In the presence of: in the presence of: 

Witness, Name, Signature, 

Address, Date Witness, Name, 

Signature, Address, Date 
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[The bank, as requested by the successful Bidder, shall fill in this form in 

accordance with the instructions indicated] 

 

 
Date: [insert date (e.g., day, month, and year)] 

 

Bidding Process Reference: [insert no. and title of bidding process] 

 

 

 

Bank’s Branch or Office: [insert complete name of 

Guarantor] Beneficiary: [insert complete name of Employer] 

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 

 

 
We have been informed that [insert complete name of the Contractor] 
(hereinafter called "the Contractor") has entered into Contract No. [insert 

number] dated [insert day and month], [insert year] with you, for the 
execution and completion of [insert description of the Works] and the 

remedying of any defects therein (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the conditions of the Contract, 
a Performance Guarantee is required. 

 

At the request of the Employer, we hereby irrevocably undertake to pay you 

any sum(s) not exceeding [insert amount(s27) in figures and words] such sum 

being payable in the types and proportions of currencies in which the Contract 
Price is payable, upon receipt by us of your first demand in writing declaring 

the Contractor to be in default under the Contract, without cavil or argument, 
or your needing to prove or to show grounds or reasons for your demand or 
the sum specified therein. 

 
 

 

 

 

 
27 The Bank shall insert the amount(s) specified in the PC and denominated, as specified in 

the PC, either in the currency(ies) of the Contract or a freely convertible currency 

acceptable to the Employer. 

Option I: Performance Security 
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This Guarantee shall expire no later than the [insert number] day of [insert 

month], [insert year],28 and any demand for payment under it must be 
received by us at this office on or before that date. This guarantee is subject 
to the Uniform Rules for Demand Guarantees, ICC Publication No. 458, 

except that subparagraph (ii) of Sub-article 20(a) is hereby excluded. 

 
 

 
[signatures of authorized representatives of the bank] 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 
 

28 Insert the date twenty-eight days after the expected completion date. The Employer should 

note that in the event of an extension of the time for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor. Such 

request must be in writing and must be made prior to the expiration date established in 

the guarantee. In preparing this guarantee, the Employer might consider adding the 

following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees 

to a one-time extension of this guarantee for a period not to exceed [six months][one year], 

in response to the Employer’s written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.”] 
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By this Bond as Principal (hereinafter called “the 

Contractor”) and  ] as Surety 
(hereinafter called “the Surety”), are held and firmly bound unto   ] 

as Obligee (hereinafter called “the Employer”) in the amount of  , for 
the payment of which sum well and truly to be made in the types and 
proportions of currencies in which the Contract Price is payable, the 

Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these 

presents. 
 

WHEREAS the Contractor has entered into a written Agreement with the Employer 

dated the 

  day of , 20 , for    in 
accordance with the documents, plans, specifications, and amendments 

thereto, which to the extent herein provided for, are by reference made part 

hereof and are hereinafter referred to as the Contract. 
 

NOW, THEREFORE, the Condition of this Obligation is such that, if the 

Contractor shall promptly and faithfully perform the said Contract (including 
any amendments thereto), then this obligation shall be null and void; otherwise, 
it shall remain in full force and effect. Whenever the Contractor shall be, and 

declared by the Employer to be, in default under the Contract, the Employer 
having performed the Employer’s obligations thereunder, the Surety may 
promptly remedy the default, or shall promptly: 

 

(1) complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a Bid or bids from qualified Bidders for submission to the Employer for 
completing the Contract in accordance with its terms and conditions, and 
upon determination by the Employer and the Surety of the lowest responsive 

Bidder, arrange for a Contract between such Bidder and Employer and make 
available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion 
arranged under this paragraph) sufficient funds to pay the cost of completion 
less the Balance of the Contract Price; but not exceeding, including other 

costs and damages for which the Surety may be liable hereunder, the amount 
set forth in the first paragraph hereof. The term “Balance of the Contract 

Price,” as used in this paragraph, shall mean the total amount payable by 
Employer to Contractor under the Contract, less the amount properly paid 
by Employer to Contractor; or 

 
(3) pay the Employer the amount required by Employer to complete the Contract 

in accordance with its terms and conditions up to a total not exceeding the 
amount of this Bond. 

Option II: Performance Bond 
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The Surety shall not be liable for a greater sum than the specified penalty of 

this Bond. 

 
Any suit under this Bond must be instituted before the expiration of one year 
from the date of the issuing of the Taking-Over Certificate. 

 
No right of action shall accrue on this Bond to or for the use of any person 

or corporation other than the Employer named herein or the heirs, executors, 

administrators, successors, and assigns of the Employer. 

 
In testimony whereof, the Contractor has hereunto set his hand and affixed 
his seal, and the Surety has caused these presents to be sealed with his 
corporate seal duly attested by the signature of his legal representative, this
 day of 20 . 
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[The bank, as requested by the successful Bidder, shall fill in this form in 
accordance with the instructions indicated.] 

Date: [insert date (e.g., day, month, and year) of Bid Submission] 
 

Bidding Process Reference: [insert number and title of bidding process] 

 

 
[bank’s letterhead] 

 

Beneficiary: [insert legal name and address of Employer] 
 

ADVANCE PAYMENT GUARANTEE No.: [insert Advance Payment Guarantee 

no.] 

 
We have been informed that . . . . . [insert name of the Contractor] (hereinafter 
called 
“the Contractor”) has entered into Contract No. . . . . . [insert reference 

number of the Contract]. . . . dated [insert day and month], [insert year]

 ............................................................................... with you, for the 

execution 

of . . . . . . [insert name of contract and brief description of Works] (hereinafter 
called “the Contract”). 

 

Furthermore, we understand that, according to the Conditions of the 
Contract, an advance payment in the sum .. . [insert currency and amount 
in figures]29. . . . ( .................................................................... [insert 
currency 

and amount in words] ) is to be made against an advance payment guarantee. 
 

At the request of the Employer, we . . . . . [insert name of the Bank] hereby 
irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of
 ............................................................................................................. [insert 

currency and amount in figures]*. . . . . . (. . . . . [insert currency and amount in 
words]. . . 
. . ) upon receipt by us of your first demand in writing accompanied by a written 
statement stating that the Contractor is in breach of its obligation under the 

Contract because the Contractor used the advance payment for purposes other 
than performing his obligations under the Contract or the costs of mobilization 

in respect of the Works. 
 

It is a condition for any claim and payment under this guarantee to be made 
that the advance payment referred to above must have been received by the 
Contractor on its account number . 

. . . . [insert Contractor’s account number]. . . . . at [insert name and 

Advance Payment Security 
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address of the 
Bank]. . . . 

 

 

 

 

29 The Guarantor shall insert an amount representing the amount of the advance payment 

denominated either in the currency(ies) of the advance payment as specified in the 

Contract, or in a freely convertible currency 

acceptable to the Employer 
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The maximum amount of this guarantee shall be progressively reduced by the 

amount of the advance payment repaid by the Contractor as indicated in 

copies of interim statements or payment certificates which shall be presented 

to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 

the interim payment certificate indicating that eighty (80) percent of the 

Contract Price has been certified for payment, or on the . . . day of . . . . . . 

., 30, 
whichever is earlier. Consequently, any demand for payment under this 
guarantee must be received by us at this office on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 

Publication No. 458, except that subparagraph (ii) of Sub-article 20(a) is 

hereby excluded.. 

 
 
 

. .   .   .   .   .   .   .   .   .   .   .   .   .   [Seal of Bank and Signature(s)].   .   .   .   .   .   

.   .   .   .   .   .   . 

 

 
Note – 

 
All italicized text (including footnotes) is for guidance on how to prepare this 

demand guarantee and shall be deleted from the final document. 

 

 

 
 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 

 
 

30 Insert the expected expiration date of the Time for Completion. The Employer should 

note that in the event of an extension of the time for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor. Such 

request must be in writing and must be made prior to the expiration date established in 

the guarantee. In preparing this guarantee, the Employer might consider adding the 

following text to the form, at the end of the penultimate paragraph: “The Guarantor 

agrees to a 
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one-time extension of this guarantee for a period not to exceed [insert number of months], in 
response to the 

Employer’s written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.] 
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Demand Guarantee 
 

  [insert Bank’s Name, and Address of Issuing 

Branch or Office] 

Beneficiary:    [insert Name and Address of 

Employer] Date:    [insert date (e.g., day, month, 

and year)] 

RETENTION MONEY GUARANTEE No.: [insert Retention Money Guarantee 

no.] 

 
We have been informed that  [insert name of Contractor] 

(hereinafter called "the Contractor") has entered into Contract No. [insert 

reference number of contract] dated [insert date] with you, for the 

execution of 
   [insert name of contract and brief description of 
Works] 
(hereinafter called "the Contract"). 

 

Furthermore, we understand that, according to the conditions of the 

Contract, when the Taking-Over Certificate has been issued for the Works 

and the first half of the Retention Money has been certified for payment, 

payment of [insert either “the second half of the Retention Money”, or, 

if the amount guaranteed under the Performance Guarantee, when the 

Taking-Over Certificate is issued, is less than half of the Retention 

Money, “the difference between half of the Retention Money and the 

amount guaranteed under the Performance Security”] is to be made 

against a Retention Money guarantee. 

At the request of the Employer, we [insert name of Bank] 

hereby irrevocably undertake to pay you any sum or sums not exceeding 

in total an amount of 

  [insert amount in figures] ( ) [insert amount in words]1 upon 

receipt by us of your first demand in writing accompanied by a written 
statement stating that the Contractor is in breach of its obligation under 
the Contract because the Contractor used the advance payment for 

purposes other than the costs of mobilization in respect of the Works. 
 

 

 

 
 

Retention Money Security 
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1 The Guarantor shall insert an amount representing the amount of the second half of the 

Retention Money or, if the amount guaranteed under the Performance Guarantee when the 

Taking-Over Certificate is issued is less than half of the Retention Money, the difference 

between half of the Retention Money and the amount guaranteed under the Performance 

Security and denominated either in the currency(ies) of the second half of the Retention 

Money as specified in the Contract, or in a freely convertible currency acceptable to the 

Employer. 
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It is a condition for any claim and payment under this guarantee to be made 

that the payment of the second half of the Retention Money referred to above 

must have been received by the Contractor on its account number [insert 

Contractor’s account number] at 
  [insert name and address of the Bank]. 

 

This guarantee shall expire, at the latest, 21 days after the date when the 
Employer has received a copy of the Performance Certificate issued by the 
Project Manager. Consequently, any demand for payment under this 

guarantee must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, 

ICC Publication No.

 45

8. 
 

 

 

[signature(s)] 

 

 

 

 

 
Note: All italicized text (including footnotes) is for use in preparing 

this form and shall be deleted from the final product. 
 
 

 

 

 

 

 

 

 

 


