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DRILLING AND EQUIPPING OF BOREHOLES IN BREFONS COUNTIES (BARINGO, 
TURKANA, WEST POKOT, ISIOLO, SAMBURU, MARSABIT AND GARISSA) 
 
1. This Invitation for Bids follows the General Procurement Notice (GPN) for this project 

that appeared in UNDB online AfDB-P2073738-11/23 of 27th November, 2023 and 
on the African Development Bank Group’s Internet Website. 
 

2. The Government of Kenya has received a loan from the African Development Bank 
towards the cost of the Building Resilience for Food and Nutrition Security in The Horn 
of Africa (BREFONS). It is intended that part of the Proceeds of this loan will be applied 
to eligible payments under the contracts for Construction Works in Baringo, Turkana, 
West Pokot, Isiolo, Samburu, Marsabit and Garissa Counties. 

 
3. The Ministry of Agriculture and Livestock Development now invites sealed bids from 

eligible bidders for the above works as below; 
 

S/N

O 

TENDER NUMBER TENDER DESCRIPTION BID 

SECURITY 
(KES) 

1.  MOALD/BREFONS/T050/

2023-2024 

Drilling and Equipping of 
Elan Borehole in Garissa 
County 

300,000.00 

2.  MOALD/BREFONS/T051/

2023-2024 

Drilling and Equipping of 
Bahuri Borehole in Garissa 

County 

300,000.00 

3.  MOALD/BREFONS/T052/

2023-2024 

Drilling and Equipping of 

Diiso Borehole in Garissa 
County-Fafi Ward 

310,000.00 

4.  MOALD/BREFONS/T053/

2023-2024 

Drilling and Equipping of 

Gedi Village Borehole in 
Garissa County- Nanighi 

Ward 

300,000.00 



5.  MOALD/BREFONS/T054/

2023-2024 

Drilling and Equipping of 

Wardeer Borehole in Garissa 
County 

300,000.00 

6.  MOALD/BREFONS/T055/

2023-2024 

Drilling and Equipping of 

Koranhindi Community 
Borehole in Garissa County 

300,000.00 

7.  MOALD/BREFONS/T056/

2023-2024 

Drilling and Equipping of 
Damajale Borehole in 

Garissa County 

310,000.00 

8.  MOALD/BREFONS/T057/

2023-2024 

Drilling and Equipping of 
Nunow Community Borehole 

in Garissa County 

300,000.00 

9.  MOALD/BREFONS/T058/

2023-2024 

Drilling and Equipping of 

Shabah Community 
Borehole in Garissa County 

300,000.00 

10.  MOALD/BREFONS/T059/

2023-2024 
Drilling and Equipping of 
Birtakusan Borehole in 
Garissa County 

280,000.00 

11.  MOALD/BREFONS/T060/

2023-2024 

Drilling and Equipping of 
Bulla-Adey Borehole in 

Garissa County 

270,000.00 

12.  MOALD/BREFONS/T061/

2023-2024 
Drilling and Equipping of 
Bula-Nadhir Borehole in 
Garissa County 

280,000.00 

13.  MOALD/BREFONS/T062/

2023-2024 
Drilling and Equipping of 

Korissa Borehole in Garissa 
County 

300,000.00 

14.  MOALD/BREFONS/T063/

2023-2024 

Drilling and Equipping of 
Akunoit Borehole in Isiolo 
County 

280,000.00 

15.  MOALD/BREFONS/T064/

2023-2024 
Drilling and Equipping of 
Sieku Kipsing Borehole in 
Isiolo County 

280,000.00 

16.  MOALD/BREFONS/T065/

2023-2024 
Drilling and Equipping of 
Alzakat Orphan Center 
Borehole in Garissa County 

300,000.00 

17.  MOALD/BREFONS/T066/

2023-2024 

Drilling and Equipping of 
Bulapesa Borehole in Isiolo 

County 

280,000.00 

18.  MOALD/BREFONS/T067/

2023-2024 

Drilling and Equipping of 

Biliqi Dera Borehole in Isiolo 
County 

280,000.00 

19.  MOALD/BREFONS/TO68/

2023-2024 
Drilling and Equipping of 
Garfasa Borehole in Isiolo 
County 

270,000.00 

20.  MOALD/BREFONS/T069/

2023-2024 
Drilling and Equipping of 
Kombola Borehole in Isiolo 
County 

280,000.00 



21.  MOALD/BREFONS/T070/

2023-2024 
Drilling and Equipping of 
Burquqe Borehole in Isiolo 

County 

280,000.00 

22.  MOALD/BREFONS/T071/

2023-2024 
Drilling and Equipping of 
Bulesa Borehole in Isiolo 

County 

275,000.00 

23.  MOALD/BREFONS/T072/

2023-2024 
Drilling and Equipping of 
Lorengipi Community 

Borehole in Turkana County 

280,000.00 

24.  MOALD/BREFONS/T073/

2023-2024 
Drilling and Equipping of 
Akoro Community Borehole 

in Turkana County 

280,000.00 

25.  MOALD/BREFONS/T074/

2023-2024 
Drilling and Equipping of 
Konoo Community Borehole 

in Turkana County 

280,000.00 

26.  MOALD/BREFONS/T075/

2023-2024 
Drilling and Equipping of 
Kakongu Community 

Borehole in Turkana County 

280,000.00 

27.  MOALD/BREFONS/T076/

2023-2024 
Drilling and Equipping of 
Chepnyirit Borehole in West 
Pokot County 

270,000.00 

28.  MOALD/BREFONS/T077/

2023-2024 
Drilling and Equipping of 
Kapruwok Borehole in West 
Pokot County 

270,000.00 

29.  MOALD/BREFONS/T078/

2023-2024 
Drilling and Equipping of 
Chepgnos Borehole in West 
Pokot County 

270,000.00 

30.  MOALD/BREFONS/T079/

2023-2024 

Drilling and Equipping of 
Katukumwok Borehole in 

West Pokot County 

270,000.00 

31.  MOALD/BREFONS/T080/

2023-2024 

Drilling and Equipping of 

Kapunia Borehole in West 
Pokot County 

270,000.00 

32.  MOALD/BREFONS/T081/

2023-2024 

Drilling and Equipping of 
Cheptamas Borehole in West 
Pokot County 

270,000.00 

33.  MOALD/BREFONS/T082/

2023-2024 

Drilling and Equipping of 
Kopenu Borehole in West 

Pokot County 

270,000.00 

34.  MOALD/BREFONS/T083/

2023-2024 

Drilling and Equipping of 

Lower Badassa Borehole in 
Marsabit County 

280,000.00 

35.  MOALD/BREFONS/T084/

2023-2024 
Drilling and Equipping of 
Malkalakole Borehole in 
Marsabit County 

290,000.00 

36.  MOALD/BREFONS/T085/

2023-2024 
Drilling and Equipping of 
Elle Dimtu Borehole in 
Marsabit County 

290,000.00 



37.  MOALD/BREFONS/T086/

2023-2024 
Drilling and Equipping of 
Dadach Lakole Community 

Borehole in Marsabit County 

290,000.00 

38.  MOALD/BREFONS/T087/

2023-2024 
Drilling and Equipping of 
Amballo Borehole in 

Marsabit County 

290,000.00 

39.  MOALD/BREFONS/T088/

2023-2024 
Drilling and Equipping of 
Alisirwa Borehole in 

Marsabit County 

290,000.00 

40.  MOALD/BREFONS/T089/

2023-2024 
Drilling and Equipping of 
Konnon Gos Borehole in 

Marsabit County 

290,000.00 

41.  MOALD/BREFONS/T090/

2023-2024 
Drilling and Equipping of 
Kambinye Borehole in 

Marsabit County 

280,000.00 

42.  MOALD/BREFONS/T091/

2023-2024 
Drilling and Equipping of 
Qachacha Borehole in 

Marsabit County 

280,000.00 

43.  MOALD/BREFONS/T092/

2023-2024 
Drilling and Equipping of 
Keleswa Borehole in 
Samburu County 

270,000.00 

44.  MOALD/BREFONS/T093/

2023-2024 
Drilling and Equipping of 
Tuum Borehole in Samburu 
County 

276,000.00 

45.  MOALD/BREFONS/TO94/

2023-2024 
Drilling and Equipping of 
Loodua Borehole in 
Samburu County 

272,000.00 

46.  MOALD/BREFONS/T095/

2023-2024 
Drilling and Equipping of 
Lgotoi Borehole in Samburu 
County 

274,000.00 

47.  MOALD/BREFONS/T096/

2023-2024 
Drilling and Equipping of 
Maralal Sale- yard Borehole 
in Samburu County 

272,000.00 

48.  MOALD/BREFONS/T097/
2023-2024 

Drilling and Equipping of 
Saramati Borehole in 
Samburu County 

280,000.00 

49.  MOALD/BREFONS/T098/
2023-2024 

Drilling and Equipping of 
Silango-Nanyuki Borehole in 
Samburu County 

276,000.00 

50.  MOALD/BREFONS/T099/
2023-2024 

Drilling and Equipping of 
Ledero Community Borehole 
Borehole in Samburu County 

272,000.00 

51.  MOALD/BREFONS/T100/
2023-2024 

Drilling and Equipping of 
Lopisiro Primary School 
Community Borehole in 

Samburu County 

274,000.00 

52.  MOALD/BREFONS/T101/

2023-2024 
Drilling and Equipping of 
Sirat-Ngilai Borehole in 

Samburu County 

272,000.00 



53.  MOALD/BREFONS/T102/

2023-2024 
Drilling and Equipping of 
Kiskis Community Borehole 

in Baringo County 

280,000.00 

54.  MOALD/BREFONS/T0103

/2023-2024 
Drilling and Equipping of 
Kapchumo Community 

Borehole in Baringo County 

270,000.00 

55.  MOALD/BREFONS/T104/

2023-2024 
Drilling and Equipping of 
Solian Community Borehole 

in Baringo County 

280,000.00 

56.  MOALD/BREFONS/T105/
2023-2024 

Drilling and Equipping of 
Larebor/Loitip Community 

Borehole in Baringo County 

260,000.00 

57.  MOALD/BREFONS/T106/
2023-2024 

Drilling and Equipping of 
Tilingwonin Community 

Borehole in Baringo County 

280,000.00 

58.  MOALD/BREFONS/T107/
2023-2024 

Drilling and Equipping of 
Kaburgei Community 

Borehole in Baringo County 

280,000.00 

59.  MOALD/BREFONS/T108/
2023-2024 

Equipping of Koibatek ATC 
Borehole in Baringo County 

280,000.00 

60.  MOALD/BREFONS/T109/
2023-2024 

Equipping of Kaptana 
Borehole in Baringo County 

280,000.00 

61.  MOALD/BREFONS/T110/

2023-2024 
Drilling and Equipping of 
Kabimoi Community 

Borehole in Baringo County 

280,000.00 

62.  MOALD/BREFONS/T111/

2023-2024 
Drilling and Equipping of 
Tartar Borehole in Baringo 

County 

280,000.00 

63.  MOALD/BREFONS/T112/

2023-2024 
Equipping of Koisarat II 
Borehole in Baringo County 

280,000.00 

64.  MOALD/BREFONS/T113/
2023-2024 

Equipping of Lochokia 
Borehole in Baringo County 

280,000.00 

65.  MOALD/BREFONS/T114/

2023-2024 
Equipping of Cheplambus 
Borehole in Baringo County 

270,000.00 

66.  MOALD/BREFONS/T115/
2023-2024 

Drilling and Equipping of 
Kapkomoi Borehole in 
Baringo County 

280,000.00 

67.  MOALD/BREFONS/T116/
2023-2024 

Drilling and Equipping of 
Kipkoriony Community 
Borehole in Baringo County 

280,000.00 

68.  MOALD/BREFONS/T117/
2023-2024 

Drilling and Equipping of 
Ngaratuko Borehole in 
Baringo County 

280,000.00 

69.  MOALD/BREFONS/T118/
2023-2024 

Drilling and Equipping of 
Sankorok Borehole in 
Baringo County 

280,000.00 

70.  MOALD/BREFONS/T119/
2023-2024 

Equipping of Sawaik 
Borehole in Baringo County 

270,000.00 



71.  MOALD/BREFONS/T120/

2023-2024 
Equipping of Eldume 
Borehole in Baringo County 

270,000.00 

72.  MOALD/BREFONS/T121/
2023-2024 

Equipping of Cheptewonin 
Borehole in Baringo County 

300,000.00 

73.  MOALD/BREFONS/T122/

2023-2024 
Equipping of Kaminia 
Community Borehole in West 

Pokot County 

140,000.00 

74.  MOALD/BREFONS/T123/

2023-2024 
Equipping of Kubi Baggassa 
Borehole in Marsabit County 

148,000.00 

75.  MOALD/BREFONS/T124/
2023-2024 

Equipping of Ndambala 
Fachana Borehole in 
Marsabit County 

150,000.00 

 
 

4. Interested eligible bidders may obtain further information from the Office of the Project 
Coordinator, Building Resilience for Food and Nutrition Security in The Horn of 
Africa (BREFONS), Hill Plaza 9th Floor, Ngong Road P.O. Box 30028 00100 Nairobi. 
 

5. A complete set of bidding documents may be down loaded from the Ministry’s web site 
www.kilimo.go.ke   
 

6. The provisions in the Instructions to Bidders and in the General Conditions of Contract 
are the provisions of the African Development Bank Standard Bidding Document: 
Procurement of Works. 
 

7. Bids should be clearly marked ‘Drilling and Equipping of Lgotoi Borehole in Samburu 
County, MOALD/BREFONS/T095/2023-2024 and deposited at State Department 
for Agriculture Tender Box, situated at the Ground Floor, Kilimo House, Cathedral 
Road or posted to: 

 
Principal Secretary 

State Department for Agriculture  
Ministry of Agriculture and Livestock Development 

Kilimo House, Cathedral Road 
P. O. Box 30028-00100 

NAIROBI 
 

 and should be received on or before Tuesday 11th June, 2024 at 11.00 am local 
time and MUST be accompanied by a bid guarantee as indicated in the table 
above. 

  
 Bulky bid documents that cannot fit in the tender box should be dropped at the 

Head: Supply Chain Management Office at Kilimo House, 4th Floor Room 4-2B. 
 
8. Bids will be opened in the presence of bidders’ representatives who choose to attend 

at 11.00am on Tuesday 11th June, 2024 at the Conference Room Kilimo House 
7th Floor. 

 
 
 
 
 

Head, Supply Chain Management Unit 
State Department for Agriculture 
 
FOR: PRINCIPAL SECRETARY

http://www.kilimo.go.ke/


 
 

PART 1 – BIDDING PROCEDURES 

Section I. Instructions to Bidders (ITB) 

This Section provides relevant information to help Bidders prepare their bids. 

Information is also provided on the submission, opening, and evaluation of bids 

and on the award of Contracts. 

Section II. Bid Data Sheet (BDS) 

This Section consists of provisions that are specific to each procurement and that 

supplement the information or requirements included in Section I, Instructions to 

Bidders. 

Section III. Evaluation and Qualification Criteria 

This Section contains the criteria to determine the lowest evaluated bid and the 

qualifications of the Bidder to perform the contract. 

Section IV. Bidding Forms 

This Section contains the forms which are to be completed by the Bidder and 

submitted as part of his Bid 

Section V. Eligible Countries 

This Section contains information regarding eligible countries. 

 
PART 2 – EMPLOYER’S REQUIREMENTS 



Section VI. Requirements 

This Section contains the Specification, the Drawings, and supplementary 

information that describe the Works to be procured. 

PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section VII. General Conditions (GC) 

This Section contains the general clauses to be applied in all contracts. 

Section VIII. Particular Conditions (PC) 

This Section consists of Contract Data and Specific Provisions which contains 

clauses specific to each contract. The contents of this Section supplement the 

General Conditions and shall be prepared by the Employer. 

 

 

 
 

Section IX. Contract Forms 

This Section contains forms which, once completed, will form part of the Contract. 

The forms for Performance Security and Advance Payment Security, when 

required, shall only be completed by the successful Bidder after contract award. 
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Section I. Instructions to Bidders 
A. General 

1. Scope of Bid   1.1 The Employer indicated in Section II, Bid Data Sheet (BDS) issues this 

Bidding Document for the procurement of Works, as specified in 

Section VI, Requirements. The name, identification, and number of 

lots are provided in the BDS. 

1.2 Unless otherwise stated, throughout this Bidding Document 

definitions and interpretations shall be as prescribed in Section VII, 

General Conditions. 

2. Source of Funds  2.1  The Borrower or Recipient (hereinafter called “Borrower”) indicated 

in the BDS has applied for or received financing (hereinafter called 

“funds”) from the African Development Bank1 (hereinafter called “the 

Bank”) toward the cost of the project named in the BDS. The 

Borrower intends to apply a portion of the funds to eligible payments 

under the contract(s) for which this Bidding Document is issued. 

2.2 Payments by the Bank will be made only at the request of the Borrower 

and upon approval by the Bank in accordance with the terms and 

conditions of the financing agreement between the Borrower and the 

Bank (hereinafter called the Loan Agreement), and will be subject in 

all respects to the terms and conditions of that Loan Agreement. No 

party other than the Borrower shall derive any rights from the Loan 

Agreement or have any claim to the funds. 

3. Fraud and 

Corruption 

 
3.1 It is the Bank’s policy to require that Borrowers (including 

beneficiaries of Bank Financing), as well as bidders, suppliers, and 
contractors, and their agents (whether declared or not), 

subcontractors, sub-consultants, service providers or suppliers, and 
any personnel thereof, under Bank-financed contracts, observe the 

highest standard of ethics during the procurement and execution of 

such contracts2. In pursuance of this policy, the Bank: 
 

(a) defines, for the purposes of this provision, the terms set forth below 

as follows: 
 

 

 

 

 

 

 

 
 

1 The specific financing institution shall be as stipulated in the BDS. 
2 In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper. 
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(i)  “Corrupt Practice” is the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party3; 

(ii) “Fraudulent Practice” any act or omission, including a 

misrepresentation that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain financial or other benefit 

or to avoid an obligation; 
 

(iii) “Collusive Practice” is an arrangement between two or more 

parties4, designed to achieve an improper purpose, including to 

influence improperly the actions of another party; and 

(iv) “Coercive Practice” is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property 

of the party to influence improperly the actions of a party5; 

(v) “Obstructive practice” is 

 
(v.1) deliberately destroying, falsifying, altering, or concealing 

of evidence material to the investigation or making false 

statements to investigators in order to materially impede 

a Bank investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent 

it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation, or 

 
(v.2) acts intended to materially impede the exercise of the 

Bank’s inspection and audit rights provided for under 

paragraph 3.1(e) below. 

 

(b) will reject a proposal for award if it determines that the bidder 

recommended for award, or any of its personnel, or its agents, or its sub- 

consultants, sub-contractors, service providers, suppliers and/or their 

employees has, directly or indirectly, engaged in Corrupt, Fraudulent, 
 

 

 
 

3 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes Bank staff and employees of other 

organizations taking or reviewing procurement decisions. 
4   For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at artificial, non -competitive levels, 

or are privy to each other’s bid prices or other conditions. 
5   For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 

execution. 
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Collusive, Coercive, or Obstructive Practices in competing for the 
contract in question; 

 

(c) will declare misprocurement and cancel the portion of the Financing 

allocated to a contract if it determines at any time that representatives 

of the Borrower or of a recipient of any part of the proceeds of such 

Financing engaged in Corrupt, Fraudulent, Collusive, Coercive or 

Obstructive Practices during the procurement or the implementation 

of that contract, without the Borrower having taken timely and 

appropriate action satisfactory to the Bank to address such practices 

when they occur, including by failing to inform the Bank in a timely 

manner at the time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the 

prevailing Bank’s sanctions procedures6 including by publicly 

declaring such firm or individual ineligible to bid for, or to be awarded 

Bank-financed contracts either indefinitely or for a stated period of 

time, (i) to be awarded a Bank-financed contract; (ii) to be a nominated 7 sub-

contractor, consultant, supplier, or service provider of an otherwise eligible f 

irm being awarded a Bank-financed contract; and 

(e) will require that a clause be included in bidding documents and in 

contracts financed by the Bank, requiring bidders, suppliers and 

contractors and their sub-contractors, agents, personnel, consultants, service 

providers, or suppliers, to permit the Bank to inspect all accounts and 

records and other documents relating to the submission of bids and 

contract performance and to have them audited by auditors appointed 

by the Bank. 
 

3.2 Furthermore, Bidders shall be aware of the provisions stated in 
Section VII, General Conditions. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, government-owned 

entity—subject to ITB 4.5—or any combination of such entities 

supported by a letter of intent to enter into an agreement or under an 

existing agreement in the form of a joint venture, consortium, or 
 

 
 

6 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon completion of 

the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed 

with other International Financial Institutions, including Multilateral Development Banks, or otherwise decided by the 

Bank; and through the application of the Proposal for the Implementation of a Sanctions Process within the African 

Development Bank Group; and (ii) as a result of temporary suspension or early temporary suspension in 

connection with an on-going sanction proceeding. See footnote 18 and paragraph 9 of Appendix 1 of the Rules and 

Procedures for Procurement of Goods and Works. 
7    A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used 

depending on the particular bidding documents) is one which has either been: (i) included by the bidder in its pre-

qualification application or bid because it brings specific and critical experience and know-howthat allow the bidder 

to meet the qualification requirement for the particular bid; or (ii) appointed b y the Borrower.” 
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association (JVCA). In the case of a joint venture, consortium, or 

association: 

(a) unless otherwise specified in the BDS, all partners shall be 

jointly and severally liable, and 

(b) the JVCA shall nominate a Representative who shall have the 

authority to conduct all businesses for and on behalf of any and 

all the partners of the JVCA during the bidding process and, in 

the event the JVCA is awarded the Contract, during contract 

execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the 

nationality of an eligible country, in accordance with the Bank’s 

Rules and Procedures for Procurement of Goods and Works, and 

as listed in Section V, Eligible Countries.8 A Bidder shall be deemed 

to have the nationality of a country if the Bidder is a citizen or is 

constituted, incorporated, or registered and operates in conformity 

with the provisions of the laws of that country. This criterion shall 

also apply to the determination of the nationality of proposed 

subcontractors or suppliers for any part of the Contract including 

Related Services. 

4.3 A Bidder shall not have a conflict of interest. All Bidders found to 

have a conflict of interest shall be disqualified. A Bidder may be 

considered to have a conflict of interest with one or more parties in 

this bidding process, if: 

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy 

from any of them; or 

(c) they have the same legal representative for purposes of this bid; 

or 

(d) they have a relationship with each other, directly or through 

common third parties, that puts them in a position to have access 

to information about or influence on the bid of another Bidder, or 

influence the decisions of the Employer regarding this bidding 

process; or 

(e) a Bidder participates in more than one bid in this bidding 

process. Participation by a Bidder in more than one Bid will 

result in the disqualification of all Bids in which it is involved. 

However, this does not limit the inclusion of the same 
 

 
8 Including eligibility   criteria for participation in the supply of goods, works and related services. 
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subcontractor, not otherwise participating as a Bidder, in more 

than one bid; or 

(f) a Bidder participated as a consultant in the preparation of 

Section VI, Requirements that are the subject of the bid. 

(g) a Bidder or any of its affiliates has been hired, or is proposed to 

be hired, by the Employer or the Borrower for the supervision 

of the contract. 

4.4 A Bidder that is under a declaration of ineligibility by the Bank in 

accordance with ITB Clause 3, at the date of the deadline for bid 

submission or thereafter, shall be disqualified. 

4.5 Government-owned entities in the Borrower’s country shall be 

eligible only if they can establish that they (i) are legally and 

financially autonomous, (ii) operate under the principles of 

commercial law, and (iii) are not dependent agencies of the Employer 

or the Borrower. 

4.6 Bidders shall not be under execution of a Bid–Securing Declaration in 

the Employer’s Country. 

4.7 Bidders shall provide such evidence of their continued eligibility 

satisfactory to the Employer, as the Employer shall reasonably 

request. 

4.8 Firms from an eligible country shall be excluded if: 

(a) as a matter of law or official regulation, the Borrower’s country 
prohibits commercial relations with that country; or 

 

(b) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 
United Nations, the Borrower’s country prohibits any import of 

Goods from that country or any payments to persons or entities 
in that country. 

 

4.9 In case a prequalification process has been conducted prior to the 

bidding process, this bidding is open only to prequalified Bidders. 

4.10 A firm sanctioned by the Bank in accordance with the above ITB 

Clause 3.1 (d), or in accordance with the Bank’s policies on anti- 

corruption and fraud and Bank’s sanctions procedures9, shall be 

ineligible to be awarded a Bank-financed contract, or to benefit from 
 

 

9 See the Proposal for the Implementation of a Sanctions Process within the African Development Bank Group 

and the Bank’s Whistleblowing and Complaints Handling Policy. The Bank’s sanctions procedures are publicly 

disclosed on the Bank’s external website.” 
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5. Eligible Goods 

and Related 

Services 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
6. Sections of 

Bidding 

Document 

a Bank-financed contract, financially or in any other manner, during 

the period of time determined by the Bank 

5.1 All Goods and Related Services to be supplied under the Contract and 

financed by the Bank, shall have as their country of origin an eligible 

country of the Bank in accordance with the Bank’s Rules and 

Procedures for Procurement of Goods and Works, as listed in 

Section V, Eligible Countries. 

5.2 For purposes of this Clause, the term “Goods” includes commodities, 

raw material, machinery, equipment, and industrial plants; and 

“Related Services” includes services such as insurance, 

transportation, installation, and commissioning, training, and initial 

maintenance. 

5.3 The term “country of origin” means the country where the Goods have 

been mined, grown, cultivated, produced, manufactured, or 

processed; or through manufacture, processing, or assembly, another 

commercially recognized article results that differs substantially in its 

basic characteristics from its imported components. 

5.4 The nationality of the firm that produces, assembles, distributes, or 

sells the Goods shall not determine their origin. 

 

B. Contents of Bidding Document 

6.1 The Bidding Document consist of Parts 1, 2, and 3, which include all 

the Sections indicated below, and should be read in conjunction with 

any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

 Section I. Instructions to Bidders (ITB) 

 Section II. Bid Data Sheet (BDS) 

 Section III. Evaluation and Qualification Criteria 

 Section IV. Bidding Forms 

 Section V. Eligible Countries 

PART 2 Employer’s Requirements 

 Section VI. Requirements 

PART 3 Conditions of Contract and Contract Forms 

 Section VII. General Conditions (GC) 

 Section VIII. Particular Conditions (PC) 

 Section IX. Contract Forms 
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7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

6.2 The Invitation for Bids issued by the Employer is not part of the 

Bidding Document. 

6.3 The Bidder shall obtain the Bidding Document from the source stated 

by the Employer in the Invitation for Bids; otherwise the Employer is 

not responsible for the completeness of the Bidding Document. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document. Failure to furnish all 

information or documentation required by the Bidding Document 

may result in the rejection of the bid. 

7.1 A prospective Bidder requiring any clarification of the Bidding 

Document shall contact the Employer in writing at the Employer’s 

address indicated in the BDS or raise his enquiries during the pre-bid 

meeting if provided for in accordance with ITB 7.4. The Employer 

will respond to any request for clarification, provided that such 

request is received prior to the deadline for submission of bids, within 

the number of days specified in the BDS. The Employer response 

shall be in writing with copies to all Bidders who have acquired the 

Bidding Document in accordance with ITB 6.3, including a 

description of the inquiry but without identifying its source. Should 

the Employer deem it necessary to amend the Bidding Document as 

a result of a request for clarification, it shall do so following the 

procedure under ITB 8 and ITB 22.2. 

7.2 Where applicable, the Bidder is advised to visit and examine the 

project site and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and entering 

into a contract for the provision of the Requirements. The costs of 

visiting the site shall be at the Bidder’s own expense. 

7.3 Pursuant to ITB 7.2, where the Bidder and any of its personnel or 

agents have been granted permission by the Employer to enter upon 

its premises and lands for the purpose of such visit, the Bidder, its 

personnel, and agents will release and indemnify the Employer and 

its personnel and agents from and against all liability in respect 

thereof, and will be responsible for death or personal injury, loss of 

or damage to property, and any other loss, damage, costs, and 

expenses incurred as a result of the visit. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid 

meeting, if provided for in the BDS. The purpose of the meeting will 

be to clarify issues and to answer questions on any matter that may be 

raised at that stage. If so provided for in the BDS, the Employer will 

organize a site visit. 
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8. Amendment of 

Bidding 

Document 

7.5 The Bidder is requested, as far as possible, to submit any questions in 

writing, to reach the Employer not later than one week before the 

meeting. 

7.6 Minutes of the pre-bid meeting, including the text of the questions 

raised without identifying the source, and the responses given, 

together with any responses prepared after the meeting, will be 

transmitted promptly to all Bidders who have acquired the Bidding 

Document in accordance with ITB 6.3. Any modification to the 

Bidding Document that may become necessary as a result of the pre- 

bid meeting shall be made by the Employer exclusively through the 

issue of an Addendum pursuant to ITB 8 and not through the minutes 

of the pre-bid meeting. 

7.7 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

8.1 At any time prior to the deadline for submission of bids, the Employer 

may amend the Bidding Document by issuing addenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall 

be communicated in writing to all who have obtained the Bidding 

Document from the Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer may, at 

its discretion, extend the deadline for the submission of bids, pursuant 

to ITB 22.2 
 

C. Preparation of Bids 

9. Cost of Bidding  9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall not be responsible or 

liable for those costs, regardless of the conduct or outcome of the 

bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the 

language specified in the BDS. Supporting documents and printed 

literature that are part of the Bid may be in another language provided 

they are accompanied by an accurate translation of the relevant 

passages in that language, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid 
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12. Letter of Bid 

and Price 

Schedules 

(b) Completed Schedules as provided in Section IV, Bidding 

Forms; 

(c) Bid Security or Bid-Securing Declaration, in accordance with 

ITB 19; 

(d) at the Bidder’s option, alternative proposals, if permissible, in 

accordance with ITB 13; 

(e) written confirmation authorizing the signatory of the Bid to 

commit the Bidder, in accordance with ITB 20.2; 

(f) documentary evidence establishing the eligibility of the Goods 

and Related Services offered by the Bidder, in accordance with 

ITB 17.1; 

(g) documentary evidence establishing the Bidder’s qualifications 

in accordance with the requirements of Section III, Evaluation 

and Qualification Criteria, using the relevant forms furnished 

in Section IV, Bidding Forms; 

(h) documentary evidence as specified in the BDS, establishing the 

conformity of the Technical Proposal offered by the Bidder with 

the Bidding Document, using the relevant forms furnished in 

Section IV, Bidding Forms; 

(i) in the case of a bid submitted by a JVCA, JVCA agreement, or 

letter of intent to enter into a JVCA including a draft agreement, 

indicating at least the parts of the Requirements to be executed by 

the respective partners; 

(j) any other document required in the BDS. 

12.1 The Bidder shall submit the Letter of Bid using the form furnished in 

Section IV, Bidding Forms. This form must be completed without any 

alterations to its format, and no substitutes shall be accepted. All blank 

spaces shall be filled in with the information requested. 
 

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative proposals shall not be 

considered. If alternative proposals are permitted, their method of 

evaluation shall be as stipulated in Section III, Evaluation and 

Qualification Criteria. 

13.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS, as well as the 

method of evaluating different times for completion. 

13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 
technical alternatives to the requirements of the bidding document 
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14. Bid Prices and 

Discounts 

must first price the Employer’s requirements as described in the 

bidding document and shall further provide all information necessary 

for a complete evaluation of the alternative by the Employer, 

including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and 

other relevant details. Only the technical alternatives, if any, of the 

lowest evaluated Bidder conforming to the basic technical 

requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the requirements, 

and such parts shall be identified in the BDS, as will the method for 

their evaluation, and described in Section VI, Requirements. 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and 

in the Price Schedules shall conform to the requirements specified in 

ITB 14.2. 

14.2 Unless otherwise provided in the BDS and the General Conditions 

(GC), the prices quoted by the Bidder shall be fixed. 

14.3 The Bidder shall submit a bid for the whole of the works described in 

ITB 1.1 by filling in prices for all items of the Works, as identified in 

Section IV, Bidding Forms. In case of admeasurement contracts, the 

Bidder shall fill in rates and prices for all items of the Works described 

in the Bill of Quantities. Items against which no rate or price is entered 

by the Bidder will not be paid for by the Employer when executed and 

shall be deemed covered by the rates for other items and prices in the 

Bill of Quantities. 

14.4 The price to be quoted in the Letter of Bid shall be the total price of 
the Bid, excluding any discounts offered. 

14.5 Unconditional discounts, if any, and the methodology for their 

application shall be quoted in the Letter of Bid, in accordance with 

ITB 12.1. 

14.6 If, pursuant to ITB 14.2, prices are adjustable, the Bidder shall furnish 

the indices and weightings for the price adjustment formula in the 
Schedule of Adjustment Data in Section IV (Bidding Forms) and the 

Employer may require the Bidder to justify its proposed indices and 
weightings. 

14.7 If so indicated in ITB 1.1, bids are invited for individual contracts or 

for any combination of contracts (packages). Bidders wishing to offer 

any price reduction for the award of more than one Contract shall 

specify in their bid the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. Price 

reductions or discounts shall be submitted in accordance with ITB 
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15. Currencies of 

Bid and 

Payment 

16. Documents 

Establishing the 

Qualifications of 

the Bidder 

 

 

 

 

 
17. Documents 

Establishing the 

Eligibility of the 

Goods and 

Related Services 

18. Period of 

Validity of Bids 

14.5, provided the bids for all contracts are submitted and opened at 
the same time. 

14.8 All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 28 days prior to the 

deadline for submission of bids, shall be included in the rates and 

prices and the total bid price submitted by the Bidder. 

15.1 The currency(ies) of the bid and the currency(ies) for payment shall 

be as specified in the BDS. 

 

16.1 To establish its qualifications to perform the Contract in accordance 

with Section III, Evaluation and Qualification Criteria, the Bidder 

shall provide the information requested in Section IV, Bidding 

Forms. 

16.2 Bidders, individually or in joint ventures, applying for eligibility for 

margin of preference, if such margin applies pursuant to ITB 31.2, 

shall supply all information required to satisfy the criteria for 

eligibility as described in ITB 31.2. 

17.1 To establish the eligibility of the Goods and Related Services in 

accordance with ITB Clause 5, Bidders shall complete the forms, 

included in Section IV, Bidding Forms. 

 

 
18.1 Bids shall remain valid for the period specified in the BDS after the 

bid submission deadline date prescribed by the Employer. A bid valid 

for a shorter period shall be rejected by the Employer as non- 

responsive. 

18.2 In exceptional circumstances, prior to the expiration of the bid validity 

period, the Employer may request Bidders to extend the period of 

validity of their bids. The request and the responses shall be made in 

writing. If a bid security is requested in accordance with ITB 19, the 

Bidder granting the request shall also extend the bid security for 

twenty-eight (28) days beyond the deadline of the extended validity 

period. A Bidder may refuse the request without forfeiting its bid 

security. A Bidder granting the request shall not be required or 

permitted to modify its bid, except as provided in ITB 18.3. 

18.3 In the case of fixed price contracts, if the award is delayed by a period 

exceeding fifty-six (56) days beyond the expiry of the initial bid 

validity, the Contract price shall be adjusted as specified in the 

request for extension. Bid evaluation shall be based on the Bid Price 

without taking into consideration the above correction. 
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19. Bid Security 19.1 The Bidder shall furnish as part of its bid, at the option of the 

Employer, and as stipulated in the BDS, the original of either a Bid- 

Securing Declaration or a bid security using the relevant form 

included in Section IV, Bidding Forms. In the case of a bid security, 

the bid security amount and currency shall be as specified in the BDS. 

19.2 A Bid-Securing Declaration shall use the form included in Section IV, 

Bidding Forms. 

19.3 If a bid security is specified pursuant to ITB 19.1, the bid security 

shall be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or surety; 

(b) an irrevocable letter of credit; or 

(c) a cashier’s or certified check; 

from a reputable source from an eligible country. If the unconditional 

guarantee is issued by an insurance company or a bonding company 

located outside the Employer’s Country, the issuer shall have a 

correspondent financial institution located in the Employer’s Country 

to make it enforceable. In the case of a bank guarantee, the bid 

security shall be submitted either using the Bid Security Form 

included in Section IV, Bidding Forms or in another substantially 

similar format approved by the Employer prior to bid submission. In 

either case, the form must include the complete name of the Bidder. 

The bid security shall be valid for twenty-eight days (28) beyond the 

original validity period of the bid, or beyond any period of extension 

if requested under ITB 18.2. 

19.4 Pursuant to the option stipulated at ITB 19.1, any bid not accompanied 

by a substantially responsive bid security or Bid-Securing 

Declaration shall be rejected by the Employer as non-responsive. 

19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of 

unsuccessful Bidders shall be returned as promptly as possible upon 

the successful Bidder’s furnishing of the performance security 

pursuant to ITB 38. 

19.6 The bid security of the successful Bidder shall be returned as promptly 

as possible once the successful Bidder has signed the Contract and 

furnished the required performance security. 

19.7 The bid security may be forfeited or the Bid-Securing Declaration 

executed: 

(a) if a Bidder withdraws its bid during the period of bid validity 

specified by the Bidder in the Letter of Bid or 
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20. Format and 

Signing of Bid 

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 37; or 

(ii) furnish a performance security in accordance with ITB 38. 

19.8 The Bid Security or the Bid Securing Declaration of a JVCA shall be 

in the name of the JVCA that submits the bid. If the JVCA has not 

been legally constituted into a legally enforceable JVCA at the time 

of bidding, the Bid Security or the Bid Securing Declaration shall be 

in the names of all future partners as named in the letter of intent 

referred to in ITB 4.1. 

19.9 If a Bid-Securing Declaration is executed in accordance with ITB 

19.7, the Employer will declare the Bidder ineligible to be awarded a 

contract by the Employer for the period of time stated in the Form of 

Bid-Securing Declaration. 

20.1 The Bidder shall prepare one original of the documents comprising 

the bid as described in ITB 11 and clearly mark it “ORIGINAL.” In 

addition, the Bidder shall submit copies of the bid, in the number 

specified in the BDS and clearly mark them “COPY.” In the event of 

any discrepancy between the original and the copies, the original shall 

prevail. 

20.2 The original and all copies of the bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign 

on behalf of the Bidder. This authorization shall consist of a written 

confirmation as specified in the BDS and shall be attached to the bid. 

The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the bid 

where entries have been made shall be signed or initialled by the 

person signing the bid. 

20.3 A bid submitted by a JVCA shall comply with the following 

requirements: 

(a) Unless not required in accordance with ITB 4.1 (a), be signed 
so as to be legally binding on all partners and 

(b) Include the Representative’s authorization referred to in ITB 

4.1 (b), consisting of a power of attorney signed by those 
legally authorized to sign on behalf of the JVCA. 

20.4 Any amendments, interlineations, erasures, or overwriting shall be 

valid only if they are signed or initialled by the person signing the 

bid. 
 

D. Submission and Opening of Bids 
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21. Submission, 

Sealing and 

Marking of Bids 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

22. Deadline for 

Submission of 

Bids 

21.1 Bidders may always submit their bids by mail or by hand. If so 

specified in the BDS, bidders shall have the option of submitting their 

bids electronically. Procedures for submission, sealing and marking 

are as follows: 

(a) Bidders submitting bids by mail or by hand shall enclose the 

original and copies of the Bid in separate sealed envelopes. If 

so permitted in accordance with ITB 13, alternative proposals, 

and copies thereof, shall also be placed in separate envelopes. 

The envelopes shall be duly marked as “ORIGINAL,” 

“ALTERNATIVE,” “ORIGINAL COPY,” and “ALTERNATIVE 

COPY” These envelopes shall then be enclosed in one single 

package. The rest of the procedure shall be in accordance with 

ITB 21.2 and 21.3. 

(b) Bidders submitting bids electronically shall follow the 
electronic bid submission procedures specified in the BDS. 

21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 22.1; 

(c) bear the specific identification of this bidding process 

pursuant to ITB 1.1; and 

(d) bear a warning not to open before the time and date for bid 

opening 

21.3 If envelopes and packages are not sealed and marked as required, the 

Employer will assume no responsibility for the misplacement or 

premature opening of the bid. 

22.1 Bids must be received by the Employer at the address and no later than 

the date and time indicated in the BDS. 

22.2 The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in accordance 

with ITB 8, in which case all rights and obligations of the Employer 

and Bidders previously subject to the deadline shall thereafter be 

subject to the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any bid that arrives after the deadline 

for submission of bids, in accordance with ITB 22. Any bid received 

by the Employer after the deadline for submission of bids shall be 

declared late, rejected, and returned unopened to the Bidder. 

24. Withdrawal, 

Substitution, 

24.1 A Bidder may withdraw, substitute, or modify its bid after it has been 
submitted by sending a written notice, duly signed by an authorized 
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and 

Modification of 

Bids 

representative, and shall include a copy of the authorization in 

accordance with ITB 20.2., (except that withdrawal notices do not 

require copies). The corresponding substitution or modification of the bid 

must accompany the respective written notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawals notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,”“MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for 

submission of bids, in accordance with ITB 22. 

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be 

returned unopened to the Bidders. 

24.3 No bid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Letter of Bid or 

any extension thereof. 

25. Bid Opening    25.1 The Employer shall conduct the bid opening in public, in the presence 

of Bidders` designated representatives and anyone who choose to 

attend, and at the address, date and time specified in the BDS. Any 

specific electronic bid opening procedures required if electronic 

bidding is permitted in accordance with ITB 21.1, shall be as specified 

in the BDS. 

25.2 First, envelopes marked “Withdrawal” shall be opened and read out 

and the envelope with the corresponding bid shall not be opened, but 

returned to the Bidder. No bid withdrawal shall be permitted unless 

the corresponding withdrawal notice contains a valid authorization to 

request the withdrawal and is read out at bid opening. Next, envelopes 

marked “Substitution” shall be opened and read out and exchanged 

with the corresponding bid being substituted, and the substituted bid 

shall not be opened, but returned to the Bidder. No bid substitution 

shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read 

out at bid opening. Envelopes marked “Modification” shall be opened 

and read out with the corresponding bid. No bid modification shall be 

permitted unless the corresponding modification notice contains a 

valid authorization to request the modification and is read out at bid 

opening. Only bids that are opened and read out at bid opening shall 

be considered further. 

25.3 The Employer shall open all other envelopes one at a time and read 

out: the name of the Bidder, the Bid Price(s), any discounts and their 

application methodology, alternative bids, the presence or absence of 
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a bid security or Bid-Securing Declaration; and any other details as 

the Employer may consider appropriate. Only discounts and 

alternative bids read out at bid opening shall be considered for 

evaluation. No bid shall be rejected at bid opening except for late bids, 

in accordance with ITB 23.1. 

25.4 The Employer shall prepare a record of the bid opening that shall 

include, as a minimum: the name of the Bidder and whether there is a 

withdrawal, substitution, or modification; the Bid Price, per lot if 

applicable, including any discounts and alternative proposals; and the 

presence or absence of a bid security or a Bid-Securing Declaration. 

The Bidders’ representatives who are present shall be requested to 

sign the record. The omission of a Bidder’s signature on the record 

shall not invalidate the contents and effect of the record. A copy of the 

record shall be distributed to all Bidders who submitted bids in time, 

and posted online when electronic bidding is permitted. 

 

E. Examination of Bids 

26. Confidentiality 26.1 Information relating to the evaluation of bids shall not be disclosed to 

Bidders or any other persons not officially concerned with such 

process until information on Contract award is communicated to all 

Bidders. 

26.2 Any attempt by a Bidder to influence improperly the Employer in the 

evaluation of the bids or Contract award decisions may result in the 

rejection of its bid. 

26.3 Notwithstanding ITB 26.1, from the time of bid opening to the time 

of Contract award, if any Bidder wishes to contact the Employer on 

any matter related to the bidding process, it should do so in writing. 

27. Clarification of 

Bids 

27.1 To assist in the examination, evaluation, and comparison of the bids, 

and qualification of the Bidders, the Employer may, at its discretion, 

ask any Bidder for a clarification of its bid, allowing a reasonable time 

for response. Any clarification submitted by a Bidder that is not in 

response to a request by the Employer shall not be considered. The 

Employer’s request for clarification and the response shall be in 

writing. No change in the prices or substance of the bid shall be 

sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the 

bids, in accordance with ITB 29. 

27.2 If a Bidder does not provide clarifications of its bid by the date and 

time set in the Employer’s request for clarification, its bid may be 

rejected. 
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28. Determination 

of 

Responsiveness 

28.1 The Employer’s determination of a bid’s responsiveness is to be based 

on the contents of the bid itself, as defined in ITB11. 

 

28.2 A substantially responsive bid is one that meets the requirements of 

the Bidding Document without material deviation, reservation, or 

omission. 

(a) “Deviation” is a departure from the requirements specified in 

the Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information 

or documentation required in the Bidding Document. 

28.3 A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 

performance of the Schedule of Requirements as 

specified in Section VI; or 

(ii) limit in any substantial way, inconsistent with the 

Bidding Document, the Employer]’s rights or the 

Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive bids. 

28.4 The Employer shall examine the technical aspects of the bid in 

particular, to confirm that all requirements of Section VI have been 

met without any material deviation, reservation, or omission. 

28.5 If a bid is not substantially responsive to the requirements of the 

Bidding Document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

28.6 Provided that a bid is substantially responsive, the Employer may 

waive any quantifiable nonconformity in the bid that does not 

constitute a material deviation, reservation or omission. 

28.7 Provided that a bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the bid related to documentation 
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29. Correction of 

Arithmetical 

Errors 

 

 

 

 

 

 

 
30. Conversion to 

Single Currency 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the 

bid. Failure of the Bidder to comply with the request may result in the 

rejection of its bid. 

28.8 Provided that a bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for comparison 

purposes only, to reflect the price of the non-conforming item or 

component. The adjustment shall be made using the methodology 

indicated in Section III, Evaluation and Qualification Criteria. 

 

F. Bid Evaluation and Comparison 

29.1 The Employer shall use the criteria and methodologies indicated in 

Section III, Evaluation and Qualification Criteria. No other evaluation 

criteria or methodologies shall be permitted 

29.2 Provided that the bid is substantially responsive, the Employer shall 

correct arithmetical errors as indicated in Section III, Evaluation and 

Qualification Criteria 

29.3 If a Bidder does not accept the correction of errors, its bid shall be 

declared non-responsive and its Bid Security shall be forfeited or the 

Bid-Securing Declaration executed. 

30.1 For evaluation and comparison purposes, the currency(ies) of the bid 

shall be converted into a single currency as specified in Section III, 

Evaluation and Qualification Criteria. 

31. Bid Adjustments 31.1 For evaluation and comparison purposes the Employer shall adjust the 

bid prices using the criteria and methodology specified in Section III, 

Evaluation and Qualification Criteria. 

31.2 Unless otherwise specified in the BDS, no margin of domestic or 

regional preference shall apply. If a margin of preference applies, the 

application methodology shall be as specified in Section III, 

Evaluation and Qualification Criteria, and in accordance with the 

provisions stipulated in the Bank’s Rules and Procedures for 

Procurement of Goods and Works. 

31.3 If in the opinion of the Employer the bid which results in the lowest 

Evaluated Bid, is seriously unbalanced or front loaded or 

substantially below the Employer’s estimates, the Employer may 

require the Bidder to produce detailed price analyses for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency 

of those prices with the methods and schedule proposed. After 

evaluation of the price analyses, taking into consideration the 

schedule of estimated Contract payments, the Employer may require 



Section I. Instructions to Bidders 1-33 
 

 

 

 

 

 

32. Qualification of 

the Bidder 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
33. Comparison of 

Bid 

34. Employer’s 

Right to Accept 

Any Bid, and to 

Reject Any or 

All Bids 

that the amount of the performance security be increased at the 

expense of the Bidder to a level sufficient to protect the Employer 

against financial loss in the event of default of the successful Bidder 

under the Contract. 

32.1 The Employer shall determine to its satisfaction whether the Bidder 

that is selected as having submitted the lowest evaluated and 

substantially responsive bid meets the qualifying criteria specified in 

Section III, Evaluation and Qualification Criteria. 

32.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by the 

Bidder, pursuant to ITB 16. 

32.3 An affirmative determination shall be a prerequisite for award of the 

Contract to the Bidder. A negative determination shall result in 

disqualification of the bid, in which event the Employer shall proceed 

to the next lowest evaluated bid to make a similar determination of 

that Bidder’s qualifications to perform satisfactorily. 

32.4 The capabilities of the manufacturers and subcontractors proposed in 

its Bid to be used by the lowest evaluated Bidder for identified major 

items of the Requirements will also be evaluated for acceptability in 

accordance with the criteria and methodologies defined in Section III, 

Evaluation and Qualification Criteria. Their participation should be 

confirmed with a letter of intent between the parties, as needed. 

Should a manufacturer or subcontractor be determined to be 

unacceptable, the Bid will not be rejected, but the Bidder will be 

required to substitute an acceptable manufacturer or subcontractor 

without any change to the bid price. 

33.1 Subject to ITB 29, 30 and 31, the Employer shall compare all 

substantially responsive bids to determine the lowest evaluated bid. 

34.1 The Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all bids at any time prior to 

contract award, without thereby incurring any liability to Bidders. In 

case of annulment, all bids submitted and specifically, bid securities, 

shall be promptly returned to the Bidders. 

 

G. Award of Contract 

35. Award Criteria 35.1 Subject to ITB 34.1, the Employer shall award the Contract to the Bidder 

whose offer has been determined to be the lowest evaluated bid and is 

substantially responsive to the Bidding Document, provided further that 

the Bidder is determined to be qualified to perform the Contract 

satisfactorily. 
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36. Notification of 

Award 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
37. Signing of 

Contract 

36.1 Prior to the expiration of the period of bid validity, the Employer shall 

notify the successful Bidder, in writing, that its bid has been accepted. 

The notification letter (hereinafter and in the Conditions of Contract 

and Contract Forms called the “Letter of Acceptance”) shall specify 

the sum that the Employer will pay the Contractor in consideration of 

the execution and completion of the Works (hereinafter and in the 

Contract Forms called “the Contract Price”). 

36.2 Until a formal contract is prepared and executed, the notification of 

award shall constitute a binding Contract. 

36.3 At the same time, the Employer shall also notify all other Bidders of 

the results of the bidding process, and shall publish in UNDB online 

and at the Bank’s website (www.afdb.org), the results identifying the 

bid and lot numbers and the following information: (i) name of each 

Bidder who submitted a Bid; (ii) bid prices as read out at bid opening; 

(i) name and evaluated prices of each Bid that was evaluated; (iv) name 

of bidders whose bids were rejected and the reasons for their rejection; 

and (v) name of the winning Bidder, and the price it offered, as well as 

the duration and summary scope of the contract awarded. After 

publication of the award, unsuccessful bidders may request in writing 

to the Employer for a debriefing seeking explanations on the grounds 

on which their bids were not selected. The Employer shall promptly 

respond in writing to any unsuccessful Bidder who, after Publication 

of contract award, requests a debriefing. 

37.1 Promptly upon notification, the Employer shall send the successful 

Bidder the Contract Agreement. 

37.2 Within twenty-eight (28) days of receipt of the Contract Agreement, 

the successful Bidder shall sign, date, and return it to the Employer. 

37.3 Upon the successful Bidder’s furnishing of the signed Contract 

Agreement and Performance Security pursuant to ITB 38, the 

Employer will discharge its Bid Security, pursuant to ITB 19. 

37.4 Notwithstanding ITB 37.2 above, in case signing of the Contract 

Agreement is prevented by any export restrictions attributable to the 

Employer, to the country of the Employer, or to the use of the 

products/goods, systems or services to be supplied, where such export 

restrictions arise from trade regulations from a country supplying 

those products/goods, systems or services, the Bidder shall not be 

bound by its bid, always provided, however, that the Bidder can 

demonstrate to the satisfaction of the Employer and of the Bank that 

signing of the Contract Agreement has not been prevented by any lack 

of diligence on the part of the Bidder in completing any formalities, 

including applying for permits, authorizations and licenses necessary 

http://www.afdb.org/
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38. Performance 

Security 

for the export of the products/goods, systems or services under the 

terms of the Contract Agreement. 

38.1 Within twenty-eight (28) days of the receipt of notification of award 

from the Employer, the successful Bidder shall furnish the 

performance security in accordance with the conditions of contract, 

subject to ITB 31.3, using for that purpose the Performance Security 

Form included in Section IX, Contract Forms, or another form 

acceptable to the Employer. If the performance security furnished by 

the successful Bidder is in the form of a bond, it shall be issued by a 

bonding or insurance company that has been determined by the 

successful Bidder to be acceptable to the Employer. A foreign 

institution providing a bond shall have a correspondent financial 

institution located in the Employer’s Country. 

38.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the bid 

security, or execution of the Bid-Securing Declaration. In that event 

the Employer may award the Contract to the next lowest evaluated 

Bidder whose offer is substantially responsive and is determined by 

the Employer to be qualified to perform the Contract satisfactorily. 
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A. General 

ITB 1.1 The number of the Invitation for Bids is: MOALD/BREFONS/T095/2023-2024 

ITB 1.1 The Employer is: Principal Secretary, State Department for Agriculture, 

Ministry of Agriculture and Livestock Development 

ITB 1.1 
The name of the bidding process is: National Competitive Bidding 

The identification number of the bidding process is: 

MOALD/BREFONS/T095/2023-2024 

The number and identification of lots comprising this bidding process are: N/A 

ITB 2.1 The Borrower is: Republic of Kenya 

ITB 2.1 The specific Bank financing institution is: African Development Fund 

ITB 2.1 The name of the Project is: Building Resilience for Food and Nutrition 

Security in the Horn of Africa 

ITB 4.1(a) The individuals or firms in a joint venture, consortium or association “shall be” 

jointly and severally liable. 

 
ITB 4.4 

 

A list of debarred firms is available at http://www.afdb.org/debarred 

B. Contents of Bidding Document 

ITB 7.1 
Attention: Project Coordinator 

Street Address: Hill Plaza, Ngong Road P.O. Box 30028-00100 Nairobi, Kenya 

Floor/Room number: 9th Floor 

City: Nairobi 

ZIP Code: N/A 

Country: KENYA 

Electronic mail address: npcbrefons@gmail.com 

Requests for clarifications should be received by the Employer no later than ten 

(10) days, prior to the deadline for submission of Bids. 

ITB 7.4 A Pre-Bid meeting “shall not” take place. 

Section II. Bid Data Sheet 

http://www.afdb.org/debarred
mailto:npcbrefons@gmail.com
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C. Preparation of Bids 

ITB 10.1 The language of the bid is: English 

ITB 11.1 (h) 
The Bidder must provide the following Documentary Evidence to establish the 

conformity of the Technical Proposal with the Bidding Document: 

 Certificate of registration/incorporation 

 Evidence of similar works undertaken in the past two years 

 List of equipment proposed for the works (provide proof of 

ownership, lease or hire) 

 List of proposed personnel, signed CV’s and clear proposed 

positions/tasks for each 

 Audited financial statements for the last three years 

 Clear work program/plan 

ITB 11.1 (j) The Bidder shall submit with its bid the following additional documents: 

 Copy of the Bidder’s VAT registration certificate or equivalent 

 A valid tax compliance certificate 

 Written authorization for the person signing the documents from the 

company/Power of Attorney 

 Joint venture agreement, in the required format, for those submitting 

bids as joint ventures 

 A bid guarantee from a Bank in the format given/attached and shall 

be valid for twenty-eight days (28) beyond the original validity period 

of the bid 

 Duly filled and signed letter of bid in the company letterhead and in 

the format attached. 

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Times for Completion “shall not be” permitted. 

If alternatives to the Times for Completion are permitted, the evaluation method 
will be as specified in Section III, Evaluation and Qualification Criteria. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 
Works, as further detailed in the Specification: “none”. 

ITB 14.2 Prices “shall be” fixed. 

ITB 14.6 The prices quoted by the Bidder “shall not be” subject to adjustment during the 
performance of the Contract. 

ITB 15.1 
The currency of the bid and payment shall be: Kenya Shilling (KES) 

ITB 18.1 
The bid validity period shall be: 120 days. 
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ITB 19.1 The Bidder shall furnish a bid security, in the amount of KES 274,000.00– 

Bank Guarantee 

ITB 20.1 
In addition to the original of the Bid, the number of copies is: 1 copy 

ITB 20.2 
The written confirmation of authorization to sign on behalf of the Bidder shall 

indicate: 

(a) The name and description of the documentation required to demonstrate the 

authority of the signatory to sign the Bid such as a Power of Attorney, 

authorization letter in company stationery; and 

(b) In the case of Bids submitted by an existing or intended JVCA an 

undertaking signed by all parties (i) stating that all parties shall be jointly 

and severally liable, if so required in accordance with ITB 4.1(a), and (ii) 

nominating a Representative who shall have the authority to conduct all 

business for and on behalf of any and all the parties of the JVCA during the 

bidding process and, in the event the JV is awarded the Contract, during 

contract execution.”] 

D. Submission and Opening of Bids 

ITB 21.1 
Bidders “shall not” have the option of submitting their bids electronically. 

ITB 21.1 (b) 
The electronic bidding submission procedures shall be: None 

ITB 22.1 For bid submission purposes only, the Employer’s address is: 

Attention: Principal Secretary, State Department for Agriculture 

Street Address: Cathedral Road 

Floor/Room number: Ground Floor, State Department of Agriculture Tender 

Box 

City: Nairobi 

ZIP Code: P.O. Box 30028-00100 Nairobi, Kenya 

Country: KENYA 

The deadline for bid submission is: 

Date:11-06-2024 

Time: 11.00am 

ITB 25.1 The bid opening shall take place at: 

Street Address: Cathedral Road, State Department for Agriculture, 

Floor/Room number: 7th Floor Conference Room, Kilimo House 

City: Nairobi 

Country: Kenya 

Date:11-06-2024 

Time: 11.00am 
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ITB 25.1 
The electronic bid opening procedures shall be: None 

F. Bid Evaluation and Comparison 

ITB 31.2 A margin of domestic or regional preference “shall not” apply. 
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1. Evaluation Criteria and Methodology 

1.1 Alternative Proposal (If permitted in accordance with ITB 13.1) 

Technical Alternative None 

Alternative Time for Completion None 

1.2 Correction of Arithmetical Errors (In accordance with ITB 29.1) 

(a) Where there are errors between the total of the amounts given under the column for 

the price breakdown and the amount given under the Total Price, the former shall 

prevail and the latter will be corrected accordingly 

(b) If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Employer there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as 

quoted shall govern and the unit price shall be corrected; 

(c) If there is an error in a total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and 

(d) If there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (a) and (b) above. 

1.3 Conversion to a Single Currency (In accordance with ITB 30) 

Not applicable. 

1.4 Discounts (In accordance with ITB 14.5) 

The Employer will adjust the Bid Price, using the methodology prescribed by the 

Bidder in its Letter of Bid, to take account of the Discounts offered by the Bidder 

in its Letter of Bid, as read out at the Bid Opening. 

1.5 Quantifiable Nonmaterial Nonconformities (In accordance with 

ITB 28.8) 

The adjustment shall be made using the following methodology: [insert 

methodology] 

Section III. Evaluation and Qualification Criteria 
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1.6 Margin of Domestic or Regional Preference (If permitted in 

accordance with ITB 31.2) 

 
None 

1.7 Any other Criteria or Methodology 

 
 

See Section II & Section VIII
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2. Qualification Criteria 
 

 

 

 

2 Qualification (Without Prequalification) 

2.1 Eligibility (TABLE) 

2.2 Historical Contract Non-Performance (TABLE) 

2.3 Financial Situation (TABLE) 

2.4 Experience (TABLE) 

2.5 Personnel (TABLE) 

2.6 Equipment (TABLE) 
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2. Qualification Tables (Without Prequalification) 
 

Factor 
2.1 Eligibility 

 

 
 

Sub-Factor 

Criteria  

 

Documentation 

Required 

 

 
Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or 

Association 

All partners 

combined 

Each 

partner 

At least one 

partner 

2.1.1 Nationality Nationality in accordance with ITB 

4.2. 
Must meet 

requirement 

Existing or 

intended 

JVCA must 

meet 

requirement 

Must meet 

requirement 

N / A Form ELI –1.1 and 1.2, 

with attachments 

2.1.2 Conflict of 
Interest 

No- conflicts of interests as 
described in ITB 4.3. 

Must meet 
requirement 

Existing or 
intended 

JVCA must 

meet 
requirement 

Must meet 
requirement 

N / A Letter of Bid 

2.1.3 Bank 

Ineligibility 

Not having been declared ineligible 

by the Bank as described in ITB 

4.4. 

Must meet 

requirement 

Existing 

JVCA must 

meet 
requirement 

Must meet 

requirement 

N / A Letter of Bid 

2.1.4 Government 
Owned Entity 

Compliance with conditions of ITB 
4.5 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N / A 
Form ELI –1.1 and 1.2, 
with attachments 

2.1.5 Ineligibility 
based on a United 
Nations resolution or 
Borrower’s country 

law 

Not having been excluded as a 
result of the Borrower’s country 
laws or official regulations, or by an 
act of compliance with UN Security 

Council resolution, in accordance 
with ITB 4.8 

 
 

Must meet 

requirement 

 

Existing 

JVCA must 

meet 

requirement 

 
 

Must meet 

requirement 

 

 
N / A 

Letter of Bid 
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Factor 
2.2 Historical Contract Non-Performance 

 

 

 
Sub-Factor 

Criteria  

 

 
Documentati 

on Required 

 

 

Requirement 

Bidder 

 

Single 

Entity 

Joint Venture, Consortium or 

Association 

All 

partners 

combined 

Each partner At least 

one 
partner 

2.2.1 History of Non-performance of a contract did not occur  

Must meet 

requirement 

by itself or 

as partner to 

past or 

existing 

JVCA 

  

 

Must meet 

requirement by 

itself or as partner 

to past or existing 

JVCA 

 Form CON - 2 

non-performing within the last two (2) years prior to the    

contracts deadline for application submission, based on    

 all information on fully settled disputes or 

litigation. A fully settled dispute or litigation 

is one that has been resolved in accordance 

N / A 
 

N / A 

 

 with the Dispute Resolution Mechanism under    

 the respective contract, and where all appeal    

 instances available to the bidder have been    

 exhausted.    

2.2.2 Failure to Not being under execution of Bid-Securing   Must meet  Letter of Bid 

Sign Contract Declaration pursuant to ITB 4.6 for two (2No) 

Years 

Must meet 

requirement 
N / A 

requirement by 

itself or as partner 
N / A 

 

    to a JVCA   

2.2.3 Pending All pending litigation shall in total not represent Must meet    Form CON – 2 

Litigation more than five percent (5%) of the Bidder’s requirement  Must meet   

 net worth and shall be treated as resolved by itself or  requirement by   

 against the Bidder. as partner to N / A itself or as partner N / A  

  past or  to past or existing   

  existing  JVCA   

  JVCA     
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Factor 
2.3 Financial Situation 

 

 

Sub-Factor 

Criteria  

 
Documentation 

Required 

 
 

Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or Association 

All partners 

combined 
Each partner 

At least one 

partner 

2.3.1 Historical 

Financial 

Performance 

Submission of audited balance sheets 

or if not required by the law of the 

bidder’s country, other financial 

statements acceptable to the Employer, 

for the last three[3No] years to 

demonstrate the current soundness of 

the bidders financial position and its 

prospective long term profitability. 

(a) Audited accounts in 

comparative form 

(b) Valid Tax Compliance 

(c) Cash flow statements 

(Supported by Bank 

statements) 

 

 

 

 

 

 
Must meet 
requirement 

 

 

 

 

 

 

N / A 

 

 

 

 

 

 
Must meet 
requirement 

 

 

 

 

 

 

N / A 

 

 

 

 

 

 
Form FIN – 3.1 
with attachments 

2.3.2. Average 

Annual Turnover 

Minimum average annual turnover 
of KES 5 million, calculated as total 
certified payments received for 
contracts in progress or completed, 

within the last three (3No ) years 

 
 

Must meet 

requirement 

 
 

Must meet 

requirement 

Must meet 

_____ _ 
percent 
(_____%) of 
the requirement 

Must meet 

_____ _ 

percent 

(_____%) of the 

requirement 

 

 
Form FIN –3.2 
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Factor 
2.3 Financial Situation 

 

 

Sub-Factor 

Criteria  

 
Documentation 

Required 

 

Requirement 

Bidder 

Single 

Entity 

Joint Venture, Consortium or Association 

All partners 

combined Each partner 
At least one 

partner 

2.3.3. Financial 

Resources 

The Bidder must demonstrate access 

to, or availability of, financial 

resources such as liquid assets, 

unencumbered real assets, lines of 

credit, and other financial means, other 

than any contractual advance payments 

to meet: 

(i) the following cash-flow 

requirement: 

Current ratio = Liquid Assets 

Liquid liabilities 

Greater than 1 

and 

Debt Ratio = Total Debt 

Total Assets 

Less than 1 

and 
(ii) the overall cash flow requirements 
for this contract and its current 
commitments. 

 

 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

 

 

 

Must meet 

fifty percent 

(50%) of the 

requirement 

 

 

 

 

 

 

 

Must meet 

seventy five 

percent (75%) of 

the requirement 

 

 

 

 

 

 

 
Form FIN –3.3 

 

+ 
 

Form CCC 
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Factor 
2.4 Experience 

 

 

 

Sub-Factor 

Criteria  

 

 
Documentation 

Required 

 

 

Requirement 

Bidder 

 

Single 

Entity 

Joint Venture, Consortium or 

Association 

All 

partners 

combined 

Each 

partner 

At least one 

partner 

2.4.1 General 

Experience 

Experience under contracts in the role of 
contractor, subcontractor, or management 
contractor for at least the last two [2No] years 

prior to the applications submission deadline, 

and with an activity in at least nine (9) months in 

each year. 

 
Must meet 

requirement 

 

 
N / A 

 
Must meet 

requirement 

 

 
N / A 

 

 
Form EXP-4.1 

2.4.2 Specific 

Experience 

(a)Participation as contractor, management 

contractor, or subcontractor, in at least two 

(2No) borehole drilling and equipping 

contracts of over 300 m borehole depths within 

the last three (3No) years that have been 

successfully and substantially completed similar 

to the proposed Works. The similarity shall be 

based on the physical size, complexity, 
methods/technology or other characteristics as 
described in Section VI, Requirements. 

 

 

 

Must meet 

requirement 

 

 

Must meet 

requirements 

for all 

characteristics 

 

 

 

 
N / A 

 

 

Must meet 

requirement 

for one 

characteristic 

 

 

 
Form EXP 

2.4.2(a) 

2.4.2 Specific 

Experience 

b) For the above or other contracts executed 

during the period stipulated in 2.4.2(a) above, a 

minimum experience in the following key 

activities: 

1. Drilling of boreholes 

2. Pump Installation 

3. Test pumping 
4. solar pump installation 
5. construction works 

 

 
 

Must meet 

requirements 

 

 

 
Must meet 

requirements 

 

 

 

N / A 

 

 
 

Must meet 

requirements 

 

 

 
Form EXP- 

2.4.2(b) 
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2.5 Personnel 

The Bidder must demonstrate that it will have the personnel for the key positions that meet the following requirements: 
 
 

NO. PERSONNEL QUALIFICATION NO. Experience REMARKS 

1 Site Agent Diploma in Civil 

Engineering/Water 
Engineering 

1 5 years All from 

recognized 

Institution 

2 Geologist Higher National 
Diploma/diploma in 
geologist/drilling 
technology 

1 5 years 

2 Driller Certificate in drilling 1 5 years 

3 Foreman Certificate in Building 
Construction 

1 5 years 

4 Welder Certificate In welding 1 5 years 
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The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in Section IV, 

Bidding Forms. 

2.6 Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter: 
 

ITEM 
NO. 

TYPE OF EQUIPMENT NO. CAPCITY REMARKS 

1 Drilling Rig preferably Lorry Mounted 1 Able drill up to 
300m 

 

2 Lorry 1 10 ton  

3 Pick up 1 1 ton  

4 Water boozer 1 1000 Litres  

5 Vibrator 1   

6 Concrete mixer 1   

7 Welding machine 1   

8 Mobile generator 1   

9 Grinder 1   
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Date:   

Bidding No.:                      

Invitation for Bid No.:     
 

 

To: 

 

We, the undersigned, declare that: 
 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 

issued in accordance with Instructions to Bidders (ITB) Clause 8; 

(b) We offer to execute in conformity with the Bidding Documents the following Works: 

  ; 

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: 

  ; 

(d) The discounts offered and the methodology for their application are: ; 

(e) Our bid shall be valid for a period of [insert validity period as specified in ITB 

18.1.] days from the date fixed for the bid submission deadline in accordance with the 

Bidding Documents, and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period; 

(f) If price adjustment provisions apply, the Table(s) of Adjustment Data shall be considered 

part of this Bid;10
 

(g) If our bid is accepted, we commit to obtain a performance security in accordance in 

accordance with ITB 38 and GC 5.15, for the due performance of the Contract; 

(h) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from eligible countries; 
 

 

 
10 Include if price adjustment provisions apply in the Contract in accordance with PC Clause 5.10 Price 

Adjustment. 

Letter of Bid 

The Bidder MUST prepare the Letter of Bid on stationery with its letterhead clearly showing 

the Bidder’s complete name and address. 
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(i) We, including any subcontractors or suppliers for any part of the contract, do not have any 

conflict of interest in accordance with ITB 4.3; 

(j) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this 

bidding process in accordance with ITB 4.3, other than alternative offers submitted in 

accordance with ITB 13; 

(k) Our firm, its affiliates or subsidiaries (including any Subcontractors or Suppliers for any 

part of the contract), has not been declared ineligible by the Bank, or under execution of a 

Bid-Securing Declaration in the Employer’s country, or under the Employer’s country laws 

or official regulations, or by an act of compliance with a decision of the United Nations 

Security Council, in accordance with ITB 4.4, 4.6 and 4.8, respectively; 

(l) We are not a government owned entity / We are a government owned entity but meet the 

requirements of ITB 4.5;11
 

(m) We are / are not under sanction by the World Bank, the IADB, EBRD or the AsDB for any 

action of corruption and fraud in accordance with ITB 3. [If under sanction, please provide 

details including date of start of sanction and duration]. 

(n) We have paid, or will pay the following commissions, gratuities, or fees with respect to the 

bidding process or execution of the Contract: 12
 

 

Name of Recipient Address Reason Amount 
 

 

 

(o) We undertake that, in competing for (and, if the award is made to us, in executing) the 

above contract, we will strictly observe the laws against fraud and corruption in force in 

the country of the Employer, as such laws have been listed by the Employer in the bidding 

documents for this contract.13
 

(p) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract 

is prepared and executed; 

(q) We understand that you are not bound to accept the lowest evaluated bid or any other bid 

that you may receive; and 

(r) If awarded the contract, the person named below shall act as Contractor’s Representative: 
 
 

(s) We accept the appointment of [Employer to insert full name and address of suggested 

appointee] as the Adjudicator. / We do not accept the appointment of [Bidder to insert 
 

11 Use one of the two options as appropriate. 
12 If none has been paid or is to be paid, indicate “none”. 
13 The Bank will accept the introduction of such undertaking at the request of the Borrowing country, provided the 

arrangements governing such undertaking are satisfactory to the Bank. 
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name suggested by Employer] as the Adjudicator, and propose instead that [Bidder to 

insert alternative name] be appointed as the Adjudicator, whose daily fees and 

biographical data are attached.14 

 

 
Name:   

In the capacity of:                                                                                                               

Signed:     

Duly authorized to 
sign the Bid for and on 

behalf of:                                                                                                                 

Date:    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

14 Use one of the two options as appropriate. 
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    Drilling and Equipping of Lgotoi Borehole in Samburu County 

 

 

ITEM 

 

DESCRIPTION 

 

OFFICIAL USE 

 

TENDERER’S 

USE 

 GRAND SUMMARY  AMOUNT 

KSH CTS KSH CTS 

A. Drilling and Equipping of Lgotoi 

Borehole in Samburu County 

    

 TOTAL     

B Contingency Sum (10%)     

 GRAND TOTAL     

 CONTRACT SUM CARRIED TO FORM OF 

TENDER 

    

  
AMOUNT IN WORDS:………...………………………………………….. 

 
 

NAME OF TENDERER: ……….………………………………...……….. 

 
ADDRESS:………………………………………………………………… 

 
SIGN: ……………...……………………………………………………… 

 
DATE: ……………………………………………………………………… 

 
WITNESS NAME: …………………………………………………………. 

 
ADDRESS: ………………………………………………………………… 

 
SIGN: ……….…………………………………………………………….. 

 
DATE:……….……………………………………………………………. 

BILL OF QUANTITIES/SCHEDULES OF PRICES 
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     Drilling and Equipping of Lgotoi Borehole in Samburu County 

Item Description Amount 

  Kshs Cts 

A. BILL NO. 01 PRELIMINARIES   

B. BILL NO. 2 PROVISIONAL SUMS   

C. BILL NO. 3: 

DRILLING, DEVELOPMENT and TEST 
PUMPING 

  

D. BILL NO.4: SUPPLY AND 
INSTALLATION OF 
 SOLAR PUMP 

  

F BILL NO.5: CONSTRUCTION OF WATER 

KIOSK AND INSTALLATION OF WATER 
TANK 

  

G BILL NO.6: CONSTRUCTION 
OF CATTLE TROUGH 

  

H BILL NO.7 FENCE   

I BILL NO.08: PRE-PRESSED STEEL TANK 
AND TOWER 

  

 TOTAL CARRIED TO GRAND SUMMARY   

 

 
 

ITEM 

NO. 

ITEM DESCRIPTION UNIT QTY RATE 

(KSHS) 

AMOUNT  

KSHS  

 BILL NO.01 

PRELIMINARIES AND GENERALS 

     

A Allow provision for insurance in 
accordance with Clauses 21, 23 and 24 of 
the Conditions of Contract II for Drilling 

ITEM 1    
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B Allow provision for power and water 
supply 

ITEM 1    

C Mobilization and demobilize Plants and 
Equipment including personnel including 
setting up camp. 

L/S 1    

D Provide for erection of and maintenance of 
Project signboard as directed by Project 
Manager. 

NO 2    

TOTAL (Carried to Summary)   

 

 
 

  UNIT QTY RATE 

KSHS 
AMOUNT  

ITEM DESCRIPTION    KSHS CTS 

 BILL NO. 2 

PROVISIONAL SUMS 

     

 The tenderer shall include in his/her 

tender the following Provisional Sums to 

be expended in whole or part thereof at 

the discretion and on instructions of the 

Project Manager. 

     

A Provide a provisional sum for supervision 
to be expended as directed by project 
Manager. 

PS 1 900,000 900,000  

B Provide provisional sum to allow for site 

accessibility, development of pumping 

system design review as directed by the 

Project Manager 

LS 1 1,200,000 1,200,000  

- 

C Provide for attendance for A & B % %    

 TOTAL BILL NO.02 CARRIED TO 
SUMMARY 
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT  

(KSHS) KSHS CTS 

 BILL No. 3: 

DRILLING, DEVELOPMENT and 

TEST PUMPING 

TOTAL DEPTH:150M USING AIR 

DRILLING METHOD. 

     

A Mobilization, transportation of machinery, 
erection of camps and sanitary facilities and 
demobilization 

LS 1    

B Erecting and dismantling of drilling 
equipment and other machinery at the site. 

LS 1    

C  

Drilling of borehole of minimum 

diameter 205mm through all types of 

strata including disposal of excavated 

materials, taking any remedial measures 

to overcome caving-in, or over drilling to 

accommodate sloughed material and 

keeping drilling records as specified 

between ground level and 150 metres 

below ground level. 

     

D Drilling from 0 - 10m depth M 10    

E Drilling from 10 -100m depth M 90    

F Drilling from 100 - 200m depth M 60    

G Drilling beyond 200m depth M rate    

H 
Supply and install 154mm internal 

diameter plain steel casings in the borehole. 

     M 

 

     110    

I Ditto A1.5 but 154mm internal diameter 
slotted steel casings. 

M 50    

J Allow for taking samples of drill cuttings at 

two (2) metres intervals 

LS 1    
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K Supply and insert gravel pack (rounded 2-4 

mm diameter). 

Tons 10

0 

   

L Grout between the casing and the borehole 
for top ten (10) metres. 

LS 1    

M Physical development of the borehole 

including inserting and removal of 

development equipment; 

     HR 

 
 

3    

N Chemical development of the borehole 

including inserting and removal of 

development equipment; 

     HR 

 
 

3    

O 
Undertake Constant Discharge Test as 

specified (24 hours for actual test pumping 

and 8 hours for insertion and removal of 

test pumping equipment) 

     HR 

 

 

 
 

32    

P Undertake water Level observation and 

record recovery. 

    HR 
 

8    

Q Carry out borehole sterilization LS 1    

R 
Install wellhead, well cap serial number and 
cement slab of dimensions 1.0x1.0x1.0 
metres around the wellhead. 

 

 

 
LS 

1    

S Supply of water and drilling fluids for 

drilling operations and field camp 
LS 

1    

S 
Take water samples for laboratory analysis 
(1 No. sample for Bacteriological and 1 No. 
for Chemical each 15 litres). 

 
LS 

1    

U 
Allow for making good and surface 

reinstatement at the borehole location to the 

Project Manager’s satisfaction. 

 

LS 

1    

 TOTAL CARRIED TO SUMMARY      
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 BILL NO.04: 

SUPPLY AND INSTALLATION OF 

PEDROLLO SOLAR PUMP-Assumed 

Head =180m (PUMP TYPE 4SR6/58-S 

7.5 KW DISCHARGE of 3 M3/hr 

Powered by 7.5KW motor and thirty 

(34) Solar Panels of 335 W capacity) 

     

 

A 
Supply and Install Pedrollo 4SR6/58-S 
7.5kw PUMP or its equivalent   

 

UNIT 
1    

 
B 

 Supply And Install End Dayliff DSD 

7.5kw 3PH 4" Sub Motor  or its equivalent  

 
UNIT 

1    

C Supply and Install 2" Heavy Duty 3m Pipe No. 50    

 
D 

Supply and Install 6mm2x4 STD PVC Flat 
Submersible Drop Cable  

 
M 

142    

E 
Supply and Install Londex STD Dual core 
cable M. 142 

   

F 
Supply and Install PVC Pipe 25mm D - 
3mtrs Borehole  

M 50 
   

G Supply and install cover 2*8 W/O B/Valve  No. 1 
   

H Supply and Install Cable Joint(4-16mm) 

ST16 

No. 1 
   

I Supply and Install Dayliff  Sv3 7.5kw 
3PH Sunverter 

No 1 
   

J Supply and Install Dayliff 335w 
Crystalline Solar Module 

No. 34 
   

K 
Supply and Install DAYLIFF 
PVDISC1000/16A 2ST PV DISCONNECT 
SWITCH 

No. 1 
   

 

L 

Supply and install lightning arrestor  

No. 

1    

M 
Supply and Install Earthrod C/W Clamp 
5/8*4ft 

No. 1 
   

 
N 

Suply  and Install Twin Flat 6mm Cable 
With Earth  

 
M. 

40    

0 Supply and Install Copper Earth Cable 
6mm 10 

M. 20 
   

P Supply and Install Enclosure 
1000*500*350mm 

No. 1 
   

Q Supply and Install 1.5mm*2 Core U/G 
Cable 

M 20 
   

R Supply and Install 6mm*4 Core U/G Cable M 20 
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S 
Erect an appropriate stand for the panels 
made of 75mm stand pipes, 50 mm SHS 
members to support the panels, guard rails, 

permanent and movable ladders as shall be 
approved by the PM 

Unit     

U 
TOTAL CARRIED TO SUMMARY      

 

 

  UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

 BILL NO.5: CONSTRUCTION OF 

WATER KIOSK WITH REINFORCED 

PLATFORM FOR TANK AND 

SOLAR MODULE 

     

 A. SUBSTRUCTURES      

 ELEMENT NO. 01-SUBSTRUCTURE      

 (ALL PROVISIONAL)      

A Excavate oversite to remove vegetable soil 

average 150mm deep;wheel and deposit on 

site n.e. 100M away in permanent spoils 

heaps 

SM 12    

B Ditto but to a depth of 300mm CM 1.8    

C Excavate for pad foundation and strip 
footing not exceeding 1000 mm deep. 

CM 25    

 Disposal      

D Cart away excess excavated material to 

spoil 

CM 10    

 Hardcore      

E 250mm thick filling: deposit, spread, level 
and compact: to receive blinding 

CM 3    

F 50mm murram blinding to surface of 

hardcore. 

SM 6    

 Anti-Termite Treatment      

G Chemical anti-termite treatment executed 

by Rentokil Laboratoties Limited or equal 
and approved pest control firm under a ten 

year gurantee, applied to surface of 
excavation and floor 

SM 12    

 Damp-Proof Membrane      
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H 500mm Gauge polythene damp-proof 

membrane laid on blinded hardcore with 

100mm folded side and end laps (measured 

net-allow for laps) 

SM 12    

 

 Plain Concrete 1:4:8 mix in:      

G 50 mm blinding bed under strip footing CM 6    

 Reinforced Concrete 1:2:4- 20mm gauge 

mix in 

     

H 150 mm floor slab SM 12    

I 300 mm thick Strip Footing CM 2.16    

J 600 x150mm thick pavement round the 
perimeter walling 

SM 1.08    

       

 Reinforcement      

 High Tensile Steel Reinforcement to B.S. 

4483 

     

K Y12 NO 6    

L Y10 NO 4    

M Y8 NO 4    

 Mesh Fabric Reinforcement to B.S.4483      

N Mesh reinforcement reference A 142 

weighing 2.22kg per square metre laid in 

bed with 300mm side and end laps 

(Measured net allow for laps) 

SM 17    

 MASONRY      

O Medium quarry dressed stone walling in 

cement and sand (1:3)mortar:20 gauge x 

25mm wide hoop iron reinforcement and 
column-wall ties in every alternate course: 

to 

     

P 200mm walling in Foundation SM 15    

 Hessian Based Bituminous Felt Damp- 

Proof course to B.S.743 type 4A and 

setting in cement and sand mortar 

     

Q under 200mm walls L.M 10    

 TOTAL ELEMENT 01      

       

 DESCRIPTION UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM KSHS CTS 

 ELEMENT NO-02      
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 CONCRETE WORK AND WALLING      

       

 Reinforced Concrete 1:2:4- 20mm gauge 

mix in 

     

A Rings Beams;450x200 CM 0.9    

B 150mm roof slab and fetching bay CM 1.8    

 Sawn formwork to      

C sides and soffits of beams SM 9.7    

D Ditto but to sides and of columns SM 19.2    

E Ditto but including props beneath the roof 
slab and fetching bay 

SM 12    

 Reinforcement      

 High Tensile Steel for columns, ring 

beam and top slab Reinforcement to B.S. 

4483 

     

F Y16mm Bars NO 12    

G Y10mm Bars NO 16    

H Y12mm Bars NO 15    

 Walling      

 Medium quarry dressed stone walling in 

cement and sand (1:3)mortar:20 gauge x 

25mm wide hoop iron reinforcement and 

column-wall ties in every alternate 

course: to 

     

I 200mm walling SM 25    

 TOTAL ELEMENT 02      

       

  UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

 ELEMENT NO-03      

 DISPOSAL      

       

A Plastic downpipes;75mm diameter L.M 6    

B 10,000 litres Plastic Roto tank or equivalent 

and approved by RE 

No 1    

 TOTAL ELEMENT 03   

- 
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  UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

 ELEMENT NO. 04      

       

 FINISHINGS      

 Cement and Sand (1:4) Screed and 

Paving 

     

 FLOOR FINISHES      

 Cement and sand (1:4) paving: steel 

trowelled: on concrete 

     

A .40mm thick floors to receive tiles SM 10    

B Tiling on the floor including water fetching 
area upto the bay deck as approved by RE 

SM 20    

 12mm Two Coats Lime Plaster with stel 

Trowel Finished to: 

     

C Internal walls and slab soffit SM 35    

D Extenal walls including keying SM 10    

 TOTAL ELEMENT 04      

       

  UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

 ELEMENT NO. 5      

 DOORS      

 Steel Door      

A Standard single leaf steel door to the 
satisfaction of the RE 

NO. 1    

 TOTAL ELEMENT 05      

       

  UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 

       

 ELEMENT NO.6      

 WINDOWS      

A 2000x1200mm double leaf steel window as 

directed by RE 

NO 1    

 TOTAL ELEMENT 06      

       

  UNIT QTY RATE 

KSHS 

AMOUNT 

ITEM DESCRIPTION KSHS CTS 
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 ELEMENT NO.07      

 PAINTING AND DECORATING      

 Prepare and apply three coats plastic 

emulsion paint to: 

     

 Internally      

       

A. Plastered walls SM 45    

       

B Ditto but to the doors and window surfaces 
as Directed by RE 

SM 10    

 TOTAL ELEMENT 07   

   

ITEM DESCRIPTION UNIT QTY RATE 

KSHS 

AMOUNT 

 ELEMENT NO.08   

 PLUMBING WORKS KSHS CTS 

A GI union No 3    

B GI elbows No 3    

C GI GV No 2    

D GI Nipples No 11    

E Water Meter No 1    

F Non Return valve No 1    

G Equal Tee No 5    

H GI bend No 4    

ITEM pegelr taps No 3    

J Long threaded nipple No 2    

K Class B GI pipes No 2    

L Ball Valve No 1    

 TOTAL ELEMENT 08      

       

       

 SUMMARY    AMOUNT 

ELEMENT NO.    KSHS CTS 

1. SUBSTRUCTURE      

2. CONCRETE WORK AND WALLING      

3. ROOFING AND RAINWATER 

DISPOSAL 
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 4. FINISHING      

5. DOORS      

6. WIDOWS      

7. PAINTING AND DECORATION      

8. PLUMBING WORKS      

      

SUB TOTAL      

      

 TOTAL CARRIED TO SUMMARY      

 
ITEM DESCRIPTION UNIT QTY RATE 

(KSHS) 

AMOUNT 

KSHS CTS 

 BILL NO.07      

 WATER TROUGH      

 SUBSTRUCTURES      

 (ALL PROVISIONAL)      

A Excavate oversite to remove vegetable soil 

average 150mm deep; wheel and deposit on 

site n.e. 100M away in permanent spoils 

heaps 

SM 72.1    

 Hardcore      

D 250mm thick filling: deposit, spread, level 
and compact: to receive blinding 

SM 72.1    

E 50mm murram blinding to surface of 

hardcore. 

SM 72.1    

       

 Anti-Termite Treatment      

F Chemical anti-termite treatment executed 

by Rentokil Laboratories Limited or equal 

and approved pest control firm under a ten- 

year guarantee, applied to surface of 

excavation and floor 

SM 72.1    

 Damp-Proof Membrane      
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G 500mm Gauge polythene damp-proof 

membrane laid on blinded hardcore with 

100mm folded side and end laps (measured 

net-allow for laps) 

SM 72.1    

       

 Reinforced Concrete 1:2:4- 20mm gauge 

mix in 

     

H 150 mm floor slab SM 72.1    

I 150 mm thick Rc Walls CM 3.85    

       

 Reinforcement      

 High Tensile Steel Reinforcement to B.S. 

4483 

     

 Mesh Fabric Reinforcement to B.S.4483      

J Mesh reinforcement reference A 142 

weighing 2.22kg per square metre laid in 

bed with 300mm side and end laps 

(Measured net allow for laps) 

SM 159.5    

       

 PLUMBING      

K Supply and fit 32mm gate valve and 
connect to supply main 

NO 1    

L Supply and fit Ball Valve NO 1    

 STEEL COVER      

M Access cover NO 1    

 TOTAL CARRIED TO SUMMARY      

 
ITEM 

NO. 
ITEM DESCRIPTION UNIT QTY RATE 

(KSHS) 
AMOUNT 

KSHS CTS 

 BILL NO. 7 

FENCE 

     

 FENCING      

 (ALL PROVISIONAL)      

A. Clearing the site of bushes/trees SM 1000    
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B Excavate for fencing poles bases from 
exsisting ground level and not exceeding 
1.50m deep.(225 x 225x500mm deep holes) 

NO. 48    

 Concrete Work      

 Mass concrete 1:4: 8-      

C 50 mm blinding bed under holes for 
fencing posts 

CM 0.2    

  
 

     

 Reinforced Concrete 1:2:4- 20mm gauge 

mix in 

     

D 225x225x450 Bases for Angle columns 
sections 

CM 1.5    

       

 MILD STEEL TO B.S. 449      

 Structural steel welded & Bolted joints      

E 75x75x4.5mm Angle column section 

(Length 2350mm spaced at 3 m c/c) 

NO 48    

G 75x75x5.0mm angle section for bracing at 

corners and at every 30m span (Length 

3600mm ) 

NO 12    

       

 GATE      

K Excavate for sides columns poles bases 

from exsisting ground level and not 

exceeding 1.50m deep.(225 x 225x500mm 

deep holes) 

NO. 4    

       

 Concrete Work      

 Mass concrete 1:4: 8-      

M 50 mm blinding bed under holes for 
fencing posts 

CM 0.1    

       

N Reinforced Concrete 1:2:4- 20mm gauge 

mix in 

     

 225x225x450 Bases for SHS columns CM 0.1    
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 MILD STEEL TO B.S. 449      

 Structural steel welded & Bolted joints      

O 100x100x4.0mm SHS column (Length 
2000mm) 

NO. 3    

P 75x75x3.0mm SHS LM 28.5    

Q 50x50x3.0mm SHS LM 21    

       

 FENCING WIRE      

 Barbed wire      

R Supply and fix Ngombe Double strand 

Barbed wire 610mtrs, around the 

perimeter;or equivalent 

NO 2    

       

 CHAIN LINK      

S Supply and fix 3.0mm chain link 1.8 m high 
and twisted 3 times at the ends 

SM 234    

T Bind the chain with a binding wire ROLLS 2    

 TOTAL CARRIED TO SUMMARY      

 

 

BILL NO.8: PRE-STRESSED STEEL TANK AND TOWER 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

(KSHS) 

    KSHS KSHS  
CTS 

 ELEMENT NO.01      

 A.SUBSTRUCTURES      

 (ALL PROVISIONAL)      

 
 

1.1 

Excavation, including 

maintaining and supporting 

sides and keepings bottom free 

from water and mud or other 
fallen materials 

     

       

 
 

A 

Excavate oversite to remove 

vegetable soil average 150mm 

deep; wheel and deposit on site 

n.e. 100M away in permanent 
spoils heaps 

 

 

 

SM 

 

 

 

50 
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B 

Excavate for Columns footing 
not exceeding 1.50m deep, 
from formation level 

 
 

CM 

 
 

31 

   

C 
Ditto on soft rock depth n.e. 
1.5m 

 
CM 

 
31 

   

 Filling & disposal      

D 
Back filling selected excavated 
materials around foundation. 

 
CM 

 
21 

   

       

 Plain Concrete 1:4:8 mix in:      

E 
50 mm blinding bed under 
columns bases footing 

 
CM 

 
1 

   

       

 Reinforced Concrete 1:1.5:3- 
25mm gauge mix in 

     

F 
Columns bases 
2000x2000x450mm 

 
CM 

 
7.2 

   

G Stub columns of 400x400mm CM 1.5    

 Sawn formwork to      

H sides columns bases SM 15    

I sides stub columns SM 13    

 Reinforcement      

 High Tensile Steel for 

columns, ring beam and top 

slab Reinforcement to B.S. 
4483 

     

J T8mm Bars KG 45    

K T16mm Bars KG 550    

       

       

 SUB-TOTAL ELEMENT 

NO.01 Sub-structure 
CARRIED FORWARD 

     

       

 ELEMENT NO-02 

B.SUPERSTRUCTURES 

     

2.1      

 Steel Works-Mild steel to BS 
449 

     

 Provide, fabricated and fix by 

welding and bolted joints to 

position, applied primer and 

final coat after hosting at site 

as per the drawings the 

following steel elements as 
directed by RE 

     



Section IV. Bidding Forms 1-71 
 

 

 
 

 
A 

350x350x20mm 

baseplate,with4.nos 22mmm 

dia holes for 20mm dia MS 
Bolt and nut 

 

 

NO 

 

 

1 

   

 

B 

Provide 6mm MS mild plate, 
Cut for 200x100x6mm thick 
web stiffener 

 
 

NO 

 
 

1 

   

C 20mm dia MS Bolt & Nut NO 16    

D 
152x152x23kg U/beams 

Stanchions 

 
M 

 
48 

   

 

E 
50x50x6mm angle line sections 
for diagonal and horizontal 
bracing 

 
 

M 

 
 

190 

   

F 16mm dia MS Bolt NO 200    

G 
Provide 12mm MS mild plate, 
for cap plate 

 
NO 

 
1 

   

       

 Tank Platform      

H 254x146x31 UB M 12    

I 203x133x25 UB M 36    

J 
2400x1200x3mm chequered 
plate 

 
NO 

 
7 

   

 

K 

50x50x6mm angle line sections 
for Vertical and horizontal 
bracing 

 
 

M 

 
 

85 

   

 

L 

32mm x1.5mm CHS class B 
pipe horizontal pipes with 
16mm dia u bolts for fixing 

 
 

M 

 
 

55 

   

 

M 
Provide 4mm MS mild plate, 
cut to shape and fix to support 
the chequered plate 

 
 

NO 

 
 

2 

   

       

 Pre-stressed steel panels      

 
N 

Provide and install 1mx1m 

galvanized steel panels for the 

tank to approval and assemble 
to have 50 cubic tank size 

 

 
 

NO 

 

 
 

50 

   

       

 Access Ladder      

O 
50x50x6mm angle line sections 
for horizontal supports 

 
M 

 
14 

   

P 
50x25x2mm angle line sections 
for horizontal supports 

 
M 

 
25 

   

Q 50x6mm MS flat M 36    
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 PLUMBING WORKS      

R 
Supply and fix all pipes, joints 
and collection tabs 

 

ITEM 
 

1 
   

       

       

 SUB-TOTAL ELEMENT 

NO-02 CARRIED TO 
COLLECTION 

     

 COLLECTION      

A 
SUB-TOTAL ELEMENT 

NO.01 SUB-STRUCTURE 

     

B 
SUB-TOTAL ELEMENT 
NO-02 

     

 TOTAL BILL NO: 
CARRIED TO SUMMARY 
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Table A - Local Currency 

Index 

Code 

Index 

Description 

Source of 

Index 

Base Value 

and Date 

Bidder’s 

Local Currency 
Amount 

Bidder’s 

Proposed 
Weighting 

 Nonadjustabl — — — A:    

e    B:    
C:    
D:    

    E: 

Total  1.00 

 

 

Table B - Foreign Currency 

Name of Currency:    
 

If the Bidder wishes to quote in more than one foreign currency, this table should be repeated for 
each foreign currency. 

 

Index 

Code 

Index 

Description 

Source of 

Index 

Base Value 

and Date 

Bidder’s 

Currency in 

Type/Amount 

Equivalent in 

FC1 

Bidder’s 

Proposed 

Weighting 

 Nonadjustable — — —  A:    

B:    

C:    

D:    

E:    

Total  1.00 

Schedule of Adjustment Data 
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Table: Alternative A 

 
For ...........................insert name of Section of the Works 

 

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) 

will have substantially different foreign and local currency requirements. The Employer should 

insert the names of each Section of the Works. 
 

Summary of Payment Currencies 

BID PRICE 

 

1.00 

Provisional Sums 
Expressed in Local 
Currency 

100.00 Net Bid Price 

Foreign Currency #3 

Foreign Currency #2 

Foreign Currency #1 

 

1.00 

Local currency 

Percentage of 

Net Bid Price (NBP) 

100xC NBP 

Local Currency 
Equivalent 

C = A x B 

Rate of 
Amount of Exchange 
Currency to Local 

Currency 

 

Name of Payment 
Currency 
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Table: Alternative B 

To be used only with Alternative B Prices directly quoted in the currencies of payment. 

(Clause ITB 15.1) 
 

Summary of currencies of the bid for [insert name of Section of the Works] 

 

 
 

Name of currency Amounts payable 

Local currency:  

Foreign currency #1:     

Foreign currency #2:  

Foreign currency #3:     
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  [Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: [Name and Address of Employer] 

Date:    

      BID GUARANTEE No.:    
 

We have been informed that  [name of the Bidder] (hereinafter 

called "the Bidder") has submitted to you its bid dated  (hereinafter called "the Bid") 

for the execution of [name of contract] under Invitation for Bids No. 

  (“the IFB”). 
 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 

guarantee. 

At the request of the Employer, we [name of Bank] hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of [amount 

in figures] ( ) [amount in words] upon receipt by us of your first demand in writing 

accompanied by a written statement stating that the Bidder is in breach of its obligation(s) under 

the bid conditions, because the Bidder: 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder 

in the Form of Bid; or 

(b) having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity, (i) fails or refuses to execute the Contract Form, if 

required, or (ii) fails or refuses to furnish the performance security, in 

accordance with ITB 38. 
 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of 

the contract signed by the Bidder and the performance security issued to you upon the instruction 

of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt 

of a copy your notification to the Bidder of the name of the successful Bidder; or (ii) twenty-eight 

days after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office 

on or before that date. 
 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication  
 

 

[signature(s)

Form of Bid Security (Bank Guarantee) 
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BOND NO.    

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name, 

legal title, and address of surety], authorized to transact business in [name of country of 

Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of 

Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]15 

[amount in words], for the payment of which sum, well and truly to be made, we, the said Principal 

and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by these 

presents. 
 

WHEREAS the Principal has submitted a written Bid to the Employer dated the day of 
  , 20 , for the construction of [name of Contract] (hereinafter called the “Bid”). 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

(a) withdraws its Bid during the period of bid validity specified in the Form of Bid; or 
 

having been notified of the acceptance of its Bid by the Employer during the period of Bid validity; 

(i) fails or refuses to execute the Contract Form, if required; or (ii) fails or refuses to furnish the 

Performance Security in accordance with the Instructions to Bidders; 

then the Surety undertakes to immediately pay to the Employer up to the above amount upon 

receipt of the Employer’s first written demand, without the Employer having to substantiate its 

demand, provided that in its demand the Employer shall state that the demand arises from the 

occurrence of any of the above events, specifying which event(s) has occurred. 

The Surety hereby agrees that its obligation will remain in full force and effect up to and 

including the date 28 days after the date of expiration of the Bid validity as stated in the 

Invitation to Bid or extended by the Employer at any time prior to this date, notice of which 

extension(s) to the Surety being hereby waived. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 
executed in their respective names this day of 20 . 

 

Principal:    Surety:  
Corporate Seal (where appropriate)

 
 

15 The amount of the Bond shall be denominated in the currency of the Employer’s country or the equivalent 

amount in a freely convertible currency. 

Form of Bid Security (Bid Bond) 
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(Signature) (Signature) 

 
(Printed name and title) (Printed name and title) 
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Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

Alternative No.: [insert identification No if this is a Bid for an alternative] 

To: [insert complete name of Employer] 

We, the undersigned, declare that: 
 

We understand that, according to your conditions, bids must be supported by a Bid -Securing 
Declaration. 

 

We accept that we will automatically be suspended from being eligible for bidding in any contract 

with the Borrower for the period of time of [Employer to insert number of months or years] 

starting on [insert date], if we are in breach of our obligation(s) under the bid conditions, because 

we: 

(a) have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 
 

(b) having been notified of the acceptance of our Bid by the Employer during the period of bid 
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish 
the Performance Security, in accordance with ITB 38. 

 

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon 

the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) 

twenty-eight days after the expiration of our Bid. 
 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of [insert 
legal capacity of person signing the Bid-Securing Declaration] 

 
Name: [insert complete name of person signing the Bid-Securing Declaration] 

 
Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

Dated on day of , [insert date of signing] 

Corporate Seal (where appropriate) 

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all 

partners to the Joint Venture that submits the bid.] 

Form of Bid-Securing Declaration 
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Technical Proposal Forms 
 

Site Organization 

Method Statement 

Mobilization Schedule 

Construction Schedule 

Contractor’s Equipment 

Personnel 

Others 

Technical Proposal 
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Site Organization 
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Method Statement 
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Mobilization Schedule 
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Construction Schedule 
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Form EQU 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 

shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. The 

Bidder shall provide all the information requested below, to the extent possible. Fields with asterisk (*) shall be 

used for evaluation. 

 

 
Type of Equipment* 

Equipment 

Information 

Name of manufacturer Model and power rating 

Capacity* Year of manufacture* 

Current 

Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 

 
The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
  

  

Contractor’s Equipment 



Section IV. Bidding Forms 1-86 
 

 
 
 

 

Form PER – 1 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for each 

of the positions listed in Section III, Evaluation and Qualification Criteria. The data on their experience should be 

supplied using the Form below for each candidate. 

 

 

1. Title of position 

Name 

2. Title of position 

Name 

3. Title of position 

Name 

4. Title of position 

Name 

5. Title of position 

Name 

6. Title of position 

Name 

etc. Title of position 

Name 

Proposed Personnel 
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Form PER – 2 

The Bidder shall provide all the information requested below. Fields with asterix (*) shall be 

used for evaluation. 

 
Position* 

Personnel 

information 

Name * Date of birth 

Professional qualifications 

Present 

employment 

Name of Employer 

Address of Employer 

Telephone Contact (manager / personnel officer) 

Fax E-mail 

Job title Years with present Employer 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

From* To* Company, Project, Position, and Relevant Technical and Management 

Experience* 
   

   

   

   

   

   

   

   

   

   

   

   

   

   

Resume of Proposed Personnel 
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Others 
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To establish its qualifications to perform the contract in accordance with Section III, Evaluation 

and Qualification Criteria, the Bidder shall provide the information requested in the corresponding 

Information Sheets included hereunder. 

Bidder’s Qualification 
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Form ELI - 1.1  
 

Date:     

Bidding No.:                           

Invitation for Bid No.:     

Page of pages 
 

1. Bidder’s Legal Name 

2. In case of Joint Venture, Consortium or Association (JVCA), legal name of each party: 

3. Bidder’s actual or intended Country of Registration: 

4. Bidder’s Year of Registration: 

5. Bidder’s Legal Address in Country of Registration: 

6. Bidder’s Authorized Representative Information 

Name: 

Address: 

Telephone/Fax numbers: 

Email Address: 

7. Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in accordance with 

ITB Clauses 4.1 and 4.2. 

 In case of JVCA, letter of intent to form JVCA including a draft agreement, or JVCA 
agreement, in accordance with ITB Clause 4.1 

 In case of government owned entity from the Employer’s country, documents establishing 
legal and financial autonomy and compliance with the principles of commercial law, in 
accordance with ITB Clause 4.5. 

Bidder Information Sheet 



Section IV. Bidding Forms 1-91 
 

 

 
 

 

Form ELI - 1.2  
 

Date:     

Bidding No.:                                 

Invitation for Bid No.:    

Page of_ pages 
 

 
1. Bidder’s Legal Name: 

2. JVCA’s Party legal name: 

3. JVCA’s Party Country of Registration: 

4. JVCA’s Party Year of Registration: 

5. JVCA’s Party Legal Address in Country of Registration: 

6. JVCA’s Party Authorized Representative Information 

Name: 

Address: 

Telephone/Fax numbers: 

Email Address: 

7. Attached are copies of original documents of: 

 Articles of Incorporation or Registration of firm named in 1, above, in accordance with 

ITB Clauses 4.1 and 4.2. 

 In case of government owned entity from the Purchaser’s country, documents 

establishing legal and financial autonomy and compliance with the principles of 

commercial law, in accordance with ITB Clause 4.5. 

Party to JVCA Information Sheet 
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Form CON – 2 

Bidder’s Legal Name:    

 
 

Date:    

JVCA Partner Legal Name:       
Bidding No.:      

Page of pages 

 

Non-Performing Contracts in accordance with (Evaluation and Qualification Criteria) 

 Contract non-performance did not occur during the stipulated period, in accordance with 

Sub-Factor 2.2.1 of Section III, Evaluation and Qualification Criteria. 

 Contract non-performance during the stipulated period, in accordance with Sub-Factor 

2.2.1 of Section III, Evaluation and Qualification Criteria. 

Year Outcome as 
Percent of 

Total Assets 

 

Contract Identification 

Total Contract 

Amount (current 

value, US$ 
equivalent) 

 

 
 

 

   
Contract Identification: 
Name of Employer: 
Address of Employer: 
Matter in dispute: 

 

 
 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Sub-Factor 2.2.3 of Section III, Evaluation and 

Qualification Criteria. 

 Pending litigation in accordance with Sub-Factor 2.2.3 of Section III, Evaluation and 

Qualification Criteria, as indicated below 

Year Outcome as 
Percent of 

Total Assets 

 

Contract Identification 

Total Contract 

Amount (current 

value, US$ 
equivalent) 

 

 
 

 

   

Contract Identification: 
Name of Employer: 
Address of Employer: 
Matter in dispute: 

 

 
 

 

 
 

 

   
Contract Identification: 

Name of Employer: 

Address of Employer: 
Matter in dispute: 

 

 
 

Historical Contract Non-Performance 
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Form CCC 

 

Bidders and each partner to a JVCA should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 

contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 

issued. 

 
 
 

 

Name of contract Employer, 

contact 

address/tel/fax 

Value of 

outstanding work 

(current US$ 
equivalent) 

Estimated 

completion date 

Average monthly 

invoicing over last 

six months 
(US$/month) 

1.     

2.     

3.     

4.     

5.     

etc.     

Current Contract Commitments / Works in Progress 
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Form FIN – 3.1 

Historical Financial Performance 
 

Bidder’s Legal Name:  Date:    

JVCA Partner Legal Name: Bidding No.:    

Page of pages 

 

To be completed by the Bidder and, if JVCA, by each partner 
 

Financial 

information in 

US$ 
equivalent 

Historic information for previous ( ) years 
(US$ equivalent in 000s) 

 Year 1 Year 2 Year 3 Year … Year n Avg. Avg. 
Ratio 

Information from Balance Sheet 

Total Assets 
(TA) 

       

Total 
Liabilities 
(TL) 

      

Net Worth 
(NW) 

       

Current 
Assets (CA) 

       

Current 
Liabilities 
(CL) 

      

Information from Income Statement 

Total 
Revenue (TR) 

       

Profits Before 
Taxes (PBT) 

      

 

 

Financial Situation 



Section IV. Bidding Forms 1-95 
 

 
 

 
 

 Attached are copies of financial statements (balance sheets, including all related notes, and 

income statements) for the years required above complying with the following conditions: 

 Must reflect the financial situation of the Bidder or partner to a JVCA, and not sister or 

parent companies 

 Historic financial statements must be audited by a certified accountant 

 Historic financial statements must be complete, including all notes to the financial 

statements 

 Historic financial statements must correspond to accounting periods already completed and 

audited (no statements for partial periods shall be requested or accepted) 
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Form FIN – 3.2 

 

Bidder’s Legal Name:  Date:    

JVCA Partner Legal Name: Bidding No.:    

Page of pages 
 

 

Annual turnover data (construction only) 

Year Amount and Currency US$ equivalent 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

*Average 

Annual 

Construction 

Turnover 

 
 

 
 

 

*Average annual turnover calculated as total certified payments received for work in progress or 

completed over the number of years specified in Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3.2, divided by that same number of years. 

Average Annual Turnover 



Section IV. Bidding Forms 1-97 
 

 

 

 

 

Form FIN – 3.3 

 
Specify proposed sources of f inancing, such as liquid assets, unencumbered real assets, lines of credit, and 

other f inancial means, net of current commitments, available to meet the total construction cash f low demands 

of the subject contract or contracts as indicated in Section III, Evaluation and Qualification Criteria. 

 
 

Source of f inancing Amount (US$ equivalent) 

1.  

2.  

3.  

4.  

Financial Resources 
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Form EXP – 2.4.1 

Bidder’s Legal Name:    

 
 

Date:    

JVCA Partner Legal Name: Bidding No.:    

Page of pages 
 

 

Starting 
Month / 

Year 

Ending 
Month / 

Year 

 
 

Years* 

Contract Identification Role of 

Bidder 

 

____   
 

____   
 Contract name: 

Brief Description of the Works performed by the 

Bidder: 

Name of Employer: 

Address: 

 

____ _ 

 

____   
 

____   
 Contract name: 

Brief Description of the Works performed by the 

Bidder: 

Name of Employer: 

Address: 

 

____ _ 

 

____   
 

____   
 Contract name: 

Brief Description of the Works performed by the 

Bidder: 
Name of Employer: 
Address: 

 

____ _ 

 

____   

 

____   

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 
Name of Employer: 
Address: 

 

____ _ 

 

____   

 

____   

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 
Name of Employer: 
Address: 

 

____ _ 

 

____   

 

____   

 Contract name: 

Brief Description of the Works performed by the 

Bidder: 
Name of Employer: 
Address: 

 

____ _ 

 

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest 

year 

General Experience 
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Form EXP – 2.4.2(a) 

Bidder’s Legal Name:    

 
 

Date:    

JVCA Partner Legal Name: Bidding No.:    

Page of pages 

 
 

Similar Contract Number: [insert 

specific number] of [insert total 

number of contracts required. 

Information 

Contract Identification  
 

Award date 

Completion date 

 
 

 
 

  

Role in Contract 

Contractor 

 
Management 

Contractor 



Subcontractor 

Total contract amount    US$   

If partner in a JVCA or subcontractor, 

specify participation of total contract 

amount 

 
  % 

 
   

 
US$   

Employer’s Name:  
 

Address: 

 
Telephone/fax number: 

E-mail: 

 
 

 
 

 
 

 
 

Specific Experience 
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Specific Experience (cont.) 

 
Form EXP – 2.4.2(a) (cont.) 

 

Bidder’s Legal Name:  Page of pages 

JVCA Partner Legal Name:    
 

 

 
 

Similar Contract No.  [insert specific 

number] of [insert total number of 
contracts] required 

 

Information 

Description of the similarity in 
accordance with Sub-Factor 2.4.2(a) of 
Section III, Evaluation and Qualification 
Criteria: 

 

Amount 
 
 

 

Physical size 
 
 

 

Complexity 
 
 

 

Methods/Technology 
 
 

 

Physical Production Rate 
 
 

 



Section IV. Bidding Forms 1-101 
 

 

 

 

 

Form EXP – 2.4.2(b) 

Bidder’s Legal Name:    

 
 

Date:    

JVCA Partner Legal Name: Bidding No.:    

Subcontractor’s Legal Name:  Page of pages 

 
 Information 

Contract Identification  
 

Award date 

Completion date 

 
 

 
 

Role in Contract 

Contractor 

 

Management 

Contractor 



Subcontractor 

Total contract amount    US$   

If partner in a JVCA or subcontractor, 
specify participation of total contract 
amount 

 
  % 

 
   

 
US$   

Employer’s Name:  
 

Address: 

 

Telephone/fax number: 

E-mail: 

 
 

 
 

 
 

 
 

Specific Experience in Key Activities 
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Specific Experience in Key Activities (cont.) 

 
Form EXP – 2.4.2(b) (cont.) 

 

Bidder’s Legal Name:  Page of pages 

JVCA Partner Legal Name:                                     

Subcontractor’s Legal Name:     
 

 

 
 

  

Information 

Description of the key activities in 

accordance with Sub-Factor 2.4.2(b) of 

Section III, Evaluation and Qualification 
Criteria: 

 

Amount 
 

Physical size  

Complexity 
 

Methods/Technology 
 

Physical Production Rate  



 

 



 

 

 

 

 

 

 

 

 

Eligibility for the Provision of Goods, Works and Related Services in Bank-financed 

Procurement 
 

 

A. Provision at Paragraph 1.6 of the Bank’s Rules and Procedures for Procurement of 

Goods and Works 
 

1.6 The African Development Fund permits firms and individuals from all countries to offer goods, 

works and services for ADF funded projects. 

Section V. Eligible Countries 



 

Section VI. Requirements 2-108 

PART 2 – Employer’s Requirements 



 

  Construction of livestock market at Katilu -Turkana County  
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Section VI. Requirements 



 

Section VI. Requirements 2-110 

TECHNICAL SPECIFICATION 
 

 

 

 

 

 

 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods 

and materials to be furnished, and work performed or tested, the provisions of the latest current 

edition or revision of the relevant standards and codes in effect shall apply, unless otherwise 

expressly stated in the Contract. Where such standards and codes are national, or relate to a 

particular country or region, other authoritative standards that ensure a substantially equal or 

higher quality than the standards and codes specified will be accepted subject to the Project 

Manager’s prior review and written consent. Differences between the standards specified and the 

proposed alternative standards shall be fully described in writing by the Contractor and submitted 

to the Project Manager at least 28 days prior to the date when the Contractor desires the Project 

Manager’s consent. In the event the Project Manager determines that such proposed deviations 

do not ensure substantially equal or higher quality, the Contractor shall comply with the standards 

specified in the documents. 

Specifications 
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TECHNICAL SPECIFICATION 

GENERAL 

 

Description of the works 

 
The contract works include: 

 Borehole drilling 

 Testing pumping 

 Supply and installation of solar panels and pump 

 Supply and Installation of a 10,000 litre Roto tank or an equally approved 
plastic tank 

 Fencing of borehole compound 

 Construction of a water Kiosk with slab for installing water tank. 

 Pre-Steel 50CM Steel Tank and Tower 

 

 
Provision of equipments material and labour 

The contractor shall provide all equipments, transport consumable 
materials and labour necessary for the satisfactory completion of the 
works in compliance with the specifications herein. The Project Manager 
reserves the right to inspect plant and materials prior to contractor 
selection, and may reject plant or material that in his/her opinion is 
substandard or inappropriate. The contractor shall provide full 
descriptions of all plants to be deployed for these works. The contactor 
shall present method statements describing in detail the proposed 
approach to work. 

 

The contactor shall provide summary detail of the experience of key 
personnel to be deployed for these works. 

 
Occupation of site 

The employer will provide land on which the works shall be constructed. 
The contractor shall be given possession of such  parts of the site that he 
requires for activities related to construction works including storage of 
raw materials, equipments and setting up of camp during the period of 
contract provided his operation does not interfere with the daily 
activities of the employer. 

 
The Contractor shall not enter upon or occupy with men, tools, 
equipment and materials any land other than the land or right of way 
provided by the employer 

 
Diligent performance 

The contractor shall at all times perform the Works diligently and in 
accordance with sound professional practice. He/she shall not proceed 
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from one stage of works to another without the express permission of the 
Project Manager 

Decisions regarding Temporary halt, discontinuing of any element or 
part of any element of these works, or abandonment of these works, shall 
be discussed jointly between the contractor and the Project Manager 
before any further actions are authorized by the Engineer. The Project 
Manager’s decision shall be final. 

The Engineer will require a written submission justifying any steps taken by 
the successful bidder taken without the Project Manager’s approval. An 
unsatisfactory explanation shall lead to non-payment for works 
undertaken without prior agreement, and may be included for 
consideration as liquidated Damages. 

 
Drawings 

The project drawings shall comprise 
 

(a) The drawings attached to tender documents 
 

(b) Such other drawings and/or sketches as are issued  from time  to time 
by the Project Manager to deal with design modifications in response 
to on-site conditions. 

 
Record drawing 

As the work proceeds the Contractor shall mark up ‘As Built’ details on 
a set of prints of the contract Drawings modified to portray the works as 
actually constructed and issue to the Project Manager for approval 
within 7 days of completion of the works covered by each drawing. 

 
Level datum 

The Project Manager will establish on site temporary benchmark and 
will assign a value to it. The Contractor shall establish and maintain such 
additional benchmarks as are necessary; the form of such benchmarks 
shall be approved by the Project Manager. 

 
Contractor’s staff, communication, offices etc 

General 

The contractor shall advice the Project Manager at which of his offices 
any notices may be served in accordance with the conditions of contract. 

 
Language of correspondence and records 

 
All communication from contractor to the Project Manager and the 
Project Manager shall be in English language. 
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All site books, time sheets, records, notes drawings, documents, 
specifications etc. shall be in English language 

 
Contractor’s duty staff & offices 

At least one responsible senior representative of the contractor shall be 
immediately available at all times and he shall be on site during normal 
working hours. 

 
To such representative shall be delegated full authority to confer with 
Project Manager and to take all steps and to issue all those instructions 
which may be required in an emergency to ensure the safety of all 
personnel of the works and of all the Employer‘s and other property on 
the site and in the immediate vicinity thereof. The Project Manager may 
from time to time at his discretion after taking into consideration all the 
prevailing conditions allow some relaxation of this clause but such 
relaxation shall be made only with his written permission and subject 
to any special conditions which he may then require. 

 
The contractor shall provide and maintain  at the site, offices  for  the use of 
representative and to which written instructions by the  Project Manager 
can be delivered. Any  instructions delivered  to  such  offices shall be 
deemed to have been delivered to the contractor. 

 
Public Relations 

 
The contractor shall designate within his  site  organization competent staff 
whose responsibility shall be to ensure good relations. 

 
The location of all yards, stores, workshops, offices, etc. shall be agreed 
beforehand with the Project Manager and shall be such as to avoid 
obstruction and nuisance to public and/or the client. 

 
The contractor shall provide and maintain at or near the site suitable 
and sufficient shelters, mess rooms, washrooms, latrines etc. as are 
necessary and customary, to the satisfaction of the Project Manager 
Project Manager and in accordance with the law and regulations of the 
relevant authorities. 

 
Accommodation for workmen 

Where the contractor wishes to construct camp to accommodate his labour, 
the following requirements shall be adhered to and shall also be subject to 
the requirement made by the District or Provincial Administration or any 
local Authority. 

 
Demolition of contractor’s temporary structures 

The Project Manager may at any time before the end of the period of 
maintenance give the contractor notice in writing to demolish and remove 
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those buildings and works which are no longer required, whereupon the title 
to such buildings and works and materials connected therewith shall revert 
to the contractor. After the demolition and removal of building and works 
as required by the Project Manager and contractor shall level, clear, 
restore and make good the sites and surrounding ground and fill in and 
compact all latrines, drains, pits and similar works leaving the 
satisfaction of the Project Manager. 

 
First aid outfits 

The contractors shall provide and maintain in an easily accessible place  at  the site 
o f the works adequate first aid outfits for the whole duration of the contract, 
to the satisfaction of the Project Manager. The contractor shall have available 
at all times a suitable vehicle for conveyance of the sick or injured people to 
hospital. 

 
Protective clothing 

The contractor shall provide all protective or any other special clothing or 
equipment for his employees that may be necessary. 

 
Inspection by Project Manager during period of defects liability 

The Project Manager will give the contractor due notice of his intention to carry out 
any inspection during the period of Defects  Liability  and  the contractor 
shall hereupon arrange for a responsible representative to be present at the 
times and dates named by the Project Manager. This representative shall 
render all necessary assistance and take note all matters and things to which 
his attention is directed by the Project Manager. 

 
Advertisement 

No advertisements shall be placed on any boarding  or  scaffolding  erected  for any 
purpose connected  with the contract without the written  permission of the 
Project Manager. 

 
Site investigations 

(a) Ground levels shown on the drawings are believed to be correct. 
Should the contractor consider the levels shown to be inaccurate 
he must draw the attention of the Project Manager to the 
discrepancy before interfering with the existing ground. 

 
(b) The Contractor must make such site investigations as he thinks fit 

and satisfy him/her as to the nature of the ground and availability 
of materials. 
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Work Programme 

The contractor shall submit a work programme  showing the  sequence and 
timing of the various stages in the execution of the works as per the 
conditions of contract. 

 
Facilities for the Project Manager 

The Contractor shall provide for the Project Manager or  his representative: 
 

(a) Such instruments as are necessary to enable the Project Manager 
to check the setting out and make such inspections as he may deem 
necessary. 

 
(b) Such labour and assistance as may be required. 

 
(c) Any facilities necessary to enable the Engineer to take samples 

 
(d) Provide a temporary site office during the contract period. 

 
Testing facilities 

(a) The Contractor shall provide laboratory facilities on site suitable for 
carrying out tests as shown:- 

 

(ii) Concrete 
 

 Slump 

 Crushing strength 
 

(iii) Aggregates 
 

 Particle Size 

 Impurities 
 

(b) Should the contractor so wish he may make arrangements for the 
necessary tests to be carried out by a Laboratory to be approved by the 
Project Manager. 

 
Water supply 

The contractor will arrange to provide water for use in the camps and 
on the works. The Contractor must provide any treatment necessary to 
ensure it is suitable for use as in accordance to health regulations. 

 
Electrical supply 

The Contractor must provide his own source of electricity if he  so requires. 
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Security 

The Contractor will be responsible for the security of the Works and of 
site installations during the Contract period. He must provide such 
fencing, watching & lighting as he deems necessary. 

 
Description of the materials and workmanship 

The following apply to all sections hereafter. 
 

(a) Materials 
 

Materials, commodities, components and equipment are to be new and 
unused unless otherwise specified. Handle, store, fix and protect all 
commodities with care to ensure that they are in perfect condition when 
incorporated into the work and handed over on completion. 

 
(b) Manufacturer’s recommendation 

 
Handle, store and fix every commodity strictly in accordance with the 
printed or written recommendations of the manufacturer and/or 
supplier. Supply the Project Manager with copies of the manufacturer’s 
recommendations. Inform the Project Manager if the manufacturer’s 
recommendations conflict with any other specified requirements, and 
obtain his instructions before proceeding. 

 
(c) Standards 

 
Where commodities or workmanship are specified by reference to Kenya 
Bureau of Standards (K.S.), or British Standards (B.S.) or Codes of 
Practice (C.P.) or International (I.S.O.), or other standards, such 
standards are deemed to be the latest published at the time of tendering. 
The Contractor will be deemed to have read and understood the 
standards specified, and no claim for want of knowledge will be allowed. 
The substitution of commodities or standards of workmanship 
complying with other standards may be allowed at the discretion of the 
Project Manager, but application for permission for such substitution 
must be made in writing in sufficient time to allow adequate 
investigation. Obtain Certificates of Compliance with standards and 
supply to the Project Manager on request. 

 
 

(d) Local conditions 
 

All materials, commodities, components and equipment must be 
suitable for use in tropical climates. 
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Samples 

The Contractor shall submit to the Project Manager samples  of materials 
to be used in the works, the samples must be fairly representative of the 
bulk to be supplied. Samples should be subject to relevant tests before 
submission and Test Certificates should accompany the samples. 

 
Clearing site on completion 

The site, including borrow pits and spoil dumps shall be carefully tidied up on 
completion, and shaped to avoid ponding, holes, and dangerous slopes. 
The borrow pits and spoil dumps must be covered with topsoil neatly 
trimmed and the whole site left in a tidy and satisfactory condition. 

 

  EARTHWORKS  

Clearing in general 

Clear the area of the permanent works, and borrow pits of all vegetation 
and destroy by burning or otherwise. 

 
Stripping top soil 

N/A 

 
Excavation and classification 

Excavation shall be carried out to the lines and levels shown on the 
drawings or to such other lines and levels as the Engineer may direct. 

 
Excavation in excess of the lines and levels shown on the drawings or 
without the approval of the Engineer will be rectified by the Contractor at 
his expense in a manner approved by the Engineer. 

 
Any patches of unsuitable ground in the bottom of  the excavations shall be 
excavated to such additional depth as the Engineer may direct. 

 
Excavated material shall be taken to embankment fill or to spoil tip as 
the Engineer may direct. 

 
Excavation must be kept dry and the sides supported as necessary. 
Excavation classification shall be as in the Ministry of Works Standard 
Specification (MOWSS) Section 5. 

 
Class 1 "Rock"  or "Hard  Material"  shall  include all  materials  which in the 
opinion of the Project Manager requires blasting or the use of metal wedges 
or the use of compressed air drilling for its removal or cannot be extracted 
by ripping with a tractor of less  than  180  hp.  and  rear mounted heavy 
ripper. Individual boulders  greater  than  0.2  m3  in volume shall be 
included in this class  when their  nature and  size  are such that they cannot 
be removed without recourse to one of these methods. 
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When a portion of excavation contains 75% or more by volume of boulders 
of this order such portion shall be considered  as  class  1 material 
throughout. 

 
Class 2 "Normal" or "Soft Material"  shall include all  material,  which, in the 
opinion of the Engineer, does not require blasting and metal wedges and 
sledge hammers, or compressed air drilling or rooting or ripping. 

 
It shall include wearing course gravel stones and boulders less than 0.2 
m3 in volume that can be removed without recourse to these methods. 

 
Class 3 "Compacted Gravel" or "Decomposed Rock" shall include all 
material such as consolidated murram and decomposed stratified rock, 
stones or boulders less than 0.2 m3 in volume which are  harder  than "soft" 
or "normal" material in that they may be extracted by ripping as defined in 
Class 1, or in confined spaces by hand excavation using compressor  tools, 
provided all other reasonable steps to the satisfaction of the Project 
Manager have been taken to facilitate the removal by other methods. 

 

"Waterlogged Material" material (Class 2 and Class 3) that is excavated 
in a waterlogged condition and necessitates de-watering and pumping 
operations, provided all reasonable precautions have been taken by the 
contractor to dewater the material to the satisfaction of the Project 
Manager. 

 
Blasting 

The prior approval of the Project Manager must be obtained and the 
methods approved if the Contractor wishes to remove rock by Blasting. The 
handling and use of explosives  must comply with  the explosives act or the 
department of mines and geology regulations. All necessary precautions to 
prevent injury or Damage to person or property must be taken. Generally 
blasting on the Weir site is to be avoided. 

 
Borrow areas 

N/A 

 
Spoil tips 

Surplus or unsuitable materials are to be disposed of in spoil tips to be 
approved by the Project Manager. Spoil tips must be neatly graded, 
properly drained, and have stable slopes and a tidy appearance. 
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Earthfill 

The embankment is to be built of selected soil as specified and shown 
on the drawings. The earthfill shall be of cohesive material of low 
permeability, with negligible organic matter. 
Specially selected  material free  from stones shall be used in the cut off and 
central zone; the upstream zone shall also be free of stones, the 
downstream zone may have small quantities of stone not exceeding 25 mm. 

 
Compaction of earthfill 

Earth fill shall be placed and mechanically compacted in layers, 
approximately horizontal, to give a finished thickness of not more than 
150 mm after compaction to 95% of Proctor Maximum Dry Density. 
Each layer shall be scarified to ensure a satisfactory bond with the next 
overlying layer, and water shall be added if necessary to ensure uniform 
moisture content. Subsequent layers will be placed only after the 
previous layer has been ratified by the Project Manager. 

 
Heavy rollers of a type and weight to be approved by the Project Manager 
shall be used for compaction. In the cut off trench and other confined spaces 
compaction in area which the rollers cannot serve shall be by means of 
approved pneumatic tampers. 

 

 

BOREHOLE DRILLING  AND CONSTRUCTION 
 

 

BOREHOLE DRILLING 

GENERAL 

Wherever reference is made in the Contract to specific standards and 
codes to be met by the goods and materials to be furnished, and work 
performed or tested, the provisions of the latest current edition or revision 
of the relevant standards and codes in effect shall apply, unless otherwise 
expressly stated in the Contract. Where such standards and codes are 
national, or relate to a particular country or region, other authoritative 
standards that ensure a substantially equal  or  higher quality than the 
standards and codes  specified  will be accepted  subject to the Project 
Manager’s prior review and written consent. 

 

This contract comprises the drilling, construction, development, test 
pumping and water quality analysis. 

 
REGULATIONS AND STANDARDS 

 
The borehole shall be drilled at the site identified by the investigating 
hydro-geologist and confirmed by Project manager. It shall be drilled to 
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a depth specified in the hydrogeological survey report. It shall be drilled 
through all strata encountered. 

 
The Employer will acquire the relevant permits and Government 
authorizations. 

 
MOBILIZATION, DEMOBILIZATION AND RESTITUTION 

 
(a) The Contractor shall mobilize to the site in accordance with the Agreed 

Programme. The sum for mobilization/demobilization shall include 
transportation of machinery, erection, dismantling and preparation of 
temporary camp as the Contractor deems necessary, provision of drilling 
and development fluids (bentonite,  foam,  and water), water for camping, 
personnel sanitary facilities. 

 
(b) The Contractor shall minimize disturbance to neighbouring plots. This 

shall particularly include ensuring that bailed fines and pumped test 
water are discharged in a manner that does not create a nuisance either 
to the public or private property. 

 
(c) Site re-instatement under the conditions of contract shall include the 

removal of all hydrocarbons spilled, leaked or otherwise released and 
associated packaging and cotton waste. Site re-instatement is deemed 
an integral part of mobilization. This activity shall be costed taking into 
account the items above and expressed as a lump sum. 

 
DRILLING 

 
(a) Unless otherwise approved by the Project Manager, drilling shall be by the 

air hammer method, or by flush rotary drilling method. Drilling shall 
continue through all strata encountered. Drilling fluids and additives 
used must be approved by the Project Manager prior to use. The 
Contractor shall provide the appropriate tools and equipment and 
maintain them in good condition capable of operating to the 
manufacturer’s rating to ensure a smooth, straight hole. 

 
(b) Drilling shall continue to the stipulated total depth at a minimum diameter 

of 205mm (8 inches) to provide for a finished borehole of a cased internal 
diameter of 152mm after allowing for 50mm thick gravel pack and 
temporary casings as found necessary. The Project Manager reserves the 
right to stop drilling operation if he considers that further drilling is 
unlikely to be advantageous.  In this event payment shall  only be made for 
the amount of work actually executed. 

 
(c) All materials used in the borehole construction other than temporary 

works shall comply with the relevant standard specifications. A tolerance 
in dimensions will be permitted provided that the material quality is not 
inferior to specification and work is in no way impaired. 
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(e)   The boreholes shall be drilled straight and vertical. 
 

SAMPLE COLLECTION,  STORAGE AND RECORD KEEPING 
 

(a) Samples of the drill cuttings returned to the surface shall be collected 
at two (2) metres intervals, dried and bagged. Each bag shall be clearly 
marked with the sample depth interval and borehole number. The 
Contractor shall record the depth and any zone of lost circulation for 
which no sample was taken. 

 
(b) The Contractor shall maintain a log of the penetration rate on a metre by  

metre  basis,  in minutes per  meter  drilled. A stopwatch  shall be used for 
this purpose so that only the net drilling time is recorded, excluding any 
time taken in drilling disruptions. 

 
(c) The depth of any voids, or of particular rapid penetration, or 

significant changes in rig noise shall also be noted. 
 

(d) Water level shall be measured and recorded at the start and end of every 
shift, after significant  breaks  in activity  (such  as meal  breaks), and during 
periods of plant downtime (as appropriate). The water levels shall be 
measured  using  a  sounding  and/or lighting dipper  approved for use by 
the Project Manager. 

 

SUPPLY AND INSTALLATION OF CASINGS AND SCREENS 

CASING AND SCREEN SPECIFICATIONS 

a). Casings shall be new, 152mm (6 inches) internal diameter, black 
pipe class B, with a minimum wall thickness of 4.0mm in 6 meter 
lengths. 

 
b). Mill slotted screens shall be constructed from new 152mm internal 

diameter black pipe class B with a minimum wall thickness of 4.0mm. 
Slots shall not exceed 1.0 mm in width, and should constitute not less 
than 6.0% open space area. Gas slotted casing screens are not 
acceptable. 

 
CASINGS AND SCREEN INSTALLATION 

 
(a). Before installation of the casings and screens, the Contractor shall 

ensure that the hole is clear to the total depth and shall flush out any 
backfilled materials present. The Project Manager shall provide the 
design of the casings and screens string prior to installation by the 
Contractor. 

 
b). Casing jointing shall be by either flush square-section threading or tree 

pass electric arc welding. Screens may be welded to casing, or 
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screw-jointed by means of flush square-section threads. Externally 
socket joints may be welded to the casing, or screw-jointed by means of 
flush square-section threads. Externally socketed joints will not be 
accepted. Where screwed joints are deemed by the Project Manager to 
be below standard, joint shoulders shall be spot welded at 900mm 
interval around the casing circumference at no extra cost. If screens and 
casing are to be welded, the appropriate welding electrode must be used. 

 
c). During welding, casing and screen lengths must be held absolutely vertical 

in order to ensure a plumb installation. All joints to be welded must be 
levelled at the butt end; three continuous weld passes must be made to 
ensure a sound joint and the oxide coating be removed before the 
second and third passes. 

 
d). Burn-through and subsequent deposition of metal on the inside of the 

casings and screens must be avoided. The base of the casing shall be 
sealed, unless otherwise directed by the Project Manager, with a 
circular plate of black pipe class B of thickness not less than 4.0mm (1/4 
inch) fixed with a continuous weld to the casing strip. The appropriate 
welding electrode shall be used. The weld passes will be made, with 
oxide coating removed prior to the second and third passes. The top of 
the casing straight shall terminate not less than 600mm above the 
highest recorded level of ground at the site. 

 
e). The contractor shall be responsible for the provision of temporary casings 

as necessary, including the insertion and removal. Where the Project 
Manager deems it necessary  to  have temporary  casings left  in the 
borehole as a measure of securing the  borehole,  this  will  be indicated in 
the item for other works in the bill of quantity. 

 
ADMISSIBLE RATES 

 
a.) Rates shall be expressed as supply and installation of casing or 

screen per Unit Linear Metre. 
 

SUPPLY AND INSTALLATION OF GRAVEL PACK 

SPECIFICATIONS 

a). The Contractor shall supply and install filter pack/formation 
stabilizer. The material shall be 2-4 mm diameter, clean well rounded 
riverbed siliceous gravel with no more than 5.0% non-siliceous 
material. The pack must be approved by the Project Manager prior to 
installation. Granular calcium hypochlorite will be introduced into the 
annular space along the pack material at a concentration of 500 
grammes per cubic metre of pack. 
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The gravel pack shall be placed in the production boreholes to a 
thickness of 50mm around the casing up to where all screen zones are 
covered with the gravel as per the Project Manager’s satisfaction. 

 
This will initiate the process of sterilizing the wellbore. The Contractor 

shall provide the Project Manager with the bulk density of the pack 
material (Kg/M3). 

 
b). Installation of the filter pack/formation stabiliser may be water wash 

down or reverse circulation methods. In the latter case a pump set or 
airlift string shall be installed in the bore so as to encourage material 
settlement. The filter pack shall terminate not less than 3.0 metres 
above the uppermost screen when stabilized, or as otherwise directed 
by the Project Manager. The Contractor shall provide a means by which 
this level shall be measured. 

 
ADMISSIBLE RATES 

 
Rates shall be expressed as supply and installation of gravel pack per 
Unit Cubic Metre. 

 
INSTALLATION OF BACKFILL 

SPECIFICATIONS 

a).Backfill material shall comprise of fine clayey drill cuttings and 
shall be installed from the top of the filter pack to 3.0 metres below 
ground level unless otherwise directed by the Project Manager. The 
installation method must ensure that no bridging occurs within the 
annular space. 

 
b).The Contractor shall measure the depth to the top of the backfill 

and provide the means by which this level may be measured. 
 

ADMISSIBLE RATES 
 

Rates shall be expressed as installation of backfill per Unit Linear 
Metre. 

 
DEVELOPMENT 

 
Development shall comprise both Physical and Chemical 
development, and shall include the following operations:- 

 
BOREHOLE CLEANING 

 
a).The Contractor shall clean the borehole to its “completed depth” using 

any of the methods  listed below or as  otherwise authorized by the 
Project Manager:- 
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 By bailer with percussion drilling rig 
 By means of airlift, which may use a light or stable foam to assist in 

the removal of materials from the borehole. 
 By means of educator airlift, with or without light or stable foam. 

 
b).Bailers and other down whole plant shall adopt diameter limits of half 

a normal size or smaller (12.5mm or ½ inch) than the smallest casing 
or screen diameter. 

 
c).Water levels shall be measured and recorded at the start and end of 
every shift, at significant breaks in activity (such as meal breaks), and 
during periods of plant downtime (as appropriate). Water levels be 
measured using a sounding and/or  lighting  dipper  previously approved 
by the Project Manager. 

 
d).The borehole shall be deemed clean when measured drilled depth 

has been reached and when insignificant or no materials is removed 
from the base of the borehole. Cleaning costs shall be expressed as a 
rate Per Hour. 

 
CHEMICAL DEVELOPMENT 

 
a).When the Project Manager has deemed the borehole clean; he may 
instruct the Contractor to commence with Chemical development. 
Chemical development shall comprise of an approved Polyphosphate 
as a disaggregate that shall break down the silty concentrations, any 
build up clay or silts, or other fine materials within and adjacent to the 
borehole. The decision as whether chemical development shall be 
adopted and what dosage rates shall be made by the Project Manager. 

 
b). Typical dosage shall comprise of powdered Sodium Hexameta 
phosphate dissolve  in hot water. The polyphosphate shall  be dosed at 10 
to 15 Kg/m3 of water  depending on  the concentration  of  clays in the 
aquifer matrix. This shall be mixed with calcium hypochlorite at a dose of 
200grammes per cubic metre to inhibit bacteria activity. The volume of 
polyphosphate dosed  water  shall  be one and  a half  times the Volume 
of water within the screen section. 
c)   Both polyphosphate and added water shall be introduced by means 
of a pipe, the bottom end of that shall be located in the middle of the 
screen section of the borehole. The Contractor may get the liquids into 
the screened section using a jetting head if he wishes. 

 
d). After dosing, the borehole shall be left overnight to allow 

disaggregation to occur. The borehole shall then be subject to physical 
development. 

 
e).Chemical development costs shall be expressed as an Hour rate, 

and include all labour and materials (including clean water) required 



125 
 

for the operation. Chemical development undertaken by a Contractor 
familiar with the technique shall take no longer than three (3) hours. 

 
PHYSICAL DEVELOPMENT 

 
(a).Physical development may adopt any of the commonly  used methods, 
including but not necessarily restricted to the following:- 

 

 Surging 

 Bailing 
 High Velocity Water Jetting 
 Airlift raw hiding 
 Airlift raw hiding with educator pipe. 

 
b). Development shall be considered complete when the water 
discharged is clear  and contains no more  than  an  estimated  5 parts per 
million of suspended solids and the borehole has been restored to the 
cleaned total depth or as otherwise directed by  the  Project Manager. 

 
c) The Contractor shall describe the method he proposes to adopt and 
the plant required for physical development in his method statement. 
Over pumping shall not be considered a development method. The 
rate submitted by the Contractor for physical development is deemed 
to include installation and removal of necessary plant. The quantities 
given in the bills of quantities only apply to actual development time. 
Costs for physical development shall be expressed as an Hour Rate. 

 
AQUIFER TESTING 

 
Borehole testing will be conducted according to British Standard BS 6316 
(1992) (Code of Practise for Test Pumping of Water Wells). The following 
elements are required. 

 

 A pre-test 

 A step drawdown test 
 A constant discharge test 

 A recovery test 
 

INSTALLATION, PLANT AND METHODOLOGY 
 

Pumping plant and dipping tube shall be installed in the borehole to 
be tested. The Contractor shall investigate and agree with the Project 
Manager the anticipated discharge and pump intake depth. 

 
PUMPING PLANT 



126 
 

i) Pumps used for test pumping may be electrical submersible or 
surface-mounted turbine pumps or reciprocating pumps. 

 
ii) Any pump used in tests must have a fully functioning non-return 

valve either in the pump itself or in the rising main immediately above 
the top of the pump. 

 
iii) The Contractor must have pumps covering the anticipated 

discharge range. 
 

iv) The water pumped from the borehole shall be discharged to waste at 
a distance and in such a manner that it does not pond or flow back 
towards the borehole. 

 
v) The Contractor must provide a generator or other prime mover for 

powering the pump, as power is not necessarily available at the sites. 
 

DISCHARGE MEASUREMENT AND CONTROL 
 

Discharge measurements shall be by an approved accurate method, 
such as an Orifice Plate, calibrated flow meter or a V-notch weir. If 
volumetric methods are proposed, the Contractor will ensure the 
container to be used has been calibrated. When time to fill 
measurements is made, each discharge measurement shall be 
calculated from the average of three time measurements. Discharge 
shall vary by no more than 15%across each step of step drawdown 
test, and across the constant discharge test. 

 
WATER LEVEL MEASUREMENT 

 
Water level measurements shall be by electric sounding and/or 
lighting dipper, and shall be made in a dipper tube installed alongside 
the test pump rising main and tied securely to it. The Project Manager 
will check the dipper for stretch and any other inaccuracies prior to 
accepting its use. Accuracy measurements must not be less than 1.0 
cm. Water level measurements using an airline will not be acceptable on 
the grounds of poor precision. 

 
TIME MEASUREMENT 

 
All times shall be measured by means of a stopwatch. The Contractor 
shall ensure that spare batteries etc for all equipment are available 
prior to commencing tests. 

PRE-TEST 
 

The pre-test will check all equipment, determine the  range  of discharge 
for the step drawdown test and set the globe values for the first step 
discharge rate. Pre-test shall not exceed three (3). 
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STEP DRAWDOWN TEST 
 

 The step drawdown test will comprise five (5) steps tests of sixty 
(60) minutes each, with no recovery phase between successive 
steps. The step drawdown test shall not start until water level has 
returned to the true static water level, unless otherwise directed by 
the Project Manager. 

 

 Typically, individual step discharges would comprise 25%, 50%, 
75%, 100% and 125% of the anticipated production discharge rate. 

 
 Discharge increments shall be effected as nearly instantaneously 

as possible and once set  shall not be changed except  by instruction 
of the Project Manager. 

 
 Discharge variations and measurement shall be effected by means 

of the globe valve and manometer gauge as follows; 
 

A globe valve  of suitable diameter  shall  control  the discharge and on 
the upstream side of this, not closer than six (6) pipe diameters from 
the valve,  a manometer  tapping and gauge will be installed such that 
it can be clearly seen by any person using the valve. This will be used 
during the step drawdown tests for the flow control purposes. 

 
CONSTANT DISCHARGE TEST 

 
Constant discharge test shall typically last not less than twenty four 
(24) hours, or as otherwise determined by the Project Manager. A 
water sample will be procured towards the end of the test for 
subsequent analysis by a competent laboratory. 

 
RECOVERY TEST AND REMOVAL OF PLANT 

 
Recovery tests shall not continue for more than twenty four (24) 
hours, or as otherwise directed by the Project Manager. Only after 
the completion of recovery data collection may pumping and 
ancillary plant be removed from the borehole, though above ground 
components may be dismantled during the recovering phase. 

 
ADMISSIBLE RATES 

 
Rates of pumping and recovery are deemed to include the cost of 
plant installation and removal. The rates are deemed inclusive of 
installation, removal, plant use, testing and data collection. 

 
WATER SAMPLING AND ANALYSIS 
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 In the closing hour of the constant discharge test  a water sample shall 
be collected for chemical and bacteriological analysis by a competent 
laboratory. The water samples shall be collected in containers 
supplied by the  laboratory,  in  the  manner conventionally used by 
the laboratory. 

 
 The Contractor’s unit rate of sampling and analysis will include the 

cost of analysis and transportation  to and from the laboratory  for the 
sampling exercise. 

 
BOREHOLE DISINFECTION 

 
After removal of test equipment, the borehole shall be disinfected 
with Chlorine/water solution at a concentration  of  50 milligrams per 
litre or greater of free chlorine. This will be sprayed into the borehole 
so as to ensure that all exposed borehole wall surfaces are coated. In 
preparing their Tenders, Contractors  should  allow  for one (1) cubic 
metre of solution per borehole. This item shall be costed as a unit 
Lump Sum 

 
BOREHOLE HEAD WORKS 

SANITARY SEAL CASING 

A sanitary seal shall be constructed at the wellhead. This shall 
comprise the following elements: 

 
 A 3.2 metre length of internal diameter 205 mm (8 inch) plain 

black pipe class B sanitary steel casing installed around the 
permanent casing string. 

 A grout seal between the 254mm sanitary seal casing and the 152 
mm Permanent casing string. 

 A 1.0x1.0x1.0 metre reinforced  concrete  block  (Y8/1:2:4) cast 
around the Sanitary seal casings. 
 A lockable steel cap. 

 

GROUT SEAL 
 

A sanitary ground seal shall be installed between the 152 mm (6 inch) 
and 205 mm (8 inch) casings and grouted into  place. Grout shall be a 
cement slurry, or cement and fine sand and shall have a density of at 
least 1175 Kg/lt. This shall be introduced into the annular space from 
the top of the inert backfill to the ground level, using a method that 
must be approved by the Project Manager. 

 
CONCRETE PLINTH 
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The ground surface at the wellhead shall be excavated to a depth of 
one (1) metre, and be one metre square, to allow s Concrete Plinth 
to be cast. The 1.0x1.0x1.0 metre pit will be filled with concrete, to 
be finished flush with the ground surface. Concrete shall be 1:2:4 
OPC: sand: half-inch ballast. This must be cast with two 0.8 metre 
lengths of 12 mm reinforcing steel bar welded to the 205 mm (8 
inch) casing, 0.7 metre below ground level. 

 
TEMPORARY CAP 

 
The top of the borehole shall be sealed with a cap that shall 
comprise a round plate of mild steel, of thickness not less than 
3.0mm. This will be continuously welded in single pass to the mild 
steel borehole casing or should be lockable. 

 

RECORDS  
 
After completion of all works at the borehole, the Contractor shall 
submit to the Project Manager within four (4) days a complete 
document with the following additions:- 

 

 Drilling penetration Log 
 Geological Log 

 WRMA 009A Borehole Completion Record (Three Complete Sets of 
Completion Reports shall be submitted. 

 

TECHNICAL LITERATURE 
 

A Tenderer must submit the following information together with 
the Tender documents to assist in fair evaluation:- 

 
- Technical specifications on drilling rig and other ancillary 

equipment (make, model, rated capacity etc) 
 

- Particulars and specifications of materials used in the construction 
of the borehole. 

 
- Any other information the tenderer  may  deem  is  important in 

evaluation as well as BOOSTING his/her chances of winning the 
tender. 

 

ELECTRO – MECHANICAL WORKS SPECIFICATIONS 

ELECTRICAL WORKS 

REGULATIONS AND STANDARDS 
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The complete solar installation shall be carried out by a competent Contractor 
and in accordance with the specifications and compliance with the following ; 

 
(a). Kenya Bureau of Standards 

 
(b). Regulations for the Solar/Electrical Equipment of Buildings  (Latest Edition) 

issued by the Institution of Electrical Engineers of Great Britain. 

(c). IEC standards. 

(d). Electric Power Act and the Rules made there under. 
 

(e). Kenya Power & Lighting Co. Ltd Regulations and Bye-Laws. 
 

(f). Government Electric Specifications GES 1 and 2 which can be viewed at the 
office of the Chief Electrical Engineer, Ministry of Roads, Public Works and 
Housing. 

 
(g). Industrial Safety Regulations currently in force. 

 
SWITCH GEAR PANELS, DISTRIBUTION BOARDS ENCLOSURES, 
INSTRUMENTATION  PANELS,  STARTER  PANELS,  BUS-BAR CHAMBERS, 
CONSUMER UNITS, JUNCTION BOXES AND OTHER ELECTRICAL 
ENCLOSURES 

 
Unless otherwise specified, all shall be surface mounting, water tight, corrosion 
resistant, vermin-proof, termite-proof, dust-proof and resistant to attack by oils 
and grease. They shall be fabricated from heavy gauge 14swg, folded, spangled, 
galvanized and rust protected sheet steel of minimum thickness 1.5mm. They 
shall be finished in a two tone, heat resistant, non-peeling-off stoved gray 
enamel paint or epoxy powder coating. 

 
ELECTRIC CABLES 

 
Unless otherwise specified, all cables shall be made of copper material and 
conform to BSS 5004, 500/600 volts grade. 

(i). UNARMOURED CABLES 
 

They shall be PVC insulated. 
 

(ii). ARMOURED CABLES 
 

They shall be PVC SWA PVC copper cables. 
 

(iii). BOREHOLE CABLES 
 

They shall be made from tough flexible rubber material that will not allow 
water to seep through when submerged in the borehole water. 
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GS CABLE TRUNKING 
 

The trunking shall be manufactured from heavy duty hot dip galvanized mild 
steel sheet of minimum thickness 1.15 mm with screw-in and twist-to lock top 
lid. 

 
PUMP SET STARTER 

 
It shall be 3-Phase, 415 V ac, 50/60 Hz Direct-On line. It shall be in a water tight, 
front access, hinged door, lockable enclosure, comprising of the following 
components among others fully wired and labelled. 

 
The starter shall be Telemecanique, ASEA, MEM, Crabtree, Siemens, Klockner-
Moeller or Sprecher-Schuh. It shall be fully wired and 3 No. sets of schematic and 
control wiring drawings MUST  be  supplied  along  with  the starter. 

 
- Appropriate rating contactors. 
- Appropriate rating thermal overload. 
- Start, Stop/Reset push buttons (green marked “START”, black marked 

“STOP/RESET”). 
- Integral TPN (MCB) type 2. 
- 1 No. 50x50mm AC ammeter of appropriate range. 
- 1 No. 50x50mm AC voltmeter of range 0-500  vac.c/w protection  MCB/ fuse 

 
- Over/Under voltage and phase failure protection relay set at 380 and 440 

vac. 
- 2 No. Water level control relays. 
- Pilot indicator lights (green marked “PUMP RUN”, red marked “OVER 

LOAD TRIPPED”, yellow marked ‘BOREHOLE LOW’, white marked 
“TANK HIGH” etc. 

- Hours run counter range 0-99999 hours. 
- Cable terminal blocks of appropriate rating. 

 
BOREHOLE MOTOR 

 
The motor shall be the two pole canned asynchronous, 3 phase, 415vac, 
squirrel cage, induction type, continuously rated and of minimum CLASS “B’’ 
insulation. 

 
The entire body including the shaft shall be made of heavy duty stainless steel 

material. 
The motor shall be supplied complete with 3 lead copper tail cable. 

 
 

BOREHOLE PUMPS 
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The pumps shall be the high pressure, vertical mounting, multi-stage, 
centrifugal type running at a full load speed of not less than 2800 rpm. 

 
The entire pump body including the strainer, cable guard, non -return valve, 
impellers, shaft, locking nuts and washers shall be made of heavy duty stainless 
steel material. 
The bearings shall be the water lubricated type, wear resistant. 

The impeller(s) shall be hydraulically and dynamically balanced. 

WATER LEVEL CONTROL ELECTRODES 

All  the  electrodes  shall  be  made  of  stainless  steel   material   AISI  304  as 
Omron F03-01, Londex, Ascoor similar approved quality made of stainless 
steel. 

 

BOREHOLE ELECTRODES 
 

They shall be of size 6.0 mm diameter and 120mm length (D6x120mm) and in 
their tough moulded shrouds. 

 
WATER TANK ELECTRODES 

 
They shall be of size 6.0mm diameter and  varying  length dependent  on  the depth 
of the tank or intended control water levels. They shall be in a circular, water tight, 
electrically insulated (500 vac) tough moulded  enclosures  with screw  top and 
knock-outs  for 20mm diameter  conduit and rubber grommets. The electrodes 
shall have tough plastic ring separators of size D75x3mm thick fixed at 300mm 
intervals for the entire length. 

 
BOREHOLE COMBINED PIPE AND CASING CLAMP 

 
The clamp shall be the heavy duty type. It shall comprise of 3 pieces; the bottom 
half clamps to  the borehole casing, while the top  portion which rests  on the top 
of the casing clamps to the pipe  column  and  holds it  centrally  in the  casing bore. 
The clamp covers the bore and so prevents foreign matter falling into the borehole. 
The clamps shall be made of steel material  of  minimum  thickness 6mm. 

 
BOREHOLE SUNDRIES 

 
Unless otherwise specified, the words “BOREHOLE SUNDRIES” shall mean the 
following items    to be used in the installation, support and inter-connection of the 
borehole pump and drop pipes to the rising mains. Unless otherwise specified, 
the GI fittings shall be of the same diameter as the drop pipes. 

 
-6 rolls of 6metre water proof adhesive rubber tape. 
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- 1 No. Tee, 4 No. sockets, 4 No. nipples, 2 No. 90o bends, 1 No. plug. 
- 2 No packet of 250mm plastic cable ties 
- 4 Litres of Boss black type COLAS RC. 

 
RC CABLE AND PIPE ROUTE MARKERS 

 
They shall be of size 1100mmLx200mmWx80mmT with the words “POWER 
CABLE”OR “WATER PIPE” in 40mm height letters mould cast in black indelible 
colour in  the concrete.  They shall be caste  using Y8 RC concrete  of  mix ratio (mix 
ratio 1:3:6). 

 
HATARI TILES 

 
The tiles shall be used to cover the underground armoured cables for protection 
against mechanical damage. They shall be of size 300mmLx150mmWx30mmT 
with the word “HATARI” in 40mm height letters  mould  cast  in  the concrete. They 
shall be pre-cast using concrete of mix ratio (mix ratio 1:3:6). 

 
LIGHTING FITTINGS AND SOCKET OUTLETS 

LIGHTING FITTINGS 

Unless otherwise specified, they shall be rated so as to operate on single phase, 
220-240vac, 50/60 Hz power supply mains. 

 
INDOOR LIGHTING  FOR OFFICES 

 
Unless otherwise specified, they shall be the energy saving type, 1200mm single 
fluorescent fitting as Thorn, Crab-Tree or Philips, power factor compensated 
and complete with choke, tube and starter. 

 
NOTE 

 
Pump house lighting shall be water tight and corrosion resistant to water. 

 
EXTERNAL WALL  FITTED  LIGHTING  FITTINGS 

 
Unless otherwise specified, the fittings shall be the tungsten bulkhead type, 
Thorn, Crab-Tree or Philips IP65, dust-tight and jet-proof and rated 100 watts. 
The body shall be made of pressure die cast aluminium material and stoved 
with light gray enamel paint. 
The diffuser shall be patterned mould glass bowl  with  captive  vandal-proof nylon 
retaining screws, gasket seal to glass and heat resistant cable sleeves. 

 
GS BOREHOLE PROTECTION COVER 

 
The cover shall be all weather-proof, rectangular in shape with pitched top (3o). 
The cover shall be fabricated from hot dip galvanized heavy gauge (16swg) sheet 
steel plate of minimum thickness 1.75mm. It shall have GS solid handles and 
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pad locking facilities on the opposite sides. The cover shall be in an L-SHAPED 
steel frame (25x25x2.5mm thick). 

 
WIRING METHODS OF ELECTRICAL INSTALLATIONS AT MEDIUM AND 
LOW VOLTAGEE 

 
SYSTEM “A” 

 
Plastic insulated cables enclosed in screwed steel conduit or trunking on the 

surface of walls and ceilings or in the roof space. 
 

SYSTEM “B” 
 

Plastic insulated wires armoured cables laid on the surface  of walls, cable trays, in 
cable trenches or ducts. 

 
SYSTEM “C” 

 
Plastic insulated cables clipped to the roof members and run in metal or plastic 
conduit drops concealed in walls or ducts formed in the fabric of the building. 

 

PERFORATED CABLE TRAYS 
 

The tray shall be U-shaped, fabricated from hot dip galvanized heavy gauge 
(16swg) sheet steel plate of minimum thickness 1.5mm. 

 
The tray shall have 2 no. GS brackets firmly welded at the back for wall 
mounting. The perforations shall be 25mmLx2.5mmW spaced at 15mm 
interval. 

 
CHEQUERED PLATES 

 
The plate shall be fabricated  from hot galvanized heavy  gauge (12swg) sheet steel 
plate of minimum thickness 3.0mm with serrated top side. 

 
SYSTEM BONDING 

 
All non-conducting metallic parts which form  part  of  the electrical  system  or are 
within the vicinity/route of the electrical system  shall be effectively  bonded to the 
main earthing system. 

 
EARTHING SYSTEM 

 
All the electrical installation earthing conductors shall be connected to the 
earth electrode through an earth lead. The earth lead shall be firmly connected 
to the electrode by means of the clamp, after which a thin film of grease or 
Vaseline shall be applied at the clamp area for protection against corrosion . 
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SOLAR PANNELS (Photo Voltaic Solar Modules) 
 

The contractor shall supply and install solar panels and all the necessary 
accessories as manufactured by Solar World or Yingli Solar and should comply 
with the following standards: 

 High efficiency multi crystalline solar cells with minimum 15% energy 
conversion rates to provide maximum power even under weak lights. 

 High transmission rate tempered glass with an anti-reflection coating to 
increase the power output and provide mechanical strength 

 Multi-function water proof junction box for easy connection. 
 25 year power output warranty. 

 
ELECTRICAL /SOLAR INSTALLATION TEST RESULTS 

 
The Contractor shall at the end of the electrical installation work carry out 
electrical tests on the system and ensure that the results are compliant with the 
I.E.E.  Regulations and Kenya Power & Lighting Co. Ltd Regulations and Bye 
Laws currently in force before the system performance tests are carried out. 

 
Electrical parameters to be tested are; 

 

 Insulation between phases ................................... Mega ohms 

 Insulation between phases and Earth ...................... Mega ohms 
 Earth continuity test............................................. Ohms 
 Earth Electrode test ............................................ Ohms 

 Earth loop impedance test .................................... Ohms 
 Earth lead test ................................................... Ohms 

 

AVAILABILITY OF SPARE PARTS 
 

The Contractor shall indicate local registered companies which stock spares 
and carry out repairs/ maintenance of the equipments installed (solar panels, 
motor, pump starter etc). 

 
TECHNICAL LITERATURE 

 
a) The bidder MUST submit adequate technical literature to assist in 

evaluation. The literature information shall INCLUDE; 
 

 Performance curves for the pump set (CAPACITY VS HEAD, 
EFFICIENCY, and POWER CONSUMPTION etc). 

 

 Make, type model and country of origin of the pump, motor, pump 
starter etc. 

 Specifications of  materials used in the  construction of the 
components of the pump, motor etc. 
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 Any other information the bidder may deem is important in 
evaluation as well  as  BOOSTING his/her  chances  of  winning the bid. 

 
b) The winner of the bid must submit the following; 

 
- 1 No. set of the User Manual for the pump set. 
- Written Warranty document of minimum 12 months for the pump set, 

starter etc. 
- 1No.SET of original film and 3 No. SETS each of as-fitted electrical 

schematic drawings, control wiring drawings for main switch gear, pump 
starter, cabling and water pipe lay out between borehole and tank. 

 
TANKS, SUPPORT STRUCTURES AND ANCILLARIES 

REGULATIONS AND STANDARDS 

The complete work shall be carried out as per the specifications and complying 
with the following regulations and standards: 

 
a) World health Organization Safety Regulations and Standards 

 
b) Kenya Bureau of Standards 

TECHNICAL SPECIFICATIONS 

TANK 

a) The tank shall be cylindrical in construction, vertical mounting with a 
strong base. It shall be non-toxic and non-absorbent. It shall be made from 
high density polyethylene plastic material, extruded with minimum 2% 
carbon black for long lasting. The process of manufacture shall be 100% 
free stress and provide a final seamless product that does not leak, does 
not impart any taste or residue. 

 
b) The tank shall be double layered and ribbed (inside white and outside 

black). The tank shall be resistant to chemicals, sunrays. The tank shall 
be supplied complete with water tight GI pipe connection firings fitted in 
position and lockable top lid. 
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TANK  SUPPORT TOWER  ASSEMBLY 
 

The tank support tower shall be able to support the weight of the tank 
full of water, with a safety factor of 1.5. 

 
a) TOWER COLUMNS 

 
The tower columns shall be four (4) in number. The columns shall be 
constructed from 100x100x 4mm SHS as per the drawings. 

 
b) TANK  SUPPORT PLATFORM 

 
The platform shall be made of 150x100x3mm RHS with a chequered plate 
on top of the steel members. 

 

c) PERIPHERY WALK  WAY,  GUARD RAILS 
 

The periphery walk way shall be made from chequered steel plates of 
thickness 4.0 mm while the guard rails shall be L-shaped steel section of 
dimensions 32x32x2.5mm thickness,  with  two  welded  reinforcement runs 
of solid steel of diameter 8.0 mm at the middle and top. 

 
d) ACCESS LADDERS 

 
The access ladders shall be fabricated from solid steel sections of size 38 
mm wx4.0mm thicknesses. The steps shall be made from solid steel 
material of diameter 10mm and spaced at 220mm interval. The ladders 
shall have semi-circular protection gauges constructed from steel plate 
strips of dimensions 25mm wx2.5mm thickness welded at 300mm 
interval up to 900mm above the platform. The gauge will be reinforced 
using vertical steel plate strips of size 20mm wx2.5mm thicknesses. 

 

e) WATER LEVEL INDICATOR 
 

The tanks shall be supplied complete with water level indicator assembly 
comprising of the float  ball,  wire rope,  pulley,  position brackets,  weight all 
made of stainless steel material. The indicator scale shall be made 
from vitreous enamel material and mounted on GS plate. The scale shall be 
calibrated in 100mm height black lettering  both  in  litres  and cubic metres. 
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CONCRETE  WORKS 
 

General 

(a) Code of practice 
 

All workmanship, materials, tests and performances in connection 
with the reinforced concrete work are to be in conformity with the 
latest edition of British Standard Code of Practice (B.S. 8110 for 
“Structural Use of Concrete”) where not inconsistent with these 
specifications. 

 
(b) Contractor’s plant 

 
Not less than 30 days prior to the installation of the Contractor’s plant 
and equipment for processing, handling, transporting, storing and 
proportioning ingredients, and for mixing, transporting and placing 
concrete, the Contractor shall submit drawings for approval by the 
Project Manager, showing proposed general plant arrangements, 
together with a general description of the equipment he proposes to 
use. 

 
After completion of installation, the operation of  the  plant  and equipment 
shall be subject to the approval of the Project Manager. 

 
Materials 

Cement 

 

Cement, unless otherwise specified, shall be Portland cement of the Blue 
Triangle brand, or Bamburi Portland Cement brand, Mombasa cement 
brand or any other brand which comply with the requirements of B.S.12 
and is approved by the Project Manager. The cement Shall not contain 
reactive volcanic ash (of not more than 10% of total weight) and the 
quantity of insoluble residue permitted in B.S. 12 may be exceeded. A 
manufacturer’s Certificate of Test in accordance with B.S. shall be 
supplied for each consignment delivered to site. 

 

Should the Contractor require using cement of the rapid  hardening variety, 
he shall obtain the approval of the Project  Manager and also obtain any 
instructions regarding the modifications to the preambles caused  thereby.   
Any additional  cost that may  be caused  by the use of the rapid hardening 
cement shall be at the Contractor’s expense. 

 
Cement may be delivered to site either in bags or in bulk. If delivered in 
bags, each bag shall be properly sealed and marked with the 
manufacturer’s name and on the site is to be stored in a weather-proof 
shed of adequate dimensions with a raised floor. Each consignment 
shall be kept separate and marked so that it may be used in the sequence 
in which it was received. Any bag found to contain cement 
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which has set or partly set shall be completely discarded and not used 
in the Works. Bags shall not be stored more than 1500 mm in height. 

 
If delivered in bulk the cement shall be stored in a weather-proof silo either 
provided by the cement supplier or by  the  Contractor,  but  in either case 
the silo shall be to the approval of the Engineer. 

 
Aggregates 

 
The aggregates shall conform to the requirements of B.S. 882 and the 
sources and all types of all aggregates are to be approved in all respects 
by the Project Manager before work commences. 

 
The grading of aggregates shall be one within the limits set out in B.S. 
882 and as later specified and the grading, once approved, shall be 
adhered to through out the Works and not varied without the approval 
of the Project Manager. Fine aggregate shall be clean, coarse, siliceous 
sand of good, sharp, hard quality and shall be free from lumps of stone, 
earth, loam, dust, salt, organic matter and any other deleterious 
substances. It shall be graded within the limits set out in zone 1 or 2 of 
B.S. 882. 

 
Coarse aggregate shall be good, hard, clean approved black trap or 
similar stone, free from dust, decomposed stone, clay, earthy matter, 
foreign substances or friable thin elongated or laminated pieces.  It shall be 
graded within the limits of Table 1 of B.S. 882 for its respective 
nominal size. 

 
If in the opinion of the Project Manager the aggregate meets the above 
requirements, but is dirty or adulterated in any manner it shall be 
screened and/or washed with clean water if he so directs at the 
Contractor’s expense. 

 
Aggregates shall be delivered to the site in their prescribed sizes or grading 
and shall be stockpiled on paved areas or boarded platforms in separate 
units to avoid intermixing. 

 
 

Fine aggregate 

 
Fine aggregate shall be sand free from impurities and complying with 
British Standard No. 882. Grading zone 2 of Table 2. 

 
Coarse aggregate 

 
Coarse aggregate shall be hard crushed rock free from impurities and 
complying with British  Standard No.  882 "graded  aggregate"  20 mm  to 5 
mm nominal size as Table 1. 
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Water 

Water for concrete shall be free from impurities, complying with BS 3148 
 

Hardcore 

Hardcore for filling under floors shall be good, hard stone ballast  or quarry 
waste, to the approval of the the Project Manager, broken to pass through 
not greater than a 150 mm ring or to be 75% of the finished thickness of 
the layers being compacted, whichever is  the  lesser. Hardcore shall be free 
from all weeds, roots, vegetable soil, clay, black cotton soil or other 
unstable materials. 

 
It shall be graded with smaller stones and fine materials to give a dense 
compact mass after  consolidation.  Sufficient  fine  material  shall  be added  
to each  layer to give gradation of material  as necessary  to  obtain a solid 
compact mass after rolling. Hardcore filling is to be laid in layers each of a 
consolidated thickness  not  exceeding  250  mm.  Each  layer shall be 
compacted by at least 8 passes of a 10-tonne smooth-wheeled roller or a 2-
tonne vibrating roller until all movement ceases. Sufficient water is to be 
added to obtain maximum compaction to the the Project Manager’s 
approval. To each layer a 25 mm  thick  layer  of  sand complying with the 
specification of fine aggregate for concrete shall be spread over the surface 
and forced into the hardcore by the use of a vibrating  roller weighing not 
less  than  2 tones.   This operation  should be carried  out when the 
materials  are  dry and repeated  whilst the sand is well watered. Should all 
the sand  be  absorbed  the  the  Project Manager may require a further layer 
to be applied and the process repeated. 

 
The top surface of the hardcore shall be leveled or graded to fall as required, 
and shall then be blinded with a layer  of  similar  material broken to 25 mm 
gauge and finished with a 10-tonne smooth-wheeled roller. The surface so 
obtained shall be to the Engineer’s approval. 

 
Compacted hardcore 

 
The sub-grade shall be compacted by a smooth-wheeled roller of 8 to 10 
tonnes weight or the vibrating roller of minimum 1300 Kg., or other 
approved plant. The number of coverage shall be at least 10 and there shall 
be a 50% overlap of successive coverage. If so instructed by the Engineer, 
water shall be added during compaction to obtain optimum water content.  
Filling shall  be  compacted  as  above  but  in maximum 200 mm deep 
layers. 

 

Sand  
The sand shall be as described for fine aggregate but that for plastering 
shall be light in colour and well graded to a suitable fineness  in accordance 
with the nature of work in order to obtain the finish directed. 
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Finishes 

General 

 

The Contractor will be required from an early stage in the contract to 
prepare samples, for the approval of the the Project Manager, of the 
various concrete finishes specified hereafter. Samples are to be 
prepared using the same materials and the same methods of 
construction, compaction, curing, etc. as the Contractor proposes to use 
for executing the full quantity of the work. A record of the mix, water 
content, method of compaction, any additives  used, etc., is to be kept for 
each sample prepared. When the Project Manager has approved a 
sample it will be kept on site in an approved location. The finishes in 
construction will be expected to be up to a standard equal to the 
approved sample. Consistency in cement colour, and the  colour, grading 
and quality of aggregates must be maintained in all finished concrete 
work. 

 
Mortars 

Cement mortar shall consist of one part  of Portland  cement  to  three parts 
sand by volume.   The cement/lime mortar shall consist of one part of 
Portland cement, one part of lime and six parts of sand by volume. 

 
The ingredients of mortar shall be measured in proper gauge boxes on 
a boarded platform, the ingredients being thoroughly mixed dry, and 
again whilst adding water. In the case of cement/lime mortar, sand and 
lime shall be mixed first and then the cement added. 

 
All mortar is to be thoroughly mixed to a uniform consistency with only 
sufficient water to obtain a plastic condition suitable for toweling. No 
mortar that has commenced to set is to be used or re-mixed for use. 

 
Tamped finish 

 
Areas so specified shall be finished at the time of casting with a tamped 
finish to the Engineer’s approval produced by an  edge board.  Board marks 
are to be made to a true pattern and will generally  be at right angles to the 
traffic flow. Haphazard or diagonal tamping will not be accepted. 

 
Fair face 

 
Fair face surfaces shall be clean, smooth, even, true to form, line and 
level, and free from all board marks, joint marks, honeycombing, pitting, 
and other blemishes. Forms are to be provided with a smooth lining of 
plywood, steel, or other approved material which will achieve the 
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required finish without any general rubbing down. Rubbing down will only 
be permitted to remove any projecting fins at corners or joints. 

 
Fine face 

 
Fine face surfaces shall be for Fair face above, but to a higher standard 
obtained from forms provided with an  impervious sheet  lining of  metal or 
plastics faced plywood in large panels arranged in  an  approved pattern.  
Rubbing down  shall only be permitted after  an  inspection  by the Project  
Manager.   The finished surfaces  shall be capable of  receiving a painted 
finish. 

 
Chisel-dressed finish 

 
Chisel-dressed finish is to be carried out on any grade of concrete but 
not until it is at least 30 days old. The surfaces are to be fully chisel- 
dressed to remove a maximum of 12 mm (average 9 mm) of the surface 
by shearing and exposing the aggregate without excessive cracking of 
the surrounding matrix. Arises of columns, beams, etc., are pre-formed 
fair face with timber fillets set in the formwork and care must be taken 
in working up to these to preserve a clean line. 

 
For vertical surfaces of walls and columns particular  care must  be taken 
to remove all sharp projections. For beam soffits this requirement is not 
necessary. All surfaces requiring this treatment are to have margins 
chisel-dressed by hand for a minimum width of 75 mm commencing 
from the fillet edge. Thereafter, mechanical chisel-dressing may be 
used, but the Contractor must ensure that a uniform texture and even 
plane surface is achieved. The use of sharply pointed steel tools for both 
hand and mechanical chisel-dressing is essential. Upon completion the 
surfaces are to be thoroughly wire brushed and washed down. 

 
Protection of finishes 

 
Wherever possible, in-situ exposed concrete finishes should be 
commenced at the highest level and worked progressively down the 
building. Precaution shall be taken to avoid staining or discoloration of 
previously finished concrete faces by leakage of grout from newly placed 
concrete. The Contractor shall, during all stages of construction, 
adequately protect all concrete finishes from Damage by leaking grout, 
knocking, paint stains, falling plaster, etc.  In cases of balustrade walls to 
staircases and members where Damage is otherwise likely, concrete 
finishes shall be protected by cladding with timber, Celotex, or other 
approved sheeting. All Sub-contractors shall be informed accordingly on 
the precautions to be taken. 
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Blinding 

All blinding concrete to be 1:3:6, or as otherwise instructed by the 
Project Manager in writing. 

 
Formwork 

The method and system of formwork which the Contractor proposes to 
use shall be approved of by the Project Manager before construction 
commences. Formwork shall be substantially and rigidly constructed of 
timber or steel or pre-cast concrete or other approved material. 

 
All timber for formwork shall be good,  sound,  clean,  sawn,  well- seasoned 
timber, free from warps and loose knots and of scantings sufficiently strong 
for their purpose. 

 
Construction of formwork 

 
All formwork shall be of sufficient thickness and with joints close 
enough to prevent undue leakage of liquid from the concrete and fixed 
to proper alignment, level and plumb and supported on sufficiently 
strong bearers, shores, braces, plates etc. properly held together by bolts or 
other fastenings to prevent displacement, vibration or movement by the 
weight of materials, men and plant on same and so wedged and clamped 
as to permit easing and removal of the formwork without jarring the 
concrete. Where formwork is supported on previously constructed 
portions of the reinforced concrete structural frame, the Contractor 
shall by consultation with the Project Manager ensure that the 
supporting concrete is capable of carrying the load and/or sufficiently 
propped from lower floors or portions of the frame to permit the load to 
be temporarily carried during construction. 

 
Soffits shall be erected with an upward camber of 5 mm  for  each  5 meters 
of horizontal span or as directed by the Project Manager. 

 
Great care shall be taken to make and  maintain  all  joints  in  the formwork 
as tight as possible, to prevent the leakage of grout during vibration. All 
faulty joints shall be caulked to the Project Manager’s approval before 
concreting. The formwork shall be sufficiently rigid to ensure that no 
distortion or bulging  occurs  under  the  effects  of vibration.   If  at  any 
time the formwork is insufficiently rigid or  in any way defective the 
Contractor shall strengthen or improve such formwork as the Project 
Manager may direct. 

 
The Contractor’s attention is drawn to the various surface textures and 
applied finishes required and the faces of formwork next to the concrete 
must be of such material and construction and be sufficiently true to 
provide a concrete surface which will in each particular case permit the 
specified surface treatment or applied finish. 



144 
 

 

All surfaces which will be in contact with concrete shall be oiled  or greased 
to prevent adhesion of mortar. Oil or grease shall be of a non- staining 
mineral type applied as a thin film before the reinforcement is placed. 
Surplus moisture shall be removed from the  forms  prior  to placing of the 
concrete. 

 
Temporary openings shall be provided at the base of columns, wall and 
beam forms and at any other points where  necessary  to  facilitate cleaning 
and inspection immediately before the pouring of concrete. Before the 
concrete is placed the shuttering shall be trued-up and any water 
accumulated therein  shall be removed.   All sawdust, nails, chips and other 
debris shall be washed out or otherwise removed from within the 
formwork.  The reinforcement  shall  then be  inspected  for  accuracy of 
fixing. Immediately before placing the concrete the formwork shall be well 
wetted and inspection openings shall  be  closed.  The  erection, easing, 
striking and removing of all formwork must be done under the personal 
supervision of a competent  foreman,  and  any  Damage occurring through 
faulty formwork or its incorrect  removal  shall  be made good by the 
Contractor at his own expense. 

 
After removal of formwork, all projections, fins etc., on the concrete surface 
shall be chipped off, and made good to the requirements of the Project 
Manager. Any voids or honeycombing shall be  treated  as described in 
“Faulty Concrete”. 

 
 

Stripping formwork 
 

All formwork shall be removed without undue vibration or shock and 
without Damage to the concrete. No formwork shall be removed without 
the prior consent of the Engineer and the minimum periods that shall 
elapse between the placing of the concrete and the striking of the formwork 
will be as follows: 

 
Beam sides, wall and columns 2 days 
Slab Soffits (props left under) 3 days 
Beam Soffits 7 days 
Removal of props (partly subject to 7 days 
Concrete cube strength being satisfactory) to: 

 
Slabs 10 days 
Beams 14 days 
Cantilevered Beams and Slabs 28 days 

 
If the Contractor wishes to take advantage of the shorter stripping times 
permitted for beams and slab soffits when props are left in place, he 
must so design his formwork that sufficient props are agreed with the 
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Project Manager can remain in their original positions without being 
moved in any way until the expiry of the minimum time for removal of 
props. Stripping and re-propping will not be permitted. 

 
The above times may be reduced in certain circumstances, at the discretion 
of the Engineer provided an approved method  is adopted  at the 
Contractor’s expense  to  ensure that  the required  concrete  strength is 
attained before the forms are stripped. 

 
Solid strips  in composite  slabs  shall be considered  as  beams.  The tops of 
retaining walls shall be adequately  supported with stout raking props at 
intervals required by the Engineer. These props are not to be removed until 
7 days after casting of the floor slab is over. 

 
Supporting props to wall and beam soffits 

 
When directed by the Project Manager, supporting props to wall  and beam 
soffits are  to  be left in position  until  the completion  of the whole of the 
reinforced concrete structure.   The props are to be to the approval of the  
Engineer and  the Contractor  must  submit the suggested  method of 
propping to the Engineer prior to removal of formwork to the relevant 
surfaces. 

 
Concrete mixes 

Concrete to be used shall be of the classes  specified  in  "Ministry  of Works 
standard Specification" Section 17. 

 
Class Nomi 

nal 
mix 

Trial Strength in 
N/mm2 

Where used in 
this Contract 

7 day 28 day 

15 1:3:6 13 19.5 Surround to 
pipes 

25 1:2:4 25 32.5 Spillway lining, 
walls 

 

 
Concrete  mixing and placing 

The concrete shall be mixed only in approved power-driven mixers of a 
type and capacity suitable for the work, and in any event not smaller 
than 0.04/0.28 c.u.m. capacity. The mixer shall be equipped with an 
accurate water measuring device. All materials shall be thoroughly 
mixed dry before water is added and the mixing of each batch shall 
continue for a period of not less than two minutes after the water has 
been added and until there is a uniform distribution of the materials and 
the mass is uniform in colour. 



146 
 

The entire contents of the mixed drum shall be discharged before 
recharging. The volume of mixed material shall not exceed the rated 
capacity of the mixer. Whenever the mixer is started, 10% extra cement 
shall be added to the first batch and  no extra payment will be made on this 
account. 

 
As a check on concrete consistency slump tests may be carried out and 
shall be in accordance with B.S. 1881. The Contractor shall provide the 
necessary apparatus and carry out such tests as are required. The slump 
of the concrete made with the specified water content, using dry 
materials, shall be determined and the water to be added under wet 
conditions shall be so reduced as to give approximately the same slump. 

 
The concrete shall be  mixed as  near to the place  where it is  required  as 
is practicable, and only as much as is required  for a specified  section of the 
work shall be  mixed at  one  time,  such sections  being commenced and 
finished in one operation without delay. All concrete must be efficiently 
handled and used in the Works within twenty (20) minutes of mixing. It 
shall be discarded from  the  mixer  direct  either  into receptacles or 
barrows and shall be distributed by  approved  means which do not cause 
separation or otherwise impair the quality of the concrete.   Approved 
mechanical means of handling will be encouraged, but the use of chutes for 
placing concrete is subject  to prior approval of the Project Manager. 

 
Concrete shall be placed from a height not exceeding 1,500 mm directly into 
its permanent position  and shall not  be worked along  the  shutters to that 
position.   Unless otherwise approved,  concrete shall  be placed  in a single 
operation to the full thickness of slabs, beams, and similar members, and 
shall be placed in horizontal layers not exceeding  1,500 mm deep in the 
walls and similar members. 

 
Concrete in columns may be placed to a height of 4 meters with careful 
placing and vibration and satisfactory results. Where the height of the 
column exceeds 4 meters suitable openings must be left in the shutters 
so that this maximum lift is not exceeded. 

 
Concrete shall be placed continuously until completion of the part of the 
work between construction joints as specified hereinafter or of a part of the 
approved extent.  At  the completion  of  a specified  or approved  part a 
construction joint of the form and in the positions hereinafter specified 
shall be made. If stopping of concrete be unavoidable elsewhere, a 
construction joint shall be made where the work is stopped.   A record of all  
such joints shall be made by  the Contractor  and  a copy supplied  to the 
Project Manager. 

 
Any accumulation of set concrete on the reinforcement shall be removed by 
wire brushing before further concrete is placed. The Contractor shall 
provide runways for concreting to the satisfaction of the Project 
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Manager. Under no circumstances will the runways be allowed to rest 
on the reinforcement. Care shall be taken that the concrete is not 
disturbed or subjected to vibrations and shocks during the setting 
period. Mixing machines, platforms and barrows shall be clean before 
commencing mixing and be cleaned on every cessation of work. Where 
concrete is laid on hardcore or other absorbent materials, the base shall 
be suitable and sufficiently wetted before the concrete is deposited. 

 
Works cube tests 

Work cubes are to be made at intervals as required by the Project 
Manager in accordance with C.P. 114, and the Contractor shall provide 
a continuous record of the concrete work. The cubes shall be made in 
approved 150 mm moulds in strict accordance with the Code of Practice. 
Three cubes shall be made on each occasion. Each cube shall  be marked 
with a distinguishing number (numbers) to run consecutively and the 
date, and a record shall be kept o site giving the following particulars:- 

 
a) Cube No. 
b) Date made 
c) Location in work 
d) 7-Day Test, Date, Strength 
e) 28-Day Test, Date, Strength 

 
Cubes shall be forwarded, carriage paid, to an  approved  Testing Authority, 
in time to be tested  two at 7  days and  the  remaining one at the discretion 
of the Project Manager.  No  cube  shall  be  dispatched within three days of 
casting. Copies of all Works Cube Tests shall be forwarded to the Project  
Manager and one shall be retained on  site.   If the strengths required above  
are  not  attained  and maintained  during the carrying out of the contract, 
the Contractor will be required  to increase the  proportion of cement  
and/or substitute  better  aggregates so as to give concrete which does 
comply with the requirements of the contract. The Contractor may be 
required to remove and replace at his own cost any concrete which fails to 
attain the required strength as ascertained by Works Cube Tests. 

 
Compaction 

At all times during which the concrete is being placed, the Contractor 
shall provide adequate trained and experienced labour to ensure that 
the concrete is compacted in the forms to the satisfaction of the Project 
Manager. Concrete shall not be placed at a rate greater than will permit 
satisfactory compaction or to a depth greater than 400 mm before it is 
compacted. 

 
During and immediately after placing, the concrete shall be thoroughly 
compacted by means of continuous tamping, spading, slicing and 
vibration. Vibration is required for all concrete of classes 40, 35, 25, 
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and 20. Care shall be taken to fill every part of the forms, to work the 
concrete under and around the reinforcement without displacing it to avoid 
disturbing recently placed concrete which has began to set. Any water 
accumulating on the surface of newly placed concrete shall be removed and 
no further concrete shall be placed  thereon  until  such water is removed. 

 
Internal vibrators shall be of a frequency not less than 7000 cycles per 
minute and shall have a rotating eccentric weight of at least 0.05 Kg. 
with an eccentricity of not more than 12 mm. Such vibrators shall 
visibly affect the concrete within a radius of 250 mm from the vibrator. 
Internal vibrators shall not be inserted between layers of reinforcement 
less than one and one half times the diameter of the vibrators apart. 
Contact between the vibrators and reinforcement, and vibrators and 
formwork shall be avoided. Internal vibrators shall be inserted vertically 
into the concrete at not more than 500 mm centers and shall be moved 
constantly from place to place. No internal vibrator shall be permitted 
to remain in any one position for more than ten seconds and it shall be 
withdrawn very slowly from the concrete. 

 
In consolidating each layer of concrete the vibrating  head  shall  be allowed 
to penetrate and re-vibrate the concrete in the upper portion of the 
underlying layer. In the area where newly placed concrete in each layer 
joins previously placed  concrete  more than  usual  vibration  shall be 
performed, the vibrator penetrating deeply at close intervals along these 
contacts. Layers of concrete shall not be placed until layers previously 
placed have been vibrated thoroughly as specified. Vibrators shall not be 
used to move concrete from place to place in the formwork. 

 
At least one internal vibrator shall be of the high frequency, low amplitude type 

applied with the principal direction of vibration in the horizontal plane. 
They shall be attached directly to the forms at no more than 1200 mm 
centers.   In addition to internal and external  vibration the upper surface 
of suspended floor slabs shall be leveled by tamping or vibrating  to receive 
finishes. Vibrating elements shall be of the low frequency high amplitude 
type operating at a speed of not less than 3000 r.p.m. 

Curing and protection 

Care must be taken that no concrete is allowed to become prematurely 
dry and the fresh concrete must be carefully protected, within two hours of 
placing, from rain, sun and wind by means of Hessian sacking, polythene 
sheeting, or other approved means. This protective layer and the concrete 
itself must be kept continuously wet for at least 7 days after the concrete 
has been placed. The contractor will be required to provide complete 
coverage of all fresh concrete for a period of 7 days. Hessian or 
polythene sheeting shall be in the maximum widths obtainable and shall 
be secured against wind. The Contractor will not be permitted to use old 
cement bags, Hessian or other materials in small pieces. 
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Concrete in foundations and other underground work shall be protected 
from admixture with falling earth during and after placing. Traffic or 
loading must not be allowed on the concrete until the concrete is 
sufficiently matured, and in no case shall traffic or loading be of such 
magnitude as to cause deflection or other movement in the formwork or 
Damage to the concrete members. Where directed  by  the  Project Manager 
props may be required to be left in position under slabs and other members 
for greater periods than those specified hereafter. 

 
Faulty concrete 

Any concrete which fails to comply with these specifications, or which 
shows signs of setting before it is placed shall be taken out and removed 
from site. Where concrete is found to be defective after it has set, the 
concrete shall be cut out and replaced in accordance with the Project 
Manager’s instructions. On no account shall any faulty, honeycombed, or 
otherwise defective concrete be repaired or patched until the Project 
Manager has made an inspection and issued instructions for the repair. 
The whole cost whatsoever, which might be occasioned by the need to 
remove faulty concrete, shall be borne by the Contractor. 

 
Pre-cast units 

Pre-cast reinforced concrete slabs to be made to sizes as shown in the 
Drawings. Slabs to be cast with Grade 25 concrete in approved 
formwork, suitably vibrated and cured for 28 days before use. 

 

REINFORCEMENT  

Material 

Reinforcement shall be as specified by the Project Manager. 
 

Bending and placing reinforcement 

 
Reinforcement shall be cleaned before placing and secured with space 
blocks in the correct position. It shall be bound with suitable wire and have 
such cover as shown on the drawings. 

 
Strength of reinforcement 

 
Characteristic strengths of reinforcement are as given in B.S. 4449, 
4461, and 4483. Refer to 503. 

 
Rod reinforcement 

 
The steel reinforcement shall comply with the latest requirements of the 
following British Standards:- 
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Hot Rolled bars for the Reinforcement of concrete to B.S. 4449 
(metric units) 
Cold worked steel for the reinforcement of concrete to B.S. 4461 (metric 
units) 

 
The Contractor will be required to submit a test certificate of the rollings. 
Reinforcement shall be stored on racks above ground level. All 
reinforcement shall be free from loose mill scale or rust, grease, paint or 
other substances likely to reduce the bond between the steel and the 
concrete. 

 

BRC 
 

The BRC should be electrically cross-welded steel wire mesh 
reinforcement to B.S. 4483: 1969, or as directed by the Project Manager, 
and of the size and weight specified in the Drawings. 

 
The fabric shall be free from scale, dust, rust, grease or other substance 
likely to reduce the bond between the steel and the concrete and shall 
be laid with a minimum 300 mm laps and bound with No. 18 S.W.G. 
annealed iron wire. 

 
Fixing reinforcement 

Reinforcement shall be accurately bent to the shapes and dimensions 
shown on the Drawings and in accordance with B.S. 4466 (1969). 
Reinforcement must be cut and bent cold and no welded joints will be 
permitted, unless so detailed. Reinforcement shall be accurately placed 
as shown on the Drawings, and before and during concreting, shall be 
secured against displacement by using No. 18 S.W.G. annealed binding 
wire or suitable clips at intersections, and shall be supported by 
concrete or metal supports, spacers or metal hangers to ensure the 
correct position. No concreting shall be commenced until the Project 
Manager has inspected the reinforcement in position and until his 
approval has been obtained and Contractor has given two clear days’ 
notice of intention to concrete. 

 
The Contractor is responsible for maintaining the reinforcement in its 
correct position, according to the drawings, before and during 
concreting. During concreting, a competent steel fixer must be in 
attendance to adjust and correct the position of any reinforcement 
which may be displaced. The vibrators are not to come into contact with 
the reinforcement. 

 
Position and correctness  of reinforcement 

Irrespective of  whether any inspection and/or approval of  the fixing of the 
reinforcement has been carried out as in C above, it shall be the 
Contractor’s sole responsibility to ensure that the reinforcement 
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complies with the details on the Drawings and is fixed exactly in the 
positions shown therein and in the positions to  give  the  prescribed cover. 
The Contractor will be held entirely responsible for any failure or defect in 
any portion of the reinforced concrete structure and including any 
consequent delay, claims, third party claims. etc., where it is shown that the 
reinforcement has been incorrectly positioned or is incorrect in size or 
quantity with respect to the detailed Drawings. 

 
Concrete cover to reinforcement 

Unless otherwise directed, the concrete cover to rod reinforcement over 
main bars in any face shall be:- 

 
Foundations against blinding 50 mm 
Strip foundations 40 mm 
Columns/Floor slab 40 mm 
Beams 25 mm 

 
Projecting reinforcement 

Where reinforcement projects from a concreted section of the structure 
and this reinforcement is expected to remain exposed for some time, it 
is to be coated with a cement grout to prevent rust staining  on  the finished 
concrete. This grout is to be brushed off the reinforcement prior to the 
continuation of concreting. 

 
Fixtures 

No openings, chases, holes or other voids shall be  formed  in  the  concrete without 
the prior approval of the Project Manager.   Details of any fixtures to be 
permanently built into the concrete  including the proposed position of all 
electrical  conduits 25 mm  and over  in diameter  shall be submitted to the 
Project Manager for his approval before being placed. 

 
Chases, holes, etc., in concrete 

The Contractor shall be responsible for the co-ordination with the 
Electrical and other Sub-Contractors for incorporating electrical 
conduits, pipes, fixing blocks, chases and holes in concrete members as 
required and must ensure that adequate notice is given to such Sub- 
Contractors informing them when concrete members incorporating the 
above are to be poured. The Contractor shall submit full details of these 
items to the Engineer for approval before the work is put in hand. All 
fixing blocks, chases, holes, etc., to be left in the concrete shall be 
accurately set out and cast with the concrete. Unless otherwise 
instructed by the Project Manager, all electrical conduit to be positioned 
within the reinforced concrete shall be fixed inside the steel cages of 
beams and columns and between the top and bottom steel layers in the 
slabs and similar members. 
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The proposed position of all electrical conduits 25 mm and over in 
diameter which are to be enclose in the concrete shall be shown 
accurately on a plan to be submitted to the Engineer, whose approval 
shall be obtained before any such conduit is placed. 
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Specification 
 

PARTICULAR SPECIFICATIONS 
 

A PRICING ITEMS OF PRELIMINARIES 
 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s 
priced Bills of Quantities. The contractor is advised to read and understand 
all preliminary items. 

 

B DESCRIPTION OF THE WORKS 
 

The contract works include: 

 Borehole drilling 

 Testing pumping 

 Supply and installation of solar panels and pump 

 Supply and Installation of a 10,000 litre Roto tank or an equally 
approved plastic tank 

 Fencing of borehole compound 

 Construction of a water Kiosk with slab for installing water tank. 

 Pre-stressed 50CM steel tank and tower 
Note: All the above works should be as per the attached drawings and Bills of quantities. 

 

LOCATION OF THE SITE 
 

The Lgotoi site is located approximately 20km north-east of Barsaloi  
town in Lgotoi village, Suiyan Sub-Location, Suiyan Location, Baragoi 
 Ward, of Samburu North Sub-County, Samburu County. The investigated 
 site is defined by the following coordinates, Latitude 1° 24.170' N and 
 Longitudes 36°55.964' E at an elevation of 997 m asl. 

C MEASUREMENTS 
 

In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 
precedence. However, such discrepancies between any contract 
documents shall immediately be referred to the PROJECT MANAGER in 
accordance  with the Conditions of Contract.  The discrepancies  shall then be 
treated as a variation and be dealt with in accordance with the said 
Conditions. 

 

15 

 

E LOCATION OF SITE 
 

IS AS INDICATED ELSEWHERE 
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F SIGNING OF THE TENDER DOCUMENTS 
 

The authorised person shall append his / her signature and / or 
company‘s rubberstamp on each and every page of tender document in 
which entries have been made. 

 

G DEMOLITIONS AND ALTERATIONS 
 

The Contractor is to allow for all temporary protection required during the 
works including ordinary and special dust screens, hoardings, barriers, 
warning signs, etc as directed by the Project Manager and as necessary 
for the adequate propping and protection of existing property, finishes, 
workmen employed on the site, employer's agents and the public. Any 
damage or loss incurred due to the insufficiency of such protection must 
be made good by the Contractor. All protective devices are to be removed 
on completion of the works and any necessary making good consequent 
upon this is to be executed to the satisfaction of the Project Manager 

 

The works shall be propped, strutted and supported  as necessary  before any 
alteration or demolition work commences. Prices shall include for all cleaning 
and preparatory work to structure and finishes and for making good to all 
finishes on completion whether or not specifically described. 

 

Unless described as set aside for re-use all arising debris and surplus 
materials shall be carefully removed from building and cart away from 
site. 

 

The Contractor shall be entirely responsible for any breakage or damage 
which may occur to materials required for re-use during their removal unless 
it is certified by the Project Manager that such damage or breakage was 
inevitable as a result of the condition of the item concerned 

H CLEARING AWAY 
 

The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion 
of the works, remove and clear away all plant, equipment, rubbish, 
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unused materials and stains and leave in a clean and tidy state to the 
reasonable satisfaction of the Project Manager. 
The whole of the works shall be delivered up clean, complete and in perfect 
condition in every respect to the satisfaction of the Project Manager. 

I CLAIMS 
 

It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and / or expenses 
due to any of the contract conditions, or by any other reason whatsoever, 
he shall present such a claim or intent to claim notice to the PROJECT 
MANAGER within the contract period. No claim shall be entertained upon the 
expiry of the said contact period. 

 

J PAYMENTS 
 

The tenderer’s attention is drawn to the General Conditions of Contract 
and the Particular Conditions of Contract 

K PREVENTION OF ACCIDENT, DAMAGE OR LOSS 
 

The Contractor is notified that these works are to be carried out on a 
restricted site where the client is going on with other normal activities. The 
Contractor is thus instructed to take reasonable care in the execution of 
the works as to prevent accidents, damage or loss and disruption of 
activities being carried out by the Client. The Contractor shall allow in his 
rates any expense he deemed necessary by taking such care within the 
site. 

L WORKING CONDITIONS 
 

The Contractor shall allow in his rates for any interference that he may 
encounter in the course  of the works for the Client may in some cases ask the 
Contractor not to proceed  with the works until some activities within the site 
are completed, as the facility will be operating as usual during the course of 
the contract. 

 

M SIGNBOARD 
 

Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, specified 
and approved by the Project Manager. 

 
 

N LABOUR CAMPS 
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The Contractor shall be allowed to house labour on site 
 

 

O MATERIALS FROM DEMOLITIONS 
 

Any materials arising from demolitions and not re-used shall become the 
property of the Client. 

 

P PRICING RATES 
 

The tenderer shall include for all costs in executing the whole of the works, 
including transport, replacing damaged items, fixing, all to comply with 
the said Conditions of Contract. 

 

Q SECURITY 
 

The Contractor shall allow for providing adequate security  for the works and 
the workers in the course  of execution of  this contract.   No claim will be 
entertained from the Contractor for  not maintaining adequate security for 
both the works and workers. 

 
R URGENCY OF THE WORKS 

 

The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries. 

 

The Contractor shall allow in his rates for any costs he/ she deems that 
he/she may incur by having to complete these works within the stipulated 
contract period. 

 
S PAYMENT FOR MATERIALS ON SITE 

 

All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project Manager. 
This is to include materials of the Contractor, nominated sub-Contractors 
and nominated suppliers. 

 

T EXISTING SERVICES 
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Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 
existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, 
maintenance and protection of such services. 

 

U CONTRACT COMPLETION PERIOD 
 

The contract completion period in accordance with clause 31 of the 
Conditions of Contract must be adhered to. 

 

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors 
progress in relation to the progress chart and should it be found necessary 
the ‘PROJECT MANAGER’ shall inform the Contractor in writing that his 
actual performance on site is not satisfactory .In all such cases the 
Contractor shall accelerate his rate of performance production and 
progress by all means such as additional labour, plant, e.t.c and working 
overtime all at his cost. 

 

V PERFORMANCE BOND 
 

A guarantee of  10 %  of the  contract  sum will be required  in accordance. No 
payment on account for the works executed will be made to the contractor 
until he has submitted the  Performance  guarantee  to  the Project Manager 
duly signed, sealed and stamped from an approved Bank. 

 

W DELIVERY OF TENDER 
 

Tenders and all documents in connection therewith, as specified above 
must be delivered in the addressed envelope which should be properly 
sealed and deposited at the offices as specified in the letter accompanying 
these documents or as indicated in the advertisement. 

 

Tenders will be opened at the time specified in the letter accompanying these 
Tender Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be opened. 

 

X VALUE ADDED TAX 
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The Contractor’s attention is drawn to the Legal Notice in the Finance Act 
part 3 Section 21(b) operative from 1st September, 1993 which requires 
payment of VAT on all contracts. The Contractor should therefore include 
allowance in his rates and prices for prices for VAT and any other 
Government taxes currently in force. 
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ITEM DESCRIPTION 

 
 

 
A. 

 
 
 
 
 
 
 
 

B. 

GENERAL PRELIMINARIES 

 
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 
Prices will be inserted against items of Preliminaries in the Contractor's 
priced Bills of Quantities and Specification. 

 
The Contractor shall be deemed to  have included in  his prices or  rates for 
the various items in the Bills of Quantities or  Specification  for  all costs 
involved in complying with all the requirements for the proper execution 
of the whole of the works in the Contract. 

 
ABBREVIATIONS 

 
Throughout these Bills, units of  measurement  and  terms  are abbreviated 
and shall  be all  the requirements  for  the proper execution of the whole 
of the works in the Contract. 

Ha Shall mean hectares 

C.M. Shall mean cubic metre 

 
S.M. Shall mean square metre 

 
L.M. Shall mean linear metre 

 
MM Shall mean  Millimetre 

 
Kg. Shall mean Kilogramme 

 
No. Shall mean Number 

 
Prs. Shall mean Pairs 

B.S. - Shall mean the British Standard Specification Published by the 
British Standards Institution, 2 Park Street, London W.I., England. 

 
Ditto - Shall mean the whole of the preceding description except as 
qualified in the description in which it occurs. 

 
m.s. Shall mean measured separately. 

 
a.b.d Shall mean as before described. 

159 



2-160 Section VI. Requirements 
 

 

 
 

 

A. 

 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

 
Attendance ; Clause B19(a) of the Standard Method of Measurement is 

 deleted and the following clause is substituted:- 

 
Attendance on nominated Sub-Contractors shall be given as an item in 

 each case  shall  be  deemed  to  include:  allowing  use  of  standing 
 scaffolding, mess rooms, sanitary accommodation and welfare facilities; 
 provision of  special  scaffolding  where  necessary;  providing space  for 
 office accommodation and for storage of plant and materials; providing 
 light and  water  for  their  work:  clearing  away  rubbish;  unloading 
 checking and  hoisting: providing  electric  power  and  removing  and 
 replacing duct  covers,  pipe  casings  and  the like  necessary  for  the 
 execution and testing of Sub- Contractors' work and being responsible 
 for the accuracy of the same. 

 
Fix Only:- 

 "Fix Only" shall mean take  delivery  at nearest railway  station (Unless 
 otherwise stated),pay all demurrage charges, load and transport to site 
 where  necessary, unload,  store, unpack,  assemble as necessary, 
 distribute to position, hoist and fix only. 

B. EMPLOYER 

 
As defined in the conditions of contract 

C. PROJECT MANAGER 

 The term "P.M." wherever used  in these Bills of Quantities shall be 
 deemed to imply the Project Manager as defined in of the Conditions of 
 Contract or such  person  or  persons as  may  be duly  authorised  to 
 represent him on behalf of the Government. 

D. ARCHITECT 

 
The term  "Architect"  shall be  deemed  to  mean  "The P.M."  as  defined 

 above 
  

A QUANTITY SURVEYOR 
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The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 
defined above. 

 
ELECTRICAL ENGINEER 

 
The term "Electrical Engineer" shall be deemed to mean "The P.M." as 
defined above 

 
MECHANICAL ENGINEER 
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 
defined 

 
 

STRUCTURAL ENGINEER 
The term "Structural Engineer" shall be deemed to mean "The P.M." as 
defined above 

 
 

Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the  Particular  Preliminaries part  of these Bills 
of Quantities 

 
BOND. 
The Contractor shall find and submit on the Form of Tender as given in 
the instructions to bid and SPN 

 
PLANT, TOOLS AND VEHICLES 

 
Allow for providing all scaffolding, plant, tools and vehicles required for 
the works except in so far as may be stated otherwise herein and except for 
such items specifically and only required for the use of nominated Sub-
Contractors as described herein. No timber used for scaffolding, 
formwork or temporary works of any kind shall be used afterwards in 
the permanent work. 

 
TRANSPORT. 

 
Allow for transport of workmen, materials, etc., to and from the site at 
such hours and by such routes as may be permitted by the competent 
authorities. 

 
MATERIALS AND WORKMANSHIP. 
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All materials and workmanship used in the execution of the work shall 
be of the best quality and description unless otherwise stated. The 
Contractor shall order all materials to be obtained from overseas 
immediately after the Contract is signed and shall also ensure they are 
onsite when required for use in the works. The Bills of Quantities shall 
not be used for the purpose of ordering materials. 

SIGN FOR MATERIALS SUPPLIED. 

 
The Contractor will be required to sign a receipt for all articles and 
materials supplied by the PROJECT MANAGER at the time of taking 
deliver thereof, as having received them in good order and condition, 
and will thereafter be responsible for any loss or damage and for 
replacements of any such loss or damage with articles and/or materials 
which will be supplied by the PROJECT MANAGER at the current 
market prices including Customs Duty and V.A.T., all at the 
Contractor's own cost and expense, to the satisfaction of the PROJECT 
MANAGER 

 
STORAGE OF MATERIALS 

 
The Contractor shall provide at his own risk and cost where directed on the 
site weather proof lock-up sheds and make good damaged  or disturbed 
surfaces upon completion to the satisfaction of the PROJECT MANAGER 
Nominated Sub-Contractors are to  be  made  liable  for  the cost of any 
storage accommodation provided especially for their use. 

 
SAMPLES 

 
The Contractor shall furnish at  his own cost any samples of materials 
or workmanship including concrete test cubes required for the works 
that may be called for by the PROJECT MANAGER for his approval until 
such samples are approved by the PROJECT MANAGER and the 
PROJECT MANAGER, may reject any materials or workmanship not in 
his opinion to be up to approved samples. The PROJECT MANAGER 
shall arrange for the testing of such materials as he may at his discretion 
deem desirable, but the testing shall be made at the expense of the 
Contractor and not at the expense of the PROJECT MANAGER. The 
Contractor shall pay for the testing in accordance with the current scale 
of testing charges laid down by the Ministry of Roads, Housing and Public 
Works. 
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C 

The procedure for submitting samples of materials for testing and the 
method of marking for identification shall be as laid down by  the PROJECT 
MANAGER The Contractor shall allow in his tender for such samples and 
tests except those in connection with nominated sub- contractors' work. 

 
 

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 
Allow for complying with all Government Acts, Orders and Regulations 
in connection with the employment of Labour and other  matters related to 
the execution of the works. In particular the Contractor's attention is 
drawn to the provisions of the Factory Act 1950 and his tender must 
include for all costs arising or resulting from compliance with any Act, 
Order or Regulation relating to Insurances, pensions and holidays for 
workpeople or so the safety, health and welfare of the workpeople. 

 
The Contractor must make  himself  fully acquainted  with current Acts and 
Regulations, including Police Regulations regarding the movement, 
housing, security and control of labour, labour camps , passes for transport, 
etc. It is most  important  that  the  Contractor,  before tendering, shall 
obtain from the relevant  Authority  the  fullest information regarding all 
such regulations  and/or  restrictions  which may  affect the organisation of 
the works, supply and control of labour, etc., and allow accordingly in his 
tender. No claim in respect of want of knowledge in this connection will be 
entertained. 

 
SECURITY OF WORKS ETC. 
The Contractor shall be entirely responsible for the security of all the 
works stores, materials, plant, personnel, etc., both his own and sub- 
contractors' and must provide all necessary watching, lighting and other 
precautions as necessary to ensure security against theft, loss or 
damage and the protection of the public. 

PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works and make 
good any damage to public or private roads arising from or consequent 
upon the execution of the works to the satisfaction of the local and other 
competent authority and the PROJECT MANAGER 

 
EXISTING PROPERTY. 
The Contractor shall take every precaution to avoid  damage  to  all existing 
property  including roads, cables,  drains and other services and he will be 
held responsible for and shall make good all such damage arising from the 
execution of this contract at  his own expense to the 
satisfaction of the PROJECT MANAGER 
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E 

 
VISIT SITE AND EXAMINE DRAWINGS. 
The Contractor is recommended  to examine the drawings and visit the site 
the location of which is described in the Particular Preliminaries hereof. He 
shall  be deemed  to have acquainted  himself therewith  as to its nature, 
position, means of access or any other  matter  which, may affect his tender. 
No claim arising from his failure to comply with this recommendation will 
be considered. 

 
ACCESS TO  SITE AND TEMPORARY ROADS. 

 
Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to commencement of the work and Contractor must 
allow for building any necessary temporary access roads for the 
transport of the materials, plant and workmen as may be required for 
the complete execution of the works including the provision of 
temporary culverts, crossings, bridges, or any other means of gaining 
access to the Site. Upon completion of the works, the Contractor shall 
remove such temporary access roads; temporary culverts, bridges, etc., 
and make good and reinstate all works and surfaces disturbed to the 
satisfaction of the PROJECT MANAGER The Contractor should also 
allow for relocating existing fence (approx. 30 metres long). 

 

A 

 
 
 
 
 

B 

AREA TO BE OCCUPIED BY THE CONTRACTOR 

 
The area of the site which may be occupied by the Contractor for use of 
storage and for the purpose of erecting workshops, etc., shall be defined on 
site by the PROJECT MANAGER. 

 

 
OFFICE ETC. FOR THE PROJECT MANAGER 

 
The Contractor shall provide, erect and maintain where directed on site 
and afterwards dismantle the site office of the standard type, complete 
with furniture. He shall also provide a strong metal trunk complete with 
strong hasp and staple fastening and two keys. He shall provide, erect 
and maintain a lock-up type water or bucket closet for the sole use of 
the PROJECT MANAGER including making temporary connections to 
the drain where applicable to the satisfaction of Government and 
Medical Officer of Health and shall provide services of cleaner and pay 
all conservancy charges and keep both office and closet in a clean and 
sanitary condition from commencement to the completion of the works 
and dismantle and make good disturbed surfaces. The office and closet 
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shall be completed before the Contractor is permitted to commence the 
works. The Contractor shall make available on the Site as and when 
required by the "PROJECT MANAGER" a modern and accurate level 
together with leveling staff, ranging rods and 50 metre metallic or linen 
tape. 

 
 
 
 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 
The Contractor shall provide at his own risk and cost all necessary 
water, electric light and power required for use in the works. The 
Contractor must make his own arrangements for connection to the 
nearest suitable water main and for metering the water used. He must 
also provide temporary tanks and meters as required at his own cost 
and clear away when no longer required and make good on completion 
to the entire satisfaction of the PROJECT MANAGER. The Contractor 
shall pay all charges in connection herewith. No guarantee is given or 
implied that sufficient water will be available from mains and the 
Contractor must make his own arrangements for augmenting this 
supply at his own cost. Nominated Sub--contractors are to be made 
liable for the cost of any water or electric current used and for any 
installation provided especially for their own use. 

SANITATION OF THE WORKS 
 
The Sanitation of the works shall be arranged and maintained by the 
Contractor to the satisfaction of the Government and/or Local 
Authorities, Labour Department and the PROJECT MANAGER. 

 

 
A 

 
 
 
 
 

 
B 

 
SUPERVISION AND  WORKING  HOURS 

 
The works shall be executed under the direction and to the entire 
satisfaction in all respects of the PROJECT MANAGER who shall at all 
times during normal working hours have access to the works and to the 
yards and workshops of the Contractor and sub-Contractors or other 
places where work is being prepared for the contract. 

 
PROVISIONAL SUMS. 

 
The term "Provisional Sum" wherever used in these Bills of Quantities shall 
have the meaning stated in Section A item A7(i) of  the Standard 
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C. 

Method of Measurement. Such sums are net and no addition shall be 
made to them for profit. 

 
PRIME COST (OR P.C.) SUMS. 

 
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 
of Quantities shall have the meaning stated in Section A item A7 (ii) of 
the Standard Method of Measurement. Persons or firms nominated by 
the PROJECT MANAGER to execute work or to provide and fix materials 
or goods are described herein as Nominated Sub-Contractors. Persons or 
firms so nominated to supply goods or materials are described herein 
as Nominated Suppliers. 

PROGRESS CHART. 

 
The Contractor shall provide within two weeks of Possession  of Site and in 
agreement with the PROJECT MANAGER a Progress Chart for the whole 
of the works including the works of Nominated Sub-Contractors; one copy 
to be handed to the PROJECT MANAGER and a further copy to be 
retained on Site. Progress to be recorded and chart to be amended as 
necessary as the work proceeds. 

 
ADJUSTMENT OF P.C. SUMS. 

 
In the final account all P.C. Sums shall be deducted and the amount 
properly expended upon the PROJECT MANAGER'S order in respect of 
each of them added to the Contract sum. The Contractor shall produce 
to the PROJECT MANAGER such quotations, invoices or bills, properly 
receipted, as may be necessary to show the actual details of the sums 
paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted 
in the final account pro-rata to the amount paid. Items of "attendance" 

 

 
A 

 
 
 
 
 

B 

 
ADJUSTMENT OF P.C. SUMS. Ctd……. 

 
Should the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in these Bill of 
Quantities profit and attendance will be allowed at the same rate as it 
would be if the work were executed by a Nominated Sub-Contractor. 

 
ADJUSTMENT OF PROVISIONAL SUMS. 
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In the final account all Provisional Sums shall be deducted and the value 
of the work properly executed in respect of them upon the PROJECT 
MANAGER's order added to the Contract Sum. Such work shall be 
valued as described for Variations, but should any part of the work be 
executed by a Nominated Sub-Contractor, the value of such work or 
articles for the work to be supplied by a Nominated Supplier, the value 
of such work or articles shall be treated as a P.C. Sum and profit and 
attendance comparable to that contained in the priced Bills of 
Quantities for similar items added. 

NOMINATED SUB-CONTRACTORS 

 
When any work is ordered by the PROJECT MANAGER to be executed 
by nominated sub-contractors, the Contractor shall enter into sub- 
contracts and shall thereafter be responsible for such sub-contractors 
in every respect. Unless otherwise described the Contractor is to provide 
for such Sub-Contractors any or all of the facilities described in these 
Preliminaries. The Contractor should price for these with the nominated 
Sub-contract Contractor's work concerned in the P.C. Sums under the 
description "add for Attendance". 

 
DIRECT CONTRACTS 

 
Notwithstanding the foregoing conditions, the Government reserves the 
right to place a "Direct Contract"  for any goods or services  required  in the 
works which are covered  by  a  P.C.  Sum in  the  Bills of  Quantities and to 
pay for  the same  direct. In any such  instances, profit relative to the P.C. 
Sum the priced Bills of Quantities will be adjusted  as  described for P.C. 
Sums and allowed. 

 

A 

 
 
 
 
 
 
 
 
 
 
B 

ATTENDANCE UPON OTHER  TRADESMEN, ETC. 

 
The Contractor shall allow for the attendance of trade upon trade  and shall 
afford any tradesmen  or other persons employed for the execution of any 
work not included in this Contract every facility for carrying out their work 
and also for use of his ordinary scaffolding. The Contractor, however, shall 
not be required to erect any special scaffolding for them. The Contractor 
shall perform such cutting away  for and  making good after the work of 
such tradesmen or persons as may be ordered by the PROJECT MANAGER 
and the work  will  be  measured  and  paid  for  to the extent executed at 
rates provided in these Bills. 

 
INSURANCE 
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The Contractor shall insure as required in the Conditions of Contract. No 
payment on account of the work executed will be made to the 
Contractor until he has satisfied the PROJECT MANAGER either by 
production of an Insurance Policy or and Insurance Certificate that the 
provision of the foregoing Insurance Clauses have been complied with 
in all respects. Thereafter the PROJECT MANAGER shall from time to 
time ascertain that premiums are duly paid up by the Contractor who 
shall if called upon to do so, produce the receipted premium renewals 
for the PROJECT MANAGER's inspection. 

PROVISIONAL WORK 

All work described as "Provisional" in these Bills  of Quantities  is subject to 
remeasurement in order to ascertain the actual quantity executed for which 
payment will be made. All "Provisional" and other work liable to 
adjustment under this Contract shall left  uncovered  for  a  reasonable time 
to allow all measurements  needed for such  adjustment to be taken by the 
PROJECT MANAGER Immediately the work is  ready  for measuring,  the  
Contractor  shall  give  notice  to  the  PROJECT MANAGER. If the Contractor 
makes default in  these respects  he shall if the PROJECT MANAGER so 
directs uncover the work to enable all measurements to be taken and 
afterwards reinstate at his own expense. 

ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorised alteration or qualification  made to the text of the Bills of 
Quantities may cause  the Tender  to  be disqualified  and will in any case 
be ignored. The Contractor shall be  deemed  to  have  made allowance in 
his prices generally to cover any items against which  no price has been 
inserted in the priced Bills of Quantities. All items of measured work shall 
be priced in detail and the Tenders containing 
Lump Sums to cover trades or groups of work must be broken down to 
show the price of each item before they will be accepted. 

 

 
A 

 
 
 
 
 
 

 
B 

 
BLASTING OPERATIONS 

Blasting  will  only  be   allowed  with   the  express   permission   of  the 
PROJECT MANAGER in writing. All blasting operations shall be carried 
out at  the Contractor's  sole  risk  and  cost  in  accordance  with  any 
Government regulations in force for the time being, and any special 
regulations laid down by the PROJECT MANAGER governing the use 
and storage of explosives. 

MATERIALS ARISING FROM EXCAVATIONS 
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Materials of any kind obtained from the excavations shall be the 
property of the Government. Unless the PROJECT MANAGER directs 
otherwise such materials shall be dealt with as provided in the Contract. 
Such materials shall only be used in the works, in substitution of 
materials which the Contractor would otherwise have had to supply with 
the written permission of the PROJECT MANAGER Should such 
permission be given, the Contractor shall make due allowance for the 
value of the materials so used at a price to be agreed. 

PROTECTION OF THE WORKS. 

 
Provide protection of the whole of the works contained in the Bills of 
Quantities,  including casing,  casing  up,  covering  or  such  other  means 
as may be necessary to avoid  damage  to  the  satisfaction  of  the PROJECT 
MANAGER and remove such protection when no longer required and make 
good any damage which may nevertheless have been done at completion 
free of cost to the Government. 

 
REMOVAL OF RUBBISH ETC. 

 
Removal of rubbish and debris from the Buildings and site as it 
accumulates and at the completion of the works and remove all plant, 
scaffolding and unused materials at completion. 

 
 

WORKS TO BE DELIVERED UP CLEAN 

 
Clean and flush all gutters, rainwater and waste pipes, manholes and 
drains, wash (except where such treatment might cause damage) and 
clean all floors, sanitary fittings, glass inside and outside and any other 
parts of the works and remove all marks, blemishes, stains and defects 
from joinery, fittings and decorated surfaces generally, polish door 
furniture and bright parts of metalwork and leave the whole of the 
buildings watertight, clean, perfect and fit for occupation to the approval of 
the PROJECT MANAGER 

 

A. GENERAL SPECIFICATION. 

 
For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is referred 
to the Ministry of Roads, Public Works and Housing General 
Specification dated 1976 or any subsequent revision thereof which is 
issued  as  a  separate  document,  and  which shall  be  allowed  in  all 
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 respects unless  it  conflicts  with  the  General  Preliminaries,  Trade 
 Preambles or other items in these Bills of Quantities. 

 

 
B. 

 

 
MATERIALS ON SITE 

 All materials  for  incorporation  in  the  works  must  be  stored  on  or 
 adjacent  to  the  site  before  payment  is  effected   unless   specifically 
 exempted by the PROJECT MANAGER. This includes the materials of 
 the  Main  Contractor,  Nominated  Sub-Contractors  and  Nominated 
 Suppliers. 

C. HOARDING 

 
The Contractor shall enclose  all the site  under construction  with a 

 hoarding 2400 mm high consisting of iron sheets gauge 30 on 100 x 50 
 mm 2nd grade treated sawn cypress timber posts firmly secured at 
 1800 mm centres with two 75 x 50 mm 2nd grade treated sawn cypress 
 timber   rails.   The  Contractor   is  in addition required  to  take  all 
 precautions necessary for  the safe  custody of the works, materials, 
 plant, public and Employer's property on the site. 

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

  
The Contractor shall constantly keep on the works a literate English 

 speaking Agent or Representative, competent and experienced in the 
 kind of work involved who shall give his whole experience in the kind of 
 work involved and shall give his whole time to the superintendence of 
 the works. Such Agent or Representative shall receive on behalf of the 
 Contractor all directions and instructions from the Project Manager and 
 such directions shall be deemed to have been given to the Contractor in 
 accordance with the Conditions of Contract. 
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All the necessary drawings will be provided on a CD 

Drawings 
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These General Conditions (GC), read in conjunction with the Particular Conditions (PC) and 

other documents listed therein, should be a complete document expressing fairly the rights and 

obligations of both parties. 
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Section VII. General Conditions 

[Name of Employer]    

[Name of Contract]    

 
1. General Provisions 

1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular 

Conditions, and these General Conditions, the following words and expressions 

shall have the meanings stated. Words indicating persons or parties include 

corporations and other legal entities, except where the context requires otherwise. 

1.1.1 The Contract 

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter 

of Bid, these Conditions, the Specification, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter of 

Acceptance. 

1.1.1.2 “Contract Agreement” means the contract agreement referred to in GC Clause 

1.6 [Contract Agreement]. 

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the 

Employer, of the Letter of Bid, including any annexed memoranda comprising 

agreements between and signed by both Parties. If there is no such letter of 

acceptance, the expression “Letter of Acceptance” means the Contract 

Agreement and the date of issuing or receiving the Letter of Acceptance means 

the date of signing the Contract Agreement. 

1.1.1.4 “Letter of Bid” means the document entitled letter of bid, which was completed 

by the Contractor and includes the signed offer to the Employer for the Works. 

1.1.1.5 “Specification” means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance 

with the Contract. Such document specifies the Works. 

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and 

any additional and modified drawings issued by (or on behalf of) the Employer 

in accordance with the Contract. 

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Bid, as included in the Contract. Such 

document may include the Bill of Quantities, data, lists, and schedules of rates 

and/or prices. 
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1.1.1.8 The Activity Schedule is a schedule of the activities comprising the construction, 

installation, testing, and commissioning of the Works in a lump sum contract. It 

includes a lump sum price for each activity, which is used for valuations and for 

assessing the effects of Variations and Compensation Events. 

1.1.1.10 “Bid” means the Letter of Bid and all other documents which the Contractor 
submitted with the Letter of Bid, as included in the Contract. 

1.1.1.11 PC means Particular Conditions 

1.1.2 Parties and Persons 

1.1.2.1 “Party” means the Employer or the Contractor, as the context requires. 

1.1.2.2 “Employer” means the person named as employer in the Particular Conditions 

and the legal successors in title to this person. 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of Bid 

accepted by the Employer and the legal successors in title to this person(s). 

1.1.2.4 “Project Manager” is the person named in the PC (or any other competent person 

appointed by the Employer and notified to the Contractor, to act in replacement 

of the Project Manager) who is responsible for supervising the execution of the 

Works and administering the Contract. 

1.1.2.5 “Subcontractor” means any person named in the Contract as a subcontractor, or 

any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons. 

1.1.2.6 “Bank” means the financing institution (if any) named in the PC. 

1.1.2.7 “Borrower” means the person (if any) named as the borrower in the PC. 

1.1.2.8 The “Adjudicator” is the person appointed jointly by the Employer and the 

Contractor to resolve disputes in the first instance, as provided for in GC Clause 

1.32. 

1.1.3 Dates, Tests, Periods and Completion 

1.1.3.1 “Base Date” means the date 28 days prior to the latest date for submission of the 

Bid. 

1.1.3.2 “Commencement Date” means the date notified under the PC. 

1.1.3.3 “Completion Date” means the date for completion of the Works, or a Section (as 
the case may be) as certified by the Project Manager, in accordance with GC 

Clause 7.1.1, and as stipulated in the PC. 

1.1.3.4 “Test on Completion” means the tests (if any) which are specified in the Contract 

and which are carried out in accordance with the Specification for the purpose of 

issuing the “Certificate of Completion of the Works”. 

1.1.3.5 “Taking-Over Certificate” or “Certificate of Completion of the Works” means a 
certificate issued under GC Clause 7.1 [Completion]. 

1.1.3.6 “day” means a calendar day and “year” means 365 days. 
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1.1.3.7 “Dayworks” are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.1.4 Money and Payments 

1.1.4.1 “Initial Contract Amount” means the amount accepted in the Letter of 
Acceptance for the execution and completion of the Works and the remedying of 
any defects. 

1.1.4.2 “Contract Price” means the price defined in GC Clause 4.1 [Contract Price], and 
includes adjustments in accordance with the Contract. 

1.1.4.3 “Compensation Events” are those defined in GC Clause 4.7 [Compensation 
Events] hereunder. 

1.1.5 Works and Goods 

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other 

things required for the execution and completion of the Works and the remedying 
of any defects. However, Contractor’s Equipment excludes Temporary Works, 

Employer’s Equipment (if any), Plant, Materials and any other things intended to 
form or forming part of the Permanent Works. 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 
Works, or any of them as appropriate. 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or 
forming part of the Permanent Works, including the supply-only materials (if 
any) to be supplied by the Contractor under the Contract. 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the Contractor 
under the Contract. 

1.1.5.5 “Plant” means the apparatus, machinery and other equipment intended to form or 
forming part of the Permanent Works, including vehicles purchased for the 
Employer and relating to the construction or operation of the Works. 

1.1.5.6 “Section” means a part of the Works specified in the PC as a Section (if any). 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects. 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of them 

as appropriate, and as described in the PC. 

1.1.6 Other Definitions 

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and other 
software, drawings, manuals, models and other documents of a technical nature 
(if any) supplied by the Contractor under the Contract. 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located. 

1.1.6.3 “Force Majeure” is defined in GC Clause 6.1 [Force Majeure]. 
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1.1.6.4 “Laws” means all national (or state) legislation, statutes, ordinances and other 
laws, and regulations and by-laws of any legally constituted public authority. 

1.1.6.5 “Performance Security” means the security (or securities, if any) under GC 

Clause 4.15 [Securities]. 

1.1.6.6 “Site” means the places where the Permanent Works are to be executed including 
storage and working areas and to which Plant and Materials are to be delivered, 
and any other places as may be specified in the PC as forming part of the Site. 

1.1.6.8 “Unforeseeable” or “Unforeseen” means not reasonably foreseeable by an 
experienced Contractor by the Base Date. 

1.1.6.9 “Variation” means any change to the Works, which is instructed or approved as 
a variation under GC Clause 4.3 [Variations]. 

1.2 Interpretation 

1.2.1 Interpretation In the Contract, except where the context requires otherwise: 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words indicating 
the plural also include the singular; 

(c) provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 

(d) “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

(e) the word “tender” is synonymous with “bid” and “tenderer” with “bidder” 
and the words “tender documents” with “bidding documents”. 

1.2.2 The marginal words and other headings shall not be taken into consideration in 
the interpretation of these Conditions. 

1.2.3 If sectional completion is specified in the PC, references in the GC to the Works, 

the Completion Date, and the Intended Completion Date apply to any Section of 

the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices, requests and discharges, these 
communications shall be: 

 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, 

or transmitted using any of the agreed systems of electronic transmission 

as stated in the PC; and 
 

(b) delivered, sent or transmitted to the address for the recipient’s 
communications as stated in the PC. However: 
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(i) if the recipient gives notice of another address, communications 
shall thereafter be delivered accordingly; and 

 

(ii) if the recipient has not stated otherwise when requesting an 

approval or consent, it may be sent to the address from which the 

request was issued 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably 

withheld or delayed. When a certificate is issued to a Party, the certifier shall send 

a copy to the other Party. 

1.3.3 When a notice is issued to a Party, by the other Party or the Project Manager, a 

copy shall be sent to the Project Manager or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the law of the country or other jurisdiction 

stated in the PC. 

The ruling language of the Contract shall be that stated in the PC. 

The language for communications shall be that stated in the PC. If no language 
is stated there, the language for communications shall be the ruling language of 
the Contract. 

 

1.4.2 Supporting documents and printed literature that are part of the Contract may be 

in another language provided they are accompanied by an accurate translation of 

the relevant passages in the language specified, in which case, for purposes of 

interpretation of the Contract, this translation shall govern. 

The Contractor shall bear all costs of translation to the governing language and 

all risks of the accuracy of such translation, for documents provided by the 

Contractor. 
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1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of the documents shall 

be in accordance with the following sequence: 

(a) the Contract Agreement (if any), 

(b) the Letter of Acceptance, 

(c) the Bid, 

(d) the Particular Conditions 

(e) these General Conditions, 

(f) the Specification, 

(g) the Drawings, and 

(h) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Project Manager 

shall issue any necessary clarification or instruction. 

1.6 Contract Agreement 

1.6.1 The Parties shall enter into a Contract Agreement within 28 days after the 

Contractor receives the Letter of Acceptance, unless the Particular Conditions 

establish otherwise. The Contract Agreement shall be based upon the relevant 

form provided in Section IX, Contract Forms. The costs of stamp duties and 

similar charges (if any) imposed by law in connection with entry into the Contract 

Agreement shall be borne by the Employer. 

1.7 Assignment 

1.7.1 Neither Party shall assign the whole or any part of the Contract or any benefit or 

interest in or under the Contract. However, either Party: 

(a) may assign the whole or any part with the prior agreement of the other 

Party, at the sole discretion of such other Party, and 

(b) may, as security in favour of a bank or financial institution, assign its right 
to any moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the Employer. 

Unless otherwise stated in the Contract, two copies of the Contract and of each 

subsequent Drawing shall be supplied to the Contractor, who may make or 

request further copies at the cost of the Contractor. 
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1.8.2 Each of the Contractor’s Documents shall be in the custody and care of the 

Contractor, unless and until taken over by the Employer. Unless otherwise stated 

in the Contract, the Contractor shall supply to the Project Manager six copies of 

each of the Contractor’s Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named 

in the Specification, the Contractor’s Documents (if any), the Drawings and 
Variations and other communications given under the Contract. The Employer’s 

Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared 
for use in executing the Works, the Party shall promptly give notice to the other 
Party of such error or defect. 

1.9 Confidential Details 

1.9.1 The Contractor’s and the Employer’s Personnel shall disclose all such 

confidential and other information as may be reasonably required in order to 

verify the Contractor’s compliance with the Contract and allow its proper 

implementation. 

Each of them shall treat the details of the Contract as private and confidential, 

except to the extent necessary to carry out their respective obligations under the 

Contract or to comply with applicable Laws. Each of them shall not publish or 

disclose any particulars of the Works prepared by the other Party without the 

previous agreement of the other Party. However, the Contractor shall be 

permitted to disclose any publicly available information, or information 

otherwise required to establish his qualifications to compete for other projects. 

1.9.2 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 

such documents, data and other information it receives from the Employer to the 

extent required for the Subcontractor(s) to perform its work under the Contract, 

in which event the Contractor shall obtain from such Subcontractor(s) an 

undertaking of confidentiality similar to that imposed on the Contractor under 

this Clause. 

1.10 Compliance with Laws 

1.10.1 The Contractor shall, in performing the Contract, comply with applicable Laws. 

1.10.2 Unless otherwise stated in the Particular Conditions: 

(a) the Employer shall acquire and pay for all permits, approvals and/or 

licenses from all local, state or national government authorities or public 

service undertakings in the Employer’s Country, which (i) such authorities 

or undertakings require the Employer to obtain in the Employer’s name, 

and (ii) are necessary for the execution of the Contract, including those 

required for the performance by both the Contractor and the Employer of 

their respective obligations under the Contract; 
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(b) the Contractor shall acquire and pay for all permits, approvals and/or 

licenses from all local, state or national government authorities or public 

service undertakings in the Employer’s Country, which such authorities or 

undertakings require the Contractor to obtain in its name and which are 

necessary for the performance of the Contract, including, without 

limitation, visas for the Contractor’s and Subcontractor’s personnel and 

entry permits for all imported Contractor’s Equipment. The Contractor 

shall acquire all other permits, approvals and/or licenses that are not the 

responsibility of the Employer under GC Clause 1.10.2(a) hereof and that 

are necessary for the performance of the Contract. The Contractor shall 

indemnify and hold harmless the Employer from and against any and all 

liabilities, damages, claims, fines, penalties and expenses of whatever 

nature arising or resulting from the violation of such laws by the Employer 

or its personnel, including the Subcontractors and their personnel, but 

without prejudice to GC Clause 1.10.1 hereof. 

1.11 Joint and Several Liability 

1.11.1 If the Contractor is a joint venture, consortium, or association (JVCA) of two or 

more persons, all such persons shall be jointly and severally bound to the 

Employer for the fulfilment of the provisions of the Contract, unless otherwise 

specified in the PC, and shall designate one of such persons to act as a leader with 

authority to bind the JVCA. The composition or the constitution of the JVCA 

shall not be altered without the prior consent of the Employer. 

1.12 Inspections and Audit by the Bank 

1.12.1 The Contractor shall permit the Bank and/or persons appointed by the Bank to 

inspect the Site and/or the Contractor’s accounts and records relating to the 

performance of the Contract and to have such accounts and records audited by 

auditors appointed by the Bank if required by the Bank. 

1.12.2 The Contractor shall maintain all documents and records related to the Contract 

for a period of three (3) years after completion of the Works. The Contractor shall 

provide any documents necessary for the investigation of allegations of fraud, 
collusion, coercion, obstruction or corruption and require its employees or agents 

with knowledge of the Contract to respond to questions from the Bank. 

 
1.13 Project Manager’s Decisions 

1.13.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

1.14 Delegation 

1.14.1 The Project Manager may delegate any of his duties and responsibilities and may 
cancel any delegation after notifying the Contractor. 



Section VII. General Conditions 3-187 
 

 

1.15 Subcontracting 

1.15.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing. 

Subcontracting shall not alter the Contractor’s obligations. 
 

1.16 Personnel and Equipment 

1.16.1 The Contractor shall employ the key personnel and use the equipment identified 

in its Bid, to carry out the Works or other personnel and equipment approved by 

the Project Manager. The Project Manager shall approve any proposed 

replacement of key personnel and equipment only if their relevant qualifications 

or characteristics are substantially equal to or better than those proposed in the 

Bid. 

 
1.16.2 If the Project Manager asks the Contractor to remove a person who is a member 

of the Contractor’s staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract. 

1.17 Other Contractors 

1.17.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 

of Other Contractors, as referred to in the PC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may 

modify the Schedule of Other Contractors, and shall notify the Contractor of any 

such modification. 
 

1.18 Employer’s and Contractor’s Risks 

1.18.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks. 
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1.19 Employer’s Risks 

1.19.1 From the Start Date until the Defects Liability Certificate has been issued, the 

following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the purpose of the 
Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with any legal 

right by the Employer or by any person employed by or contracted 

to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in the Employer’s design, 

or due to war or radioactive contamination directly affecting the country 

where the Works are to be executed. 

1.19.2 From the Completion Date until the Defects Liability Certificate has been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s 

risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not itself an 

Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion Date. 

1.20 Contractor’s Risks 

1.20.1 From the Starting Date until the Defects Liability Certificate has been issued, the 

risks of personal injury, death, and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risks are Contractor’s risks. 

1.21 Insurance 

1.21.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the PC for the following events 

which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

(d) personal injury or death. 
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1.21.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Commencement 

Date. All such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred. 

 
1.21.3 If the Contractor does not provide any of the policies and certificates required, 

the Employer may effect the insurance which the Contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

1.21.4 Alterations to the terms of insurance shall not be made without the approval of the 

Project Manager. 

1.21.5 Both parties shall comply with any conditions of the insurance policies. 

1.22 Site Investigation Reports 

1.22.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the PC, supplemented by any information available to the Bidder. 

1.23 Contractors to Construct the Works 

1.23.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

1.24 The Works to Be Completed by the Intended Completion Date 

1.24.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and complete 

them by the Intended Completion Date. 

1.25 Approval by the Project Manager 

1.25.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, who is to approve them if they comply 

with the Specifications and Drawings. 

1.25.2 The Contractor shall be responsible for design of Temporary Works. 

1.25.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary Works. 

1.25.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

1.25.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Project Manager before 

this use. 
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1.26 Safety 

1.26.1 The Contractor shall be responsible for the safety of all activities on the Site. 

1.27 Discoveries 

1.27.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them. 

1.28 Possession of the Site 

1.28.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the PC, the Employer shall 

be deemed to have delayed the start of the relevant activities, and this shall be a 

Compensation Event. 

1.29 Access to the Site 

1.29.1 The Contractor shall allow the Project Manager and any person authorized by the 

Project Manager access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

1.30 Instructions 

1.30.1 The Contractor shall carry out all instructions of the Project Manager which 

comply with the applicable laws where the Site is located. 

 

 
1.31 Appointment of the Adjudicator 

1.31.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, 

at the time of the Employer’s issuance of the Letter of Acceptance. If, in the Letter 

of Acceptance, the Employer does not agree on the appointment of the 

Adjudicator, the Employer will request the Appointing Authority designated in 

the PC, to appoint the Adjudicator within 14 days of receipt of such request. 

1.31.2 Should the Adjudicator resign or die, or should the Employer and the Contractor 

agree that the Adjudicator is not functioning in accordance with the provisions of 

the Contract, a new Adjudicator shall be jointly appointed by the Employer and 

the Contractor. In case of disagreement between the Employer and the Contractor, 

within 30 days, the Adjudicator shall be designated by the Appointing Authority 

designated in the PC at the request of either party, within 14 days of receipt of 

such request. 

1.32 Procedure for Disputes 
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1.32.1 If the Contractor believes that a decision taken by the Project Manager was either 

outside the authority given to the Project Manager by the Contract or that the 

decision was wrongly taken, the decision shall be referred to the Adjudicator 

within 14 days of the notification of the Project Manager’s decision. 

1.32.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 

1.32.3 The Adjudicator shall be paid by the hour at the rate specified in the PC, together 

with reimbursable expenses of the types specified in the PC, and the cost shall be 

divided equally between the Employer and the Contractor, whatever decision is 

reached by the Adjudicator. Either party may refer a decision of the Adjudicator 

to an Arbitrator within 28 days of the Adjudicator’s written decision. If neither 

party refers the dispute to arbitration within the above 28 days, the Adjudicator’s 

decision shall be final and binding. 

1.32.4 The arbitration shall be conducted in accordance with the arbitration procedures 

published by the institution named and in the place specified in the PC. 

 

2. Time Control 

2.1 Programme 

2.1.1 Within the time stated in the PC, after the date of the Letter of Acceptance, the 
Contractor shall submit to the Project Manager for approval a Programme 

showing the general methods, arrangements, order, and timing for all the 

activities in the Works. In the case of a lump sum contract, the activities in the 
Programme shall be consistent with those in the Activity Schedule. 

2.1.2 An update of the Programme shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work, including any changes to the sequence of the activities. 

2.1.3 The Contractor shall submit to the Project Manager for approval an updated 
Programme at intervals no longer than the period stated in the PC. If the 

Contractor does not submit an updated Programme within this period, the Project 
Manager may withhold the amount stated in the PC from the next payment 

certificate and continue to withhold this amount until the next payment after the 
date on which the overdue Programme has been submitted. In the case of a lump 

sum contract, the Contractor shall provide an updated Activity Schedule within 14 

days of being instructed to by the Project Manager. 

2.1.4 The Project Manager’s approval of the Programme shall not alter the Contractor’s 

obligations. The Contractor may revise the Programme and submit it to the Project 

Manager again at any time. A revised Programme shall show the effect of 

Variations and Compensation Events. 

2.2 Extension of the Intended Completion Date 
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2.2.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible for 

Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, which would cause the 

Contractor to incur additional cost. 

2.2.2 The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation Event or Variation and 

submitting full supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Intended Completion 

Date. 

2.3 Acceleration 

2.3.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for achieving 

the necessary acceleration from the Contractor. If the Employer accepts these 

proposals, the Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

2.3.2 If the Contractor’s priced proposals for acceleration are accepted by the 

Employer, they are incorporated in the Contract Price and treated as a Variation. 

2.4 Delays Ordered by the Project Manager 

2.4.1 The Project Manager may instruct the Contractor to delay the start or progress of 

any activity within the Works. 

2.5 Management Meetings 

2.5.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 

the plans for remaining work and to deal with matters raised in accordance with 

the early warning procedure. 

2.5.2 The Project Manager shall record the business of management meetings and 

provide copies of the record to those attending the meeting and to the Employer. 

The responsibility of the parties for actions to be taken shall be decided by the 

Project Manager either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 
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2.6 Early Warning 

2.6.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the 

Works. The Project Manager may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date. The estimate shall be provided by the Contractor as soon 

as reasonably possible. 

2.6.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Project Manager. 
 

3. Quality Control 

3.1 Identifying Defects 

3.1.1 The Project Manager shall check the Contractor’s work and notify the Contractor 

of any Defects that are found. Such checking shall not affect the Contractor’s 

responsibilities. The Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project Manager considers may 

have a Defect. 

3.2 Tests 

3.2.1 If the Project Manager instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the test shows that 

it does, the Contractor shall pay for the test and any samples. If there is no Defect, 

the test shall be a Compensation Event. 

3.3 Correction of Defects 

3.3.1 The Project Manager shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion, and is defined in 

the PC. The Defects Liability Period shall be extended for as long as Defects 

remain to be corrected. 

Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Project Manager’s notice. 

3.4 Uncorrected Defects 

3.4.1 If the Contractor has not corrected a Defect within the time specified in the Project 

Manager’s notice, the Project Manager shall assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount. 

 

4. Cost Control 

4.1 Contract Price 
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4.1.1 In the case of an admeasurement contract, the Bill of Quantities shall contain 

priced items for the Works to be performed by the Contractor. The Bill of 

Quantities is used to calculate the Contract Price. The Contractor will be paid for 

the quantity of the work accomplished at the rate in the Bill of Quantities for each 

item. 

4.1.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced 

activities for the Works to be performed by the Contractor. The Activity Schedule 

is used to monitor and control the performance of activities on which basis the 

Contractor will be paid. If payment for Materials on Site shall be made separately, 

the Contractor shall show delivery of Materials to the Site separately on the 

Activity Schedule. 

4.2 Changes in the Contract Price 

4.2.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than 25 percent, provided the 

change exceeds 1 percent of the Initial Contract Price, the Project Manager 

shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 15 percent, 

except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

 
4.2.2 In the case of a lump sum contract, the Activity Schedule shall be amended by 

the Contractor to accommodate changes of Programme or method of working 

made at the Contractor’s own discretion. Prices in the Activity Schedule shall not 

be altered when the Contractor makes such changes to the Activity Schedule. 

4.3 Variations 

4.3.1 All Variations shall be included in updated Programs, and, in the case of a lump 

sum contract, also in the Activity Schedule, produced by the Contractor. 

4.3.2 The Contractor shall provide the Project Manager with a quotation for carrying 

out the Variation when requested to do so by the Project Manager. The Project 

Manager shall assess the quotation, which shall be given within seven (7) days of 

the request or within any longer period stated by the Project Manager and before 

the Variation is ordered. 
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4.3.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

Variation and make a change to the Contract Price, which shall be based on the 

Project Manager’s own forecast of the effects of the Variation on the Contractor’s 

costs. 

4.3.4 If the Project Manager decides that the urgency of varying the work would 

prevent a quotation being given and considered without delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event. 

4.3.5 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 

4.3.6 In the case of an admeasurement contract, if the work in the Variation corresponds 

to an item description in the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GC Clause 

4.2.1 or the timing of its execution do not cause the cost per unit of quantity to 

change, the rate in the Bill of Quantities shall be used to calculate the value of the 

Variation. If the cost per unit of quantity changes, or if the nature or timing of the 

work in the Variation does not correspond with items in the Bill of Quantities, 

the quotation by the Contractor shall be in the form of new rates for the relevant 

items of work. 

4.4 Cash Flow Forecasts 

4.4.1 When the Program, or, in the case of a lump sum contract, the Activity Schedule, 

is updated, the Contractor shall provide the Project Manager with an updated cash 

flow forecast. The cash flow forecast shall include different currencies, as defined 

in the Contract, converted as necessary using the Contract exchange rates. 

4.5 Payment Certificates 

4.5.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 

previously. 

4.5.2 The Project Manager shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor. 

4.5.3 The value of work executed shall be determined by the Project Manager. 

4.5.4 The value of work executed shall comprise: 

(a) In the case of an admeasurement contract, the value of the quantities of 

work in the Bill of Quantities that have been completed; or 

(b) In the case of a lump sum contract, the value of work executed shall 

comprise the value of completed activities in the Activity Schedule. 
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4.5.5 The value of work executed shall include the valuation of Variations and 

Compensation Events. 

4.5.6 The Project Manager may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

4.6 Payments 

4.6.1 Payments shall be adjusted for deductions for advance payments and retention. 

The Employer shall pay the Contractor the amounts certified by the Project 

Manager within 28 days of the date of each certificate. If the Employer makes a 

late payment, the Contractor shall be paid interest on the late payment in the next 

payment. Interest shall be calculated from the date by which the payment should 

have been made up to the date when the late payment is made at the prevailing 

rate of interest for commercial borrowing for each of the currencies in which 

payments are made. 

4.6.2 If an amount certified is increased in a later certificate or as a result of an award 

by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from the 

date upon which the increased amount would have been certified in the absence 

of dispute. 

4.6.3 Unless otherwise stated, all payments and deductions shall be paid or charged in 

the proportions of currencies comprising the Contract Price. 

4.6.4 Items of the Works for which no rate or price has been entered in shall not be 

paid for by the Employer and shall be deemed covered by other rates and prices 

in the Contract. 

4.7 Compensation Events 

4.7.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date pursuant to GC Clause 1.29. 

(b) The Employer modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of the Letter of Acceptance from the 
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information issued to bidders (including the Site Investigation Reports), 

from information available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety 

or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and they 

cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

4.7.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion Date shall be 

extended. 

4.7.3 As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast cost has been provided by the Contractor, it shall 

be assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast. The Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

4.7.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor’s not having given 

early warning or not having cooperated with the Project Manager. 

4.8 Tax 

4.8.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 

levies are changed between the date 28 days before the submission of bids for the 

Contract and the date of the last Completion certificate. The adjustment shall be 

the change in the amount of tax payable by the Contractor, provided such changes 

are not already reflected in the Contract Price or are a result of GC Clause 4.10. 
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4.9 Currencies 

4.9.1 Where payments are made in currencies other than the currency of the 

Employer’s country specified in the PC, the exchange rates used for calculating 

the amounts to be paid shall be the exchange rates stated in the Contractor’s Bid. 

4.10 Price Adjustment 

4.10.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 

in the PC. If so provided, the amounts certified in each payment certificate, before 

deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate 

formula of the type indicated below applies to each Contract currency: 

Pc = Ac + Bc Imc/Ioc 
 

where: 

Pc is the adjustment factor for the portion of the Contract Price payable in a 

specific currency “c.” 

Ac and Bc are coefficients16 specified in the PC, representing the 

nonadjustable and adjustable portions, respectively, of the Contract Price 

payable in that specific currency “c;” and 

Imc is the index prevailing at the end of the month being invoiced and Ioc is 

the index prevailing 28 days before Bid opening for inputs payable; both in 

the specific currency “c.” 

4.10.2 If the value of the index is changed after it has been used in a calculation, the 

calculation shall be corrected and an adjustment made in the next payment 

certificate. The index value shall be deemed to take account of all changes in cost 

due to fluctuations in costs. 

4.11 Retention 

4.11.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the PC until Completion of the whole of the Works. 

4.11.2 Upon the issue of a Certificate of Completion of the Works by the Project 

Manager, in accordance with GC Clause 7.1.1, half the total amount retained 

shall be repaid to the Contractor and half when the Defects Liability Period has 

passed and the Project Manager has certified that all Defects notified by the 

Project Manager to the Contractor before the end of this period have been 

corrected. The Contractor may substitute retention money with an “on demand” 

Bank guarantee. 

 

16 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both 

coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable portion of 

the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other  

nonadjustable components. The sum of the adjustments for each currency is added to the Contract Price. 
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4.12 Liquidated Damages 

4.12.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the PC for each day that the Completion Date is later than the Intended 

Completion Date. The total amount of liquidated damages shall not exceed the 

amount defined in the PC. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect 

the Contractor’s liabilities. 

4.12.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor shall 

be paid interest on the overpayment, calculated from the date of payment to the 

date of repayment, at the rates specified in GC Clause 4.6.1. 

4.13 Bonus 

4.13.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated 

in the PC for each day (less any days for which the Contractor is paid for 

acceleration) that the Completion is earlier than the Intended Completion Date. 

The Project Manager shall certify that the Works are complete, although they may 

not be due to be complete. 

4.14 Advance Payment 

4.14.1 The Employer shall make advance payment to the Contractor of the amounts 

stated in the PC by the date stated in the PC, against provision by the Contractor 

of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 

Employer in amounts and currencies equal to the advance payment. The 

Guarantee shall remain effective until the advance payment has been repaid, but 

the amount of the Guarantee shall be progressively reduced by the amounts repaid 

by the Contractor. Interest shall not be charged on the advance payment. 

4.14.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 

Materials, and mobilization expenses required specifically for execution of the 

Contract. The Contractor shall demonstrate that advance payment has been used 

in this way by supplying copies of invoices or other documents to the Project 

Manager. 

4.14.3 The advance payment shall be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor, following the schedule of completed 

percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or Liquidated 

Damages. 

4.15 Securities 
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4.15.1 The Performance Security shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount 

specified in the PC, by a bank or surety acceptable to the Employer, and 

denominated in the types and proportions of the currencies in which the Contract 

Price is payable. The Performance Security shall be valid until a date 28 days 

from the date of issue of the Certificate of Completion in the case of a Bank 

Guarantee, and until one year from the date of issue of the Completion Certificate 

in the case of a Performance Bond. 

4.16 Dayworks 

4.16.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small 

additional amounts of work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

4.16.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Project Manager. Each completed form shall be verified and 

signed by the Project Manager within two days of the work being done. 

4.16.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

4.17 Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. 
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5. Staff and Labour 

5.1 Forced Labour 

5.1.1 The Contractor shall not employ forced labour, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under threat 

of force or penalty, and includes any kind of involuntary or compulsory labour, 

such as indentured labour, bonded labour or similar labour-contracting 

arrangements. 

5.2 Child Labour 

5.2.1 The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with the child's education, 

or to be harmful to the child's health or physical, mental, spiritual, moral, or social 

development. Where the relevant labour laws have provisions for employment of 

minors, the Contractor shall follow those laws applicable to the Contractor. 

Children below the age of 18 years shall not be employed in dangerous work. 

5.3 Workers’ Organizations 

5.3.1 In countries where the relevant labour laws recognize workers’ rights to form and 

to join workers’ organisations of their choosing without interference and to 

bargain collectively, the Contractor shall comply with such laws. Where the 

relevant labour laws substantially restrict workers’ organisations, the Contractor 

shall enable alternative means for Contractor’s Personnel to express their 

grievances and protect their rights regarding working conditions and terms of 

employment. In either case described above, and where the relevant labour laws 

are silent, the Contractor shall not discourage Contractor’s Personnel from 

forming or joining workers’ organisations of their choosing or from bargaining 

collectively, and shall not discriminate or retaliate against the Contractor’s 

Personnel who participate, or seek to participate, in such organisations and 

bargain collectively. The Contractor shall engage with such workers 

representatives. Worker organisations are expected to fairly represent the workers 

in the workforce. 
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5.4 Non-Discrimination and Equal Opportunity 

5.4.1 The Contractor shall not make employment decisions on the basis of personal 

characteristics unrelated to inherent job requirements. The Contractor shall base 

the employment relationship on the principle of equal opportunity and fair 

treatment, and shall not discriminate with respect to aspects of the employment 

relationship, including recruitment and hiring, compensation (including wages 

and benefits), working conditions and terms of employment, access to training, 

promotion, termination of employment or retirement, and discipline. In countries 

where the relevant labour laws provide for non-discrimination in employment, 

the Contractor shall comply with such laws. When the relevant labour laws are 

silent on non-discrimination in employment, the Contractor shall meet this 

Clause’s requirements. Special measures of protection or assistance to remedy 

past discrimination or selection for a particular job based on inherent 

requirements of the job shall not be deemed discrimination. 
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6. Force Majeure 

6.1 Definition of Force Majeure 

6.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before 

entering into the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of 

foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or 

civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio- 

activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or 

volcanic activity. 

6.2 Notice of Force Majeure 

6.2.1 If a Party is or will be prevented from performing its substantial obligations under 

the Contract by Force Majeure, then it shall give notice to the other Party of the 

event or circumstances constituting the Force Majeure and shall specify the 

obligations, the performance of which is or will be prevented. The notice shall be 

given within 14 days after the Party became aware, or should have become aware, 

of the relevant event or circumstance constituting Force Majeure. 

6.2.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 
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6.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party under the 

Contract 

6.3 Duty to Minimise Delay 

6.3.1 Each Party shall at all times use all reasonable endeavours to minimise any delay 

in the performance of the Contract as a result of Force Majeure. 

6.3.2 A Party shall give notice to the other Party when it ceases to be affected by the 

Force Majeure. 

6.4 Consequences of Force Majeure 

6.4.1 If the Contractor is prevented from performing its substantial obligations under 
the Contract by Force Majeure of which notice has been given under GC Clause 

6.2 [Notice of Force Majeure], and suffers delay and/or incurs Cost by reason of 

such Force Majeure, the Contractor shall be entitled subject to GC Clause 1.32.1 

[Procedure for Disputes] to: 

(a) an extension of time for any such delay, if completion is or will be delayed, 

under GC Clause 2.2 [Extension of the Intended Completion Date], and 

(b) if the event or circumstance is of the kind described in sub-paragraphs (i) 

to (iv) of GC Clause 6.1 [Definition of Force Majeure] and, in the case of 

GC Clause 6.1.1(d)(ii) to (iv), occurs in the Country, payment of any such 

Cost, including the costs of rectifying or replacing the Works and/or Goods 

damaged or destructed by Force Majeure, to the extent they are not 

indemnified through the insurance policy referred to in GC Clause 1.21 

[Insurance]. 

6.4.2 After receiving this notice, the Project Manager shall proceed in accordance with 

GC Clause 1.13 [Project Manager’s Decisions] to agree or determine these 

matters. 

6.5 Force Majeure Affecting Subcontractor 

6.5.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than those 

specified in this Clause, such additional or broader force majeure events or 

circumstances shall not excuse the Contractor’s non-performance or entitle him 

to relief under this Clause. 

6.6 Optional Termination, Payment and Release 

6.6.1 If the execution of substantially all the Works in progress is prevented for a 
continuous period of 84 days by reason of Force Majeure of which notice has 

been given under GC Clause 6.2 [Notice of Force Majeure], or for multiple 
periods which total more than 140 days due to the same notified Force Majeure, 

then either Party may give to the other Party a notice of termination of the 
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Contract. In this event, the termination shall take effect 7 days after the notice is 

given, and the Contractor shall proceed in accordance with GC Clause 7.5.5. 

6.6.2 Upon such termination, the Project Manager shall determine the value of the work 

done and issue a Payment Certificate which shall include: 

(a) the amounts payable for any work carried out for which a price is stated in 

the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 

delivery: this Plant and Materials shall become the property of (and be at 

the risk of) the Employer when paid for by the Employer, and the 

Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably and 

necessarily incurred by the Contractor in the expectation of completing the 

Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from 

the Site and the return of these items to the Contractor’s works in his 

country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labour employed 

wholly in connection with the Works at the date of termination. 

6.7 Release from Performance 

6.7.1 Notwithstanding any other provision of this Clause, if any event or circumstance 

outside the control of the Parties (including, but not limited to, Force Majeure) 

arises which makes it impossible or unlawful for either or both Parties to fulfill 

its or their contractual obligations or which, under the law governing the 

Contract, entitles the Parties to be released from further performance of the 

Contract, then upon notice by either Party to the other Party of such event or 

circumstance: 

(a) the Parties shall be discharged from further performance, without prejudice 

to the rights of either Party in respect of any previous breach of the 

Contract, and 

(b) the sum payable by the Employer to the Contractor shall be the same as 

would have been payable under GC Clause 6.6 [Optional Termination, 

Payment and Release] if the Contract had been terminated under GC 

Clause 6.6. 
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7. Finishing the Contract 

7.1 Completion 

7.1.1 The Contractor shall request the Project Manager to issue a Certificate of 

Completion of the Works, and the Project Manager shall do so upon deciding that 

the whole of the Works is completed. 

7.2 Taking Over 

7.2.1 The Employer shall take over the Site and the Works within seven days of the 
Project Manager’s issuing a certificate of Completion. 

7.3 Final Account 

7.3.1 The Contractor shall supply the Project Manager with a detailed account of the 

total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor 

within 56 days of receiving the Contractor’s account if it is correct and complete. 

If it is not, the Project Manager shall issue within 56 days a schedule that states 

the scope of the corrections or additions that are necessary. If the Final Account 

is still unsatisfactory after it has been resubmitted, the Project Manager shall 

decide on the amount payable to the Contractor and issue a payment certificat e. 

7.4 Operating and Maintenance Manuals 

7.4.1 If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the PC. 

7.4.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the PC pursuant to GC Clause 7.4.1, or they do not receive the Project 

Manager’s approval, the Project Manager shall withhold the amount stated in the 

PC from payments due to the Contractor. 

7.5 Termination 

7.5.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

7.5.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown 

on the current Programme and the stoppage has not been authorized by the 

Project Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstruction or amalgamation; 
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(d) a payment certified by the Project Manager is not paid by the Employer to 

the Contractor within 84 days of the date of the Project Manager’s 

certificate; 

(e) the Project Manager gives Notice that failure to correct a particular Defect 

is a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required; 

(g) the Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, 

as defined in the PC; or 

(h) if the Contractor, as determined by the Employer, based on reasonable 

evidence, has engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract, pursuant to GC Clause 7.6 [Fraud and 

Corruption]. 

7.5.3 When either party to the Contract gives notice of a breach of Contract to the 
Project Manager for a cause other than those listed under GC Clause 7.5.2 above, 
the Project Manager shall decide whether the breach is fundamental or not. 

7.5.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

7.5.5 If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 

7.6 Fraud and Corruption 

7.6.1 If the Employer determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 14 days notice to the 

Contractor, terminate the Contractor's employment under the Contract and expel 

him from the Site, and the provisions of GC Clause 7.5 [Termination] shall apply 

as if such expulsion had been made under GC Clause 7.5.2. 

7.6.2 Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, coercive or obstructive practice during the execution of the work then 

that employee shall be removed in accordance with GC Clause 1.16.2. 

7.6.3 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank 

Financing), as well as bidders, suppliers, and contractors, and their agents 

(whether declared or not), subcontractors, sub-consultants, service providers or 

suppliers, and any personnel thereof, observe the highest standard of ethics during 

the procurement and execution of Bank-financed contracts17. In pursuance of this 

policy, the Bank: 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 
 
 

17 In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper. 
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(i) “Corrupt Practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party18; 

(ii) “Fraudulent Practice” is any act or omission, including a misrepresentation 
that knowingly or recklessly misleads, or attempts to mislead, a party19 to 
obtain financial or other benefit or to avoid an obligation; 

(iii) “Collusive Practice” is an arrangement between two or more parties20, 
designed to achieve an improper purpose, including to influence improperly 
the actions of another party; and 

(iv) “Coercive Practice”is impairing or harming, or threatening toimpair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party21; 

(v) “obstructive practice” is 

 
(v.1) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to investigators in 

order to materially impede a Bank investigation into allegations of a 

corrupt, fraudulent, coercive or collusive practice; and/or threatening, 

harassing or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the 

investigation, or 

 
(v.2) acts intended to materially impede the exercise of the Bank’s inspection 
and audit rights provided for under clause 1.12 [Inspections and Audits by the 
Bank] 

(b) will reject a proposal for award if it determines that the bidder recommended for 

award or any of its personnel, or its agents, or its sub-consultants, sub-contractors, 

service providers, suppliers and/or their employees, has, directly or indirectly 

engaged in Corrupt, Fraudulent, Collusive, Coercive or Obstructive Practices in 

competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the Financing allocated to a 

contract if it determines at any time that representatives of the Borrower or of a 

recipient of any part of the proceeds of such Financing engaged in Corrupt, 

Fraudulent, Collusive, Coercive or Obstructive Practices during the procurement 

or the implementation of that contract, without the Borrower having taken timely 

and appropriate action satisfactory to the Bank to address such practices when 
 

18 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes Bank staff and employees of other 

organizations taking or reviewing procurement decisions. 
19   For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” 

relate to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement 

process or contract execution. 
20 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public 

officials) attempting either themselves, or through another person or entity not participating in the procurement or selection 

process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy to each 

other’s bid prices or other conditions. 
21   For the purpose of this sub-paragraph, “party” refers to  a participant in the procurement process or contract 

execution. 
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they occur, including by failing to inform the Bank in a timely manner at the time 

they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing 

Bank’s sanctions procedures22, including by publicly declaring such firm or 

individual ineligible either indefinitely or for a stated period of time, (i) to be 

awarded Bank-financed contracts and (ii) to be a nominated 23 sub-contractor, 

consultant, supplier, or service provider of an otherwise eligible firm being 

awarded a Bank-financed contract; and 

 
(e) will require that a clause be included in bidding documents and in contracts 

financed by the Bank, requiring bidders, suppliers and contractors and their sub- 

contractors, agents, personnel, consultants, service providers, or suppliers to 

permit the Bank to inspect all accounts and records and other documents relating 

to the submission of bids and contract performance and to have them audited by 

auditors appointed by the Bank. 

7.7 Payment upon Termination 

7.7.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work 

done and Materials ordered less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the PC. Additional Liquidated Damages shall not 

apply. If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Employer. 

7.7.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue 

a certificate for the value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works, and less advance payments received up to the date of the certificate. 

7.8 Property 
 

 

 

 
 

22 A firm or an individual may be declared ineligible to be awarded a Bank financed contract: (i) upon completion of the 

Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed 

with other International Financial Institutions, including Multilateral Development Banks, or otherwise decided by the 

Bank; and through the application of the Proposal for the Implementation of a Sanctions Process within the African 

Development Bank Group; and (ii) as a result of temporary suspension or early temporary suspension in 

connection with an on-going sanction proceeding. See footnote 18 and paragraph 9 of Appendix 1 of the Rules and 

Procedures for Procurement of Goods and Works. 
23 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used 

depending on the particular bidding documents) is one which has either been: (i) included b y the bidder in its pre-

qualification application or bid because it brings specific and critical experience and know-how that allow the 

bidder to meet the qualification requirement for the particular bid; or (ii) appointed by the Borrower.” 
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7.8.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer if the Contract is terminated because 

of the Contractor’s default. 

7.9 Release from Performance 

7.9.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work carried 

out afterwards to which a commitment was made. 

7.10 Suspension of Bank Financing 

7.10.1 In the event that the Bank suspends the Financing to the Employer, from which 
part of the payments to the Contractor are being made: 

(a) The Employer is obligated to notify the Contractor of such suspension 

within 7 days of having received the Bank’s suspension notice. 

(b) If the Contractor has not received sums due it within the 28 days for 

payment provided for in GC Clause 4.6.1, the Contractor may immediately 

issue a 14-day termination notice. 

7.11 Eligibility24
 

7.11.1 The Contractor shall have the nationality from an eligible country of the Bank in 
accordance with the Bank’s Rules and Procedures for Procurement of Goods 

and Works, as listed in Section V, Eligible Countries. The Contractor shall be 

deemed to have the nationality of a country if the Contractor is a citizen or is 
constituted, or incorporated, and operates in conformity with the provisions of the 

laws of that country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the Contract 

including related services. 

7.11.2 The materials, equipment and services to be supplied under the Contract shall 
have their origin in eligible source countries and all expenditures under the 

Contract will be limited to such materials, equipment, and services. At the 
Employer’s request, the Contractor may be required to provide evidence of the 

origin of materials, equipment and services. 

7.11.3 For purposes of GC Clause 7.11.1, “origin” means the place where the materials 

and equipment are mined, grown, produced or manufactured, and from which the 

services are provided. Materials and equipment are produced when, through 

manufacturing, processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its basic 

characteristics or in purpose or utility from its components. 
 
 

24 For the purposes of Eligibility, the provisions of the Bank’s Rules and Procedures for Procurement of Goods 

and Works have been presented in detail at Section V, Eligible Countrie
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1. General Provisions 

GC 1.1.2.2 The Employer is: Principal Secretary, State Department for Agriculture, 

Ministry of Agriculture and Livestock Development 

GC 1.1 .2.4 The Project Manager is: 

Project Engineer 

BREFONS 
Hill Plaza 9th Floor 

GC 1.1.2.6 The Bank is: Africa Development Fund 

GC 1.1.2.7 The Borrower is: Republic of Kenya 

GC 1.1.3.2 The Commencement Date shall be: not later than 14 days after site handing 

over 

GC 1.1.3.3 The Completion Date for the whole of the Works shall be: four (4) months 
after commencement of works. 

GC 1.1.5.6 If Sections are to be used: N/A 

GC 1.1.5.8 The contract works include: 
Description of the works 

 
The contract works include: 

 Borehole drilling 

 Testing pumping 

 Supply and installation of solar panels and pump 

 Supply and Installation of a 10,000 litre Roto tank or an 
equally approved plastic tank 

 Fencing of borehole compound 

 Construction of a water Kiosk with slab for installing water 
tank. 

 Pre-stressed 50CM steel tank and tower 
Note: All the above works should be as per the attached drawings and Bills of 
quantities. 

GC 1.1.6.6 LOCATION OF THE SITE 
 

The Lgotoi site is located approximately 20km north-east of 
Barsaloi town in Lgotoi village, Suiyan Sub-Location, Suiyan 
Location, Baragoi Ward, of Samburu North Sub-County, Samburu 
County. The investigated site is defined by the following 
coordinates, Latitude 1° 24.170' N and Longitudes 36°55.964' E at 
an elevation of 997 m asl 

GC 1.2.3 Sectional Completions shall not be applicable. 

 
 

Section VIII. Particular Conditions 
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GC 1.2.4(i) The following documents also form part of the Contract: 
a) the Letter of Acceptance 

b) the Bid 
c) All Addenda, if any 

d) the Particular Conditions 
e) the General Conditions 

f) the Specification 

g) the Drawings; and 

h) the completed Schedules, 

GC 1.3.1(a) The Electronic Transmission System is: None 

GC 1.3.1(b) The Employer’s address for the purpose of communications is: 
Project Coordinator, 

Attention: Project coordinator 

Building Resilience for Food and Nutrition 

Security in The Horn of Africa, 

State Department for Agriculture 

Ministry of Agriculture and Livestock Development 

Hill Plaza, 9th Floor 

P.O. Box 30028, 00100 Nairobi 

Email: npcsivap@gmail.com 

The Contractor’s address for the purpose of communications is: [state full 

address, telephone, fax and e-mail] 

GC 1.4.1 The governing law is that of: Republic of Kenya 

The ruling language is: English 

The language for communications is: English 

GC 1.6.1 The Parties shall enter into contract within 28 days after the Contractor 

receives the Letter of Acceptance. 

GC 1.10.2(a) Permits, approvals and/or licenses, or public service undertakings to be 

acquired by the Employer: as in the specifications 

GC 1.10.2(b) Permits, approvals and/or licenses, or public service undertakings to be 

acquired by the Contractor: as in the specifications 

GC 1.11.1 The individuals or firms in a joint venture, consortium or association shall be 

jointly and severally liable. 

GC 1.17.1 Schedule of Other Contractors: None 

GC 1.21.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: KES 100,000.00 

mailto:npcsivap@gmail.com
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GC 1.22.1 

 

GC 1.28.1 

 

GC 1.31.1 & 

1.31.2 

 

 

GC 1.32.3 

 

GC 1.32.4 

 

 

 

 

GC 2.1.1 

 

GC 2.1.3 

(b) for loss or damage to Equipment: KES 50,000.00 

(c)  for loss or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with Contract: KES 50,000.00 

(d) for personal injury or death: 

(i) of the Contractor’s employees: KES 50,000.00 

(ii) of other people: KES 100,000.00 

Site Investigation Reports shall include: design report, drawings and any 

other investigation as may be required by the engineer 

The Site Possession Date(s) shall be not later than 14 days after contract 

signing 

Appointing Authority for the Adjudicator: 

Chartered Institute of Arbitrators, Kenya 

P.O. Box 50163 - 00200 Nairobi, Kenya 

Email Address: info@ciarbkenya.org 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

as per as body’s policy 

Institution whose arbitration procedures shall be used: Chartered Institute of 

Arbitrators, Kenya 

The place of arbitration shall be: Nairobi, Kenya] 

 

2. Time Control 

The Contractor shall submit for approval a Programme for the Works within 7 

days from the date of the Letter of Acceptance. 

The period between Programme updates is 30 days. 

The amount to be withheld for late submission of an updated Programme is: 

10% of amount due in next certificate 
 

3. Quality Control 

GC 3.3.1 The Defects Liability Period is: 60 days. 
 

4. Cost Control 

GC 4.9.1 The currency of the Employer’s country is: Kenya Shillings 

GC 4.10.1 The Contract “shall not” be subject to price adjustment, in accordance with 

GC Clause 4.10.1, and the following information regarding coefficients 

mailto:info@ciarbkenya.org
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GC 4.11.1 

GC 4.12.1 

 

 

GC 4.13.1 

 

 
GC 4.14.1 

 

GC 4.15.1 

 

 

 

 

 

 

GC 7.4.1 

 

 

 

 
GC 7.4.2 

 

 

GC 7.5.2 (g) 

GC 7.7.1 

The proportion of payments retained is: 10% 

The Liquidated Damages for the whole of the Works are 0.05 of the final 

Contract Price, per day. The maximum amount of Liquidated Damages for the 

whole of the Works is 5% of the final Contract Price. 

The Bonus for the whole of the Works is 0% of the final Contract Price, per 

day. The maximum amount of Bonus for the whole of the Works is 0% of the 

final Contract Price. 

The Advance Payment shall be: 10% of the contract sum and shall be paid to 

the Contractor no later than: 60 days 

The Performance Security amount is: 10% of contract sum in the form of: 

(a) Bank Guarantee: 

[A Bank Guarantee shall be unconditional (on demand) (see Section IX, 
Contract Forms). 

 

7. Finishing the Contract 

The date by which operating and maintenance manuals are required shall be: 

date of completion of works 

The date by which “as built” drawings are required shall be: date of 

completion of works 

The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GC Clause 7.7.1 

shall be: KES 100,000.00 

The maximum number of days is: 30 days 

The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, shall be: 100% of 

work not done 
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This Section contains Contract Forms which, once completed, will constitute part of the 

Contract. The forms for Contract Agreement, Performance Security and Advance Payment 

Security, when required, shall only be completed by the successful Bidder, after contract award 
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[on letterhead paper of the Employer] 

 

. . . . . . . [date]. . . . . . . 
 

To: [name and address of the Contractor] . . . . . . . . . . 

 

Subject: [Notification of Award Contract No]. . . . . . . . . . . 

 

 
This is to notify you that your Bid dated . . . . [Insert date] . . . . for execution of the . . . . . . . . 

. .[insert name of the contract and identification number] . . . . . . . . . . for the amount of . . 

. . . . . . [insert amount (s) in figures and words and name(s) of currency(ies)], as corrected 

and modified in accordance with the Instructions to Bidders is hereby accepted by us. 

You are requested to furnish the Performance Security in the amount of [insert amount (s) in 

figures and words and name(s) of currency(ies)] within 28 days25 in accordance with the 

Conditions of Contract, using for that purpose the Performance Security Form included in 

Section IX (Contract Forms) of the Bidding Document. 
 

We accept the appointment of [Employer to insert full name and address of alternative 

appointee proposed by Bidder in Letter of Bid] as the Adjudicator. / We do not accept the 

appointment of [Employer to insert full name and address of alternative appointee 

proposed by Bidder in Letter of Bid] as the Adjudicator. And, consequently, the provisions 

of GC Clause 1.31 shall apply.26 

 

Authorized Signature: ................................................................................................................. 

Name and Title of Signatory: ...................................................................................................... 

Name of Agency: ........................................................................................................................ 

Attachment: Contract Agreement 
 

 

 

 

 

 

 

 

 

 
 

25 Or, the alternative deadline stipulated in the Particular Conditions. 
26 Use one of the two options as appropriate. 

Letter of Acceptance 
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THIS CONTRACT AGREEMENT is made on the [ insert: number ] day of [ insert: 

month ], [ insert: year ]. 

BETWEEN 

(1) [insert complete name of the Employer], a [insert description of type of legal 

entity, for example, an agency of the Ministry of .....] of the Government of {insert 

name of Country of the Employer}, or corporation incorporated under the laws of 

{ insert name of Country of the Employer } and having its principal place of 
business at [ insert address of the Employer ] (hereinafter called “the Employer”), 

and 
(2) [insert name of the Contractor], a corporation incorporated under the laws of 

[insert: country of Contractor] and having its principal place of business at [insert: 

address of Contractor] (hereinafter called “the Contractor”). 

WHEREAS the Employer invited bids for the Works, described as [insert brief description 

of the Works] and has accepted a Bid by the Contractor for the execution and completion of 

these Works and the remedying of any defects therein, and the Employer agrees to pay the 

Contractor the Contract Price or such other sum as may become payable under the provisions 

of the Contract at the times and in the manner prescribed by the Contract. 

The Employer and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 

(a) the Letter of Acceptance 

(b) the Bid 
(c) the Addenda Nos . . . . . [insert addenda numbers if any]. . . . . 

(d) the Particular Conditions 

(e) the General Conditions 

(f) the Specification 

(g) the Drawings; and 
(h) the completed Schedules, 

 

3. In consideration of the payments to be made by the Employer to the Contractor as 
indicated in this Agreement, the Contractor hereby covenants with the Employer to execute 

Contract Agreement 
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the Works and to remedy defects therein in conformity in all respects with the provisions of 
the Contract. 

 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

Agreement to be executed in accordance with the laws of .......... [insert name of the 

borrowing country] .......... on the day, month and year indicated above. 
 

Signed by: Signed by: 

 
For and on behalf of the Employer  for and on behalf the Contractor 

In the presence of: in the presence of: 

Witness, Name, Signature, Address, Date 

Witness, Name, Signature, Address, Date 
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[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the 

instructions indicated] 

 

 
Date: [insert date (e.g., day, month, and year)] 

 

Bidding Process Reference: [insert no. and title of bidding process] 

 

 

 

Bank’s Branch or Office: [insert complete name of Guarantor] 

Beneficiary: [insert complete name of Employer] 

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 

 

 
We have been informed that [insert complete name of the Contractor] (hereinafter called "the 

Contractor") has entered into Contract No. [insert number] dated [insert day and month], 

[insert year] with you, for the execution and completion of [insert description of the Works] 

and the remedying of any defects therein (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the conditions of the Contract, a Performance 
Guarantee is required. 

 

At the request of the Employer, we hereby irrevocably undertake to pay you any sum(s) not 

exceeding [insert amount(s27) in figures and words] such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of your first 

demand in writing declaring the Contractor to be in default under the Contract, without cavil or 

argument, or your needing to prove or to show grounds or reasons for your demand or the sum 

specified therein. 
 

 

 

 

 

 
27 The Bank shall insert the amount(s) specified in the PC and denominated, as specified in the PC, either in 

the currency(ies) of the Contract or a freely convertible currency acceptable to the Employer. 

Option I: Performance Security 
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This Guarantee shall expire no later than the [insert number] day of [insert month], [insert 

year],28 and any demand for payment under it must be received by us at this office on or before 

that date. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 

Publication No. 458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded. 

 

 

 
[signatures of authorized representatives of the bank] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

28 Insert the date twenty-eight days after the expected completion date. The Employer should note that in the 

event of an extension of the time for completion of the Contract, the Employer would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 

the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-

time extension of this guarantee for a period not to exceed [six months][one year], in response to the 

Employer’s written request for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.”] 
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By this Bond as Principal (hereinafter called “the Contractor”) and

  ] as Surety 

(hereinafter called “the Surety”), are held and firmly bound unto   ] as 

Obligee (hereinafter called “the Employer”) in the amount of  , for the 

payment of which sum well and truly to be made in the types and proportions of currencies in 

which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 
 

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the 

  day of , 20 , for    in 

accordance with the documents, plans, specifications, and amendments thereto, which to the 

extent herein provided for, are by reference made part hereof and are hereinafter referred to as 

the Contract. 

 

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then this 

obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever the 

Contractor shall be, and declared by the Employer to be, in default under the Contract, the 

Employer having performed the Employer’s obligations thereunder, the Surety may promptly 

remedy the default, or shall promptly: 
 

(1) complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a Bid or bids from qualified Bidders for submission to the Employer for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Employer 

and the Surety of the lowest responsive Bidder, arrange for a Contract between such Bidder and 

Employer and make available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged under this 

paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract 

Price; but not exceeding, including other costs and damages for which the Surety may be liable 

hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the Contract 

Price,” as used in this paragraph, shall mean the total amount payable by Employer to 

Contractor under the Contract, less the amount properly paid by Employer to Contractor; or 

 
(3) pay the Employer the amount required by Employer to complete the Contract in accordance 

with its terms and conditions up to a total not exceeding the amount of this Bond. 

Option II: Performance Bond 
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The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 
Any suit under this Bond must be instituted before the expiration of one year from the date of 
the issuing of the Taking-Over Certificate. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation 

other than the Employer named herein or the heirs, executors, administrators, successors, and 

assigns of the Employer. 

 
In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the 
Surety has caused these presents to be sealed with his corporate seal duly attested by the 
signature of his legal representative, this day of 20 . 



3-225 Section IX. Contract Forms 
 

 

 

 

 
 

 

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the 
instructions indicated.] 

Date: [insert date (e.g., day, month, and year) of Bid Submission] 
 

Bidding Process Reference: [insert number and title of bidding process] 

 

 
[bank’s letterhead] 

 

Beneficiary: [insert legal name and address of Employer] 
 

ADVANCE PAYMENT GUARANTEE No.: [insert Advance Payment Guarantee no.] 

 
We have been informed that . . . . . [insert name of the Contractor] .......... (hereinafter called 
“the Contractor”) has entered into Contract No. . . . . . [insert reference number of the 

Contract]. . . . dated [insert day and month], [insert year] .............. with you, for the execution 

of . . . . . . [insert name of contract and brief description of Works] (hereinafter called “the 
Contract”). 

 

Furthermore, we understand that, according to the Conditions of the Contract, an advance 
payment in the sum .. . [insert currency and amount in figures]29. . . . ( ........ [insert currency 

and amount in words] ....... ) is to be made against an advance payment guarantee. 
 

At the request of the Employer, we . . . . . [insert name of the Bank] ......... hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of ............. [insert 

currency and amount in figures]*. . . . . . (. . . . . [insert currency and amount in words]. . . 
. . ) upon receipt by us of your first demand in writing accompanied by a written statement 

stating that the Contractor is in breach of its obligation under the Contract because the 

Contractor used the advance payment for purposes other than performing his obligations under 

the Contract or the costs of mobilization in respect of the Works. 
 

It is a condition for any claim and payment under this guarantee to be made that the advance 
payment referred to above must have been received by the Contractor on its account number . 

. . . . [insert Contractor’s account number]. . . . . at .......... [insert name and address of the 

Bank]. . . . 
 

 

 

 

29 The Guarantor shall insert an amount representing the amount of the advance payment denominated either in 

the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency 

acceptable to the Employer 

Advance Payment Security 
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The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as indicated in copies of interim statements or 

payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating that eighty (80) percent 

of the Contract Price has been certified for payment, or on the . . . day of . . . . . . ., 30, 

whichever is earlier. Consequently, any demand for payment under this guarantee must be 
received by us at this office on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458, except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.. 

 

 
 

. .   .   .   .   .   .   .   .   .   .   .   .   .   [Seal of Bank and Signature(s)].   .   .   .   .   .   .   .   .   .   .   .   . 
 

 
Note – 

 
All italicized text (including footnotes) is for guidance on how to prepare this demand 

guarantee and shall be deleted from the final document. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

30 Insert the expected expiration date of the Time for Completion. The Employer should note that in the 

event of an extension of the time for completion of the Contract, the Employer would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 

the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 

one-time extension of this guarantee for a period not to exceed [insert number of months], in response to the 

Employer’s written request for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.] 
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Demand Guarantee 
 

  [insert Bank’s Name, and Address of Issuing Branch or 

Office] 

Beneficiary:    [insert Name and Address of Employer] 

Date:    [insert date (e.g., day, month, and year)] 

RETENTION MONEY GUARANTEE No.: [insert Retention Money Guarantee no.] 

 
We have been informed that  [insert name of Contractor] (hereinafter 

called "the Contractor") has entered into Contract No. [insert reference 

number of contract] dated [insert date] with you, for the execution of 

   [insert name of contract and brief description of Works] 

(hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the conditions of the Contract, when the 

Taking-Over Certificate has been issued for the Works and the first half of the Retention 

Money has been certified for payment, payment of [insert either “the second half of the 

Retention Money”, or, if the amount guaranteed under the Performance Guarantee, 

when the Taking-Over Certificate is issued, is less than half of the Retention Money, 

“the difference between half of the Retention Money and the amount guaranteed under 

the Performance Security”] is to be made against a Retention Money guarantee. 

At the request of the Employer, we [insert name of Bank] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 

  [insert amount in figures] ( ) [insert amount in words]1 upon receipt by us 

of your first demand in writing accompanied by a written statement stating that the 

Contractor is in breach of its obligation under the Contract because the Contractor used the 

advance payment for purposes other than the costs of mobilization in respect of the Works. 
 

 

 

 

 
 

1 The Guarantor shall insert an amount representing the amount of the second half of the Retention 

Money or, if the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is 

issued is less than half of the Retention Money, the difference between half of the Retention Money and the 

amount guaranteed under the Performance Security and denominated either in the currency(ies) of the 

second half of the Retention Money as specified in the Contract, or in a freely convertible currency 

acceptable to the Employer. 

Retention Money Security 
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It is a condition for any claim and payment under this guarantee to be made that the payment 

of the second half of the Retention Money referred to above must have been received by the 

Contractor on its account number [insert Contractor’s account number] at 

  [insert name and address of the Bank]. 
 

This guarantee shall expire, at the latest, 21 days after the date when the Employer has 

received a copy of the Performance Certificate issued by the Project Manager. 

Consequently, any demand for payment under this guarantee must be received by us at this 

office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication 

No. 458. 
 

 

 

[signature(s)] 

 

 

 

 

 
Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product. 
 

 

 


