



**REPUBLIC OF KENYA**  
**MINISTRY OF AGRICULTURE, LIVESTOCK, FISHERIES AND COOPERATIVES**  
**STATE DEPARTMENT FOR CROP DEVELOPMENT AND AGRICULTURAL**  
**RESEARCH**  
**SMALL SCALE IRRIGATION AND VALUE ADDITION PROJECT (SIVAP)**

Telegraphic Address "**MINAG**" NAIROBI  
Telephone: 2215704/8/9 Ext. 1139  
Fax: (020)2244337  
When replying Please Quote

**HILL PLAZA**  
9<sup>th</sup> Floor  
Ngong Road/Upper Hill Close  
P.O. Box 30028-00100  
**NAIROBI**

RE: TENDER CLARIFICATION

<b>ISSUE</b>	<b>RESPONSE / CLARIFICATION</b>
<b>Tender No.</b> <b>MOALF/SIVAP/T076/2021-2022</b>	
<ul style="list-style-type: none"><li>• PAGE 62 -</li></ul> BILL NO: 08-60-027 - Excavate, provide, lay and install 1200mm diameter culverts triple including aprons, head and wing walls.  This bill has listed two (2) different quantities, 21 and 35  Kindly clarify the final Total quantities	Quote for the items as indicated in bill of quantities
<ul style="list-style-type: none"><li>• Page 60 BoQ items 08-60-038 and 08-60-025 are repeated – confirm</li><li>• Page 62 BoQ item 08-60-027 – quantity of 21 m repeated as 35 m – confirm</li><li>• Page 63 BoQ items 10-60-004 and 10-50-001 are repeated – confirm</li></ul>	Quote for the items as indicated in bill of quantities
<b>DRAWINGS</b>  PAGE 142 and 143  The drawings on the tender document are NOT CLEAR.  Kindly we request for the addendum with clearer drawings for the same.	Drawings provided separately on pdf on the website

<p><b>ROJECT LOCATION:</b></p> <ul style="list-style-type: none"> <li>• Project location is as not stated on page 116 of the tender document.</li> <li>• Page 109 Description of the works</li> <li>• Page 116 Location of the site - to be corrected</li> </ul>	<p>The project is located in Meru, not Nyandarua as indicated on page 108 and elsewhere (this erroneous). The specific sites for road works are indicated in the bill of quantities .</p>
<ul style="list-style-type: none"> <li>• Page 185 Item GC 1.1.3.3 – Completion date - four or 6 months – confirm</li> </ul>	<p>The completion date is 4 months not 6 months .</p>
<ul style="list-style-type: none"> <li>• Pages 56, 59, 61 and 63 – No space to insert Preliminaries item in these Summary pages</li> <li>•</li> </ul>	<p>Write with your pen on the blank rows in the specific summary sheets</p>
<p>Page 47 ITEM 2.4.2 specific <b>Experience 1. Fencing</b> and Building works confirm as this is a road project</p>	<p>The experience required is for <b>construction and improvement of roads and related infrastructure</b></p>
<p><b>MOALF/SIVAP/T015/2021-2022</b></p>	
<p>BILL5 ,BILL6,Bill 7 , BILL8 BILL 9, BILL10 BILL11 BILL13 Item <b>for Grading ( code 10.50.001) the units indicated as LM</b></p>	<p>For all items for Grading (code 10.50.001) the units should be taken as <b>SM</b> (square Meters Rather than <b>LM</b> linear meters as indicated in the bill of quantities and this applies for similar item )</p>
<p><b>MOALF/SIVAP/T019/2021-20211</b></p>	
<p><b>TENDER FOR THE PROPOSED IMPROVEMENT OF ACCESS ROADS IN NDIRITI AGUTHI IN NYERI COUNTY</b></p>	
<p>Page 47 ITEM 2.4.2 specific <b>Experience 1. Fencing</b> and Building works confirm as this is a road project</p>	<p>The experience required is for construction and improvement of roads and related infrastructure</p>
<p><b>MOALF/SIVAP/T020/2021-2022)</b></p>	

**TENDER FOR THE PROPOSED CONSTRUCTION OF MARKETING/GRADING SHEDS  
IN MUTHARA IN MERU COUNTY**

- |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                                                                                                                                                                     |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <ul style="list-style-type: none"><li>• Page 87 Bill No. 4 item B – confirm description and quantity</li><li>• Page 215 Item GC 2.1.3 – Amount withheld for late submission of programme 17% - confirm (it's 10% in other tenders)</li><li>• Page 216 Item GC 4.11.1 - Payments retained 17% - confirm (it's 10% in other tenders)</li><li>• Page 216 Item GC 4.14.1 – Advance payment 17% - confirm (it's 10% in other tenders) to be paid not later than 150 days – confirm (it's 60 days in other tenders)</li><li>• Page 216 Item GC 4.15.1 – Performance Security 17% - confirm (it's 10% in other tenders)</li><li>• Page 216 Item 7.7.1 – Percentage to apply 170% - confirm (it's 10% in other tenders)</li></ul> | <ul style="list-style-type: none"><li>• <b>Bill 87</b> ignore item B and treat the description as a continuous sentence</li><li>• The correct figure for the items is 10%</li></ul> |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

**Head, Supply Chain Management Unit**

**State Department for Crop Development and Agricultural Research**

**For: PRINCIPAL SECRETARY**